
 

 

DATE 01/15/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 1
CERTIFIED BY DIVISION OF HIGHWAYS
TITLE CONTRACT AND ESTIMATE ENGINEER

REPORT OF ALL BIDS RECEIVED LETTING DATE: 01/14/03

PROPOSAL: 20030114001

STATE PROJECT(S): 1013-01-60 LOCATION 11/COLUMBIA COUNTY
MADISON LAKE DELTON RD
I 39, 90, 94
COLUMBIA COUNTY

TYPE OF WORK: INCIDENTAL CONSTRUCTION

BIDDER NO 1: JAMES CAPE & SONS CO.
BIDDER NO 2: DIAMOND SURFACE, INC.

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3
ITEM ESTIMATED UNIT UNIT UNIT

NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
-----------------------------------------------------------------------------------------------------------------------------------
41670 CONTINUOUS DIAMOND GRINDING S.Y. 9870.000 4.250 41947.50 6.950 68596.50 0.000 0.00
61910 MOBILIZATION LS 1.000 10000.000 10000.00 10000.000 10000.00 0.000 0.00
64301 TRAFFIC CONTROL LS 1.000 4800.000 4800.00 2500.000 2500.00 0.000 0.00
64602 PAVEMENT MARKING, 4-INCH, EPOX L.F. 6225.000 0.430 2676.75 0.560 3486.00 0.000 0.00
64618 PVMT MRKNG, CHANNELIZING, 8-IN L.F. 1175.000 0.700 822.50 0.600 705.00 0.000 0.00
64635 PAVEMENT MARKING, RAISED MARKE EACH 14.000 60.000 840.00 34.000 476.00 0.000 0.00
90005 MISC EACH 14.000 25.000 350.00 34.000 476.00 0.000 0.00

90005A REMOVING PAVEMENT MARKI
MARKERS

90008 MISC DAY 20.000 200.000 4000.00 100.000 2000.00 0.000 0.00
90008A PORTABLE CHANGEABLE MES

PROPOSAL TOTAL....... 65436.75 88239.50 0.00



 

 

DATE 01/15/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 2
CERTIFIED BY DIVISION OF HIGHWAYS
TITLE CONTRACT AND ESTIMATE ENGINEER

REPORT OF ALL BIDS RECEIVED LETTING DATE: 01/14/03

PROPOSAL: 20030114002

STATE PROJECT(S): 1200-04-78 LOCATION 33/LAFAYETTE COUNTY
BELMONT DODGEVILLE RD, BELMONT BYPASS
USH 151
LAFAYETTE COUNTY

TYPE OF WORK:

BIDDER NO 1: MASHUDA CONTRACTORS,INC.
BIDDER NO 2: H. JAMES & SONS, INC.
BIDDER NO 3: C. J. MOYNA & SONS, INC.
BIDDER NO 4: JAMES CAPE & SONS CO.
BIDDER NO 5: HOFFMAN CONSTRUCTION COMPANY

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3
ITEM ESTIMATED UNIT UNIT UNIT

NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
-----------------------------------------------------------------------------------------------------------------------------------
20101 CLEARING STA. 24.000 100.000 2400.00 150.000 3600.00 400.000 9600.00
20104 GRUBBING STA. 24.000 100.000 2400.00 150.000 3600.00 400.000 9600.00
20335 REMOVING SMALL PIPE CULVERTS EACH 15.000 200.000 3000.00 200.000 3000.00 200.000 3000.00
20371 REMOVING OLD STRUCTURE, STATIO LS 1.000 2000.000 2000.00 2000.000 2000.00 3000.000 3000.00

2134+50 LT
20372 REMOVING OLD STRUCTURE, STATIO LS 1.000 1000.000 1000.00 750.000 750.00 3000.000 3000.00

2212+20 RT
20373 REMOVING OLD STRUCTURE, STATIO LS 1.000 1000.000 1000.00 750.000 750.00 3000.000 3000.00

2229+45
20401 REMOVING PAVEMENT S.Y. 16400.000 1.420 23288.00 2.000 32800.00 2.500 41000.00
20402 REMOVING ASPHALTIC SURFACE S.Y. 9550.000 0.750 7162.50 1.000 9550.00 1.500 14325.00
20405 REMOVING CURB AND GUTTER L.F. 135.000 3.000 405.00 2.750 371.25 3.000 405.00
20406 REMOVING CONCRETE SIDEWALK S.Y. 110.000 3.000 330.00 3.000 330.00 4.000 440.00
20422 REMOVING CONCRETE BASES EACH 2.000 175.000 350.00 100.000 200.00 300.000 600.00
20501 COMMON EXCAVATION C.Y. 608200.000 1.000 608200.00 1.000 608200.00 1.900 1155580.00
20502 ROCK EXCAVATION C.Y. 324500.000 4.600 1492700.00 4.450 1444025.00 1.900 616550.00
20513 PRESPLITTING ROCK L.F. 30900.000 2.200 67980.00 2.200 67980.00 2.400 74160.00
20610 EXCAVATION FOR STRUCTURES, BRI LS 1.000 1000.000 1000.00 1000.000 1000.00 2500.000 2500.00

B-33-87
20611 EXCAVATION FOR STRUCTURES, BRI LS 1.000 500.000 500.00 1000.000 1000.00 2500.000 2500.00

B-33-88
20612 EXCAVATION FOR STRUCTURES, BRI LS 1.000 500.000 500.00 1000.000 1000.00 2500.000 2500.00

B-33-89
20613 EXCAVATION FOR STRUCTURES, BRI LS 1.000 2000.000 2000.00 5000.000 5000.00 2500.000 2500.00

B-33-90
20614 EXCAVATION FOR STRUCTURES, BRI LS 1.000 1000.000 1000.00 3500.000 3500.00 2500.000 2500.00

B-33-91



 

 

DATE 01/15/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 3
CERTIFIED BY DIVISION OF HIGHWAYS
TITLE CONTRACT AND ESTIMATE ENGINEER

REPORT OF ALL BIDS RECEIVED LETTING DATE: 01/14/03

PROPOSAL: 20030114002

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3
20620 EXCAVATION FOR STRUCTURES, CUL LS 1.000 1000.000 1000.00 1750.000 1750.00 5000.000 5000.00

C-33-49
20621 EXCAVATION FOR STRUCTURES, CUL LS 1.000 3000.000 3000.00 10500.000 10500.00 5000.000 5000.00

C-33-50
20622 EXCAVATION FOR STRUCTURES, CUL LS 1.000 2500.000 2500.00 3250.000 3250.00 5000.000 5000.00

C-33-51
21001 STRUCTURE BACKFILL C.Y. 10470.000 8.000 83760.00 9.750 102082.50 10.000 104700.00
21301 FINISHING ROADWAY LS 1.000 1920.000 1920.00 1.000 1.00 20000.000 20000.00
21401 OBLITERATING OLD ROAD STA. 13.000 300.000 3900.00 250.000 3250.00 200.000 2600.00
30404 CRUSHED AGGREGATE BASE COURSE TON 69640.000 4.720 328700.80 4.720 328700.80 4.750 330790.00
30420 CABC, OPEN GRADED, NUMBER 2 TON 46065.000 6.070 279614.55 6.070 279614.55 4.750 218808.75
30426 BREAKER RUN STONE TON 10050.000 4.000 40200.00 0.010 100.50 3.500 35175.00
40204 ASPHALTIC MATERIAL FOR TACK CO GAL. 3100.000 1.150 3565.00 1.150 3565.00 1.150 3565.00
40301 QMP, ASPHALTIC MIXTURE TON 26420.000 0.350 9247.00 0.350 9247.00 0.350 9247.00
40501 ASPHALTIC MATERIAL FOR PLANT M TON 1585.000 200.000 317000.00 200.000 317000.00 200.000 317000.00
40721 ASPHALTIC CONCRETE PAVEMENT, T TON 25500.000 17.750 452625.00 17.750 452625.00 17.750 452625.00
40723 ASPHALTIC CONCRETE PAVEMENT, T TON 920.000 24.340 22392.80 24.340 22392.80 24.340 22392.80
40728 DENSITY INCENTIVE, ASPHALTIC C DOL 16910.000 1.000 16910.00 1.000 16910.00 1.000 16910.00
40729 PROFILE INDEX INCENTIVE, ASPH DOL 19960.000 1.000 19960.00 1.000 19960.00 1.000 19960.00
41106 ASPHALTIC SURFACE, TEMPORARY TON 1120.000 36.530 40913.60 36.530 40913.60 36.530 40913.60
41529 CONCRETE PAVEMENT, 9 1/2-INCH S.Y. 75000.000 17.770 1332750.00 17.770 1332750.00 18.900 1417500.00
41621 CONCRETE PAVEMENT APPROACH SLA S.Y. 280.000 90.000 25200.00 90.000 25200.00 120.000 33600.00
41665 CONCRETE PAVEMENT GAPS EACH 1.000 1000.000 1000.00 1000.000 1000.00 1500.000 1500.00
50201 CONCRETE MASONRY, BRIDGES C.Y. 1904.000 335.000 637840.00 335.000 637840.00 335.000 637840.00
50265 PROTECTIVE SURFACE TREATMENT S.Y. 3860.000 1.300 5018.00 1.300 5018.00 1.300 5018.00
50308 PRESTRESSED GIRDER, I TYPE, 54 L.F. 4448.000 123.000 547104.00 123.000 547104.00 123.000 547104.00
50401 CONCRETE MASONRY, CULVERTS C.Y. 1367.000 295.000 403265.00 295.000 403265.00 295.000 403265.00
50504 HIGH STRENGTH BAR STEEL REINF. LB. 35830.000 0.450 16123.50 0.450 16123.50 0.450 16123.50
50505 HIGH STRENGTH BAR STEEL REINF. LB. 233870.000 0.410 95886.70 0.410 95886.70 0.410 95886.70
50511 COATED HIGH STR BAR STL REINF, LB. 286940.000 0.570 163555.80 0.570 163555.80 0.570 163555.80
50626 NON-LAMINATED ELASTOMERIC BEAR EACH 62.000 80.000 4960.00 80.000 4960.00 80.000 4960.00
50640 STEEL DIAPHRAGMS, STRUCTURE EACH 14.000 400.000 5600.00 400.000 5600.00 400.000 5600.00

B-33-88
50641 STEEL DIAPHRAGMS, STRUCTURE EACH 14.000 400.000 5600.00 400.000 5600.00 400.000 5600.00

B-33-89
50642 STEEL DIAPHRAGMS, STRUCTURE EACH 20.000 400.000 8000.00 400.000 8000.00 400.000 8000.00

B-33-90
50643 STEEL DIAPHRAGMS, STRUCTURE EACH 12.000 400.000 4800.00 400.000 4800.00 400.000 4800.00

B-33-91
51121 STL PILING, DELIV & DRIVEN, HP L.F. 474.000 13.000 6162.00 13.000 6162.00 13.000 6162.00
51122 STL PILING, DELIV & DRIVEN, HP L.F. 1432.000 17.000 24344.00 17.000 24344.00 17.000 24344.00



 

 

DATE 01/15/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 4
CERTIFIED BY DIVISION OF HIGHWAYS
TITLE CONTRACT AND ESTIMATE ENGINEER

REPORT OF ALL BIDS RECEIVED LETTING DATE: 01/14/03

PROPOSAL: 20030114002

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3
51605 RUBBERIZED MEMBRANE WATERPROOF S.Y. 578.000 15.000 8670.00 15.000 8670.00 15.000 8670.00
52003 CULVERT PIPE, CLASS III, 18-IN L.F. 234.000 16.000 3744.00 18.270 4275.18 18.220 4263.48
52005 CULVERT PIPE, CLASS III, 24-IN L.F. 412.000 18.000 7416.00 20.170 8310.04 23.230 9570.76
52061 APRON ENDWALLS FOR CULVERT PIP EACH 5.000 105.000 525.00 81.920 409.60 111.930 559.65
52063 APRON ENDWALLS FOR CULVERT PIP EACH 14.000 131.000 1834.00 105.120 1471.68 130.920 1832.88
52105 CORRUGATED STEEL CULVERT PIPE, L.F. 197.000 16.000 3152.00 18.270 3599.19 18.220 3589.34
52147 STL APRON ENDWL FOR CLVRT PIPE EACH 4.000 80.000 320.00 67.410 269.64 98.210 392.84
52149 STL APRON ENDWL FOR CLVRT PIPE EACH 3.000 105.000 315.00 81.920 245.76 111.930 335.79
52203 RCCP, CL III, 18-INCH L.F. 1374.000 23.070 31698.18 22.000 30228.00 25.710 35325.54
52205 RCCP, CL III, 24-INCH L.F. 670.000 25.290 16944.30 28.750 19262.50 36.210 24260.70
52207 RCCP, CL III, 30-INCH L.F. 302.000 34.210 10331.42 36.500 11023.00 42.260 12762.52
52209 RCCP, CL III, 36-INCH L.F. 128.000 45.230 5789.44 47.000 6016.00 55.730 7133.44
52211 RCCP, CL III, 48-INCH L.F. 476.000 63.900 30416.40 73.000 34748.00 78.280 37261.28
52213 RCCP, CL III, 60-INCH L.F. 272.000 103.740 28217.28 109.000 29648.00 111.030 30200.16
52229 RCCP, CL IV, 24-INCH L.F. 472.000 26.500 12508.00 31.000 14632.00 38.590 18214.48
52237 RCCP, CL IV, 60-INCH L.F. 166.000 110.390 18324.74 120.000 19920.00 132.380 21975.08
52254 RCCP, CL V, 48-INCH L.F. 216.000 72.500 15660.00 104.000 22464.00 103.420 22338.72
52262 RCCP, APRON ENDWALLS, 18-INCH EACH 12.000 287.650 3451.80 260.000 3120.00 264.170 3170.04
52264 RCCP, APRON ENDWALLS, 24-INCH EACH 23.000 360.680 8295.64 320.000 7360.00 371.660 8548.18
52266 RCCP, APRON ENDWALLS, 30-INCH EACH 4.000 486.450 1945.80 425.000 1700.00 463.980 1855.92
52267 RCCP, APRON ENDWALLS, 36-INCH EACH 2.000 690.800 1381.60 575.000 1150.00 599.020 1198.04
52269 RCCP, APRON ENDWALLS, 48-INCH EACH 8.000 1078.400 8627.20 800.000 6400.00 833.640 6669.12
52271 RCCP, APRON ENDWALLS, 60-INCH EACH 4.000 1565.680 6262.72 1275.000 5100.00 1307.750 5231.00
60120 CONCRETE CURB AND GUTTER, 18-I L.F. 1150.000 13.000 14950.00 13.000 14950.00 22.000 25300.00
60133 CONCRETE CURB AND GUTTER, 30-I L.F. 3160.000 9.000 28440.00 9.000 28440.00 14.500 45820.00
60204 CONCRETE SIDEWALK, 4-INCH S.F. 5465.000 3.300 18034.50 3.300 18034.50 4.750 25958.75
60206 CONCRETE SIDEWALK, 6-INCH S.F. 400.000 4.000 1600.00 4.000 1600.00 5.150 2060.00
60224 CONCRETE SAFETY ISLANDS S.F. 135.000 12.000 1620.00 12.000 1620.00 15.000 2025.00
60305 TEMP PRECAST CONC BARR, CONTR L.F. 480.000 6.000 2880.00 6.000 2880.00 6.000 2880.00
60308 TEMP PRECAST CONC BARR, CONTR L.F. 705.000 3.000 2115.00 3.000 2115.00 3.000 2115.00
60405 SLOPE PAVING, CRUSHED AGGREGAT S.Y. 890.000 17.000 15130.00 16.950 15085.50 16.000 14240.00
60602 HEAVY RIPRAP C.Y. 6880.000 12.000 82560.00 15.000 103200.00 15.000 103200.00
60604 MEDIUM RANDOM RIPRAP C.Y. 570.000 12.000 6840.00 15.000 8550.00 15.000 8550.00
60829 REINF CONC PIPE, CLASS III, SS L.F. 610.000 28.420 17336.20 35.250 21502.50 34.900 21289.00
61110 MANHOLES, TYPE 1 EACH 3.000 1196.660 3589.98 1015.000 3045.00 1044.000 3132.00
61121 INLETS, TYPE 1 EACH 4.000 724.570 2898.28 425.000 1700.00 940.000 3760.00
61122 INLETS, TYPE 3 EACH 2.000 808.890 1617.78 610.000 1220.00 650.000 1300.00
61123 INLETS, TYPE 8 EACH 14.000 900.000 12600.00 575.000 8050.00 985.000 13790.00
61124 INLETS, TYPE 9 EACH 1.000 1100.000 1100.00 875.000 875.00 1150.000 1150.00
61151 MANHOLE COVERS, TYPE J EACH 3.000 300.000 900.00 260.000 780.00 235.000 705.00
61167 INLET COVERS, TYPE H EACH 2.000 380.000 760.00 345.000 690.00 365.000 730.00



 

 

DATE 01/15/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 5
CERTIFIED BY DIVISION OF HIGHWAYS
TITLE CONTRACT AND ESTIMATE ENGINEER

REPORT OF ALL BIDS RECEIVED LETTING DATE: 01/14/03

PROPOSAL: 20030114002

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3
61170 INLET COVERS, TYPE MS EACH 28.000 225.000 6300.00 215.000 6020.00 275.000 7700.00
61176 INLET COVERS, TYPE V EACH 4.000 392.000 1568.00 355.000 1420.00 365.000 1460.00
61201 PIPE UNDERDRAIN, 6-INCH L.F. 590.000 6.000 3540.00 4.000 2360.00 6.000 3540.00
61211 PIPE UNDERDRAIN, UNPERFORATED, L.F. 600.000 8.650 5190.00 8.000 4800.00 8.000 4800.00
61214 PIPE UNDERDRAIN, UNPERFORATED, L.F. 95.000 16.000 1520.00 22.500 2137.50 10.000 950.00
61254 REINF CONC ENDWALLS FOR UNDERD EACH 4.000 90.000 360.00 100.000 400.00 150.000 600.00
61407 STEEL THRIE BEAM STRUCTURE APP L.F. 396.000 30.000 11880.00 29.850 11820.60 30.000 11880.00
61408 STEEL PLATE BEAM GUARD, CLASS L.F. 2375.000 8.900 21137.50 9.200 21850.00 9.190 21826.25
61422 MARKER POSTS FOR RIGHT-OF-WAY EACH 160.000 50.000 8000.00 48.250 7720.00 47.500 7600.00
61433 ANCHOR ASSEMB FOR STEEL PLATE EACH 16.000 70.000 1120.00 50.000 800.00 100.000 1600.00
61435 STL PLT BM GRD, ENRGY ABSORB T EACH 18.000 1650.000 29700.00 1599.000 28782.00 1648.480 29672.64
61601 WOVEN WIRE FENCE L.F. 22330.000 2.250 50242.50 2.150 48009.50 2.310 51582.30
61801 MAINTENANCE AND REPAIR OF HAUL LS 1.000 10.000 10.00 10.000 10.00 5000.000 5000.00
61910 MOBILIZATION LS 1.000 39775.000 39775.00 241200.000 241200.00 315000.000 315000.00
62003 CONCRETE MEDIAN SLOPED NOSE S.F. 90.000 5.000 450.00 5.000 450.00 8.000 720.00
62112 LANDMARK REF MONUMENTS & ALUMI EACH 3.000 190.000 570.00 200.000 600.00 230.220 690.66
62202 ASPHALTIC SHOULDER RUMBLE STRI L.F. 49760.000 0.150 7464.00 0.120 5971.20 0.110 5473.60
62203 ASPHALTIC FLUMES S.Y. 265.000 20.000 5300.00 25.000 6625.00 20.000 5300.00
62401 WATER MGAL 1500.000 15.000 22500.00 12.000 18000.00 20.000 30000.00
62505 SALVAGED TOPSOIL S.Y. 382900.000 0.250 95725.00 0.350 134015.00 0.360 137844.00
62702 MULCHING S.Y. 417600.000 0.080 33408.00 0.080 33408.00 0.080 33408.00
62811 EROSION BALES, DELIVERED EACH 535.000 3.500 1872.50 3.850 2059.75 2.770 1481.95
62812 EROSION BALES, INSTALLED EACH 535.000 3.500 1872.50 3.850 2059.75 4.550 2434.25
62815 SILT FENCE, DELIVERED L.F. 18775.000 0.600 11265.00 0.800 15020.00 0.550 10326.25
62816 SILT FENCE, INSTALLED L.F. 18775.000 0.800 15020.00 0.700 13142.50 1.030 19338.25
62817 SILT FENCE MAINTENANCE L.F. 9430.000 0.010 94.30 0.250 2357.50 0.100 943.00
62818 SILT SCREEN L.F. 80.000 20.000 1600.00 23.500 1880.00 21.180 1694.40
62819 MOBILIZATIONS, EROSION CONTROL EACH 7.000 70.000 490.00 75.000 525.00 300.000 2100.00
62821 MOBILIZATIONS, EMERGENCY EROSI EACH 8.000 40.000 320.00 85.000 680.00 300.000 2400.00
62824 EROSION MAT, DELIVERED, CLASS S.Y. 59800.000 0.430 25714.00 0.430 25714.00 0.420 25116.00
62825 EROSION MAT, INSTALLED, CLASS S.Y. 59800.000 0.420 25116.00 0.430 25714.00 0.410 24518.00
62830 EROSION MAT, DELIVERED, CLASS S.Y. 14.000 1.000 14.00 0.950 13.30 1.280 17.92
62831 EROSION MAT, INSTALLED, CLASS S.Y. 14.000 1.000 14.00 0.950 13.30 6.190 86.66
62832 EROSION MAT, DELIVERED, CLASS S.Y. 2390.000 0.850 2031.50 0.880 2103.20 0.780 1864.20
62833 EROSION MAT, INSTALLED, CLASS S.Y. 2390.000 0.440 1051.60 0.450 1075.50 0.410 979.90
62844 EROSION MAT, DELIV, CLASS III, S.Y. 7100.000 4.000 28400.00 4.000 28400.00 5.660 40186.00
62845 EROSION MAT, INSTLD, CLASS III S.Y. 7100.000 4.000 28400.00 2.500 17750.00 1.400 9940.00
62870 INLET PROTECTION, TYPE A EACH 28.000 69.000 1932.00 62.500 1750.00 49.080 1374.24
62871 INLET PROTECTION, TYPE B EACH 27.000 40.000 1080.00 30.000 810.00 37.000 999.00
62872 INLET PROTECTION, TYPE C EACH 2.000 70.000 140.00 35.000 70.00 26.450 52.90
62875 TEMPORARY DITCH CHECKS, DELIVE L.F. 5700.000 3.500 19950.00 2.350 13395.00 2.480 14136.00
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BIDDER NO 1 BIDDER NO 2 BIDDER NO 3
62876 TEMPORARY DITCH CHECKS, INSTAL L.F. 5700.000 2.500 14250.00 2.350 13395.00 4.720 26904.00
62905 FERTILIZER, TYPE B CWT. 307.000 24.000 7368.00 23.000 7061.00 22.120 6790.84
63003 SEEDING, TEMPORARY LB. 6500.000 1.000 6500.00 1.650 10725.00 2.020 13130.00
63009 SEEDING, MIXTURE NO. 20 LB. 12700.000 3.200 40640.00 3.300 41910.00 3.060 38862.00
63011 SEEDING, MIXTURE NO. 40 LB. 180.000 5.000 900.00 4.250 765.00 3.690 664.20
63013 SEEDING, MIXTURE NO. 60 LB. 5.000 20.000 100.00 6.850 34.25 58.110 290.55
63110 LAWN SOD S.Y. 850.000 2.520 2142.00 2.350 1997.50 2.860 2431.00
63111 EROSION CONTROL SOD S.Y. 2350.000 2.500 5875.00 2.250 5287.50 2.360 5546.00
63301 DELINEATOR POSTS EACH 180.000 12.000 2160.00 12.000 2160.00 16.260 2926.80
63305 DELINEATORS EACH 300.000 3.000 900.00 3.000 900.00 4.970 1491.00
63311 TEMPORARY DELINEATORS EACH 88.000 10.000 880.00 10.000 880.00 7.800 686.40
63402 WOOD POSTS, 4X4-INCH X 12-FT. EACH 2.000 30.000 60.00 30.000 60.00 50.070 100.14
63403 WOOD POSTS, 4X4-INCH X 14-FT. EACH 14.000 32.000 448.00 32.000 448.00 52.770 738.78
63410 WOOD POSTS, 4X6-INCH X 12-FT. EACH 54.000 40.000 2160.00 40.000 2160.00 50.410 2722.14
63411 WOOD POSTS, 4X6-INCH X 14-FT. EACH 38.000 43.000 1634.00 43.000 1634.00 55.220 2098.36
63412 WOOD POSTS, 4X6-INCH X 16-FT. EACH 32.000 46.000 1472.00 46.000 1472.00 59.090 1890.88
63413 WOOD POSTS, 4X6-INCH X 18-FT. EACH 19.000 50.000 950.00 50.000 950.00 62.640 1190.16
63414 WOOD POSTS, 4X6-INCH X 20-FT. EACH 22.000 55.000 1210.00 55.000 1210.00 66.140 1455.08
63502 HIGH-STRENGTH STRUCT STEEL, SI LB. 8015.000 2.100 16831.50 1.850 14827.75 1.300 10419.50
63601 CONCRETE MASONRY, SIGN SUPPORT C.Y. 23.800 500.000 11900.00 435.000 10353.00 487.500 11602.50
63605 BAR STEEL REINFORCEMENT, SIGN LB. 760.000 2.000 1520.00 2.000 1520.00 2.040 1550.40
63701 SIGNS, TYPE I S.F. 1532.500 18.000 27585.00 16.250 24903.13 14.410 22083.33
63702 SIGNS, TYPE II, REFLECTIVE S.F. 1656.350 14.000 23188.90 14.000 23188.90 14.760 24447.73
63822 MOVING SIGNS, TYPE II EACH 5.000 20.000 100.00 20.000 100.00 62.260 311.30
63827 REMOVING SIGNS, TYPE II EACH 40.000 13.000 520.00 13.000 520.00 31.090 1243.60
63830 REMOVING SMALL SIGN SUPPORTS EACH 34.000 13.000 442.00 13.000 442.00 20.720 704.48
63840 MOVING SMALL SIGN SUPPORTS EACH 7.000 20.000 140.00 20.000 140.00 31.160 218.12
64220 FIELD OFFICE, TYPE C LS 1.000 7500.000 7500.00 5000.000 5000.00 5000.000 5000.00
64301 TRAFFIC CONTROL LS 1.000 9850.000 9850.00 9850.000 9850.00 12000.000 12000.00
64310 TRAFFIC CONTROL, ARROW BOARDS DAYS 148.000 20.000 2960.00 20.000 2960.00 20.000 2960.00
64313 TRAFFIC CONTROL, DRUMS DAYS 15534.000 0.200 3106.80 0.200 3106.80 0.200 3106.80
64318 TRAFFIC CONTROL, BARRICADES, T DAYS 14214.000 0.300 4264.20 0.300 4264.20 0.200 2842.80
64321 TRAFFIC CONTROL, WARNING LIGHT DAYS 20886.000 0.100 2088.60 0.100 2088.60 0.200 4177.20
64323 TRAFFIC CONTROL, WARNING LIGHT DAYS 3795.000 0.150 569.25 0.150 569.25 0.200 759.00
64326 TRAFFIC CONTROL, SIGNS DAYS 14409.000 0.250 3602.25 0.250 3602.25 0.200 2881.80
64329 TRAFF CNTRL, FLEXBLE TUBULAR M EACH 36.000 20.000 720.00 20.000 720.00 20.000 720.00
64333 TRAFF CNTRL, FLEXBLE TUBULAR M EACH 36.000 3.000 108.00 3.000 108.00 10.000 360.00
64334 TRAFFIC CONTROL, DETOUR LS 1.000 1670.000 1670.00 1670.000 1670.00 2500.000 2500.00
64343 TRAFFIC CONTROL, DETOUR, SIGNS DAYS 6960.000 0.220 1531.20 0.220 1531.20 0.200 1392.00
64501 GEOTEXTILE FABRIC, TYPE SAS S.Y. 5320.000 1.500 7980.00 1.500 7980.00 1.600 8512.00
64503 GEOTEXTILE FABRIC, TYPE DF S.Y. 1270.000 1.500 1905.00 2.000 2540.00 1.800 2286.00
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64505 GEOTEXTILE FABRIC, TYPE R S.Y. 1235.000 1.500 1852.50 1.750 2161.25 1.800 2223.00
64506 GEOTEXTILE FABRIC, TYPE HR S.Y. 9590.000 1.500 14385.00 2.000 19180.00 1.800 17262.00
64507 GEOTEXTILE FABRIC, TYPE C S.Y. 1800.000 2.000 3600.00 1.750 3150.00 3.000 5400.00
64602 PAVEMENT MARKING, 4-INCH, EPOX L.F. 99050.000 0.240 23772.00 0.240 23772.00 0.300 29715.00
64618 PVMT MRKNG, CHANNELIZING, 8-IN L.F. 4100.000 0.400 1640.00 0.400 1640.00 0.780 3198.00
64635 PAVEMENT MARKING, RAISED MARKE EACH 285.000 30.000 8550.00 30.000 8550.00 38.000 10830.00
64642 REMOVING PAVEMENT MARKINGS L.F. 3250.000 0.300 975.00 0.300 975.00 0.300 975.00
64710 PVMT MRKNG, STOP LINE, 18-INCH L.F. 320.000 3.000 960.00 3.000 960.00 4.500 1440.00
64718 PVMT MRKNG, CROSSWALK, 6-INCH, L.F. 220.000 2.700 594.00 2.700 594.00 2.500 550.00
64726 PVMT MRKNG, CROSSWALK, 18-INCH L.F. 195.000 3.000 585.00 3.000 585.00 4.500 877.50
64742 PAVEMENT MARKING, ARROWS, TYPE EACH 2.000 140.000 280.00 140.000 280.00 110.000 220.00
64750 PAVEMENT MARKING, SYMBOLS, EPO EACH 2.000 120.000 240.00 120.000 240.00 75.000 150.00
64770 PVMT MRKNG, DIAGONAL, 12-INCH, L.F. 332.000 3.000 996.00 3.000 996.00 2.000 664.00
64774 PVMT MRKNG, DIAGONAL, 24-INCH, L.F. 225.000 3.200 720.00 3.200 720.00 3.500 787.50
64778 PAVEMENT MARKING, CURB, EPOXY L.F. 230.000 3.000 690.00 3.000 690.00 3.500 805.00
64782 PAVEMENT MARKING, CURB RAMP, E L.F. 60.000 3.000 180.00 3.000 180.00 3.000 180.00
64786 PAVEMENT MARKING, PARKING STAL L.F. 1315.000 2.000 2630.00 2.000 2630.00 1.800 2367.00
64790 PAVEMENT MARKING, ISLAND NOSE, EACH 4.000 40.000 160.00 40.000 160.00 80.000 320.00
64901 TEMPORARY PAVEMENT MARKING, 4 L.F. 9100.000 0.200 1820.00 0.200 1820.00 0.200 1820.00
64904 TEMP PVMT MRKG, 4-INCH, REMOVA L.F. 15375.000 0.700 10762.50 0.700 10762.50 0.940 14452.50
64921 TEMP PVMT MRKNG, RAISED MARKER EACH 133.000 2.500 332.50 2.500 332.50 3.000 399.00
65040 CONSTRUCTION STAKING, STORM SE EACH 9.000 90.000 810.00 90.000 810.00 60.000 540.00
65045 CONSTRUCTION STAKING, SUBGRADE L.F. 52570.000 0.440 23130.80 0.440 23130.80 0.450 23656.50
65050 CONSTRUCTION STAKING, CABC L.F. 26370.000 0.440 11602.80 0.440 11602.80 0.400 10548.00
65055 CONSTRUCTION STAKING, CURB, GU L.F. 3050.000 1.000 3050.00 1.000 3050.00 0.750 2287.50
65060 CONSTRUCTION STAKING, PIPE CUL EACH 36.000 110.000 3960.00 110.000 3960.00 115.000 4140.00
65065 CONSTRUCTION STAKING, STRUCT L LS 1.000 850.000 850.00 850.000 850.00 700.000 700.00

B-33-87
65066 CONSTRUCTION STAKING, STRUCT L LS 1.000 850.000 850.00 850.000 850.00 900.000 900.00

B-33-88
65067 CONSTRUCTION STAKING, STRUCT L LS 1.000 850.000 850.00 850.000 850.00 900.000 900.00

B-33-89
65068 CONSTRUCTION STAKING, STRUCT L LS 1.000 850.000 850.00 850.000 850.00 1000.000 1000.00

B-33-90
65069 CONSTRUCTION STAKING, STRUCT L LS 1.000 850.000 850.00 850.000 850.00 1000.000 1000.00

B-33-91
65070 CONSTRUCTION STAKING, CONCRETE L.F. 26200.000 0.650 17030.00 0.650 17030.00 0.780 20436.00
65085 CONSTRUCTION STAKING, ELECTRIC LS 1.000 1100.000 1100.00 1100.000 1100.00 1500.000 1500.00

1200-04-78
65219 NONMETALLIC CONDUIT, SCHEDULE L.F. 1120.000 4.050 4536.00 2.500 2800.00 4.050 4536.00
65221 NONMETALLIC CONDUIT, SCHEDULE L.F. 145.000 4.400 638.00 7.000 1015.00 4.400 638.00
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65250 LOOP DETECTOR CONDUIT L.F. 670.000 3.350 2244.50 1.500 1005.00 3.350 2244.50
65306 PULL BOXES, STEEL, 24X36-INCH EACH 6.000 435.000 2610.00 275.000 1650.00 435.000 2610.00
65307 PULL BOXES, STEEL, GROUNDED, 2 EACH 1.000 470.000 470.00 300.000 300.00 470.000 470.00
65408 CONCRETE BASES, TYPE 11 EACH 5.000 275.000 1375.00 500.000 2500.00 275.000 1375.00
65410 CONCRETE BASES, TYPE 6 EACH 8.000 425.000 3400.00 500.000 4000.00 425.000 3400.00
65415 CONCRETE CONTROL CABINET BASES EACH 1.000 695.000 695.00 500.000 500.00 695.000 695.00
65567 ELECTRICAL WIRE, LIGHTING, NO. L.F. 1590.000 0.570 906.30 1.100 1749.00 0.570 906.30
65568 ELECTRICAL WIRE, LIGHTING, NO. L.F. 3180.000 0.650 2067.00 1.750 5565.00 0.650 2067.00
65585 LOOP DETECTOR WIRE L.F. 2628.000 0.430 1130.04 1.000 2628.00 0.430 1130.04
65706 POLES, TYPE 6 EACH 8.000 720.000 5760.00 675.000 5400.00 720.000 5760.00
65905 LUMINAIRES, UTILITY, 250 WATTS EACH 8.000 255.000 2040.00 205.000 1640.00 255.000 2040.00
65926 LUMINAIRE ARMS, SINGLE MEMBER, EACH 8.000 135.000 1080.00 100.000 800.00 135.000 1080.00
65985 LIGHTING UNITS, WALKWAY EACH 5.000 935.000 4675.00 750.000 3750.00 935.000 4675.00
66501 SAWING EXISTING PAVEMENT L.F. 320.000 0.800 256.00 0.800 256.00 3.000 960.00
66502 SAWING CONCRETE PAVEMENT, FULL L.F. 40.000 5.000 200.00 5.000 200.00 5.000 200.00
90004 MISC LS 1.000 850.000 850.00 850.000 850.00 750.000 750.00

90004A CONSTRUCTION STAKING, S
LAYOUT, STRUCTURE C-33-49

90004 MISC LS 1.000 850.000 850.00 850.000 850.00 850.000 850.00
90004B CONSTRUCTION STAKING, S
LAYOUT, STRUCTURE C-33-50

90004 MISC LS 1.000 850.000 850.00 850.000 850.00 850.000 850.00
90004C CONSTRUCTION STAKING, S
LAYOUT, STRUCTURE C-33-51

90005 MISC EACH 7.000 1500.000 10500.00 275.000 1925.00 400.000 2800.00
90005A REINFORCED CONCRETE END
SPECIAL, FOR CULVERT PIPE,18-I

90005 MISC EACH 6.000 6000.000 36000.00 3800.000 22800.00 3200.000 19200.00
90005B INLET TYPE 9, SPECIAL

90005 MISC EACH 18.000 40.000 720.00 38.750 697.50 47.080 847.44
90005C MARKER POST, FLEXIBLE,
GUARD RAIL TERMINAL

90005 MISC EACH 12.000 80.000 960.00 35.000 420.00 80.000 960.00
90005D LOOP DETECTOR, SPLICE

90005 MISC EACH 57.000 75.000 4275.00 75.000 4275.00 74.000 4218.00
90005E TRAFFIC CONTROL, ONE SI
VERTICAL PANELS

90005 MISC EACH 120.000 45.000 5400.00 45.000 5400.00 59.500 7140.00
90005F TRAFFIC CONTROL, ONE SI
VERTICAL PANEL REPLACEMENTS

90005 MISC EACH 2.000 100.000 200.00 100.000 200.00 200.000 400.00
90005G COVERING SIGNS, SPECIAL
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90005 MISC EACH 1.000 5995.000 5995.00 1200.000 1200.00 5995.000 5995.00

90005H LIGHTING CONTROL CABINE
90005 MISC EACH 7.000 100.000 700.00 100.000 700.00 122.470 857.29

90005J STEEL SIGN POST
90005 MISC EACH 2.000 150.000 300.00 125.000 250.00 88.060 176.12

90005K PRECAST CONCRETE PARKIN
90030 MISC L.F. 15.000 12.000 180.00 12.000 180.00 12.500 187.50

90030A PAVEMENT MARKING, HIGH
PERFORMANCE CONTRAST MARKING T

90030 MISC L.F. 310.000 15.000 4650.00 15.000 4650.00 30.000 9300.00
90030B CONCRETE CURB AND GUTTE
36-INCH, TYPE D, 4-INCH MOUNTA

90030 MISC L.F. 750.000 9.000 6750.00 15.300 11475.00 5.000 3750.00
90030C TEMPORARY STREAM DIVERS
CHANNEL

90030 MISC L.F. 1015.000 21.800 22127.00 21.800 22127.00 50.000 50750.00
90030D CHAIN LINK FENCE, 6-FEE

90030 MISC L.F. 116.000 40.000 4640.00 40.000 4640.00 40.000 4640.00
90030E TIMBER RAIL,4.5 FEET

90030 MISC L.F. 2635.000 13.000 34255.00 27.500 72462.50 6.000 15810.00
90030F STREAM RELOCATION

90031 MISC S.F. 26790.000 0.600 16074.00 0.600 16074.00 0.600 16074.00
90031A ANTI-GRAFFITI COATING

90031 MISC S.F. 26790.000 0.600 16074.00 0.600 16074.00 0.600 16074.00
90031B CONCRETE STAINING

90033 MISC S.Y. 37300.000 0.600 22380.00 0.650 24245.00 0.550 20515.00
90033A SALVAGED TOPSOIL, SPECI

90033 MISC S.Y. 26.000 40.000 1040.00 40.000 1040.00 160.000 4160.00
90033B CONCRETE PAVEMENT APPRO
SPECIAL

90034 MISC C.Y. 50.000 100.000 5000.00 75.000 3750.00 30.000 1500.00
90034A HEAVY RIPRAP, SPECIAL

90034 MISC C.Y. 1000.000 15.000 15000.00 16.000 16000.00 15.000 15000.00
90034B HEAVY RIPRAP DITCH CHEC

90035 MISC TON 6555.000 5.700 37363.50 5.700 37363.50 6.000 39330.00
90035A CRUSHED STONE BASE COUR

90365 QMP, BASE COURSES TON 122260.000 0.180 22006.80 0.180 22006.80 0.200 24452.00
90402 QMP, RURAL CONCRETE PAVEMENT DAY 8.000 3265.000 26120.00 3265.000 26120.00 5000.000 40000.00
90403 QMP, PROFILE INDEX INCENTIVE, DOL 46060.000 1.000 46060.00 1.000 46060.00 1.000 46060.00
90404 QMP, PVMT STRENGTH INCENTIVE, DOL 16670.000 1.000 16670.00 1.000 16670.00 1.000 16670.00
90416 COARSE AGGREGATE, SIZE NO. C.Y. 56.000 20.000 1120.00 12.000 672.00 20.000 1120.00

1
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90474 PREBORING STEEL PILING L.F. 112.000 55.000 6160.00 55.000 6160.00 55.000 6160.00
90501 QMP READY MIXED CONC MASONRY F C.Y. 3271.000 5.000 16355.00 5.000 16355.00 5.000 16355.00
90502 QMP, BRDG STRGTH INCENTIVE CON DOL 32710.000 1.000 32710.00 1.000 32710.00 1.000 32710.00
90545 CONCRETE COLLAR EACH 3.000 200.000 600.00 300.000 900.00 500.000 1500.00
90590 PIPE GRATES EACH 7.000 450.000 3150.00 420.000 2940.00 500.000 3500.00
90616 MARKER POSTS, FLEXIBLE, FOR CU EACH 79.000 38.000 3002.00 32.850 2595.15 46.970 3710.63
90710 TRAFF CNTRL, PERMANENT BARR, T EACH 38.000 310.000 11780.00 310.000 11780.00 300.000 11400.00
90998 ON-THE-JOB TRAINING, ASP-1T AP HRS. 1500.000 4.000 6000.00 4.000 6000.00 4.000 6000.00
90999 ON-THE-JOB TRAINING, ASP-1 HRS. 5000.000 2.000 10000.00 2.000 10000.00 2.000 10000.00

PROPOSAL TOTAL....... 8933912.85 9160591.32 9208105.44
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BIDDER NO 1: MASHUDA CONTRACTORS,INC.
BIDDER NO 2: H. JAMES & SONS, INC.
BIDDER NO 3: C. J. MOYNA & SONS, INC.
BIDDER NO 4: JAMES CAPE & SONS CO.
BIDDER NO 5: HOFFMAN CONSTRUCTION COMPANY

BIDDER NO 4 BIDDER NO 5 BIDDER NO 6
ITEM ESTIMATED UNIT UNIT UNIT

NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
-----------------------------------------------------------------------------------------------------------------------------------
20101 CLEARING STA. 24.000 300.000 7200.00 125.000 3000.00 0.000 0.00
20104 GRUBBING STA. 24.000 241.000 5784.00 125.000 3000.00 0.000 0.00
20335 REMOVING SMALL PIPE CULVERTS EACH 15.000 200.000 3000.00 125.000 1875.00 0.000 0.00
20371 REMOVING OLD STRUCTURE, STATIO LS 1.000 17500.000 17500.00 2500.000 2500.00 0.000 0.00

2134+50 LT
20372 REMOVING OLD STRUCTURE, STATIO LS 1.000 4500.000 4500.00 1000.000 1000.00 0.000 0.00

2212+20 RT
20373 REMOVING OLD STRUCTURE, STATIO LS 1.000 4000.000 4000.00 1000.000 1000.00 0.000 0.00

2229+45
20401 REMOVING PAVEMENT S.Y. 16400.000 1.950 31980.00 1.800 29520.00 0.000 0.00
20402 REMOVING ASPHALTIC SURFACE S.Y. 9550.000 1.750 16712.50 1.000 9550.00 0.000 0.00
20405 REMOVING CURB AND GUTTER L.F. 135.000 3.000 405.00 2.000 270.00 0.000 0.00
20406 REMOVING CONCRETE SIDEWALK S.Y. 110.000 2.500 275.00 2.000 220.00 0.000 0.00
20422 REMOVING CONCRETE BASES EACH 2.000 175.000 350.00 50.000 100.00 0.000 0.00
20501 COMMON EXCAVATION C.Y. 608200.000 1.100 669020.00 1.040 632528.00 0.000 0.00
20502 ROCK EXCAVATION C.Y. 324500.000 3.800 1233100.00 4.870 1580315.00 0.000 0.00
20513 PRESPLITTING ROCK L.F. 30900.000 2.500 77250.00 2.500 77250.00 0.000 0.00
20610 EXCAVATION FOR STRUCTURES, BRI LS 1.000 3000.000 3000.00 1500.000 1500.00 0.000 0.00

B-33-87
20611 EXCAVATION FOR STRUCTURES, BRI LS 1.000 1500.000 1500.00 1500.000 1500.00 0.000 0.00

B-33-88
20612 EXCAVATION FOR STRUCTURES, BRI LS 1.000 1500.000 1500.00 1500.000 1500.00 0.000 0.00

B-33-89
20613 EXCAVATION FOR STRUCTURES, BRI LS 1.000 1500.000 1500.00 1000.000 1000.00 0.000 0.00

B-33-90
20614 EXCAVATION FOR STRUCTURES, BRI LS 1.000 1500.000 1500.00 1000.000 1000.00 0.000 0.00

B-33-91
20620 EXCAVATION FOR STRUCTURES, CUL LS 1.000 5800.000 5800.00 2000.000 2000.00 0.000 0.00

C-33-49
20621 EXCAVATION FOR STRUCTURES, CUL LS 1.000 27000.000 27000.00 3000.000 3000.00 0.000 0.00

C-33-50
20622 EXCAVATION FOR STRUCTURES, CUL LS 1.000 7200.000 7200.00 3000.000 3000.00 0.000 0.00

C-33-51



 

 

DATE 01/15/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 12
CERTIFIED BY DIVISION OF HIGHWAYS
TITLE CONTRACT AND ESTIMATE ENGINEER

REPORT OF ALL BIDS RECEIVED LETTING DATE: 01/14/03

PROPOSAL: 20030114002

BIDDER NO 4 BIDDER NO 5 BIDDER NO 6
21001 STRUCTURE BACKFILL C.Y. 10470.000 8.500 88995.00 10.000 104700.00 0.000 0.00
21301 FINISHING ROADWAY LS 1.000 2500.000 2500.00 500.000 500.00 0.000 0.00
21401 OBLITERATING OLD ROAD STA. 13.000 200.000 2600.00 200.000 2600.00 0.000 0.00
30404 CRUSHED AGGREGATE BASE COURSE TON 69640.000 4.570 318254.80 4.720 328700.80 0.000 0.00
30420 CABC, OPEN GRADED, NUMBER 2 TON 46065.000 6.000 276390.00 6.350 292512.75 0.000 0.00
30426 BREAKER RUN STONE TON 10050.000 3.000 30150.00 5.120 51456.00 0.000 0.00
40204 ASPHALTIC MATERIAL FOR TACK CO GAL. 3100.000 1.150 3565.00 1.150 3565.00 0.000 0.00
40301 QMP, ASPHALTIC MIXTURE TON 26420.000 0.350 9247.00 0.350 9247.00 0.000 0.00
40501 ASPHALTIC MATERIAL FOR PLANT M TON 1585.000 200.000 317000.00 200.000 317000.00 0.000 0.00
40721 ASPHALTIC CONCRETE PAVEMENT, T TON 25500.000 17.750 452625.00 17.750 452625.00 0.000 0.00
40723 ASPHALTIC CONCRETE PAVEMENT, T TON 920.000 24.340 22392.80 24.340 22392.80 0.000 0.00
40728 DENSITY INCENTIVE, ASPHALTIC C DOL 16910.000 1.000 16910.00 1.000 16910.00 0.000 0.00
40729 PROFILE INDEX INCENTIVE, ASPH DOL 19960.000 1.000 19960.00 1.000 19960.00 0.000 0.00
41106 ASPHALTIC SURFACE, TEMPORARY TON 1120.000 36.530 40913.60 36.530 40913.60 0.000 0.00
41529 CONCRETE PAVEMENT, 9 1/2-INCH S.Y. 75000.000 17.840 1338000.00 17.770 1332750.00 0.000 0.00
41621 CONCRETE PAVEMENT APPROACH SLA S.Y. 280.000 79.850 22358.00 90.000 25200.00 0.000 0.00
41665 CONCRETE PAVEMENT GAPS EACH 1.000 750.000 750.00 1000.000 1000.00 0.000 0.00
50201 CONCRETE MASONRY, BRIDGES C.Y. 1904.000 335.000 637840.00 335.000 637840.00 0.000 0.00
50265 PROTECTIVE SURFACE TREATMENT S.Y. 3860.000 1.300 5018.00 1.300 5018.00 0.000 0.00
50308 PRESTRESSED GIRDER, I TYPE, 54 L.F. 4448.000 123.000 547104.00 123.000 547104.00 0.000 0.00
50401 CONCRETE MASONRY, CULVERTS C.Y. 1367.000 295.000 403265.00 295.000 403265.00 0.000 0.00
50504 HIGH STRENGTH BAR STEEL REINF. LB. 35830.000 0.450 16123.50 0.450 16123.50 0.000 0.00
50505 HIGH STRENGTH BAR STEEL REINF. LB. 233870.000 0.410 95886.70 0.410 95886.70 0.000 0.00
50511 COATED HIGH STR BAR STL REINF, LB. 286940.000 0.570 163555.80 0.570 163555.80 0.000 0.00
50626 NON-LAMINATED ELASTOMERIC BEAR EACH 62.000 80.000 4960.00 80.000 4960.00 0.000 0.00
50640 STEEL DIAPHRAGMS, STRUCTURE EACH 14.000 400.000 5600.00 400.000 5600.00 0.000 0.00

B-33-88
50641 STEEL DIAPHRAGMS, STRUCTURE EACH 14.000 400.000 5600.00 400.000 5600.00 0.000 0.00

B-33-89
50642 STEEL DIAPHRAGMS, STRUCTURE EACH 20.000 400.000 8000.00 400.000 8000.00 0.000 0.00

B-33-90
50643 STEEL DIAPHRAGMS, STRUCTURE EACH 12.000 400.000 4800.00 400.000 4800.00 0.000 0.00

B-33-91
51121 STL PILING, DELIV & DRIVEN, HP L.F. 474.000 13.000 6162.00 13.000 6162.00 0.000 0.00
51122 STL PILING, DELIV & DRIVEN, HP L.F. 1432.000 17.000 24344.00 17.000 24344.00 0.000 0.00
51605 RUBBERIZED MEMBRANE WATERPROOF S.Y. 578.000 15.000 8670.00 15.000 8670.00 0.000 0.00
52003 CULVERT PIPE, CLASS III, 18-IN L.F. 234.000 21.000 4914.00 18.000 4212.00 0.000 0.00
52005 CULVERT PIPE, CLASS III, 24-IN L.F. 412.000 25.000 10300.00 22.000 9064.00 0.000 0.00
52061 APRON ENDWALLS FOR CULVERT PIP EACH 5.000 109.000 545.00 80.000 400.00 0.000 0.00
52063 APRON ENDWALLS FOR CULVERT PIP EACH 14.000 148.000 2072.00 110.000 1540.00 0.000 0.00
52105 CORRUGATED STEEL CULVERT PIPE, L.F. 197.000 21.000 4137.00 18.000 3546.00 0.000 0.00
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52147 STL APRON ENDWL FOR CLVRT PIPE EACH 4.000 81.000 324.00 60.000 240.00 0.000 0.00
52149 STL APRON ENDWL FOR CLVRT PIPE EACH 3.000 109.000 327.00 80.000 240.00 0.000 0.00
52203 RCCP, CL III, 18-INCH L.F. 1374.000 30.000 41220.00 30.000 41220.00 0.000 0.00
52205 RCCP, CL III, 24-INCH L.F. 670.000 37.000 24790.00 37.000 24790.00 0.000 0.00
52207 RCCP, CL III, 30-INCH L.F. 302.000 45.000 13590.00 46.000 13892.00 0.000 0.00
52209 RCCP, CL III, 36-INCH L.F. 128.000 55.000 7040.00 56.000 7168.00 0.000 0.00
52211 RCCP, CL III, 48-INCH L.F. 476.000 76.000 36176.00 83.000 39508.00 0.000 0.00
52213 RCCP, CL III, 60-INCH L.F. 272.000 117.000 31824.00 111.000 30192.00 0.000 0.00
52229 RCCP, CL IV, 24-INCH L.F. 472.000 38.000 17936.00 47.000 22184.00 0.000 0.00
52237 RCCP, CL IV, 60-INCH L.F. 166.000 151.000 25066.00 125.000 20750.00 0.000 0.00
52254 RCCP, CL V, 48-INCH L.F. 216.000 87.000 18792.00 103.000 22248.00 0.000 0.00
52262 RCCP, APRON ENDWALLS, 18-INCH EACH 12.000 285.000 3420.00 305.000 3660.00 0.000 0.00
52264 RCCP, APRON ENDWALLS, 24-INCH EACH 23.000 363.000 8349.00 390.000 8970.00 0.000 0.00
52266 RCCP, APRON ENDWALLS, 30-INCH EACH 4.000 405.000 1620.00 500.000 2000.00 0.000 0.00
52267 RCCP, APRON ENDWALLS, 36-INCH EACH 2.000 612.000 1224.00 670.000 1340.00 0.000 0.00
52269 RCCP, APRON ENDWALLS, 48-INCH EACH 8.000 865.000 6920.00 900.000 7200.00 0.000 0.00
52271 RCCP, APRON ENDWALLS, 60-INCH EACH 4.000 1757.000 7028.00 1600.000 6400.00 0.000 0.00
60120 CONCRETE CURB AND GUTTER, 18-I L.F. 1150.000 7.270 8360.50 13.000 14950.00 0.000 0.00
60133 CONCRETE CURB AND GUTTER, 30-I L.F. 3160.000 8.890 28092.40 9.000 28440.00 0.000 0.00
60204 CONCRETE SIDEWALK, 4-INCH S.F. 5465.000 2.920 15957.80 3.300 18034.50 0.000 0.00
60206 CONCRETE SIDEWALK, 6-INCH S.F. 400.000 3.470 1388.00 4.000 1600.00 0.000 0.00
60224 CONCRETE SAFETY ISLANDS S.F. 135.000 3.530 476.55 12.000 1620.00 0.000 0.00
60305 TEMP PRECAST CONC BARR, CONTR L.F. 480.000 6.000 2880.00 6.000 2880.00 0.000 0.00
60308 TEMP PRECAST CONC BARR, CONTR L.F. 705.000 3.000 2115.00 3.000 2115.00 0.000 0.00
60405 SLOPE PAVING, CRUSHED AGGREGAT S.Y. 890.000 17.000 15130.00 16.950 15085.50 0.000 0.00
60602 HEAVY RIPRAP C.Y. 6880.000 15.000 103200.00 14.000 96320.00 0.000 0.00
60604 MEDIUM RANDOM RIPRAP C.Y. 570.000 15.000 8550.00 14.000 7980.00 0.000 0.00
60829 REINF CONC PIPE, CLASS III, SS L.F. 610.000 33.000 20130.00 39.000 23790.00 0.000 0.00
61110 MANHOLES, TYPE 1 EACH 3.000 960.000 2880.00 1200.000 3600.00 0.000 0.00
61121 INLETS, TYPE 1 EACH 4.000 770.000 3080.00 600.000 2400.00 0.000 0.00
61122 INLETS, TYPE 3 EACH 2.000 712.000 1424.00 650.000 1300.00 0.000 0.00
61123 INLETS, TYPE 8 EACH 14.000 900.000 12600.00 800.000 11200.00 0.000 0.00
61124 INLETS, TYPE 9 EACH 1.000 1100.000 1100.00 925.000 925.00 0.000 0.00
61151 MANHOLE COVERS, TYPE J EACH 3.000 300.000 900.00 300.000 900.00 0.000 0.00
61167 INLET COVERS, TYPE H EACH 2.000 420.000 840.00 350.000 700.00 0.000 0.00
61170 INLET COVERS, TYPE MS EACH 28.000 225.000 6300.00 235.000 6580.00 0.000 0.00
61176 INLET COVERS, TYPE V EACH 4.000 580.000 2320.00 335.000 1340.00 0.000 0.00
61201 PIPE UNDERDRAIN, 6-INCH L.F. 590.000 8.000 4720.00 5.000 2950.00 0.000 0.00
61211 PIPE UNDERDRAIN, UNPERFORATED, L.F. 600.000 12.000 7200.00 7.000 4200.00 0.000 0.00
61214 PIPE UNDERDRAIN, UNPERFORATED, L.F. 95.000 14.000 1330.00 12.000 1140.00 0.000 0.00
61254 REINF CONC ENDWALLS FOR UNDERD EACH 4.000 100.000 400.00 95.000 380.00 0.000 0.00
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61407 STEEL THRIE BEAM STRUCTURE APP L.F. 396.000 30.000 11880.00 29.850 11820.60 0.000 0.00
61408 STEEL PLATE BEAM GUARD, CLASS L.F. 2375.000 8.900 21137.50 9.200 21850.00 0.000 0.00
61422 MARKER POSTS FOR RIGHT-OF-WAY EACH 160.000 49.000 7840.00 48.250 7720.00 0.000 0.00
61433 ANCHOR ASSEMB FOR STEEL PLATE EACH 16.000 80.000 1280.00 70.000 1120.00 0.000 0.00
61435 STL PLT BM GRD, ENRGY ABSORB T EACH 18.000 1650.000 29700.00 1599.000 28782.00 0.000 0.00
61601 WOVEN WIRE FENCE L.F. 22330.000 2.250 50242.50 2.150 48009.50 0.000 0.00
61801 MAINTENANCE AND REPAIR OF HAUL LS 1.000 2500.000 2500.00 100.000 100.00 0.000 0.00
61910 MOBILIZATION LS 1.000 335000.000 335000.00 209000.000 209000.00 0.000 0.00
62003 CONCRETE MEDIAN SLOPED NOSE S.F. 90.000 6.870 618.30 5.000 450.00 0.000 0.00
62112 LANDMARK REF MONUMENTS & ALUMI EACH 3.000 190.000 570.00 200.000 600.00 0.000 0.00
62202 ASPHALTIC SHOULDER RUMBLE STRI L.F. 49760.000 0.250 12440.00 0.120 5971.20 0.000 0.00
62203 ASPHALTIC FLUMES S.Y. 265.000 20.000 5300.00 20.000 5300.00 0.000 0.00
62401 WATER MGAL 1500.000 15.000 22500.00 15.000 22500.00 0.000 0.00
62505 SALVAGED TOPSOIL S.Y. 382900.000 0.330 126357.00 0.400 153160.00 0.000 0.00
62702 MULCHING S.Y. 417600.000 0.080 33408.00 0.080 33408.00 0.000 0.00
62811 EROSION BALES, DELIVERED EACH 535.000 3.500 1872.50 3.850 2059.75 0.000 0.00
62812 EROSION BALES, INSTALLED EACH 535.000 3.500 1872.50 3.850 2059.75 0.000 0.00
62815 SILT FENCE, DELIVERED L.F. 18775.000 0.600 11265.00 0.800 15020.00 0.000 0.00
62816 SILT FENCE, INSTALLED L.F. 18775.000 0.800 15020.00 0.680 12767.00 0.000 0.00
62817 SILT FENCE MAINTENANCE L.F. 9430.000 0.010 94.30 0.010 94.30 0.000 0.00
62818 SILT SCREEN L.F. 80.000 20.000 1600.00 23.500 1880.00 0.000 0.00
62819 MOBILIZATIONS, EROSION CONTROL EACH 7.000 70.000 490.00 75.000 525.00 0.000 0.00
62821 MOBILIZATIONS, EMERGENCY EROSI EACH 8.000 40.000 320.00 85.000 680.00 0.000 0.00
62824 EROSION MAT, DELIVERED, CLASS S.Y. 59800.000 0.430 25714.00 0.430 25714.00 0.000 0.00
62825 EROSION MAT, INSTALLED, CLASS S.Y. 59800.000 0.420 25116.00 0.430 25714.00 0.000 0.00
62830 EROSION MAT, DELIVERED, CLASS S.Y. 14.000 1.000 14.00 0.950 13.30 0.000 0.00
62831 EROSION MAT, INSTALLED, CLASS S.Y. 14.000 1.000 14.00 0.950 13.30 0.000 0.00
62832 EROSION MAT, DELIVERED, CLASS S.Y. 2390.000 0.850 2031.50 0.880 2103.20 0.000 0.00
62833 EROSION MAT, INSTALLED, CLASS S.Y. 2390.000 0.440 1051.60 0.450 1075.50 0.000 0.00
62844 EROSION MAT, DELIV, CLASS III, S.Y. 7100.000 4.000 28400.00 6.500 46150.00 0.000 0.00
62845 EROSION MAT, INSTLD, CLASS III S.Y. 7100.000 4.000 28400.00 2.500 17750.00 0.000 0.00
62870 INLET PROTECTION, TYPE A EACH 28.000 69.000 1932.00 62.500 1750.00 0.000 0.00
62871 INLET PROTECTION, TYPE B EACH 27.000 40.000 1080.00 30.000 810.00 0.000 0.00
62872 INLET PROTECTION, TYPE C EACH 2.000 70.000 140.00 35.000 70.00 0.000 0.00
62875 TEMPORARY DITCH CHECKS, DELIVE L.F. 5700.000 3.500 19950.00 2.350 13395.00 0.000 0.00
62876 TEMPORARY DITCH CHECKS, INSTAL L.F. 5700.000 2.500 14250.00 2.350 13395.00 0.000 0.00
62905 FERTILIZER, TYPE B CWT. 307.000 24.000 7368.00 23.000 7061.00 0.000 0.00
63003 SEEDING, TEMPORARY LB. 6500.000 1.000 6500.00 1.650 10725.00 0.000 0.00
63009 SEEDING, MIXTURE NO. 20 LB. 12700.000 3.200 40640.00 3.300 41910.00 0.000 0.00
63011 SEEDING, MIXTURE NO. 40 LB. 180.000 5.000 900.00 4.250 765.00 0.000 0.00
63013 SEEDING, MIXTURE NO. 60 LB. 5.000 20.000 100.00 6.850 34.25 0.000 0.00
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63110 LAWN SOD S.Y. 850.000 2.520 2142.00 2.350 1997.50 0.000 0.00
63111 EROSION CONTROL SOD S.Y. 2350.000 2.500 5875.00 2.250 5287.50 0.000 0.00
63301 DELINEATOR POSTS EACH 180.000 12.000 2160.00 12.000 2160.00 0.000 0.00
63305 DELINEATORS EACH 300.000 3.000 900.00 3.000 900.00 0.000 0.00
63311 TEMPORARY DELINEATORS EACH 88.000 10.000 880.00 10.000 880.00 0.000 0.00
63402 WOOD POSTS, 4X4-INCH X 12-FT. EACH 2.000 30.000 60.00 30.000 60.00 0.000 0.00
63403 WOOD POSTS, 4X4-INCH X 14-FT. EACH 14.000 32.000 448.00 32.000 448.00 0.000 0.00
63410 WOOD POSTS, 4X6-INCH X 12-FT. EACH 54.000 40.000 2160.00 40.000 2160.00 0.000 0.00
63411 WOOD POSTS, 4X6-INCH X 14-FT. EACH 38.000 43.000 1634.00 43.000 1634.00 0.000 0.00
63412 WOOD POSTS, 4X6-INCH X 16-FT. EACH 32.000 46.000 1472.00 46.000 1472.00 0.000 0.00
63413 WOOD POSTS, 4X6-INCH X 18-FT. EACH 19.000 50.000 950.00 50.000 950.00 0.000 0.00
63414 WOOD POSTS, 4X6-INCH X 20-FT. EACH 22.000 55.000 1210.00 55.000 1210.00 0.000 0.00
63502 HIGH-STRENGTH STRUCT STEEL, SI LB. 8015.000 2.100 16831.50 1.850 14827.75 0.000 0.00
63601 CONCRETE MASONRY, SIGN SUPPORT C.Y. 23.800 500.000 11900.00 435.000 10353.00 0.000 0.00
63605 BAR STEEL REINFORCEMENT, SIGN LB. 760.000 2.000 1520.00 2.000 1520.00 0.000 0.00
63701 SIGNS, TYPE I S.F. 1532.500 18.000 27585.00 16.250 24903.13 0.000 0.00
63702 SIGNS, TYPE II, REFLECTIVE S.F. 1656.350 14.000 23188.90 14.000 23188.90 0.000 0.00
63822 MOVING SIGNS, TYPE II EACH 5.000 20.000 100.00 20.000 100.00 0.000 0.00
63827 REMOVING SIGNS, TYPE II EACH 40.000 13.000 520.00 13.000 520.00 0.000 0.00
63830 REMOVING SMALL SIGN SUPPORTS EACH 34.000 13.000 442.00 13.000 442.00 0.000 0.00
63840 MOVING SMALL SIGN SUPPORTS EACH 7.000 20.000 140.00 20.000 140.00 0.000 0.00
64220 FIELD OFFICE, TYPE C LS 1.000 9000.000 9000.00 8000.000 8000.00 0.000 0.00
64301 TRAFFIC CONTROL LS 1.000 9850.000 9850.00 9850.000 9850.00 0.000 0.00
64310 TRAFFIC CONTROL, ARROW BOARDS DAYS 148.000 20.000 2960.00 20.000 2960.00 0.000 0.00
64313 TRAFFIC CONTROL, DRUMS DAYS 15534.000 0.200 3106.80 0.200 3106.80 0.000 0.00
64318 TRAFFIC CONTROL, BARRICADES, T DAYS 14214.000 0.300 4264.20 0.300 4264.20 0.000 0.00
64321 TRAFFIC CONTROL, WARNING LIGHT DAYS 20886.000 0.100 2088.60 0.100 2088.60 0.000 0.00
64323 TRAFFIC CONTROL, WARNING LIGHT DAYS 3795.000 0.150 569.25 0.150 569.25 0.000 0.00
64326 TRAFFIC CONTROL, SIGNS DAYS 14409.000 0.250 3602.25 0.250 3602.25 0.000 0.00
64329 TRAFF CNTRL, FLEXBLE TUBULAR M EACH 36.000 20.000 720.00 20.000 720.00 0.000 0.00
64333 TRAFF CNTRL, FLEXBLE TUBULAR M EACH 36.000 3.000 108.00 3.000 108.00 0.000 0.00
64334 TRAFFIC CONTROL, DETOUR LS 1.000 1670.000 1670.00 1670.000 1670.00 0.000 0.00
64343 TRAFFIC CONTROL, DETOUR, SIGNS DAYS 6960.000 0.220 1531.20 0.220 1531.20 0.000 0.00
64501 GEOTEXTILE FABRIC, TYPE SAS S.Y. 5320.000 2.000 10640.00 1.100 5852.00 0.000 0.00
64503 GEOTEXTILE FABRIC, TYPE DF S.Y. 1270.000 2.000 2540.00 1.600 2032.00 0.000 0.00
64505 GEOTEXTILE FABRIC, TYPE R S.Y. 1235.000 2.000 2470.00 1.400 1729.00 0.000 0.00
64506 GEOTEXTILE FABRIC, TYPE HR S.Y. 9590.000 2.250 21577.50 1.600 15344.00 0.000 0.00
64507 GEOTEXTILE FABRIC, TYPE C S.Y. 1800.000 2.000 3600.00 2.000 3600.00 0.000 0.00
64602 PAVEMENT MARKING, 4-INCH, EPOX L.F. 99050.000 0.240 23772.00 0.240 23772.00 0.000 0.00
64618 PVMT MRKNG, CHANNELIZING, 8-IN L.F. 4100.000 0.400 1640.00 0.400 1640.00 0.000 0.00
64635 PAVEMENT MARKING, RAISED MARKE EACH 285.000 30.000 8550.00 30.000 8550.00 0.000 0.00
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64642 REMOVING PAVEMENT MARKINGS L.F. 3250.000 0.300 975.00 0.300 975.00 0.000 0.00
64710 PVMT MRKNG, STOP LINE, 18-INCH L.F. 320.000 3.000 960.00 3.000 960.00 0.000 0.00
64718 PVMT MRKNG, CROSSWALK, 6-INCH, L.F. 220.000 2.700 594.00 2.700 594.00 0.000 0.00
64726 PVMT MRKNG, CROSSWALK, 18-INCH L.F. 195.000 3.000 585.00 3.000 585.00 0.000 0.00
64742 PAVEMENT MARKING, ARROWS, TYPE EACH 2.000 140.000 280.00 140.000 280.00 0.000 0.00
64750 PAVEMENT MARKING, SYMBOLS, EPO EACH 2.000 120.000 240.00 120.000 240.00 0.000 0.00
64770 PVMT MRKNG, DIAGONAL, 12-INCH, L.F. 332.000 3.000 996.00 3.000 996.00 0.000 0.00
64774 PVMT MRKNG, DIAGONAL, 24-INCH, L.F. 225.000 3.200 720.00 3.200 720.00 0.000 0.00
64778 PAVEMENT MARKING, CURB, EPOXY L.F. 230.000 3.000 690.00 3.000 690.00 0.000 0.00
64782 PAVEMENT MARKING, CURB RAMP, E L.F. 60.000 3.000 180.00 3.000 180.00 0.000 0.00
64786 PAVEMENT MARKING, PARKING STAL L.F. 1315.000 2.000 2630.00 2.000 2630.00 0.000 0.00
64790 PAVEMENT MARKING, ISLAND NOSE, EACH 4.000 40.000 160.00 40.000 160.00 0.000 0.00
64901 TEMPORARY PAVEMENT MARKING, 4 L.F. 9100.000 0.200 1820.00 0.200 1820.00 0.000 0.00
64904 TEMP PVMT MRKG, 4-INCH, REMOVA L.F. 15375.000 0.700 10762.50 0.700 10762.50 0.000 0.00
64921 TEMP PVMT MRKNG, RAISED MARKER EACH 133.000 2.500 332.50 2.500 332.50 0.000 0.00
65040 CONSTRUCTION STAKING, STORM SE EACH 9.000 90.000 810.00 90.000 810.00 0.000 0.00
65045 CONSTRUCTION STAKING, SUBGRADE L.F. 52570.000 0.440 23130.80 0.440 23130.80 0.000 0.00
65050 CONSTRUCTION STAKING, CABC L.F. 26370.000 0.440 11602.80 0.440 11602.80 0.000 0.00
65055 CONSTRUCTION STAKING, CURB, GU L.F. 3050.000 1.000 3050.00 1.000 3050.00 0.000 0.00
65060 CONSTRUCTION STAKING, PIPE CUL EACH 36.000 110.000 3960.00 110.000 3960.00 0.000 0.00
65065 CONSTRUCTION STAKING, STRUCT L LS 1.000 850.000 850.00 850.000 850.00 0.000 0.00

B-33-87
65066 CONSTRUCTION STAKING, STRUCT L LS 1.000 850.000 850.00 850.000 850.00 0.000 0.00

B-33-88
65067 CONSTRUCTION STAKING, STRUCT L LS 1.000 850.000 850.00 850.000 850.00 0.000 0.00

B-33-89
65068 CONSTRUCTION STAKING, STRUCT L LS 1.000 850.000 850.00 850.000 850.00 0.000 0.00

B-33-90
65069 CONSTRUCTION STAKING, STRUCT L LS 1.000 850.000 850.00 850.000 850.00 0.000 0.00

B-33-91
65070 CONSTRUCTION STAKING, CONCRETE L.F. 26200.000 0.650 17030.00 0.650 17030.00 0.000 0.00
65085 CONSTRUCTION STAKING, ELECTRIC LS 1.000 500.000 500.00 1100.000 1100.00 0.000 0.00

1200-04-78
65219 NONMETALLIC CONDUIT, SCHEDULE L.F. 1120.000 4.050 4536.00 4.050 4536.00 0.000 0.00
65221 NONMETALLIC CONDUIT, SCHEDULE L.F. 145.000 4.400 638.00 4.400 638.00 0.000 0.00
65250 LOOP DETECTOR CONDUIT L.F. 670.000 3.350 2244.50 3.350 2244.50 0.000 0.00
65306 PULL BOXES, STEEL, 24X36-INCH EACH 6.000 435.000 2610.00 435.000 2610.00 0.000 0.00
65307 PULL BOXES, STEEL, GROUNDED, 2 EACH 1.000 470.000 470.00 470.000 470.00 0.000 0.00
65408 CONCRETE BASES, TYPE 11 EACH 5.000 275.000 1375.00 275.000 1375.00 0.000 0.00
65410 CONCRETE BASES, TYPE 6 EACH 8.000 425.000 3400.00 425.000 3400.00 0.000 0.00
65415 CONCRETE CONTROL CABINET BASES EACH 1.000 695.000 695.00 695.000 695.00 0.000 0.00
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65567 ELECTRICAL WIRE, LIGHTING, NO. L.F. 1590.000 0.570 906.30 0.570 906.30 0.000 0.00
65568 ELECTRICAL WIRE, LIGHTING, NO. L.F. 3180.000 0.650 2067.00 0.650 2067.00 0.000 0.00
65585 LOOP DETECTOR WIRE L.F. 2628.000 0.430 1130.04 0.430 1130.04 0.000 0.00
65706 POLES, TYPE 6 EACH 8.000 720.000 5760.00 720.000 5760.00 0.000 0.00
65905 LUMINAIRES, UTILITY, 250 WATTS EACH 8.000 255.000 2040.00 255.000 2040.00 0.000 0.00
65926 LUMINAIRE ARMS, SINGLE MEMBER, EACH 8.000 135.000 1080.00 135.000 1080.00 0.000 0.00
65985 LIGHTING UNITS, WALKWAY EACH 5.000 935.000 4675.00 935.000 4675.00 0.000 0.00
66501 SAWING EXISTING PAVEMENT L.F. 320.000 0.800 256.00 0.720 230.40 0.000 0.00
66502 SAWING CONCRETE PAVEMENT, FULL L.F. 40.000 5.000 200.00 2.250 90.00 0.000 0.00
90004 MISC LS 1.000 850.000 850.00 850.000 850.00 0.000 0.00

90004A CONSTRUCTION STAKING, S
LAYOUT, STRUCTURE C-33-49

90004 MISC LS 1.000 850.000 850.00 850.000 850.00 0.000 0.00
90004B CONSTRUCTION STAKING, S
LAYOUT, STRUCTURE C-33-50

90004 MISC LS 1.000 850.000 850.00 850.000 850.00 0.000 0.00
90004C CONSTRUCTION STAKING, S
LAYOUT, STRUCTURE C-33-51

90005 MISC EACH 7.000 3500.000 24500.00 400.000 2800.00 0.000 0.00
90005A REINFORCED CONCRETE END
SPECIAL, FOR CULVERT PIPE,18-I

90005 MISC EACH 6.000 6000.000 36000.00 2800.000 16800.00 0.000 0.00
90005B INLET TYPE 9, SPECIAL

90005 MISC EACH 18.000 38.000 684.00 40.000 720.00 0.000 0.00
90005C MARKER POST, FLEXIBLE,
GUARD RAIL TERMINAL

90005 MISC EACH 12.000 80.000 960.00 80.000 960.00 0.000 0.00
90005D LOOP DETECTOR, SPLICE

90005 MISC EACH 57.000 75.000 4275.00 75.000 4275.00 0.000 0.00
90005E TRAFFIC CONTROL, ONE SI
VERTICAL PANELS

90005 MISC EACH 120.000 45.000 5400.00 45.000 5400.00 0.000 0.00
90005F TRAFFIC CONTROL, ONE SI
VERTICAL PANEL REPLACEMENTS

90005 MISC EACH 2.000 100.000 200.00 50.000 100.00 0.000 0.00
90005G COVERING SIGNS, SPECIAL

90005 MISC EACH 1.000 5995.000 5995.00 5995.000 5995.00 0.000 0.00
90005H LIGHTING CONTROL CABINE

90005 MISC EACH 7.000 100.000 700.00 100.000 700.00 0.000 0.00
90005J STEEL SIGN POST

90005 MISC EACH 2.000 150.000 300.00 170.000 340.00 0.000 0.00
90005K PRECAST CONCRETE PARKIN
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90030 MISC L.F. 15.000 12.000 180.00 12.000 180.00 0.000 0.00

90030A PAVEMENT MARKING, HIGH
PERFORMANCE CONTRAST MARKING T

90030 MISC L.F. 310.000 13.020 4036.20 15.000 4650.00 0.000 0.00
90030B CONCRETE CURB AND GUTTE
36-INCH, TYPE D, 4-INCH MOUNTA

90030 MISC L.F. 750.000 47.000 35250.00 12.000 9000.00 0.000 0.00
90030C TEMPORARY STREAM DIVERS
CHANNEL

90030 MISC L.F. 1015.000 21.800 22127.00 21.800 22127.00 0.000 0.00
90030D CHAIN LINK FENCE, 6-FEE

90030 MISC L.F. 116.000 40.000 4640.00 40.000 4640.00 0.000 0.00
90030E TIMBER RAIL,4.5 FEET

90030 MISC L.F. 2635.000 26.000 68510.00 20.000 52700.00 0.000 0.00
90030F STREAM RELOCATION

90031 MISC S.F. 26790.000 0.600 16074.00 0.600 16074.00 0.000 0.00
90031A ANTI-GRAFFITI COATING

90031 MISC S.F. 26790.000 0.600 16074.00 0.600 16074.00 0.000 0.00
90031B CONCRETE STAINING

90033 MISC S.Y. 37300.000 0.550 20515.00 0.550 20515.00 0.000 0.00
90033A SALVAGED TOPSOIL, SPECI

90033 MISC S.Y. 26.000 110.000 2860.00 40.000 1040.00 0.000 0.00
90033B CONCRETE PAVEMENT APPRO
SPECIAL

90034 MISC C.Y. 50.000 30.000 1500.00 30.000 1500.00 0.000 0.00
90034A HEAVY RIPRAP, SPECIAL

90034 MISC C.Y. 1000.000 20.000 20000.00 9.000 9000.00 0.000 0.00
90034B HEAVY RIPRAP DITCH CHEC

90035 MISC TON 6555.000 5.500 36052.50 5.700 37363.50 0.000 0.00
90035A CRUSHED STONE BASE COUR

90365 QMP, BASE COURSES TON 122260.000 0.200 24452.00 0.180 22006.80 0.000 0.00
90402 QMP, RURAL CONCRETE PAVEMENT DAY 8.000 1324.000 10592.00 860.000 6880.00 0.000 0.00
90403 QMP, PROFILE INDEX INCENTIVE, DOL 46060.000 1.000 46060.00 1.000 46060.00 0.000 0.00
90404 QMP, PVMT STRENGTH INCENTIVE, DOL 16670.000 1.000 16670.00 1.000 16670.00 0.000 0.00
90416 COARSE AGGREGATE, SIZE NO. C.Y. 56.000 15.000 840.00 18.000 1008.00 0.000 0.00

1
90474 PREBORING STEEL PILING L.F. 112.000 55.000 6160.00 55.000 6160.00 0.000 0.00
90501 QMP READY MIXED CONC MASONRY F C.Y. 3271.000 5.000 16355.00 5.000 16355.00 0.000 0.00
90502 QMP, BRDG STRGTH INCENTIVE CON DOL 32710.000 1.000 32710.00 1.000 32710.00 0.000 0.00
90545 CONCRETE COLLAR EACH 3.000 200.000 600.00 500.000 1500.00 0.000 0.00
90590 PIPE GRATES EACH 7.000 500.000 3500.00 500.000 3500.00 0.000 0.00



 

 

DATE 01/15/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 19
CERTIFIED BY DIVISION OF HIGHWAYS
TITLE CONTRACT AND ESTIMATE ENGINEER

REPORT OF ALL BIDS RECEIVED LETTING DATE: 01/14/03

PROPOSAL: 20030114002

BIDDER NO 4 BIDDER NO 5 BIDDER NO 6
90616 MARKER POSTS, FLEXIBLE, FOR CU EACH 79.000 38.000 3002.00 33.000 2607.00 0.000 0.00
90710 TRAFF CNTRL, PERMANENT BARR, T EACH 38.000 310.000 11780.00 310.000 11780.00 0.000 0.00
90998 ON-THE-JOB TRAINING, ASP-1T AP HRS. 1500.000 4.000 6000.00 4.000 6000.00 0.000 0.00
90999 ON-THE-JOB TRAINING, ASP-1 HRS. 5000.000 2.000 10000.00 2.000 10000.00 0.000 0.00

PROPOSAL TOTAL....... 9290336.99 9365798.82 0.00



 

 

DATE 01/15/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 20
CERTIFIED BY DIVISION OF HIGHWAYS
TITLE CONTRACT AND ESTIMATE ENGINEER

REPORT OF ALL BIDS RECEIVED LETTING DATE: 01/14/03

PROPOSAL: 20030114003

STATE PROJECT(S): 1200-04-80 LOCATION 33/LAFAYETTE COUNTY
BELMONT HISTORIC WELCOME CENTER, CTH G INTER
USH 151
LAFAYETTE COUNTY

TYPE OF WORK: BUILDING CONSTRUCTION

BIDDER NO 1: GILBANK CONSTRUCTION, INC.
BIDDER NO 2: MCGUIRE, P.A. CONSTRUCTION, INC.
BIDDER NO 3: JAMES CAPE & SONS CO.
BIDDER NO 4: TRICON CONSTRUCTION GROUP
BIDDER NO 5: M-Z CONSTRUCTION, INC.

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3
ITEM ESTIMATED UNIT UNIT UNIT

NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
-----------------------------------------------------------------------------------------------------------------------------------
61910 MOBILIZATION LS 1.000 20000.000 20000.00 20000.000 20000.00 3210.000 3210.00
90004 MISC LS 1.000 137200.000 137200.00 133760.000 133760.00 186091.000 186091.00

90004A WELCOME CENTER BUILDING
CONSTRUCTION

90004 MISC LS 1.000 24100.000 24100.00 18800.000 18800.00 33282.000 33282.00
90004B WELCOME CENTER BUILDING

90004 MISC LS 1.000 20000.000 20000.00 11640.000 11640.00 18200.000 18200.00
90004C WELCOME CENTER BUILDING

90004 MISC LS 1.000 28600.000 28600.00 44400.000 44400.00 26000.000 26000.00
90004D WELCOME CENTER BUILDING
CONSTRUCTION & ELECTRICAL

90005 MISC EACH 5.000 1100.000 5500.00 1525.000 7625.00 1270.000 6350.00
90005A PICNIC TABLES, SINGLE P

90005 MISC EACH 3.000 1000.000 3000.00 1250.000 3750.00 800.000 2400.00
90005B BENCHES

90005 MISC EACH 5.000 900.000 4500.00 690.000 3450.00 650.000 3250.00
90005C TRASH RECEPTACLES

90005 MISC EACH 1.000 3000.000 3000.00 2800.000 2800.00 2600.000 2600.00
90005D MINI RECYCLE CLUSTER

90005 MISC EACH 1.000 1100.000 1100.00 1400.000 1400.00 1270.000 1270.00
90005E BICYCLE RACK

PROPOSAL TOTAL....... 247000.00 247625.00 282653.00



 

 

DATE 01/15/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 21
CERTIFIED BY DIVISION OF HIGHWAYS
TITLE CONTRACT AND ESTIMATE ENGINEER

REPORT OF ALL BIDS RECEIVED LETTING DATE: 01/14/03

PROPOSAL: 20030114003

BIDDER NO 1: GILBANK CONSTRUCTION, INC.
BIDDER NO 2: MCGUIRE, P.A. CONSTRUCTION, INC.
BIDDER NO 3: JAMES CAPE & SONS CO.
BIDDER NO 4: TRICON CONSTRUCTION GROUP
BIDDER NO 5: M-Z CONSTRUCTION, INC.

BIDDER NO 4 BIDDER NO 5 BIDDER NO 6
ITEM ESTIMATED UNIT UNIT UNIT

NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
-----------------------------------------------------------------------------------------------------------------------------------
61910 MOBILIZATION LS 1.000 10000.000 10000.00 48435.000 48435.00 0.000 0.00
90004 MISC LS 1.000 170105.000 170105.00 212000.000 212000.00 0.000 0.00

90004A WELCOME CENTER BUILDING
CONSTRUCTION

90004 MISC LS 1.000 43000.000 43000.00 20000.000 20000.00 0.000 0.00
90004B WELCOME CENTER BUILDING

90004 MISC LS 1.000 16675.000 16675.00 35000.000 35000.00 0.000 0.00
90004C WELCOME CENTER BUILDING

90004 MISC LS 1.000 28000.000 28000.00 48000.000 48000.00 0.000 0.00
90004D WELCOME CENTER BUILDING
CONSTRUCTION & ELECTRICAL

90005 MISC EACH 5.000 1044.000 5220.00 1000.000 5000.00 0.000 0.00
90005A PICNIC TABLES, SINGLE P

90005 MISC EACH 3.000 950.000 2850.00 300.000 900.00 0.000 0.00
90005B BENCHES

90005 MISC EACH 5.000 850.000 4250.00 100.000 500.00 0.000 0.00
90005C TRASH RECEPTACLES

90005 MISC EACH 1.000 2700.000 2700.00 1000.000 1000.00 0.000 0.00
90005D MINI RECYCLE CLUSTER

90005 MISC EACH 1.000 1200.000 1200.00 500.000 500.00 0.000 0.00
90005E BICYCLE RACK

PROPOSAL TOTAL....... 284000.00 371335.00 0.00



 

 

DATE 01/15/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 22
CERTIFIED BY DIVISION OF HIGHWAYS
TITLE CONTRACT AND ESTIMATE ENGINEER

REPORT OF ALL BIDS RECEIVED LETTING DATE: 01/14/03

PROPOSAL: 20030114004

STATE PROJECT(S): 3575-01-80 LOCATION 28/JEFFERSON COUNTY
MADISON AVE
USH 12
JEFFERSON COUNTY

TYPE OF WORK: INCIDENTAL CONSTRUCTION

BIDDER NO 1: THE KUEHNE COMPANY, INC.
BIDDER NO 2: SANFELIPPO ENVIRONMENTAL CONSTRUCTION LL
BIDDER NO 3: ARBOR GREEN, INC.
BIDDER NO 4: TILLMANN LANDSCAPE NURSERY, INC.
BIDDER NO 5: JR'S CONSTRUCTION & LANDSCAPING, INC.
BIDDER NO 6: ***** IRREGULAR BID *****
BIDDER NO 7: ***** IRREGULAR BID *****

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3
ITEM ESTIMATED UNIT UNIT UNIT

NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
-----------------------------------------------------------------------------------------------------------------------------------
21301 FINISHING ROADWAY LS 1.000 4500.000 4500.00 1000.000 1000.00 1000.000 1000.00
61910 MOBILIZATION LS 1.000 3500.000 3500.00 8000.000 8000.00 3000.000 3000.00
62501 TOPSOIL S.Y. 50.000 10.000 500.00 14.600 730.00 3.250 162.50
62902 FERTILIZER, TYPE A CWT. 1.000 250.000 250.00 46.000 46.00 50.000 50.00
63103 WATERING SODDED AREAS MGAL 1.000 250.000 250.00 1625.000 1625.00 50.000 50.00
63110 LAWN SOD S.Y. 50.000 30.000 1500.00 8.650 432.50 5.500 275.00
63201 TREES, EACH 3.000 400.000 1200.00 375.750 1127.25 400.000 1200.00

ASH, GREEN, 2" CALIPER, B&B
63202 TREES, EACH 10.000 450.000 4500.00 337.250 3372.50 400.000 4000.00

ASH, PURPLE, 2" CALIPER, B&B
63203 TREES, EACH 2.000 425.000 850.00 445.750 891.50 440.000 880.00

ELM, HOMESTEAD, 2" CALIPER, B&
63204 TREES, EACH 5.000 450.000 2250.00 515.750 2578.75 440.000 2200.00

ELM, NEW HORIZON, 2" CALIPER,
63205 TREES, EACH 3.000 420.000 1260.00 445.750 1337.25 440.000 1320.00

ELM, REGAL, 2" CALIPER, B&B
63206 TREES, EACH 13.000 450.000 5850.00 402.000 5226.00 450.000 5850.00

LILAC, JAPANESE TREE, 2" CALIP
63207 TREES, EACH 2.000 675.000 1350.00 428.250 856.50 440.000 880.00

HORNBEAM, AMERICAN (IRONWOOD),
CALIPER, B&B

63208 TREES, EACH 4.000 380.000 1520.00 375.750 1503.00 440.000 1760.00
MAPLE, AMUR, 2" CALIPER, B&B

63209 TREES, EACH 43.000 300.000 12900.00 428.250 18414.75 400.000 17200.00
MAPLE, RED, 2" CALIPER, B&B



 

 

DATE 01/15/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 23
CERTIFIED BY DIVISION OF HIGHWAYS
TITLE CONTRACT AND ESTIMATE ENGINEER

REPORT OF ALL BIDS RECEIVED LETTING DATE: 01/14/03

PROPOSAL: 20030114004

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3
64301 TRAFFIC CONTROL LS 1.000 5000.000 5000.00 400.000 400.00 500.000 500.00
64313 TRAFFIC CONTROL, DRUMS DAYS 625.000 1.250 781.25 0.500 312.50 0.600 375.00
64317 TRAFFIC CONTROL, BARRICADES, T DAYS 150.000 1.250 187.50 0.650 97.50 0.750 112.50
64326 TRAFFIC CONTROL, SIGNS DAYS 150.000 1.250 187.50 4.250 637.50 5.000 750.00
90005 MISC EACH 18.000 500.000 9000.00 520.000 9360.00 950.000 17100.00

90005A LANDSCAPE PLANTING SURV
AND CARE

PROPOSAL TOTAL....... 57336.25 57948.50 58665.00



 

 

DATE 01/15/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 24
CERTIFIED BY DIVISION OF HIGHWAYS
TITLE CONTRACT AND ESTIMATE ENGINEER

REPORT OF ALL BIDS RECEIVED LETTING DATE: 01/14/03

PROPOSAL: 20030114004

BIDDER NO 1: THE KUEHNE COMPANY, INC.
BIDDER NO 2: SANFELIPPO ENVIRONMENTAL CONSTRUCTION LL
BIDDER NO 3: ARBOR GREEN, INC.
BIDDER NO 4: TILLMANN LANDSCAPE NURSERY, INC.
BIDDER NO 5: JR'S CONSTRUCTION & LANDSCAPING, INC.
BIDDER NO 6: ***** IRREGULAR BID *****
BIDDER NO 7: ***** IRREGULAR BID *****

BIDDER NO 4 BIDDER NO 5 BIDDER NO 6
ITEM ESTIMATED UNIT UNIT UNIT

NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
-----------------------------------------------------------------------------------------------------------------------------------
21301 FINISHING ROADWAY LS 1.000 1500.000 1500.00 2500.000 2500.00 0.000 0.00
61910 MOBILIZATION LS 1.000 1500.000 1500.00 20300.000 20300.00 0.000 0.00
62501 TOPSOIL S.Y. 50.000 4.100 205.00 10.000 500.00 0.000 0.00
62902 FERTILIZER, TYPE A CWT. 1.000 100.000 100.00 100.000 100.00 0.000 0.00
63103 WATERING SODDED AREAS MGAL 1.000 150.000 150.00 1000.000 1000.00 0.000 0.00
63110 LAWN SOD S.Y. 50.000 12.000 600.00 10.000 500.00 0.000 0.00
63201 TREES, EACH 3.000 500.000 1500.00 432.500 1297.50 0.000 0.00

ASH, GREEN, 2" CALIPER, B&B
63202 TREES, EACH 10.000 485.000 4850.00 550.000 5500.00 0.000 0.00

ASH, PURPLE, 2" CALIPER, B&B
63203 TREES, EACH 2.000 500.000 1000.00 500.000 1000.00 0.000 0.00

ELM, HOMESTEAD, 2" CALIPER, B&
63204 TREES, EACH 5.000 500.000 2500.00 500.000 2500.00 0.000 0.00

ELM, NEW HORIZON, 2" CALIPER,
63205 TREES, EACH 3.000 500.000 1500.00 500.000 1500.00 0.000 0.00

ELM, REGAL, 2" CALIPER, B&B
63206 TREES, EACH 13.000 514.000 6682.00 587.500 7637.50 0.000 0.00

LILAC, JAPANESE TREE, 2" CALIP
63207 TREES, EACH 2.000 550.000 1100.00 930.000 1860.00 0.000 0.00

HORNBEAM, AMERICAN (IRONWOOD),
CALIPER, B&B

63208 TREES, EACH 4.000 500.000 2000.00 432.500 1730.00 0.000 0.00
MAPLE, AMUR, 2" CALIPER, B&B

63209 TREES, EACH 43.000 481.000 20683.00 500.000 21500.00 0.000 0.00
MAPLE, RED, 2" CALIPER, B&B

64301 TRAFFIC CONTROL LS 1.000 3000.000 3000.00 400.000 400.00 0.000 0.00
64313 TRAFFIC CONTROL, DRUMS DAYS 625.000 5.000 3125.00 1.500 937.50 0.000 0.00
64317 TRAFFIC CONTROL, BARRICADES, T DAYS 150.000 5.000 750.00 1.500 225.00 0.000 0.00
64326 TRAFFIC CONTROL, SIGNS DAYS 150.000 5.000 750.00 1.500 225.00 0.000 0.00
90005 MISC EACH 18.000 1500.000 27000.00 600.000 10800.00 0.000 0.00

90005A LANDSCAPE PLANTING SURV



 

 

DATE 01/15/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 25
CERTIFIED BY DIVISION OF HIGHWAYS
TITLE CONTRACT AND ESTIMATE ENGINEER

REPORT OF ALL BIDS RECEIVED LETTING DATE: 01/14/03

PROPOSAL: 20030114004

AND CARE

PROPOSAL TOTAL....... 80495.00 82012.50 0.00



 

 

DATE 01/15/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 26
CERTIFIED BY DIVISION OF HIGHWAYS
TITLE CONTRACT AND ESTIMATE ENGINEER

REPORT OF ALL BIDS RECEIVED LETTING DATE: 01/14/03

PROPOSAL: 20030114004

BIDDER NO 1: THE KUEHNE COMPANY, INC.
BIDDER NO 2: SANFELIPPO ENVIRONMENTAL CONSTRUCTION LL
BIDDER NO 3: ARBOR GREEN, INC.
BIDDER NO 4: TILLMANN LANDSCAPE NURSERY, INC.
BIDDER NO 5: JR'S CONSTRUCTION & LANDSCAPING, INC.
BIDDER NO 6: ***** IRREGULAR BID *****
BIDDER NO 7: ***** IRREGULAR BID *****

BIDDER NO 7 BIDDER NO 8 BIDDER NO 9
ITEM ESTIMATED UNIT UNIT UNIT

NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
-----------------------------------------------------------------------------------------------------------------------------------
21301 FINISHING ROADWAY LS 1.000 0.000 0.00 0.000 0.00 0.000 0.00
61910 MOBILIZATION LS 1.000 0.000 0.00 0.000 0.00 0.000 0.00
62501 TOPSOIL S.Y. 50.000 0.000 0.00 0.000 0.00 0.000 0.00
62902 FERTILIZER, TYPE A CWT. 1.000 0.000 0.00 0.000 0.00 0.000 0.00
63103 WATERING SODDED AREAS MGAL 1.000 0.000 0.00 0.000 0.00 0.000 0.00
63110 LAWN SOD S.Y. 50.000 0.000 0.00 0.000 0.00 0.000 0.00
63201 TREES, EACH 3.000 0.000 0.00 0.000 0.00 0.000 0.00

ASH, GREEN, 2" CALIPER, B&B
63202 TREES, EACH 10.000 0.000 0.00 0.000 0.00 0.000 0.00

ASH, PURPLE, 2" CALIPER, B&B
63203 TREES, EACH 2.000 0.000 0.00 0.000 0.00 0.000 0.00

ELM, HOMESTEAD, 2" CALIPER, B&
63204 TREES, EACH 5.000 0.000 0.00 0.000 0.00 0.000 0.00

ELM, NEW HORIZON, 2" CALIPER,
63205 TREES, EACH 3.000 0.000 0.00 0.000 0.00 0.000 0.00

ELM, REGAL, 2" CALIPER, B&B
63206 TREES, EACH 13.000 0.000 0.00 0.000 0.00 0.000 0.00

LILAC, JAPANESE TREE, 2" CALIP
63207 TREES, EACH 2.000 0.000 0.00 0.000 0.00 0.000 0.00

HORNBEAM, AMERICAN (IRONWOOD),
CALIPER, B&B

63208 TREES, EACH 4.000 0.000 0.00 0.000 0.00 0.000 0.00
MAPLE, AMUR, 2" CALIPER, B&B

63209 TREES, EACH 43.000 0.000 0.00 0.000 0.00 0.000 0.00
MAPLE, RED, 2" CALIPER, B&B

64301 TRAFFIC CONTROL LS 1.000 0.000 0.00 0.000 0.00 0.000 0.00
64313 TRAFFIC CONTROL, DRUMS DAYS 625.000 0.000 0.00 0.000 0.00 0.000 0.00
64317 TRAFFIC CONTROL, BARRICADES, T DAYS 150.000 0.000 0.00 0.000 0.00 0.000 0.00
64326 TRAFFIC CONTROL, SIGNS DAYS 150.000 0.000 0.00 0.000 0.00 0.000 0.00
90005 MISC EACH 18.000 0.000 0.00 0.000 0.00 0.000 0.00

90005A LANDSCAPE PLANTING SURV



 

 

DATE 01/15/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 27
CERTIFIED BY DIVISION OF HIGHWAYS
TITLE CONTRACT AND ESTIMATE ENGINEER

REPORT OF ALL BIDS RECEIVED LETTING DATE: 01/14/03

PROPOSAL: 20030114004

AND CARE

PROPOSAL TOTAL....... 0.00 0.00 0.000000



 

 

DATE 01/15/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 28
CERTIFIED BY DIVISION OF HIGHWAYS
TITLE CONTRACT AND ESTIMATE ENGINEER

REPORT OF ALL BIDS RECEIVED LETTING DATE: 01/14/03

PROPOSAL: 20030114005

STATE PROJECT(S): 5052-00-71 LOCATION 56/SAUK COUNTY
CTH K CTH HH RD
CTH WD
SAUK COUNTY

TYPE OF WORK: HIGHWAY STRUCTURES

BIDDER NO 1: EDWARD KRAEMER & SONS, INC.
BIDDER NO 2: CONCRETE STRUCTURES, INC.
BIDDER NO 3: LUNDA CONSTRUCTION COMPANY
BIDDER NO 4: PHEIFER BROTHERS CONSTRUCTION COMPANIES
BIDDER NO 5: ZENITH TECH., INC.

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3
ITEM ESTIMATED UNIT UNIT UNIT

NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
-----------------------------------------------------------------------------------------------------------------------------------
20101 CLEARING STA. 1.000 350.000 350.00 350.000 350.00 350.000 350.00
20104 GRUBBING STA. 1.000 180.000 180.00 180.000 180.00 180.000 180.00
20371 REMOVING OLD STRUCTURE, STATIO LS 1.000 8500.000 8500.00 4500.000 4500.00 7500.000 7500.00

13+15
20501 COMMON EXCAVATION C.Y. 283.000 5.130 1451.79 5.130 1451.79 5.130 1451.79
20610 EXCAVATION FOR STRUCTURES, BRI LS 1.000 8500.000 8500.00 6500.000 6500.00 3500.000 3500.00

B-56-171
20801 BORROW EXCAVATION C.Y. 50.000 9.880 494.00 9.880 494.00 9.880 494.00
21001 STRUCTURE BACKFILL C.Y. 260.000 12.000 3120.00 9.500 2470.00 12.000 3120.00
21301 FINISHING ROADWAY LS 1.000 1300.000 1300.00 1300.000 1300.00 1300.000 1300.00
30403 CRUSHED AGGREGATE BASE COURSE C.Y. 347.000 14.770 5125.19 14.770 5125.19 14.770 5125.19
40204 ASPHALTIC MATERIAL FOR TACK CO GAL. 22.000 7.500 165.00 7.500 165.00 7.500 165.00
41101 ASPHALTIC SURFACE TON 180.000 61.000 10980.00 61.000 10980.00 61.000 10980.00
50201 CONCRETE MASONRY, BRIDGES C.Y. 140.000 280.000 39200.00 416.000 58240.00 405.000 56700.00
50265 PROTECTIVE SURFACE TREATMENT S.Y. 150.000 2.450 367.50 3.500 525.00 2.000 300.00
50504 HIGH STRENGTH BAR STEEL REINF. LB. 15540.000 0.530 8236.20 0.550 8547.00 0.350 5439.00
50511 COATED HIGH STR BAR STL REINF, LB. 2230.000 0.700 1561.00 0.850 1895.50 0.500 1115.00
51121 STL PILING, DELIV & DRIVEN, HP L.F. 770.000 19.000 14630.00 16.000 12320.00 12.000 9240.00
51340 TUBULAR RAILING, TYPE F, STRUC LS 1.000 4200.000 4200.00 4200.000 4200.00 3000.000 3000.00

B-56-171
51605 RUBBERIZED MEMBRANE WATERPROOF S.Y. 14.000 36.000 504.00 30.000 420.00 30.000 420.00
60602 HEAVY RIPRAP C.Y. 101.000 57.000 5757.00 35.000 3535.00 30.000 3030.00
61407 STEEL THRIE BEAM STRUCTURE APP L.F. 132.000 29.000 3828.00 29.000 3828.00 29.000 3828.00
61435 STL PLT BM GRD, ENRGY ABSORB T EACH 4.000 1710.000 6840.00 1710.000 6840.00 1710.000 6840.00
61910 MOBILIZATION LS 1.000 14000.000 14000.00 9400.000 9400.00 19400.000 19400.00
62101 LANDMARK REFERENCE MONUMENTS EACH 1.000 100.000 100.00 300.000 300.00 200.000 200.00



 

 

DATE 01/15/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 29
CERTIFIED BY DIVISION OF HIGHWAYS
TITLE CONTRACT AND ESTIMATE ENGINEER

REPORT OF ALL BIDS RECEIVED LETTING DATE: 01/14/03

PROPOSAL: 20030114005

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3
62505 SALVAGED TOPSOIL S.Y. 658.000 1.120 736.96 1.120 736.96 1.120 736.96
62702 MULCHING S.Y. 908.000 0.170 154.36 0.170 154.36 0.170 154.36
62815 SILT FENCE, DELIVERED L.F. 450.000 0.750 337.50 0.750 337.50 0.750 337.50
62816 SILT FENCE, INSTALLED L.F. 450.000 1.230 553.50 1.230 553.50 1.230 553.50
62817 SILT FENCE MAINTENANCE L.F. 900.000 0.180 162.00 0.180 162.00 0.180 162.00
62819 MOBILIZATIONS, EROSION CONTROL EACH 2.000 200.000 400.00 200.000 400.00 200.000 400.00
62821 MOBILIZATIONS, EMERGENCY EROSI EACH 2.000 200.000 400.00 200.000 400.00 200.000 400.00
62875 TEMPORARY DITCH CHECKS, DELIVE L.F. 30.000 3.910 117.30 3.910 117.30 3.910 117.30
62876 TEMPORARY DITCH CHECKS, INSTAL L.F. 30.000 5.440 163.20 5.440 163.20 5.440 163.20
62905 FERTILIZER, TYPE B CWT. 0.700 74.140 51.90 74.140 51.90 74.140 51.90
63003 SEEDING, TEMPORARY LB. 10.000 11.780 117.80 11.780 117.80 11.780 117.80
63009 SEEDING, MIXTURE NO. 20 LB. 14.000 12.070 168.98 12.070 168.98 12.070 168.98
63013 SEEDING, MIXTURE NO. 60 LB. 6.000 15.460 92.76 15.460 92.76 15.460 92.76
63015 SEEDING, BORROW PIT MIXTURE LB. 7.000 11.870 83.09 11.870 83.09 11.870 83.09
63402 WOOD POSTS, 4X4-INCH X 12-FT. EACH 4.000 50.370 201.48 50.370 201.48 50.370 201.48
63702 SIGNS, TYPE II, REFLECTIVE S.F. 12.000 18.840 226.08 18.840 226.08 18.840 226.08
64202 FIELD OFFICE, TYPE B LS 1.000 300.000 300.00 500.000 500.00 500.000 500.00
64301 TRAFFIC CONTROL LS 1.000 998.320 998.32 998.320 998.32 998.320 998.32
64506 GEOTEXTILE FABRIC, TYPE HR S.Y. 151.000 2.630 397.13 3.500 528.50 2.250 339.75
64602 PAVEMENT MARKING, 4-INCH, EPOX L.F. 1236.000 0.840 1038.24 0.840 1038.24 0.840 1038.24
65045 CONSTRUCTION STAKING, SUBGRADE L.F. 284.000 1.400 397.60 1.400 397.60 2.000 568.00
65050 CONSTRUCTION STAKING, CABC L.F. 284.000 1.400 397.60 1.400 397.60 2.000 568.00
65065 CONSTRUCTION STAKING, STRUCT L LS 1.000 900.000 900.00 900.000 900.00 1050.000 1050.00

B-56-171
66501 SAWING EXISTING PAVEMENT L.F. 25.000 5.000 125.00 5.000 125.00 5.000 125.00

PROPOSAL TOTAL....... 147910.48 152418.65 152832.20
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BIDDER NO 1: EDWARD KRAEMER & SONS, INC.
BIDDER NO 2: CONCRETE STRUCTURES, INC.
BIDDER NO 3: LUNDA CONSTRUCTION COMPANY
BIDDER NO 4: PHEIFER BROTHERS CONSTRUCTION COMPANIES
BIDDER NO 5: ZENITH TECH., INC.

BIDDER NO 4 BIDDER NO 5 BIDDER NO 6
ITEM ESTIMATED UNIT UNIT UNIT

NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
-----------------------------------------------------------------------------------------------------------------------------------
20101 CLEARING STA. 1.000 250.000 250.00 350.000 350.00 0.000 0.00
20104 GRUBBING STA. 1.000 250.000 250.00 180.000 180.00 0.000 0.00
20371 REMOVING OLD STRUCTURE, STATIO LS 1.000 3500.000 3500.00 15000.000 15000.00 0.000 0.00

13+15
20501 COMMON EXCAVATION C.Y. 283.000 6.000 1698.00 5.130 1451.79 0.000 0.00
20610 EXCAVATION FOR STRUCTURES, BRI LS 1.000 3000.000 3000.00 12000.000 12000.00 0.000 0.00

B-56-171
20801 BORROW EXCAVATION C.Y. 50.000 12.500 625.00 9.880 494.00 0.000 0.00
21001 STRUCTURE BACKFILL C.Y. 260.000 16.000 4160.00 11.590 3013.40 0.000 0.00
21301 FINISHING ROADWAY LS 1.000 500.000 500.00 1300.000 1300.00 0.000 0.00
30403 CRUSHED AGGREGATE BASE COURSE C.Y. 347.000 19.500 6766.50 14.770 5125.19 0.000 0.00
40204 ASPHALTIC MATERIAL FOR TACK CO GAL. 22.000 7.500 165.00 7.500 165.00 0.000 0.00
41101 ASPHALTIC SURFACE TON 180.000 61.000 10980.00 61.000 10980.00 0.000 0.00
50201 CONCRETE MASONRY, BRIDGES C.Y. 140.000 320.000 44800.00 330.000 46200.00 0.000 0.00
50265 PROTECTIVE SURFACE TREATMENT S.Y. 150.000 2.000 300.00 3.000 450.00 0.000 0.00
50504 HIGH STRENGTH BAR STEEL REINF. LB. 15540.000 0.530 8236.20 0.500 7770.00 0.000 0.00
50511 COATED HIGH STR BAR STL REINF, LB. 2230.000 0.900 2007.00 0.800 1784.00 0.000 0.00
51121 STL PILING, DELIV & DRIVEN, HP L.F. 770.000 15.000 11550.00 18.000 13860.00 0.000 0.00
51340 TUBULAR RAILING, TYPE F, STRUC LS 1.000 6000.000 6000.00 6000.000 6000.00 0.000 0.00

B-56-171
51605 RUBBERIZED MEMBRANE WATERPROOF S.Y. 14.000 33.000 462.00 14.000 196.00 0.000 0.00
60602 HEAVY RIPRAP C.Y. 101.000 41.000 4141.00 40.000 4040.00 0.000 0.00
61407 STEEL THRIE BEAM STRUCTURE APP L.F. 132.000 29.000 3828.00 29.000 3828.00 0.000 0.00
61435 STL PLT BM GRD, ENRGY ABSORB T EACH 4.000 1710.000 6840.00 1710.000 6840.00 0.000 0.00
61910 MOBILIZATION LS 1.000 20058.000 20058.00 40000.000 40000.00 0.000 0.00
62101 LANDMARK REFERENCE MONUMENTS EACH 1.000 300.000 300.00 200.000 200.00 0.000 0.00
62505 SALVAGED TOPSOIL S.Y. 658.000 3.000 1974.00 1.120 736.96 0.000 0.00
62702 MULCHING S.Y. 908.000 0.170 154.36 0.170 154.36 0.000 0.00
62815 SILT FENCE, DELIVERED L.F. 450.000 0.750 337.50 0.750 337.50 0.000 0.00
62816 SILT FENCE, INSTALLED L.F. 450.000 1.230 553.50 1.230 553.50 0.000 0.00
62817 SILT FENCE MAINTENANCE L.F. 900.000 0.180 162.00 0.180 162.00 0.000 0.00
62819 MOBILIZATIONS, EROSION CONTROL EACH 2.000 200.000 400.00 200.000 400.00 0.000 0.00
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BIDDER NO 4 BIDDER NO 5 BIDDER NO 6
62821 MOBILIZATIONS, EMERGENCY EROSI EACH 2.000 200.000 400.00 200.000 400.00 0.000 0.00
62875 TEMPORARY DITCH CHECKS, DELIVE L.F. 30.000 3.910 117.30 3.910 117.30 0.000 0.00
62876 TEMPORARY DITCH CHECKS, INSTAL L.F. 30.000 5.440 163.20 5.440 163.20 0.000 0.00
62905 FERTILIZER, TYPE B CWT. 0.700 74.140 51.90 74.140 51.90 0.000 0.00
63003 SEEDING, TEMPORARY LB. 10.000 11.780 117.80 11.780 117.80 0.000 0.00
63009 SEEDING, MIXTURE NO. 20 LB. 14.000 12.070 168.98 12.070 168.98 0.000 0.00
63013 SEEDING, MIXTURE NO. 60 LB. 6.000 15.460 92.76 15.460 92.76 0.000 0.00
63015 SEEDING, BORROW PIT MIXTURE LB. 7.000 11.870 83.09 11.870 83.09 0.000 0.00
63402 WOOD POSTS, 4X4-INCH X 12-FT. EACH 4.000 50.000 200.00 50.370 201.48 0.000 0.00
63702 SIGNS, TYPE II, REFLECTIVE S.F. 12.000 18.000 216.00 18.840 226.08 0.000 0.00
64202 FIELD OFFICE, TYPE B LS 1.000 4000.000 4000.00 2600.000 2600.00 0.000 0.00
64301 TRAFFIC CONTROL LS 1.000 1400.000 1400.00 998.320 998.32 0.000 0.00
64506 GEOTEXTILE FABRIC, TYPE HR S.Y. 151.000 2.000 302.00 4.910 741.41 0.000 0.00
64602 PAVEMENT MARKING, 4-INCH, EPOX L.F. 1236.000 0.840 1038.24 0.840 1038.24 0.000 0.00
65045 CONSTRUCTION STAKING, SUBGRADE L.F. 284.000 1.400 397.60 2.000 568.00 0.000 0.00
65050 CONSTRUCTION STAKING, CABC L.F. 284.000 1.400 397.60 2.000 568.00 0.000 0.00
65065 CONSTRUCTION STAKING, STRUCT L LS 1.000 900.000 900.00 1050.000 1050.00 0.000 0.00

B-56-171
66501 SAWING EXISTING PAVEMENT L.F. 25.000 2.500 62.50 5.000 125.00 0.000 0.00

PROPOSAL TOTAL....... 154107.03 192883.26 0.00



 

 

DATE 01/15/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 32
CERTIFIED BY DIVISION OF HIGHWAYS
TITLE CONTRACT AND ESTIMATE ENGINEER

REPORT OF ALL BIDS RECEIVED LETTING DATE: 01/14/03
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STATE PROJECT(S): 5992-05-25 LOCATION 13/DANE COUNTY
5992-05-27 W JOHNSON ST, CITY MADISON, CAMPUS DR STATE
5992-05-39 LOCAL ST

DANE COUNTY
TYPE OF WORK:

BIDDER NO 1: PARISI CONSTRUCTION CO., INC.
BIDDER NO 2: VINTON CONSTRUCTION COMPANY
BIDDER NO 3: JAMES CAPE & SONS CO.
BIDDER NO 4: THE ZIGNEGO COMPANIES
BIDDER NO 5: MUSSON BROS., INC.
BIDDER NO 6: SPEEDWAY SAND & GRAVEL, INC.

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3
ITEM ESTIMATED UNIT UNIT UNIT

NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
-----------------------------------------------------------------------------------------------------------------------------------
10843 RELATIONSHIP BAR CHART PROGRES LS 1.000 1500.000 1500.00 1500.000 1500.00 1.000 1.00
20102 CLEARING I.D. 90.000 13.000 1170.00 12.950 1165.50 12.950 1165.50
20105 GRUBBING I.D. 90.000 13.000 1170.00 12.950 1165.50 12.950 1165.50
20401 REMOVING PAVEMENT S.Y. 33780.000 0.800 27024.00 3.800 128364.00 3.250 109785.00
20402 REMOVING ASPHALTIC SURFACE S.Y. 1510.000 1.500 2265.00 2.500 3775.00 1.500 2265.00
20405 REMOVING CURB AND GUTTER L.F. 2818.000 2.000 5636.00 4.000 11272.00 4.000 11272.00
20406 REMOVING CONCRETE SIDEWALK S.Y. 5350.000 5.000 26750.00 3.800 20330.00 5.500 29425.00
20411 REMOVING GUARDRAIL L.F. 115.000 1.000 115.00 1.000 115.00 1.000 115.00
20412 REMOVING FENCE L.F. 610.000 1.000 610.00 1.000 610.00 1.000 610.00
20414 REMOVING MANHOLES EACH 5.000 200.000 1000.00 600.000 3000.00 200.000 1000.00
20416 REMOVING INLETS EACH 64.000 200.000 12800.00 300.000 19200.00 100.000 6400.00
20420 REMOVING ASPHALTIC SURFACE, MI S.Y. 20700.000 1.450 30015.00 1.440 29808.00 1.440 29808.00
20501 COMMON EXCAVATION C.Y. 26259.000 10.500 275719.50 8.100 212697.90 9.250 242895.75
21302 FINISHING ROADWAY, PROJECT LS 1.000 5000.000 5000.00 8000.000 8000.00 11000.000 11000.00

5992-05-25
30404 CRUSHED AGGREGATE BASE COURSE TON 16200.000 9.650 156330.00 10.650 172530.00 11.000 178200.00
30420 CABC, OPEN GRADED, NUMBER 2 TON 7750.000 10.500 81375.00 12.000 93000.00 11.000 85250.00
30426 BREAKER RUN STONE TON 4400.000 9.650 42460.00 9.650 42460.00 10.000 44000.00
40204 ASPHALTIC MATERIAL FOR TACK CO GAL. 680.000 4.000 2720.00 4.000 2720.00 4.000 2720.00
40301 QMP, ASPHALTIC MIXTURE TON 3405.000 1.500 5107.50 1.500 5107.50 1.500 5107.50
40501 ASPHALTIC MATERIAL FOR PLANT M TON 205.000 235.000 48175.00 235.000 48175.00 235.000 48175.00
40723 ASPHALTIC CONCRETE PAVEMENT, T TON 3160.000 45.500 143780.00 45.500 143780.00 45.500 143780.00
40724 ASPHALTIC CONCRETE PAVEMENT, T TON 245.000 56.700 13891.50 56.700 13891.50 56.700 13891.50
40728 DENSITY INCENTIVE, ASPHALTIC C DOL 2180.000 1.000 2180.00 1.000 2180.00 1.000 2180.00
41106 ASPHALTIC SURFACE, TEMPORARY TON 160.000 125.000 20000.00 102.000 16320.00 102.000 16320.00
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BIDDER NO 1 BIDDER NO 2 BIDDER NO 3
41510 CONCRETE PAVEMENT, 10-INCH S.Y. 24095.000 26.700 643336.50 30.410 732728.95 24.870 599242.65
41520 H.E.S. CONCRETE PAVEMENT, 10-I S.Y. 4745.000 29.800 141401.00 33.410 158530.45 27.270 129396.15
41605 CONCRETE DRIVEWAY, 6-INCH S.Y. 470.000 29.000 13630.00 33.000 15510.00 27.450 12901.50
41653 PAVEMENT TIES EACH 225.000 8.000 1800.00 7.000 1575.00 6.500 1462.50
41665 CONCRETE PAVEMENT GAPS EACH 18.000 1000.000 18000.00 1000.000 18000.00 1200.000 21600.00
60102 CONCRETE CURB, TYPE D L.F. 745.000 22.000 16390.00 15.000 11175.00 12.200 9089.00
60205 CONCRETE SIDEWALK, 5-INCH S.F. 43800.000 3.300 144540.00 3.000 131400.00 2.900 127020.00
60224 CONCRETE SAFETY ISLANDS S.F. 650.000 10.000 6500.00 5.000 3250.00 4.450 2892.50
60305 TEMP PRECAST CONC BARR, CONTR L.F. 335.000 10.000 3350.00 9.000 3015.00 12.000 4020.00
60308 TEMP PRECAST CONC BARR, CONTR L.F. 335.000 5.000 1675.00 3.000 1005.00 8.000 2680.00
60825 REINF CONC PIPE, CLASS III, SS L.F. 944.000 36.000 33984.00 34.000 32096.00 43.000 40592.00
60826 REINF CONC PIPE, CLASS III, SS L.F. 44.000 42.000 1848.00 41.000 1804.00 44.000 1936.00
60827 REINF CONC PIPE, CLASS III, SS L.F. 157.000 44.000 6908.00 42.000 6594.00 46.000 7222.00
60829 REINF CONC PIPE, CLASS III, SS L.F. 134.000 48.000 6432.00 48.000 6432.00 51.000 6834.00
60833 REINF CONC PIPE, CLASS III, SS L.F. 34.000 72.000 2448.00 72.000 2448.00 67.000 2278.00
60850 REINF CONC PIPE, CLASS IV, SS, L.F. 165.000 37.000 6105.00 34.000 5610.00 43.000 7095.00
60851 REINF CONC PIPE, CLASS IV, SS, L.F. 49.000 40.000 1960.00 41.000 2009.00 44.000 2156.00
60852 REINF CONC PIPE, CLASS IV, SS, L.F. 39.000 47.000 1833.00 43.000 1677.00 46.000 1794.00
60854 REINF CONC PIPE, CLASS IV, SS, L.F. 57.000 53.000 3021.00 51.000 2907.00 53.000 3021.00
61002 REINF CONC HE, CL HE-III, SS, L.F. 4.000 200.000 800.00 150.000 600.00 110.000 440.00
61110 MANHOLES, TYPE 1 EACH 15.000 2000.000 30000.00 1200.000 18000.00 2000.000 30000.00
61112 MANHOLES, TYPE 3 EACH 4.000 2500.000 10000.00 2500.000 10000.00 2500.000 10000.00
61122 INLETS, TYPE 3 EACH 56.000 700.000 39200.00 680.000 38080.00 550.000 30800.00
61123 INLETS, TYPE 8 EACH 2.000 900.000 1800.00 1000.000 2000.00 900.000 1800.00
61150 MANHOLE COVERS, TYPE J-SPECIAL EACH 36.000 300.000 10800.00 325.000 11700.00 325.000 11700.00
61156 INLET COVERS, TYPE H-S EACH 5.000 400.000 2000.00 400.000 2000.00 300.000 1500.00
61160 INLET COVERS, TYPE HM-S EACH 3.000 400.000 1200.00 410.000 1230.00 300.000 900.00
61167 INLET COVERS, TYPE H EACH 3.000 400.000 1200.00 400.000 1200.00 300.000 900.00
61170 INLET COVERS, TYPE MS EACH 2.000 230.000 460.00 250.000 500.00 230.000 460.00
61182 ADJUSTING MANHOLE COVERS EACH 40.000 225.000 9000.00 200.000 8000.00 250.000 10000.00
61183 ADJUSTING INLET COVERS EACH 3.000 225.000 675.00 175.000 525.00 250.000 750.00
61198 SALVAGED INLET COVERS EACH 60.000 225.000 13500.00 100.000 6000.00 180.000 10800.00
61201 PIPE UNDERDRAIN, 6-INCH L.F. 10640.000 1.800 19152.00 1.800 19152.00 1.800 19152.00
61424 PORTABLE CRASH CUSHIONS EACH 1.000 2970.000 2970.00 4400.000 4400.00 2970.000 2970.00
61427 CARTRIDGES FOR PORTABLE CRASH EACH 3.000 10.000 30.00 200.000 600.00 10.000 30.00
61802 MAINT AND REPAIR OF HAUL ROADS LS 1.000 1.000 1.00 1000.000 1000.00 2000.000 2000.00

5992-05-25
61910 MOBILIZATION LS 1.000 246250.000 246250.00 163990.000 163990.00 263668.250 263668.25
62003 CONCRETE MEDIAN SLOPED NOSE S.F. 150.000 5.500 825.00 5.000 750.00 6.700 1005.00
62302 DUST CONTROL SURFACE TREATMENT S.Y. 45000.000 0.150 6750.00 0.100 4500.00 0.240 10800.00
62401 WATER MGAL 360.000 15.000 5400.00 15.000 5400.00 27.000 9720.00
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BIDDER NO 1 BIDDER NO 2 BIDDER NO 3
62501 TOPSOIL S.Y. 2200.000 1.700 3740.00 1.700 3740.00 1.700 3740.00
62702 MULCHING S.Y. 1300.000 0.100 130.00 0.100 130.00 0.100 130.00
62815 SILT FENCE, DELIVERED L.F. 500.000 1.000 500.00 1.000 500.00 1.000 500.00
62816 SILT FENCE, INSTALLED L.F. 500.000 1.000 500.00 1.000 500.00 1.000 500.00
62817 SILT FENCE MAINTENANCE L.F. 1000.000 0.100 100.00 0.100 100.00 0.100 100.00
62819 MOBILIZATIONS, EROSION CONTROL EACH 4.000 75.000 300.00 75.000 300.00 75.000 300.00
62821 MOBILIZATIONS, EMERGENCY EROSI EACH 8.000 100.000 800.00 100.000 800.00 100.000 800.00
62826 EROSION MAT, DELIVERED, CLASS S.Y. 50.000 1.000 50.00 1.000 50.00 1.000 50.00
62827 EROSION MAT, INSTALLED, CLASS S.Y. 50.000 1.000 50.00 1.000 50.00 1.000 50.00
62870 INLET PROTECTION, TYPE A EACH 98.000 75.000 7350.00 75.000 7350.00 75.000 7350.00
62871 INLET PROTECTION, TYPE B EACH 10.000 40.000 400.00 40.000 400.00 40.000 400.00
62872 INLET PROTECTION, TYPE C EACH 88.000 45.000 3960.00 45.000 3960.00 45.000 3960.00
62875 TEMPORARY DITCH CHECKS, DELIVE L.F. 50.000 5.000 250.00 5.000 250.00 5.000 250.00
62876 TEMPORARY DITCH CHECKS, INSTAL L.F. 50.000 5.000 250.00 5.000 250.00 5.000 250.00
62905 FERTILIZER, TYPE B CWT. 1.370 30.000 41.10 30.000 41.10 30.000 41.10
63011 SEEDING, MIXTURE NO. 40 LB. 30.000 5.000 150.00 5.000 150.00 5.000 150.00
63110 LAWN SOD S.Y. 1100.000 3.000 3300.00 3.000 3300.00 3.000 3300.00
63201 TREES, EACH 4.000 450.000 1800.00 450.000 1800.00 450.000 1800.00

PEAR, CLEVELAND SELECT, 3-1/2-
B & B

63202 TREES, EACH 5.000 450.000 2250.00 450.000 2250.00 450.000 2250.00
ELM, NEW HORIZON, 3-1/2-INCH C

63261 SHRUBS, EACH 24.000 60.000 1440.00 60.000 1440.00 60.000 1440.00
JUNIPER, BROADMOOR, 5 GAL., CG

63262 SHRUBS, EACH 10.000 70.000 700.00 70.000 700.00 70.000 700.00
COTTONEASTER, CRANBERRY, 18-IN

63263 SHRUBS, EACH 10.000 60.000 600.00 60.000 600.00 60.000 600.00
SUMAC, LOW GROW, 12-INCH HT.,

63264 SHRUBS, EACH 7.000 60.000 420.00 60.000 420.00 60.000 420.00
ROSE, NEARLY WILD, 12-INCH HT.

63265 SHRUBS, EACH 177.000 60.000 10620.00 60.000 10620.00 60.000 10620.00
SPIREA, MAGIC CARPET, 12-INCH

63266 SHRUBS, EACH 18.000 60.000 1080.00 60.000 1080.00 60.000 1080.00
CRANBERRYBUSH, DWARF EUROPEAN,
HT., B & B

63281 VINES, EACH 40.000 28.000 1120.00 28.000 1120.00 28.000 1120.00
PERENNIALS, CONEFLOWER, DWARF
QT., CG

63282 VINES, EACH 108.000 28.000 3024.00 28.000 3024.00 28.000 3024.00
PERENNIALS, GRASS, BLUE OAT, 1

63283 VINES, EACH 24.000 28.000 672.00 28.000 672.00 28.000 672.00
PERENNIALS, DAYLILY, BERTIE FE
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CG
63284 VINES, EACH 80.000 24.000 1920.00 24.000 1920.00 24.000 1920.00

PERENNIALS, DAYLILY, STELLA D'
CG

63285 VINES, EACH 37.000 18.000 666.00 18.000 666.00 18.000 666.00
PERENNIALS, CATMINT, BLUE WOND
CG

63286 VINES, EACH 72.000 18.000 1296.00 18.000 1296.00 18.000 1296.00
PERENNIALS, CATMINT, QT., CG

63287 VINES, EACH 48.000 24.000 1152.00 24.000 1152.00 24.000 1152.00
PERENNIALS, SUSAN, GOLDSTRUM B
1 GAL., CG

63288 VINES, EACH 76.000 24.000 1824.00 24.000 1824.00 24.000 1824.00
PERENNIALS, SEDUM, AUTUMN JOY,

63289 VINES, EACH 24.000 28.000 672.00 28.000 672.00 28.000 672.00
PERENNIALS, DROPSEED, PRAIRIE,
CG

63702 SIGNS, TYPE II, REFLECTIVE S.F. 768.000 15.000 11520.00 18.000 13824.00 15.000 11520.00
63822 MOVING SIGNS, TYPE II EACH 2.000 60.000 120.00 33.000 66.00 60.000 120.00
64202 FIELD OFFICE, TYPE B LS 1.000 10000.000 10000.00 9000.000 9000.00 10000.000 10000.00
64302 TRAFFIC CONTROL, PROJECT LS 1.000 34500.000 34500.00 34600.000 34600.00 34600.000 34600.00

5992-05-25
64310 TRAFFIC CONTROL, ARROW BOARDS DAYS 1169.000 12.000 14028.00 12.000 14028.00 12.000 14028.00
64313 TRAFFIC CONTROL, DRUMS DAYS 38909.000 0.200 7781.80 0.200 7781.80 0.200 7781.80
64317 TRAFFIC CONTROL, BARRICADES, T DAYS 9420.000 0.150 1413.00 0.150 1413.00 0.150 1413.00
64318 TRAFFIC CONTROL, BARRICADES, T DAYS 16949.000 0.300 5084.70 0.300 5084.70 0.300 5084.70
64321 TRAFFIC CONTROL, WARNING LIGHT DAYS 28490.000 0.100 2849.00 0.100 2849.00 0.100 2849.00
64323 TRAFFIC CONTROL, WARNING LIGHT DAYS 14333.000 0.150 2149.95 0.150 2149.95 0.150 2149.95
64326 TRAFFIC CONTROL, SIGNS DAYS 55269.000 0.250 13817.25 0.250 13817.25 0.250 13817.25
64329 TRAFF CNTRL, FLEXBLE TUBULAR M EACH 125.000 20.000 2500.00 20.000 2500.00 20.000 2500.00
64333 TRAFF CNTRL, FLEXBLE TUBULAR M EACH 125.000 3.000 375.00 3.000 375.00 3.000 375.00
64503 GEOTEXTILE FABRIC, TYPE DF S.Y. 8570.000 2.100 17997.00 2.100 17997.00 2.100 17997.00
64601 PAVEMENT MARKING, 4-INCH, PAIN L.F. 22300.000 0.100 2230.00 0.100 2230.00 0.100 2230.00
64602 PAVEMENT MARKING, 4-INCH, EPOX L.F. 950.000 0.850 807.50 0.850 807.50 0.850 807.50
64617 PVMT MRKNG, CHANNELIZING, 8-IN L.F. 1760.000 0.250 440.00 0.250 440.00 0.550 968.00
64618 PVMT MRKNG, CHANNELIZING, 8-IN L.F. 290.000 1.000 290.00 0.900 261.00 0.900 261.00
64642 REMOVING PAVEMENT MARKINGS L.F. 28110.000 0.400 11244.00 0.400 11244.00 0.400 11244.00
64701 PVMT MRKNG, RAILROAD CROSSINGS EACH 5.000 150.000 750.00 150.000 750.00 150.000 750.00
64702 PVMT MRKNG, RAILROAD CROSSINGS EACH 3.000 450.000 1350.00 450.000 1350.00 450.000 1350.00
64713 PVMT MRKNG, STOP LINE, 24-INCH L.F. 195.000 1.000 195.00 1.000 195.00 1.000 195.00
64714 PVMT MRKNG, STOP LINE, 24-INCH L.F. 1443.000 3.500 5050.50 3.500 5050.50 3.500 5050.50
64718 PVMT MRKNG, CROSSWALK, 6-INCH, L.F. 4880.000 2.500 12200.00 2.500 12200.00 2.500 12200.00
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64722 PVMT MRKNG, CROSSWALK, 12-INCH L.F. 1365.000 3.500 4777.50 3.500 4777.50 3.500 4777.50
64733 PAVEMENT MARKING, ARROWS, TYPE EACH 23.000 35.000 805.00 35.000 805.00 35.000 805.00
64734 PAVEMENT MARKING, ARROWS, TYPE EACH 27.000 125.000 3375.00 125.000 3375.00 125.000 3375.00
64737 PAVEMENT MARKING, ARROWS, TYPE EACH 2.000 40.000 80.00 40.000 80.00 40.000 80.00
64738 PAVEMENT MARKING, ARROWS, TYPE EACH 2.000 140.000 280.00 140.000 280.00 140.000 280.00
64745 PVMT MRKNG, ARROWS, BIKE LANE, EACH 25.000 30.000 750.00 30.000 750.00 30.000 750.00
64746 PVMT MRKNG, ARROWS, BIKE LANE, EACH 29.000 40.000 1160.00 40.000 1160.00 40.000 1160.00
64757 PAVEMENT MARKING, WORDS, PAINT EACH 5.000 35.000 175.00 35.000 175.00 35.000 175.00
64758 PAVEMENT MARKING, WORDS, EPOXY EACH 11.000 125.000 1375.00 125.000 1375.00 125.000 1375.00
64761 PVMT MRKNG, WORDS, BIKE LANE, EACH 52.000 30.000 1560.00 30.000 1560.00 30.000 1560.00
64762 PVMT MRKNG, WORDS, BIKE LANE, EACH 60.000 40.000 2400.00 40.000 2400.00 40.000 2400.00
64765 PVMT MRKNG, DIAGONAL, 8-INCH, L.F. 435.000 0.500 217.50 0.500 217.50 0.500 217.50
64766 PVMT MRKNG, DIAGONAL, 8-INCH, L.F. 435.000 3.500 1522.50 3.500 1522.50 3.500 1522.50
64778 PAVEMENT MARKING, CURB, EPOXY L.F. 415.000 3.500 1452.50 3.500 1452.50 3.500 1452.50
64782 PAVEMENT MARKING, CURB RAMP, E L.F. 1440.000 3.500 5040.00 3.500 5040.00 3.500 5040.00
64786 PAVEMENT MARKING, PARKING STAL L.F. 135.000 3.500 472.50 3.500 472.50 3.500 472.50
64793 REMOVING PAVEMENT MARKINGS, AR EACH 75.000 60.000 4500.00 60.000 4500.00 60.000 4500.00
64794 REMOVING PAVEMENT MARKINGS, SY EACH 34.000 60.000 2040.00 60.000 2040.00 60.000 2040.00
64795 REMOVING PAVEMENT MARKINGS, WO EACH 69.000 90.000 6210.00 90.000 6210.00 90.000 6210.00
64901 TEMPORARY PAVEMENT MARKING, 4 L.F. 8445.000 0.200 1689.00 0.200 1689.00 0.200 1689.00
64904 TEMP PVMT MRKG, 4-INCH, REMOVA L.F. 5035.000 0.800 4028.00 0.800 4028.00 0.800 4028.00
64908 TEMP PVMT MRKG CHAN 8-IN REMOV L.F. 170.000 1.600 272.00 1.600 272.00 1.600 272.00
64911 TEMP PVMT MRKNG, STOP LINE, 18 L.F. 15.000 5.000 75.00 5.000 75.00 5.000 75.00
64912 TEMP PVMT MRKG STOP LNE 18IN R L.F. 125.000 5.000 625.00 5.000 625.00 5.000 625.00
64913 TEMP PVMT MRKNG, STOP LINE, 24 L.F. 180.000 3.000 540.00 3.000 540.00 3.000 540.00
64917 TEMPORARY PAVEMENT MARKING, AR EACH 12.000 30.000 360.00 30.000 360.00 30.000 360.00
64918 TEMP PVMT MRKNG, ARROWS, REMOV EACH 13.000 65.000 845.00 65.000 845.00 65.000 845.00
64919 TEMPORARY PAVEMENT MARKING, WO EACH 7.000 60.000 420.00 60.000 420.00 60.000 420.00
64920 TEMP PVMT MRKNG, WORDS, REMOVA EACH 5.000 130.000 650.00 130.000 650.00 130.000 650.00
65040 CONSTRUCTION STAKING, STORM SE EACH 84.000 65.000 5460.00 65.000 5460.00 65.000 5460.00
65045 CONSTRUCTION STAKING, SUBGRADE L.F. 7370.000 0.700 5159.00 0.560 4127.20 0.700 5159.00
65050 CONSTRUCTION STAKING, CABC L.F. 470.000 0.700 329.00 0.650 305.50 0.700 329.00
65055 CONSTRUCTION STAKING, CURB, GU L.F. 1035.000 0.650 672.75 0.950 983.25 0.650 672.75
65065 CONSTRUCTION STAKING, STRUCT L LS 1.000 500.000 500.00 1250.000 1250.00 500.000 500.00

STA 104+25
65070 CONSTRUCTION STAKING, CONCRETE L.F. 6930.000 3.000 20790.00 1.400 9702.00 2.000 13860.00
65080 CONSTRUCTION STAKING, RESURFAC L.F. 4975.000 0.120 597.00 0.250 1243.75 0.120 597.00
65085 CONSTRUCTION STAKING, ELECTRIC LS 1.000 2000.000 2000.00 2800.000 2800.00 2000.000 2000.00

5992-05-25
65216 NONMETALLIC CONDUIT, SCHEDULE L.F. 110.000 3.250 357.50 3.160 347.60 3.160 347.60
65217 NONMETALLIC CONDUIT, SCHEDULE L.F. 2075.000 3.500 7262.50 2.720 5644.00 2.720 5644.00
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65219 NONMETALLIC CONDUIT, SCHEDULE L.F. 1080.000 4.150 4482.00 2.890 3121.20 2.890 3121.20
65220 NONMETALLIC CONDUIT, SCHEDULE L.F. 150.000 4.250 637.50 3.550 532.50 3.550 532.50
65221 NONMETALLIC CONDUIT, SCHEDULE L.F. 11255.000 3.750 42206.25 3.150 35453.25 3.150 35453.25
65229 NONMETALLIC CONDUIT, SCHEDULE L.F. 1225.000 4.500 5512.50 3.600 4410.00 3.600 4410.00
65230 NONMETALLIC CONDUIT, SCHEDULE L.F. 165.000 5.000 825.00 3.950 651.75 3.950 651.75
65231 NONMETALLIC CONDUIT, SCHEDULE L.F. 4870.000 4.750 23132.50 4.350 21184.50 4.350 21184.50
65237 CONDUIT, SPECIAL, 3-INCH L.F. 135.000 28.000 3780.00 17.230 2326.05 17.230 2326.05
65615 ELEC SERVICE, METER BREAKER PE LS 1.000 550.000 550.00 830.000 830.00 830.000 830.00

STA. 9"A"+04
65616 ELEC SERVICE, METER BREAKER PE LS 1.000 550.000 550.00 830.000 830.00 830.000 830.00

STA. 117+61
65617 ELEC SERVICE, METER BREAKER PE LS 1.000 550.000 550.00 830.000 830.00 830.000 830.00

STA. 122+54
65618 ELEC SERVICE, METER BREAKER PE LS 1.000 550.000 550.00 830.000 830.00 830.000 830.00

STA. 140+15
65619 ELEC SERVICE, METER BREAKER PE LS 1.000 550.000 550.00 830.000 830.00 830.000 830.00

STA. 143+90
65620 ELEC SERVICE, METER BREAKER PE LS 1.000 550.000 550.00 830.000 830.00 830.000 830.00

STA. 150+34
65621 ELEC SERVICE, METER BREAKER PE LS 1.000 550.000 550.00 830.000 830.00 830.000 830.00

STA. 157+56
65630 ELECTRICAL SERVICE, UNMETERED, LS 1.000 650.000 650.00 495.000 495.00 495.000 495.00

STA. 117+61
65631 ELECTRICAL SERVICE, UNMETERED, LS 1.000 650.000 650.00 495.000 495.00 495.000 495.00

STA. 150+24
66501 SAWING EXISTING PAVEMENT L.F. 1432.000 0.750 1074.00 0.700 1002.40 0.700 1002.40
66502 SAWING CONCRETE PAVEMENT, FULL L.F. 3355.000 1.600 5368.00 1.750 5871.25 1.750 5871.25
90004 MISC LS 1.000 1100.000 1100.00 1500.000 1500.00 1100.000 1100.00

90004A CONSTRUCTION STAKING, W
90005 MISC EACH 2.000 625.000 1250.00 925.000 1850.00 625.000 1250.00

90005A PATCH RCBC ROOF, TYPE 1
90005 MISC EACH 5.000 1100.000 5500.00 500.000 2500.00 1600.000 8000.00

90005AA TEMPORARY ASPHALTIC BU
90005 MISC EACH 1.000 625.000 625.00 573.600 573.60 573.600 573.60

90005AAA TRAFFIC SIGNAL TROMBO
12-FOOT

90005 MISC EACH 24.000 300.000 7200.00 1000.000 24000.00 2500.000 60000.00
90005AAAA CUT-IN CONNECTION

90005 MISC EACH 2.000 1000.000 2000.00 1400.000 2800.00 1100.000 2200.00
90005B PATCH RCBC ROOF, TYPE 2

90005 MISC EACH 2.000 500.000 1000.00 375.000 750.00 450.000 900.00
90005BB PERMANENT CONCRETE BUS
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90005 MISC EACH 7.000 655.000 4585.00 601.600 4211.20 601.600 4211.20

90005BBB TRAFFIC SIGNAL TROMBO
15-FOOT

90005 MISC EACH 2.000 600.000 1200.00 500.000 1000.00 2500.000 5000.00
90005BBBB INSTALL HYDRANT

90005 MISC EACH 6.000 300.000 1800.00 200.000 1200.00 200.000 1200.00
90005C PLUG STORM SEWER PIPE

90005 MISC EACH 3.000 600.000 1800.00 200.000 600.00 200.000 600.00
90005CC TEMPORARY INLET CASTIN

90005 MISC EACH 12.000 790.000 9480.00 716.600 8599.20 716.600 8599.20
90005CCC TRAFFIC SIGNAL TROMBO
18-FOOT

90005 MISC EACH 2.000 550.000 1100.00 550.000 1100.00 550.000 1100.00
90005CCCC REMOVING STRUCTURAL

90005 MISC EACH 2.000 500.000 1000.00 500.000 1000.00 150.000 300.00
90005D RECONNECT ROOF DRAIN

90005 MISC EACH 1.000 3442.000 3442.00 4242.000 4242.00 3442.000 3442.00
90005DD SPECIAL 7.5-FT. X 5-FT

90005 MISC EACH 2.000 835.000 1670.00 754.600 1509.20 754.600 1509.20
90005DDD TRAFFIC SIGNAL TROMBO
22-FOOT

90005 MISC EACH 16.000 50.000 800.00 75.000 1200.00 50.000 800.00
90005DDDD CONSTRUCTION STAKING
SEWER

90005 MISC EACH 10.000 500.000 5000.00 600.000 6000.00 300.000 3000.00
90005E RECONNECT STORM SEWER L

90005 MISC EACH 52.000 450.000 23400.00 444.500 23114.00 444.500 23114.00
90005EE CONCRETE BASES, LB-3

90005 MISC EACH 15.000 740.000 11100.00 815.500 12232.50 815.500 12232.50
90005EEE STEEL POLE, 20-FOOT,

90005 MISC EACH 13.000 600.000 7800.00 350.000 4550.00 700.000 9100.00
90005EEEE WATER UTILITY OPENIN

90005 MISC EACH 1.000 2100.000 2100.00 3000.000 3000.00 2000.000 2000.00
90005F SPECIAL 5-FT. X 5-FT. M

90005 MISC EACH 23.000 525.000 12075.00 529.000 12167.00 529.000 12167.00
90005FF CONCRETE BASES, LB-8

90005 MISC EACH 7.000 3300.000 23100.00 2972.500 20807.50 2972.500 20807.50
90005FFF TRAFFIC SIGNAL CONTRO

90005 MISC EACH 8.000 165.000 1320.00 161.500 1292.00 161.500 1292.00
90005FFFF 8-FOOT BRACKET ARM

90005 MISC EACH 1.000 3500.000 3500.00 4300.000 4300.00 3500.000 3500.00
90005G SPECIAL 7-FT. X 5-FT. M
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90005 MISC EACH 1.000 600.000 600.00 1214.500 1214.50 1214.500 1214.50

90005GG CONCRETE BASES, P
90005 MISC EACH 1.000 750.000 750.00 678.500 678.50 678.500 678.50

90005GGG NEMA-PLUS CONFLICT MO
12-CHANNEL

90005 MISC EACH 25.000 180.000 4500.00 174.500 4362.50 174.500 4362.50
90005GGGG 10-FOOT BRACKET ARM

90005 MISC EACH 1.000 2500.000 2500.00 3300.000 3300.00 2500.000 2500.00
90005H SPECIAL 7.5-FT. X 4-FT.

90005 MISC EACH 8.000 600.000 4800.00 1175.000 9400.00 1175.000 9400.00
90005HH CONCRETE BASES, M

90005 MISC EACH 6.000 625.000 3750.00 559.750 3358.50 559.750 3358.50
90005HHH NEMA-PLUS CONFLICT MO
6-CHANNEL

90005 MISC EACH 31.000 600.000 18600.00 693.500 21498.50 693.500 21498.50
90005HHHH STEEL POLE, 30-FOOT,
SIMPLEX, 11 GAUGE

90005 MISC EACH 1.000 125.000 125.00 100.000 100.00 300.000 300.00
90005J CURB OUTLET CASTING

90005 MISC EACH 25.000 425.000 10625.00 389.350 9733.75 389.350 9733.75
90005JJ CONCRETE BASES, G

90005 MISC EACH 50.000 480.000 24000.00 424.430 21221.50 424.430 21221.50
90005JJJ TRAFFIC SIGNAL HEADS,
3-SECTION

90005 MISC EACH 2.000 675.000 1350.00 798.000 1596.00 798.000 1596.00
90005JJJJ STEEL POLE, 30-FOOT,
SIMPLEX, 7 GAUGE

90005 MISC EACH 3.000 500.000 1500.00 500.000 1500.00 300.000 900.00
90005K STORM SEWER TAP

90005 MISC EACH 3.000 1400.000 4200.00 1683.000 5049.00 1683.000 5049.00
90005KK CONCRETE BASES, LB-SP

90005 MISC EACH 4.000 650.000 2600.00 571.430 2285.72 571.430 2285.72
90005KKK TRAFFIC SIGNAL HEADS,
4-SECTION

90005 MISC EACH 1.000 5775.000 5775.00 5479.500 5479.50 5479.500 5479.50
90005KKKK TRAFFIC CONTROL SYST

90005 MISC EACH 91.000 500.000 45500.00 125.000 11375.00 200.000 18200.00
90005L UTILITY LINE OPENING, (

90005 MISC EACH 26.000 585.000 15210.00 712.000 18512.00 712.000 18512.00
90005LL STEEL POLE, 30-FOOT, 1

90005 MISC EACH 63.000 260.000 16380.00 228.430 14391.09 228.430 14391.09
90005LLL TRAFFIC SIGNAL HEADS,
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PEDESTRIAN
90005 MISC EACH 18.000 50.000 900.00 25.000 450.00 50.000 900.00

90005LLLL ERECTING CITY-OWNED
TYPE II

90005 MISC EACH 16.000 1800.000 28800.00 1450.000 23200.00 1790.000 28640.00
90005M FOUR FOOT DIAMETER SANI
MANHOLE

90005 MISC EACH 4.000 710.000 2840.00 827.000 3308.00 827.000 3308.00
90005MM STEEL POLE, 30-FOOT, 7

90005 MISC EACH 11.000 260.000 2860.00 228.430 2512.73 228.430 2512.73
90005MMM TRAFFIC SIGNAL HEADS,
3-SECTION

90005 MISC EACH 15.000 25.000 375.00 70.000 1050.00 25.000 375.00
90005MMMM LOCATE AND REFERENCE
CORNERS

90005 MISC EACH 6.000 550.000 3300.00 1225.000 7350.00 1500.000 9000.00
90005N TAP SANITARY MANHOLE

90005 MISC EACH 2.000 580.000 1160.00 711.000 1422.00 711.000 1422.00
90005NN STEEL POLE, 30-FOOT, 1
BLACK FINISH

90005 MISC EACH 109.000 50.000 5450.00 46.950 5117.55 46.950 5117.55
90005NNN TRAFFIC SIGNAL MOUNTI
HARDWARE

90005 MISC EACH 25.000 25.000 625.00 70.000 1750.00 25.000 625.00
90005NNNN RESET PROPERTY CORNE

90005 MISC EACH 6.000 500.000 3000.00 175.000 1050.00 200.000 1200.00
90005P PLUG SANITARY SEWER PIP

90005 MISC EACH 1.000 1100.000 1100.00 1175.000 1175.00 1175.000 1175.00
90005PP STEEL POLE, 30-FOOT, 7
BLACK FINISH

90005 MISC EACH 57.000 170.000 9690.00 132.750 7566.75 132.750 7566.75
90005PPP REMOVING LIGHT POLES

90005 MISC EACH 2.000 1000.000 2000.00 500.000 1000.00 600.000 1200.00
90005PPPP REMOVE WATER VALVE A
STRUCTURE

90005 MISC EACH 4.000 450.000 1800.00 200.000 800.00 500.000 2000.00
90005Q ABANDON SANITARY SEWER

90005 MISC EACH 5.000 235.000 1175.00 223.600 1118.00 223.600 1118.00
90005QQ LIGHTING FIXTURE TYPE,
STANDARD

90005 MISC EACH 14.000 75.000 1050.00 49.250 689.50 49.250 689.50
90005QQQ REMOVING ELECTRICAL P
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90005 MISC EACH 19.000 1027.000 19513.00 350.000 6650.00 600.000 11400.00

90005R REMOVE SANITARY MANHOLE
90005 MISC EACH 19.000 250.000 4750.00 238.600 4533.40 238.600 4533.40

90005RR LIGHTING FIXTURE TYPE,
STANDARD

90005 MISC EACH 91.000 175.000 15925.00 100.000 9100.00 150.000 13650.00
90005RRR REMOVING CONCRETE BAS

90005 MISC EACH 27.000 485.000 13095.00 485.000 13095.00 485.000 13095.00
90005S BOLLARDS

90005 MISC EACH 11.000 270.000 2970.00 249.600 2745.60 249.600 2745.60
90005SS LIGHTING FIXTURE TYPE,
STANDARD

90005 MISC EACH 26.000 73.000 1898.00 67.430 1753.18 67.430 1753.18
90005SSS SIGNAL PEDESTAL BASES

90005 MISC EACH 43.000 2100.000 90300.00 2100.000 90300.00 2100.000 90300.00
90005T TREE GRATES

90005 MISC EACH 28.000 590.000 16520.00 526.600 14744.80 526.600 14744.80
90005TT LIGHTING FIXTURE TYPE,

90005 MISC EACH 20.000 500.000 10000.00 500.000 10000.00 500.000 10000.00
90005U LANDSCAPE PLANTING SURV
AND CARE

90005 MISC EACH 3.000 595.000 1785.00 526.600 1579.80 526.600 1579.80
90005UU LIGHTING FIXTURE TYPE,
BLACK FINISH

90005 MISC EACH 10.000 390.000 3900.00 397.250 3972.50 397.250 3972.50
90005UUU FURNISHING AND INSTAL
16-INCH STEEL TRANSFORMER BASE

90005 MISC EACH 8.000 100.000 800.00 100.000 800.00 100.000 800.00
90005V REMOVING BIKE RACK RAIL

90005 MISC EACH 28.000 505.000 14140.00 473.600 13260.80 473.600 13260.80
90005VV PULL BOXES, TYPE I

90005 MISC EACH 15.000 450.000 6750.00 431.250 6468.75 431.250 6468.75
90005VVV FURNISHING AND INSTAL
20-INCH STEEL TRANSFORMER BASE

90005 MISC EACH 92.000 110.000 10120.00 63.000 5796.00 110.000 10120.00
90005W PRECAST SIGN POST BASE

90005 MISC EACH 3.000 375.000 1125.00 525.600 1576.80 525.600 1576.80
90005WW PULL BOXES, TYPE III

90005 MISC EACH 1.000 495.000 495.00 479.250 479.25 479.250 479.25
90005WWW FURNISHING AND INSTAL
STEEL TRANSFORMER BASES, BLACK



 

 

DATE 01/15/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 42
CERTIFIED BY DIVISION OF HIGHWAYS
TITLE CONTRACT AND ESTIMATE ENGINEER

REPORT OF ALL BIDS RECEIVED LETTING DATE: 01/14/03

PROPOSAL: 20030114006

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3
90005 MISC EACH 92.000 100.000 9200.00 72.000 6624.00 100.000 9200.00

90005X STEEL SIGN POST
90005 MISC EACH 1.000 5660.000 5660.00 5594.000 5594.00 5594.000 5594.00

90005XX TRAFFIC SIGNAL CONTROL
CABINET, P-SIZE

90005 MISC EACH 13.000 700.000 9100.00 250.000 3250.00 450.000 5850.00
90005XXX ABANDON WATER VALVE A
STRUCTURE

90005 MISC EACH 35.000 100.000 3500.00 100.000 3500.00 100.000 3500.00
90005Y REMOVING TREE GRATES

90005 MISC EACH 6.000 5425.000 32550.00 5147.500 30885.00 5147.500 30885.00
90005YY TRAFFIC SIGNAL CONTROL
CABINET, M-SIZE

90005 MISC EACH 26.000 150.000 3900.00 100.000 2600.00 200.000 5200.00
90005YYY ABANDON VALVE BOX

90005 MISC EACH 3.000 500.000 1500.00 750.000 2250.00 500.000 1500.00
90005Z INLET TYPE 3, DROP

90005 MISC EACH 2.000 2885.000 5770.00 5764.500 11529.00 5764.500 11529.00
90005ZZ STREET LIGHTING CABINE

90005 MISC EACH 12.000 1040.000 12480.00 500.000 6000.00 1675.000 20100.00
90005ZZZ CUT-OUT EXISTING WATE

90008 MISC DAY 530.000 60.000 31800.00 60.000 31800.00 60.000 31800.00
90008A PORTABLE CHANGEABLE MES

90030 MISC L.F. 816.000 3.000 2448.00 8.000 6528.00 5.000 4080.00
90030A REMOVING STORM SEWER, 1

90030 MISC L.F. 1760.000 1.100 1936.00 0.290 510.40 0.290 510.40
90030AA FURNISHING LOOP DETECT
CABLE

90030 MISC L.F. 81.000 3.000 243.00 8.000 648.00 5.000 405.00
90030B REMOVING STORM SEWER, 1

90030 MISC L.F. 1040.000 0.700 728.00 0.450 468.00 0.450 468.00
90030BB FURNISHING TRAFFIC SIG
12 CONDUCTOR, NO. 14

90030 MISC L.F. 157.000 3.000 471.00 8.000 1256.00 5.000 785.00
90030C REMOVING STORM SEWER, 1

90030 MISC L.F. 3485.000 1.250 4356.25 0.850 2962.25 0.850 2962.25
90030CC FURNISHING TRAFFIC SIG
20 CONDUCTOR, NO. 14

90030 MISC L.F. 147.000 3.000 441.00 8.000 1176.00 7.000 1029.00
90030D REMOVING STORM SEWER, 2

90030 MISC L.F. 3990.000 2.750 10972.50 2.890 11531.10 2.890 11531.10
90030DD FURNISH AND INSTALL 3
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WIRES AND 1 NO. 8 WIRE
90030 MISC L.F. 34.000 3.000 102.00 8.000 272.00 8.000 272.00

90030E REMOVING STORM SEWER, 3
90030 MISC L.F. 6645.000 1.000 6645.00 0.720 4784.40 0.720 4784.40

90030EE FURNISHING COMMUNICATI
90030 MISC L.F. 941.000 85.000 79985.00 94.500 88924.50 118.650 111649.65

90030F SANITARY SEWER PIPE, 8-
90030 MISC L.F. 340.000 109.000 37060.00 85.500 29070.00 150.000 51000.00

90030FF INSTALL 4-INCH WATER P
FITTINGS

90030 MISC L.F. 1166.000 20.000 23320.00 12.500 14575.00 1.000 1166.00
90030G SELECT FILL FOR SANITAR
MAIN

90030 MISC L.F. 90.000 132.000 11880.00 113.000 10170.00 130.000 11700.00
90030GG INSTALL 6-INCH WATER P
FITTINGS

90030 MISC L.F. 1660.000 1.000 1660.00 4.000 6640.00 6.000 9960.00
90030H SELECT FILL FOR STORM S

90030 MISC L.F. 804.000 79.000 63516.00 92.000 73968.00 130.000 104520.00
90030HH INSTALL 8-INCH WATER P
FITTINGS

90030 MISC L.F. 257.000 110.000 28270.00 62.000 15934.00 103.000 26471.00
90030J SANITARY SEWER LATERAL

90030 MISC L.F. 200.000 15.000 3000.00 5.000 1000.00 5.000 1000.00
90030JJ 3/4-INCH WASHED STONE

90030 MISC L.F. 19.000 160.000 3040.00 560.000 10640.00 235.000 4465.00
90030K SANITARY SEWER RISER

90030 MISC L.F. 329.000 60.000 19740.00 85.500 28129.50 123.000 40467.00
90030KK ADDITIONAL EXCAVATION

90030 MISC L.F. 917.000 10.000 9170.00 13.000 11921.00 1.000 917.00
90030L REMOVE PIPE FOR SEWER M

90030 MISC L.F. 200.000 12.000 2400.00 7.800 1560.00 15.000 3000.00
90030LL SELECT FILL FOR WATER

90030 MISC L.F. 237.000 10.000 2370.00 10.000 2370.00 1.000 237.00
90030M REMOVE SANITARY SEWER,

90030 MISC L.F. 15.000 138.000 2070.00 201.000 3015.00 257.000 3855.00
90030MM INSTALL 10-INCH WATER
FITTINGS

90030 MISC L.F. 57.000 5.000 285.00 6.250 356.25 10.000 570.00
90030N POLYSTYRENE INSULATION

90030 MISC L.F. 591.000 10.000 5910.00 7.750 4580.25 5.000 2955.00
90030NN ABANDON SANITARY SEWER
8-INCH
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90030 MISC L.F. 11960.000 8.250 98670.00 8.500 101660.00 9.150 109434.00

90030P CONC. CURB & GUTTER, 30
SPECIAL, MADISON, TYPE A

90030 MISC L.F. 80.000 134.000 10720.00 138.500 11080.00 277.000 22160.00
90030PP SANITARY SEWER PIPE, 1

90030 MISC L.F. 1035.000 8.250 8538.75 11.100 11488.50 9.150 9470.25
90030Q CONC. CURB & GUTTER, 30
SPECIAL, MADISON, TYPE D

90030 MISC L.F. 129.000 123.000 15867.00 152.000 19608.00 279.000 35991.00
90030QQ SANITARY SEWER PIPE, 1

90030 MISC L.F. 120.000 30.000 3600.00 17.500 2100.00 18.100 2172.00
90030R CONCRETE CURB & GUTTER,

90030 MISC L.F. 16.000 310.000 4960.00 163.000 2608.00 281.000 4496.00
90030RR SANITARY SEWER PIPE, 1

90030 MISC L.F. 100.000 35.000 3500.00 18.500 1850.00 18.000 1800.00
90030S HAND FORMED CURB & GUTT

90030 MISC L.F. 5040.000 6.750 34020.00 5.800 29232.00 5.800 29232.00
90030T PAVEMENT MARKING, 4-INC
ON CONCRETE PAVEMENT

90030 MISC L.F. 1120.000 10.000 11200.00 10.400 11648.00 10.400 11648.00
90030U PAVEMENT MARKING, CHANN
8-INCH, STAMARK ON CONCRETE PA

90030 MISC L.F. 17160.000 2.500 42900.00 2.400 41184.00 2.400 41184.00
90030V PAVEMENT MARKING, 4-INC
ON ASPHALTIC PAVEMENT

90030 MISC L.F. 640.000 5.000 3200.00 4.200 2688.00 4.200 2688.00
90030W PAVEMENT MARKING, CHANN
8-INCH, STAMARK ON ASPHALTIC P

90030 MISC L.F. 70.000 51.000 3570.00 50.850 3559.50 50.000 3500.00
90030X FURNISHING AND INSTALLI
CROSSING MATERIAL

90030 MISC L.F. 7.000 75.000 525.00 25.000 175.00 100.000 700.00
90030Y PROFILE CURB CUT

90030 MISC L.F. 3865.000 3.750 14493.75 4.010 15498.65 4.010 15498.65
90030Z CABLE-IN-DUCT, 1 1/4-IN

90031 MISC S.F. 1990.000 20.000 39800.00 20.000 39800.00 20.000 39800.00
90031A MODULAR BLOCK GRAVITY W

90031 MISC S.F. 260.000 19.000 4940.00 19.000 4940.00 19.000 4940.00
90031B THIN GRANITE FIELDSTONE

90031 MISC S.F. 23957.000 7.000 167699.00 7.000 167699.00 7.000 167699.00
90031C PRE-CAST CONCRETE PAVER
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90031 MISC S.F. 3370.000 9.500 32015.00 7.500 25275.00 6.150 20725.50

90031D COLORED CONCRETE CROSSW
90031 MISC S.F. 1682.000 7.000 11774.00 6.330 10647.06 6.330 10647.06

90031E CONCRETE BAND
90033 MISC S.Y. 280.000 5.000 1400.00 5.000 1400.00 5.000 1400.00

90033A REMOVING LIMESTONE PAVE
90033 MISC S.Y. 2590.000 30.000 77700.00 38.500 99715.00 42.250 109427.50

90033B SHES CONCRETE PAVEMENT,
90365 QMP, BASE COURSES TON 23950.000 0.200 4790.00 0.350 8382.50 0.200 4790.00
90413 QMP, URBAN CONCRETE DAY 55.000 500.000 27500.00 700.000 38500.00 850.000 46750.00
90414 PVMT STRENGTH INCENTIVE, CONCR DOL 7480.000 1.000 7480.00 1.000 7480.00 1.000 7480.00
90545 CONCRETE COLLAR EACH 12.000 350.000 4200.00 500.000 6000.00 250.000 3000.00
90591 TEMPORARY COVER PLATES EACH 13.000 225.000 2925.00 80.000 1040.00 200.000 2600.00
90637 SAFETY FENCE L.F. 12500.000 1.850 23125.00 1.850 23125.00 1.850 23125.00

PROPOSAL TOTAL....... 4435294.05 4445588.33 4619481.28
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BIDDER NO 1: PARISI CONSTRUCTION CO., INC.
BIDDER NO 2: VINTON CONSTRUCTION COMPANY
BIDDER NO 3: JAMES CAPE & SONS CO.
BIDDER NO 4: THE ZIGNEGO COMPANIES
BIDDER NO 5: MUSSON BROS., INC.
BIDDER NO 6: SPEEDWAY SAND & GRAVEL, INC.

BIDDER NO 4 BIDDER NO 5 BIDDER NO 6
ITEM ESTIMATED UNIT UNIT UNIT

NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
-----------------------------------------------------------------------------------------------------------------------------------
10843 RELATIONSHIP BAR CHART PROGRES LS 1.000 12000.000 12000.00 7500.000 7500.00 1000.000 1000.00
20102 CLEARING I.D. 90.000 30.000 2700.00 12.950 1165.50 10.000 900.00
20105 GRUBBING I.D. 90.000 4.000 360.00 12.950 1165.50 15.000 1350.00
20401 REMOVING PAVEMENT S.Y. 33780.000 3.250 109785.00 4.000 135120.00 4.500 152010.00
20402 REMOVING ASPHALTIC SURFACE S.Y. 1510.000 1.500 2265.00 3.000 4530.00 1.500 2265.00
20405 REMOVING CURB AND GUTTER L.F. 2818.000 4.000 11272.00 3.500 9863.00 3.000 8454.00
20406 REMOVING CONCRETE SIDEWALK S.Y. 5350.000 5.500 29425.00 3.000 16050.00 9.000 48150.00
20411 REMOVING GUARDRAIL L.F. 115.000 1.250 143.75 1.000 115.00 1.250 143.75
20412 REMOVING FENCE L.F. 610.000 1.000 610.00 0.650 396.50 1.000 610.00
20414 REMOVING MANHOLES EACH 5.000 200.000 1000.00 550.000 2750.00 300.000 1500.00
20416 REMOVING INLETS EACH 64.000 100.000 6400.00 450.000 28800.00 250.000 16000.00
20420 REMOVING ASPHALTIC SURFACE, MI S.Y. 20700.000 1.440 29808.00 1.440 29808.00 1.500 31050.00
20501 COMMON EXCAVATION C.Y. 26259.000 9.250 242895.75 10.750 282284.25 14.500 380755.50
21302 FINISHING ROADWAY, PROJECT LS 1.000 11000.000 11000.00 6500.000 6500.00 5000.000 5000.00

5992-05-25
30404 CRUSHED AGGREGATE BASE COURSE TON 16200.000 7.720 125064.00 10.250 166050.00 12.500 202500.00
30420 CABC, OPEN GRADED, NUMBER 2 TON 7750.000 11.600 89900.00 12.300 95325.00 12.300 95325.00
30426 BREAKER RUN STONE TON 4400.000 7.720 33968.00 11.000 48400.00 12.000 52800.00
40204 ASPHALTIC MATERIAL FOR TACK CO GAL. 680.000 4.000 2720.00 4.000 2720.00 4.000 2720.00
40301 QMP, ASPHALTIC MIXTURE TON 3405.000 1.500 5107.50 1.500 5107.50 1.500 5107.50
40501 ASPHALTIC MATERIAL FOR PLANT M TON 205.000 235.000 48175.00 235.000 48175.00 235.000 48175.00
40723 ASPHALTIC CONCRETE PAVEMENT, T TON 3160.000 45.500 143780.00 45.500 143780.00 45.500 143780.00
40724 ASPHALTIC CONCRETE PAVEMENT, T TON 245.000 56.700 13891.50 56.700 13891.50 56.700 13891.50
40728 DENSITY INCENTIVE, ASPHALTIC C DOL 2180.000 1.000 2180.00 1.000 2180.00 1.000 2180.00
41106 ASPHALTIC SURFACE, TEMPORARY TON 160.000 102.000 16320.00 102.000 16320.00 102.000 16320.00
41510 CONCRETE PAVEMENT, 10-INCH S.Y. 24095.000 27.000 650565.00 24.870 599242.65 24.870 599242.65
41520 H.E.S. CONCRETE PAVEMENT, 10-I S.Y. 4745.000 31.000 147095.00 27.270 129396.15 27.270 129396.15
41605 CONCRETE DRIVEWAY, 6-INCH S.Y. 470.000 31.000 14570.00 27.450 12901.50 27.450 12901.50
41653 PAVEMENT TIES EACH 225.000 10.000 2250.00 6.500 1462.50 6.500 1462.50
41665 CONCRETE PAVEMENT GAPS EACH 18.000 1800.000 32400.00 1200.000 21600.00 1200.000 21600.00
60102 CONCRETE CURB, TYPE D L.F. 745.000 18.000 13410.00 12.200 9089.00 14.000 10430.00
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60205 CONCRETE SIDEWALK, 5-INCH S.F. 43800.000 3.000 131400.00 2.900 127020.00 2.900 127020.00
60224 CONCRETE SAFETY ISLANDS S.F. 650.000 10.000 6500.00 4.450 2892.50 4.000 2600.00
60305 TEMP PRECAST CONC BARR, CONTR L.F. 335.000 20.000 6700.00 11.000 3685.00 10.000 3350.00
60308 TEMP PRECAST CONC BARR, CONTR L.F. 335.000 20.000 6700.00 5.000 1675.00 1.000 335.00
60825 REINF CONC PIPE, CLASS III, SS L.F. 944.000 43.000 40592.00 48.000 45312.00 62.000 58528.00
60826 REINF CONC PIPE, CLASS III, SS L.F. 44.000 44.000 1936.00 73.000 3212.00 65.000 2860.00
60827 REINF CONC PIPE, CLASS III, SS L.F. 157.000 46.000 7222.00 55.000 8635.00 68.000 10676.00
60829 REINF CONC PIPE, CLASS III, SS L.F. 134.000 51.000 6834.00 67.000 8978.00 75.000 10050.00
60833 REINF CONC PIPE, CLASS III, SS L.F. 34.000 67.000 2278.00 115.000 3910.00 105.000 3570.00
60850 REINF CONC PIPE, CLASS IV, SS, L.F. 165.000 43.000 7095.00 46.150 7614.75 65.000 10725.00
60851 REINF CONC PIPE, CLASS IV, SS, L.F. 49.000 44.000 2156.00 75.000 3675.00 68.000 3332.00
60852 REINF CONC PIPE, CLASS IV, SS, L.F. 39.000 46.000 1794.00 57.000 2223.00 72.000 2808.00
60854 REINF CONC PIPE, CLASS IV, SS, L.F. 57.000 53.000 3021.00 59.000 3363.00 78.000 4446.00
61002 REINF CONC HE, CL HE-III, SS, L.F. 4.000 110.000 440.00 585.000 2340.00 150.000 600.00
61110 MANHOLES, TYPE 1 EACH 15.000 1400.000 21000.00 1000.000 15000.00 1200.000 18000.00
61112 MANHOLES, TYPE 3 EACH 4.000 1800.000 7200.00 2200.000 8800.00 2100.000 8400.00
61122 INLETS, TYPE 3 EACH 56.000 675.000 37800.00 1450.000 81200.00 800.000 44800.00
61123 INLETS, TYPE 8 EACH 2.000 850.000 1700.00 1700.000 3400.00 825.000 1650.00
61150 MANHOLE COVERS, TYPE J-SPECIAL EACH 36.000 325.000 11700.00 275.000 9900.00 325.000 11700.00
61156 INLET COVERS, TYPE H-S EACH 5.000 300.000 1500.00 350.000 1750.00 400.000 2000.00
61160 INLET COVERS, TYPE HM-S EACH 3.000 300.000 900.00 380.000 1140.00 410.000 1230.00
61167 INLET COVERS, TYPE H EACH 3.000 300.000 900.00 350.000 1050.00 400.000 1200.00
61170 INLET COVERS, TYPE MS EACH 2.000 325.000 650.00 280.000 560.00 310.000 620.00
61182 ADJUSTING MANHOLE COVERS EACH 40.000 300.000 12000.00 300.000 12000.00 300.000 12000.00
61183 ADJUSTING INLET COVERS EACH 3.000 150.000 450.00 300.000 900.00 150.000 450.00
61198 SALVAGED INLET COVERS EACH 60.000 180.000 10800.00 250.000 15000.00 100.000 6000.00
61201 PIPE UNDERDRAIN, 6-INCH L.F. 10640.000 4.000 42560.00 4.000 42560.00 10.000 106400.00
61424 PORTABLE CRASH CUSHIONS EACH 1.000 4400.000 4400.00 4400.000 4400.00 4400.000 4400.00
61427 CARTRIDGES FOR PORTABLE CRASH EACH 3.000 200.000 600.00 200.000 600.00 200.000 600.00
61802 MAINT AND REPAIR OF HAUL ROADS LS 1.000 1000.000 1000.00 1.000 1.00 1000.000 1000.00

5992-05-25
61910 MOBILIZATION LS 1.000 325932.500 325932.50 160000.000 160000.00 398170.000 398170.00
62003 CONCRETE MEDIAN SLOPED NOSE S.F. 150.000 8.000 1200.00 6.700 1005.00 6.000 900.00
62302 DUST CONTROL SURFACE TREATMENT S.Y. 45000.000 0.010 450.00 0.500 22500.00 0.500 22500.00
62401 WATER MGAL 360.000 20.000 7200.00 20.000 7200.00 25.000 9000.00
62501 TOPSOIL S.Y. 2200.000 2.800 6160.00 3.500 7700.00 2.000 4400.00
62702 MULCHING S.Y. 1300.000 0.400 520.00 0.200 260.00 0.400 520.00
62815 SILT FENCE, DELIVERED L.F. 500.000 1.000 500.00 0.600 300.00 1.000 500.00
62816 SILT FENCE, INSTALLED L.F. 500.000 1.000 500.00 0.600 300.00 1.000 500.00
62817 SILT FENCE MAINTENANCE L.F. 1000.000 0.050 50.00 0.050 50.00 0.050 50.00
62819 MOBILIZATIONS, EROSION CONTROL EACH 4.000 50.000 200.00 10.000 40.00 50.000 200.00
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62821 MOBILIZATIONS, EMERGENCY EROSI EACH 8.000 50.000 400.00 10.000 80.00 50.000 400.00
62826 EROSION MAT, DELIVERED, CLASS S.Y. 50.000 1.000 50.00 1.000 50.00 1.000 50.00
62827 EROSION MAT, INSTALLED, CLASS S.Y. 50.000 1.000 50.00 1.000 50.00 1.000 50.00
62870 INLET PROTECTION, TYPE A EACH 98.000 68.000 6664.00 68.000 6664.00 68.000 6664.00
62871 INLET PROTECTION, TYPE B EACH 10.000 42.000 420.00 32.000 320.00 42.000 420.00
62872 INLET PROTECTION, TYPE C EACH 88.000 46.000 4048.00 31.500 2772.00 46.000 4048.00
62875 TEMPORARY DITCH CHECKS, DELIVE L.F. 50.000 3.000 150.00 2.000 100.00 3.000 150.00
62876 TEMPORARY DITCH CHECKS, INSTAL L.F. 50.000 3.000 150.00 2.000 100.00 3.000 150.00
62905 FERTILIZER, TYPE B CWT. 1.370 45.000 61.65 28.000 38.36 45.000 61.65
63011 SEEDING, MIXTURE NO. 40 LB. 30.000 5.000 150.00 4.000 120.00 5.000 150.00
63110 LAWN SOD S.Y. 1100.000 3.200 3520.00 4.850 5335.00 3.200 3520.00
63201 TREES, EACH 4.000 662.500 2650.00 600.000 2400.00 662.500 2650.00

PEAR, CLEVELAND SELECT, 3-1/2-
B & B

63202 TREES, EACH 5.000 850.000 4250.00 600.000 3000.00 850.000 4250.00
ELM, NEW HORIZON, 3-1/2-INCH C

63261 SHRUBS, EACH 24.000 50.000 1200.00 42.000 1008.00 50.000 1200.00
JUNIPER, BROADMOOR, 5 GAL., CG

63262 SHRUBS, EACH 10.000 33.000 330.00 36.000 360.00 33.000 330.00
COTTONEASTER, CRANBERRY, 18-IN

63263 SHRUBS, EACH 10.000 22.000 220.00 31.000 310.00 22.000 220.00
SUMAC, LOW GROW, 12-INCH HT.,

63264 SHRUBS, EACH 7.000 23.000 161.00 75.000 525.00 23.000 161.00
ROSE, NEARLY WILD, 12-INCH HT.

63265 SHRUBS, EACH 177.000 18.000 3186.00 39.000 6903.00 18.000 3186.00
SPIREA, MAGIC CARPET, 12-INCH

63266 SHRUBS, EACH 18.000 39.000 702.00 42.000 756.00 39.000 702.00
CRANBERRYBUSH, DWARF EUROPEAN,
HT., B & B

63281 VINES, EACH 40.000 11.000 440.00 6.250 250.00 11.000 440.00
PERENNIALS, CONEFLOWER, DWARF
QT., CG

63282 VINES, EACH 108.000 12.200 1317.60 11.000 1188.00 12.200 1317.60
PERENNIALS, GRASS, BLUE OAT, 1

63283 VINES, EACH 24.000 15.000 360.00 4.120 98.88 15.000 360.00
PERENNIALS, DAYLILY, BERTIE FE
CG

63284 VINES, EACH 80.000 14.750 1180.00 6.250 500.00 14.750 1180.00
PERENNIALS, DAYLILY, STELLA D'
CG

63285 VINES, EACH 37.000 16.000 592.00 6.250 231.25 16.000 592.00
PERENNIALS, CATMINT, BLUE WOND
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CG
63286 VINES, EACH 72.000 12.800 921.60 4.500 324.00 12.800 921.60

PERENNIALS, CATMINT, QT., CG
63287 VINES, EACH 48.000 11.000 528.00 9.000 432.00 11.000 528.00

PERENNIALS, SUSAN, GOLDSTRUM B
1 GAL., CG

63288 VINES, EACH 76.000 14.200 1079.20 6.000 456.00 14.200 1079.20
PERENNIALS, SEDUM, AUTUMN JOY,

63289 VINES, EACH 24.000 13.250 318.00 12.000 288.00 13.250 318.00
PERENNIALS, DROPSEED, PRAIRIE,
CG

63702 SIGNS, TYPE II, REFLECTIVE S.F. 768.000 19.250 14784.00 16.150 12403.20 19.250 14784.00
63822 MOVING SIGNS, TYPE II EACH 2.000 40.000 80.00 24.000 48.00 40.000 80.00
64202 FIELD OFFICE, TYPE B LS 1.000 12000.000 12000.00 11000.000 11000.00 4000.000 4000.00
64302 TRAFFIC CONTROL, PROJECT LS 1.000 34600.000 34600.00 34600.000 34600.00 34600.000 34600.00

5992-05-25
64310 TRAFFIC CONTROL, ARROW BOARDS DAYS 1169.000 12.000 14028.00 12.000 14028.00 12.000 14028.00
64313 TRAFFIC CONTROL, DRUMS DAYS 38909.000 0.200 7781.80 0.200 7781.80 0.200 7781.80
64317 TRAFFIC CONTROL, BARRICADES, T DAYS 9420.000 0.150 1413.00 0.150 1413.00 0.150 1413.00
64318 TRAFFIC CONTROL, BARRICADES, T DAYS 16949.000 0.300 5084.70 0.300 5084.70 0.300 5084.70
64321 TRAFFIC CONTROL, WARNING LIGHT DAYS 28490.000 0.100 2849.00 0.100 2849.00 0.100 2849.00
64323 TRAFFIC CONTROL, WARNING LIGHT DAYS 14333.000 0.150 2149.95 0.150 2149.95 0.150 2149.95
64326 TRAFFIC CONTROL, SIGNS DAYS 55269.000 0.250 13817.25 0.250 13817.25 0.250 13817.25
64329 TRAFF CNTRL, FLEXBLE TUBULAR M EACH 125.000 20.000 2500.00 20.000 2500.00 20.000 2500.00
64333 TRAFF CNTRL, FLEXBLE TUBULAR M EACH 125.000 3.000 375.00 3.000 375.00 3.000 375.00
64503 GEOTEXTILE FABRIC, TYPE DF S.Y. 8570.000 1.500 12855.00 1.500 12855.00 1.600 13712.00
64601 PAVEMENT MARKING, 4-INCH, PAIN L.F. 22300.000 0.100 2230.00 0.100 2230.00 0.100 2230.00
64602 PAVEMENT MARKING, 4-INCH, EPOX L.F. 950.000 0.850 807.50 0.850 807.50 0.850 807.50
64617 PVMT MRKNG, CHANNELIZING, 8-IN L.F. 1760.000 0.250 440.00 0.250 440.00 0.250 440.00
64618 PVMT MRKNG, CHANNELIZING, 8-IN L.F. 290.000 0.900 261.00 0.900 261.00 0.900 261.00
64642 REMOVING PAVEMENT MARKINGS L.F. 28110.000 0.400 11244.00 0.400 11244.00 0.400 11244.00
64701 PVMT MRKNG, RAILROAD CROSSINGS EACH 5.000 150.000 750.00 150.000 750.00 150.000 750.00
64702 PVMT MRKNG, RAILROAD CROSSINGS EACH 3.000 450.000 1350.00 450.000 1350.00 450.000 1350.00
64713 PVMT MRKNG, STOP LINE, 24-INCH L.F. 195.000 1.000 195.00 1.000 195.00 1.000 195.00
64714 PVMT MRKNG, STOP LINE, 24-INCH L.F. 1443.000 3.500 5050.50 3.500 5050.50 3.500 5050.50
64718 PVMT MRKNG, CROSSWALK, 6-INCH, L.F. 4880.000 2.500 12200.00 2.500 12200.00 2.500 12200.00
64722 PVMT MRKNG, CROSSWALK, 12-INCH L.F. 1365.000 3.500 4777.50 3.500 4777.50 3.500 4777.50
64733 PAVEMENT MARKING, ARROWS, TYPE EACH 23.000 35.000 805.00 35.000 805.00 35.000 805.00
64734 PAVEMENT MARKING, ARROWS, TYPE EACH 27.000 125.000 3375.00 125.000 3375.00 125.000 3375.00
64737 PAVEMENT MARKING, ARROWS, TYPE EACH 2.000 40.000 80.00 40.000 80.00 40.000 80.00
64738 PAVEMENT MARKING, ARROWS, TYPE EACH 2.000 140.000 280.00 140.000 280.00 140.000 280.00
64745 PVMT MRKNG, ARROWS, BIKE LANE, EACH 25.000 30.000 750.00 30.000 750.00 30.000 750.00
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64746 PVMT MRKNG, ARROWS, BIKE LANE, EACH 29.000 40.000 1160.00 40.000 1160.00 40.000 1160.00
64757 PAVEMENT MARKING, WORDS, PAINT EACH 5.000 35.000 175.00 35.000 175.00 35.000 175.00
64758 PAVEMENT MARKING, WORDS, EPOXY EACH 11.000 125.000 1375.00 125.000 1375.00 125.000 1375.00
64761 PVMT MRKNG, WORDS, BIKE LANE, EACH 52.000 30.000 1560.00 30.000 1560.00 30.000 1560.00
64762 PVMT MRKNG, WORDS, BIKE LANE, EACH 60.000 45.000 2700.00 40.000 2400.00 40.000 2400.00
64765 PVMT MRKNG, DIAGONAL, 8-INCH, L.F. 435.000 0.500 217.50 0.500 217.50 0.500 217.50
64766 PVMT MRKNG, DIAGONAL, 8-INCH, L.F. 435.000 3.500 1522.50 3.500 1522.50 3.500 1522.50
64778 PAVEMENT MARKING, CURB, EPOXY L.F. 415.000 3.500 1452.50 3.500 1452.50 3.500 1452.50
64782 PAVEMENT MARKING, CURB RAMP, E L.F. 1440.000 3.500 5040.00 3.500 5040.00 3.500 5040.00
64786 PAVEMENT MARKING, PARKING STAL L.F. 135.000 3.500 472.50 3.500 472.50 3.500 472.50
64793 REMOVING PAVEMENT MARKINGS, AR EACH 75.000 60.000 4500.00 60.000 4500.00 60.000 4500.00
64794 REMOVING PAVEMENT MARKINGS, SY EACH 34.000 60.000 2040.00 60.000 2040.00 60.000 2040.00
64795 REMOVING PAVEMENT MARKINGS, WO EACH 69.000 90.000 6210.00 90.000 6210.00 90.000 6210.00
64901 TEMPORARY PAVEMENT MARKING, 4 L.F. 8445.000 0.200 1689.00 0.200 1689.00 0.200 1689.00
64904 TEMP PVMT MRKG, 4-INCH, REMOVA L.F. 5035.000 0.800 4028.00 0.800 4028.00 0.800 4028.00
64908 TEMP PVMT MRKG CHAN 8-IN REMOV L.F. 170.000 1.600 272.00 1.600 272.00 1.600 272.00
64911 TEMP PVMT MRKNG, STOP LINE, 18 L.F. 15.000 5.000 75.00 5.000 75.00 5.000 75.00
64912 TEMP PVMT MRKG STOP LNE 18IN R L.F. 125.000 5.000 625.00 5.000 625.00 5.000 625.00
64913 TEMP PVMT MRKNG, STOP LINE, 24 L.F. 180.000 3.000 540.00 3.000 540.00 3.000 540.00
64917 TEMPORARY PAVEMENT MARKING, AR EACH 12.000 30.000 360.00 30.000 360.00 30.000 360.00
64918 TEMP PVMT MRKNG, ARROWS, REMOV EACH 13.000 65.000 845.00 65.000 845.00 65.000 845.00
64919 TEMPORARY PAVEMENT MARKING, WO EACH 7.000 60.000 420.00 60.000 420.00 60.000 420.00
64920 TEMP PVMT MRKNG, WORDS, REMOVA EACH 5.000 130.000 650.00 130.000 650.00 130.000 650.00
65040 CONSTRUCTION STAKING, STORM SE EACH 84.000 65.000 5460.00 65.000 5460.00 65.000 5460.00
65045 CONSTRUCTION STAKING, SUBGRADE L.F. 7370.000 0.700 5159.00 0.560 4127.20 0.700 5159.00
65050 CONSTRUCTION STAKING, CABC L.F. 470.000 0.700 329.00 0.650 305.50 0.700 329.00
65055 CONSTRUCTION STAKING, CURB, GU L.F. 1035.000 0.650 672.75 0.950 983.25 0.650 672.75
65065 CONSTRUCTION STAKING, STRUCT L LS 1.000 500.000 500.00 1250.000 1250.00 500.000 500.00

STA 104+25
65070 CONSTRUCTION STAKING, CONCRETE L.F. 6930.000 2.000 13860.00 1.400 9702.00 2.000 13860.00
65080 CONSTRUCTION STAKING, RESURFAC L.F. 4975.000 0.120 597.00 0.250 1243.75 0.120 597.00
65085 CONSTRUCTION STAKING, ELECTRIC LS 1.000 2000.000 2000.00 2800.000 2800.00 2000.000 2000.00

5992-05-25
65216 NONMETALLIC CONDUIT, SCHEDULE L.F. 110.000 3.160 347.60 3.160 347.60 3.160 347.60
65217 NONMETALLIC CONDUIT, SCHEDULE L.F. 2075.000 2.720 5644.00 2.720 5644.00 2.720 5644.00
65219 NONMETALLIC CONDUIT, SCHEDULE L.F. 1080.000 2.890 3121.20 2.890 3121.20 2.890 3121.20
65220 NONMETALLIC CONDUIT, SCHEDULE L.F. 150.000 3.550 532.50 3.550 532.50 3.550 532.50
65221 NONMETALLIC CONDUIT, SCHEDULE L.F. 11255.000 3.150 35453.25 3.150 35453.25 3.150 35453.25
65229 NONMETALLIC CONDUIT, SCHEDULE L.F. 1225.000 3.600 4410.00 3.600 4410.00 3.600 4410.00
65230 NONMETALLIC CONDUIT, SCHEDULE L.F. 165.000 3.950 651.75 3.950 651.75 3.950 651.75
65231 NONMETALLIC CONDUIT, SCHEDULE L.F. 4870.000 4.350 21184.50 4.350 21184.50 4.350 21184.50
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65237 CONDUIT, SPECIAL, 3-INCH L.F. 135.000 17.230 2326.05 17.230 2326.05 17.230 2326.05
65615 ELEC SERVICE, METER BREAKER PE LS 1.000 830.000 830.00 830.000 830.00 830.000 830.00

STA. 9"A"+04
65616 ELEC SERVICE, METER BREAKER PE LS 1.000 830.000 830.00 830.000 830.00 830.000 830.00

STA. 117+61
65617 ELEC SERVICE, METER BREAKER PE LS 1.000 830.000 830.00 830.000 830.00 830.000 830.00

STA. 122+54
65618 ELEC SERVICE, METER BREAKER PE LS 1.000 830.000 830.00 830.000 830.00 830.000 830.00

STA. 140+15
65619 ELEC SERVICE, METER BREAKER PE LS 1.000 830.000 830.00 830.000 830.00 830.000 830.00

STA. 143+90
65620 ELEC SERVICE, METER BREAKER PE LS 1.000 830.000 830.00 830.000 830.00 830.000 830.00

STA. 150+34
65621 ELEC SERVICE, METER BREAKER PE LS 1.000 830.000 830.00 830.000 830.00 830.000 830.00

STA. 157+56
65630 ELECTRICAL SERVICE, UNMETERED, LS 1.000 495.000 495.00 495.000 495.00 495.000 495.00

STA. 117+61
65631 ELECTRICAL SERVICE, UNMETERED, LS 1.000 495.000 495.00 495.000 495.00 495.000 495.00

STA. 150+24
66501 SAWING EXISTING PAVEMENT L.F. 1432.000 0.700 1002.40 0.700 1002.40 0.700 1002.40
66502 SAWING CONCRETE PAVEMENT, FULL L.F. 3355.000 1.750 5871.25 1.750 5871.25 1.750 5871.25
90004 MISC LS 1.000 1100.000 1100.00 1500.000 1500.00 1100.000 1100.00

90004A CONSTRUCTION STAKING, W
90005 MISC EACH 2.000 800.000 1600.00 2000.000 4000.00 1000.000 2000.00

90005A PATCH RCBC ROOF, TYPE 1
90005 MISC EACH 5.000 1600.000 8000.00 1600.000 8000.00 1600.000 8000.00

90005AA TEMPORARY ASPHALTIC BU
90005 MISC EACH 1.000 573.600 573.60 573.600 573.60 573.600 573.60

90005AAA TRAFFIC SIGNAL TROMBO
12-FOOT

90005 MISC EACH 24.000 2000.000 48000.00 3500.000 84000.00 2000.000 48000.00
90005AAAA CUT-IN CONNECTION

90005 MISC EACH 2.000 1750.000 3500.00 2000.000 4000.00 1800.000 3600.00
90005B PATCH RCBC ROOF, TYPE 2

90005 MISC EACH 2.000 1000.000 2000.00 450.000 900.00 400.000 800.00
90005BB PERMANENT CONCRETE BUS

90005 MISC EACH 7.000 601.600 4211.20 601.600 4211.20 601.600 4211.20
90005BBB TRAFFIC SIGNAL TROMBO
15-FOOT

90005 MISC EACH 2.000 1500.000 3000.00 2100.000 4200.00 1500.000 3000.00
90005BBBB INSTALL HYDRANT
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90005 MISC EACH 6.000 200.000 1200.00 600.000 3600.00 150.000 900.00

90005C PLUG STORM SEWER PIPE
90005 MISC EACH 3.000 200.000 600.00 800.000 2400.00 250.000 750.00

90005CC TEMPORARY INLET CASTIN
90005 MISC EACH 12.000 716.600 8599.20 716.600 8599.20 716.600 8599.20

90005CCC TRAFFIC SIGNAL TROMBO
18-FOOT

90005 MISC EACH 2.000 250.000 500.00 250.000 500.00 350.000 700.00
90005CCCC REMOVING STRUCTURAL

90005 MISC EACH 2.000 150.000 300.00 1200.000 2400.00 300.000 600.00
90005D RECONNECT ROOF DRAIN

90005 MISC EACH 1.000 3200.000 3200.00 6500.000 6500.00 2000.000 2000.00
90005DD SPECIAL 7.5-FT. X 5-FT

90005 MISC EACH 2.000 754.600 1509.20 754.600 1509.20 754.600 1509.20
90005DDD TRAFFIC SIGNAL TROMBO
22-FOOT

90005 MISC EACH 16.000 50.000 800.00 75.000 1200.00 50.000 800.00
90005DDDD CONSTRUCTION STAKING
SEWER

90005 MISC EACH 10.000 300.000 3000.00 1200.000 12000.00 500.000 5000.00
90005E RECONNECT STORM SEWER L

90005 MISC EACH 52.000 444.500 23114.00 444.500 23114.00 444.500 23114.00
90005EE CONCRETE BASES, LB-3

90005 MISC EACH 15.000 815.500 12232.50 815.500 12232.50 815.500 12232.50
90005EEE STEEL POLE, 20-FOOT,

90005 MISC EACH 13.000 800.000 10400.00 950.000 12350.00 800.000 10400.00
90005EEEE WATER UTILITY OPENIN

90005 MISC EACH 1.000 2000.000 2000.00 5300.000 5300.00 1500.000 1500.00
90005F SPECIAL 5-FT. X 5-FT. M

90005 MISC EACH 23.000 529.000 12167.00 529.000 12167.00 529.000 12167.00
90005FF CONCRETE BASES, LB-8

90005 MISC EACH 7.000 2972.500 20807.50 2972.500 20807.50 2972.500 20807.50
90005FFF TRAFFIC SIGNAL CONTRO

90005 MISC EACH 8.000 161.500 1292.00 161.500 1292.00 161.500 1292.00
90005FFFF 8-FOOT BRACKET ARM

90005 MISC EACH 1.000 4000.000 4000.00 6100.000 6100.00 2500.000 2500.00
90005G SPECIAL 7-FT. X 5-FT. M

90005 MISC EACH 1.000 1214.500 1214.50 1214.500 1214.50 1214.500 1214.50
90005GG CONCRETE BASES, P

90005 MISC EACH 1.000 678.500 678.50 678.500 678.50 678.500 678.50
90005GGG NEMA-PLUS CONFLICT MO
12-CHANNEL
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90005 MISC EACH 25.000 174.500 4362.50 174.500 4362.50 174.500 4362.50

90005GGGG 10-FOOT BRACKET ARM
90005 MISC EACH 1.000 2800.000 2800.00 6000.000 6000.00 1900.000 1900.00

90005H SPECIAL 7.5-FT. X 4-FT.
90005 MISC EACH 8.000 1175.000 9400.00 1175.000 9400.00 1175.000 9400.00

90005HH CONCRETE BASES, M
90005 MISC EACH 6.000 559.750 3358.50 559.750 3358.50 559.750 3358.50

90005HHH NEMA-PLUS CONFLICT MO
6-CHANNEL

90005 MISC EACH 31.000 693.500 21498.50 693.500 21498.50 693.500 21498.50
90005HHHH STEEL POLE, 30-FOOT,
SIMPLEX, 11 GAUGE

90005 MISC EACH 1.000 300.000 300.00 575.000 575.00 200.000 200.00
90005J CURB OUTLET CASTING

90005 MISC EACH 25.000 389.350 9733.75 389.350 9733.75 389.350 9733.75
90005JJ CONCRETE BASES, G

90005 MISC EACH 50.000 424.430 21221.50 424.430 21221.50 424.430 21221.50
90005JJJ TRAFFIC SIGNAL HEADS,
3-SECTION

90005 MISC EACH 2.000 798.000 1596.00 798.000 1596.00 798.000 1596.00
90005JJJJ STEEL POLE, 30-FOOT,
SIMPLEX, 7 GAUGE

90005 MISC EACH 3.000 300.000 900.00 300.000 900.00 500.000 1500.00
90005K STORM SEWER TAP

90005 MISC EACH 3.000 1683.000 5049.00 1683.000 5049.00 1683.000 5049.00
90005KK CONCRETE BASES, LB-SP

90005 MISC EACH 4.000 571.430 2285.72 571.430 2285.72 571.430 2285.72
90005KKK TRAFFIC SIGNAL HEADS,
4-SECTION

90005 MISC EACH 1.000 5479.500 5479.50 5479.500 5479.50 5479.500 5479.50
90005KKKK TRAFFIC CONTROL SYST

90005 MISC EACH 91.000 250.000 22750.00 250.000 22750.00 500.000 45500.00
90005L UTILITY LINE OPENING, (

90005 MISC EACH 26.000 712.000 18512.00 712.000 18512.00 712.000 18512.00
90005LL STEEL POLE, 30-FOOT, 1

90005 MISC EACH 63.000 228.430 14391.09 228.430 14391.09 228.430 14391.09
90005LLL TRAFFIC SIGNAL HEADS,
PEDESTRIAN

90005 MISC EACH 18.000 30.000 540.00 20.000 360.00 30.000 540.00
90005LLLL ERECTING CITY-OWNED
TYPE II
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90005 MISC EACH 16.000 2500.000 40000.00 3765.000 60240.00 2500.000 40000.00

90005M FOUR FOOT DIAMETER SANI
MANHOLE

90005 MISC EACH 4.000 827.000 3308.00 827.000 3308.00 827.000 3308.00
90005MM STEEL POLE, 30-FOOT, 7

90005 MISC EACH 11.000 228.430 2512.73 228.430 2512.73 228.430 2512.73
90005MMM TRAFFIC SIGNAL HEADS,
3-SECTION

90005 MISC EACH 15.000 25.000 375.00 100.000 1500.00 25.000 375.00
90005MMMM LOCATE AND REFERENCE
CORNERS

90005 MISC EACH 6.000 1000.000 6000.00 775.000 4650.00 1000.000 6000.00
90005N TAP SANITARY MANHOLE

90005 MISC EACH 2.000 711.000 1422.00 711.000 1422.00 711.000 1422.00
90005NN STEEL POLE, 30-FOOT, 1
BLACK FINISH

90005 MISC EACH 109.000 46.950 5117.55 46.950 5117.55 46.950 5117.55
90005NNN TRAFFIC SIGNAL MOUNTI
HARDWARE

90005 MISC EACH 25.000 25.000 625.00 95.000 2375.00 25.000 625.00
90005NNNN RESET PROPERTY CORNE

90005 MISC EACH 6.000 200.000 1200.00 200.000 1200.00 200.000 1200.00
90005P PLUG SANITARY SEWER PIP

90005 MISC EACH 1.000 1175.000 1175.00 1175.000 1175.00 1175.000 1175.00
90005PP STEEL POLE, 30-FOOT, 7
BLACK FINISH

90005 MISC EACH 57.000 132.750 7566.75 132.750 7566.75 132.750 7566.75
90005PPP REMOVING LIGHT POLES

90005 MISC EACH 2.000 350.000 700.00 1000.000 2000.00 350.000 700.00
90005PPPP REMOVE WATER VALVE A
STRUCTURE

90005 MISC EACH 4.000 200.000 800.00 500.000 2000.00 200.000 800.00
90005Q ABANDON SANITARY SEWER

90005 MISC EACH 5.000 223.600 1118.00 223.600 1118.00 223.600 1118.00
90005QQ LIGHTING FIXTURE TYPE,
STANDARD

90005 MISC EACH 14.000 49.250 689.50 49.250 689.50 49.250 689.50
90005QQQ REMOVING ELECTRICAL P

90005 MISC EACH 19.000 400.000 7600.00 500.000 9500.00 400.000 7600.00
90005R REMOVE SANITARY MANHOLE

90005 MISC EACH 19.000 238.600 4533.40 238.600 4533.40 238.600 4533.40
90005RR LIGHTING FIXTURE TYPE,
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STANDARD
90005 MISC EACH 91.000 100.000 9100.00 100.000 9100.00 175.000 15925.00

90005RRR REMOVING CONCRETE BAS
90005 MISC EACH 27.000 400.000 10800.00 125.000 3375.00 400.000 10800.00

90005S BOLLARDS
90005 MISC EACH 11.000 249.600 2745.60 249.600 2745.60 249.600 2745.60

90005SS LIGHTING FIXTURE TYPE,
STANDARD

90005 MISC EACH 26.000 67.430 1753.18 67.430 1753.18 67.430 1753.18
90005SSS SIGNAL PEDESTAL BASES

90005 MISC EACH 43.000 1900.000 81700.00 2180.000 93740.00 2400.000 103200.00
90005T TREE GRATES

90005 MISC EACH 28.000 526.600 14744.80 526.600 14744.80 526.600 14744.80
90005TT LIGHTING FIXTURE TYPE,

90005 MISC EACH 20.000 400.000 8000.00 475.000 9500.00 400.000 8000.00
90005U LANDSCAPE PLANTING SURV
AND CARE

90005 MISC EACH 3.000 526.600 1579.80 526.600 1579.80 526.600 1579.80
90005UU LIGHTING FIXTURE TYPE,
BLACK FINISH

90005 MISC EACH 10.000 397.250 3972.50 397.250 3972.50 397.250 3972.50
90005UUU FURNISHING AND INSTAL
16-INCH STEEL TRANSFORMER BASE

90005 MISC EACH 8.000 250.000 2000.00 250.000 2000.00 100.000 800.00
90005V REMOVING BIKE RACK RAIL

90005 MISC EACH 28.000 473.600 13260.80 473.600 13260.80 473.600 13260.80
90005VV PULL BOXES, TYPE I

90005 MISC EACH 15.000 431.250 6468.75 431.250 6468.75 431.250 6468.75
90005VVV FURNISHING AND INSTAL
20-INCH STEEL TRANSFORMER BASE

90005 MISC EACH 92.000 51.000 4692.00 65.000 5980.00 51.000 4692.00
90005W PRECAST SIGN POST BASE

90005 MISC EACH 3.000 525.600 1576.80 525.600 1576.80 525.600 1576.80
90005WW PULL BOXES, TYPE III

90005 MISC EACH 1.000 479.750 479.75 479.250 479.25 479.250 479.25
90005WWW FURNISHING AND INSTAL
STEEL TRANSFORMER BASES, BLACK

90005 MISC EACH 92.000 69.500 6394.00 78.500 7222.00 69.500 6394.00
90005X STEEL SIGN POST

90005 MISC EACH 1.000 5594.000 5594.00 5594.000 5594.00 5594.000 5594.00
90005XX TRAFFIC SIGNAL CONTROL
CABINET, P-SIZE
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90005 MISC EACH 13.000 250.000 3250.00 800.000 10400.00 250.000 3250.00

90005XXX ABANDON WATER VALVE A
STRUCTURE

90005 MISC EACH 35.000 100.000 3500.00 100.000 3500.00 100.000 3500.00
90005Y REMOVING TREE GRATES

90005 MISC EACH 6.000 5147.500 30885.00 5147.500 30885.00 5147.500 30885.00
90005YY TRAFFIC SIGNAL CONTROL
CABINET, M-SIZE

90005 MISC EACH 26.000 100.000 2600.00 150.000 3900.00 100.000 2600.00
90005YYY ABANDON VALVE BOX

90005 MISC EACH 3.000 500.000 1500.00 1050.000 3150.00 1000.000 3000.00
90005Z INLET TYPE 3, DROP

90005 MISC EACH 2.000 5764.000 11528.00 5764.500 11529.00 5764.500 11529.00
90005ZZ STREET LIGHTING CABINE

90005 MISC EACH 12.000 2000.000 24000.00 3000.000 36000.00 2000.000 24000.00
90005ZZZ CUT-OUT EXISTING WATE

90008 MISC DAY 530.000 60.000 31800.00 60.000 31800.00 60.000 31800.00
90008A PORTABLE CHANGEABLE MES

90030 MISC L.F. 816.000 5.000 4080.00 15.000 12240.00 12.000 9792.00
90030A REMOVING STORM SEWER, 1

90030 MISC L.F. 1760.000 0.290 510.40 0.290 510.40 0.290 510.40
90030AA FURNISHING LOOP DETECT
CABLE

90030 MISC L.F. 81.000 5.000 405.00 18.000 1458.00 12.000 972.00
90030B REMOVING STORM SEWER, 1

90030 MISC L.F. 1040.000 0.450 468.00 0.450 468.00 0.450 468.00
90030BB FURNISHING TRAFFIC SIG
12 CONDUCTOR, NO. 14

90030 MISC L.F. 157.000 5.000 785.00 21.000 3297.00 12.000 1884.00
90030C REMOVING STORM SEWER, 1

90030 MISC L.F. 3485.000 0.850 2962.25 0.850 2962.25 0.850 2962.25
90030CC FURNISHING TRAFFIC SIG
20 CONDUCTOR, NO. 14

90030 MISC L.F. 147.000 7.000 1029.00 22.000 3234.00 15.000 2205.00
90030D REMOVING STORM SEWER, 2

90030 MISC L.F. 3990.000 2.890 11531.10 2.890 11531.10 2.890 11531.10
90030DD FURNISH AND INSTALL 3
WIRES AND 1 NO. 8 WIRE

90030 MISC L.F. 34.000 8.000 272.00 25.000 850.00 20.000 680.00
90030E REMOVING STORM SEWER, 3

90030 MISC L.F. 6645.000 0.720 4784.40 0.720 4784.40 0.720 4784.40
90030EE FURNISHING COMMUNICATI
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90030 MISC L.F. 941.000 105.000 98805.00 75.000 70575.00 105.000 98805.00

90030F SANITARY SEWER PIPE, 8-
90030 MISC L.F. 340.000 140.000 47600.00 95.000 32300.00 140.000 47600.00

90030FF INSTALL 4-INCH WATER P
FITTINGS

90030 MISC L.F. 1166.000 5.000 5830.00 37.000 43142.00 5.000 5830.00
90030G SELECT FILL FOR SANITAR
MAIN

90030 MISC L.F. 90.000 140.000 12600.00 65.000 5850.00 140.000 12600.00
90030GG INSTALL 6-INCH WATER P
FITTINGS

90030 MISC L.F. 1660.000 6.000 9960.00 20.000 33200.00 1.000 1660.00
90030H SELECT FILL FOR STORM S

90030 MISC L.F. 804.000 140.000 112560.00 65.000 52260.00 140.000 112560.00
90030HH INSTALL 8-INCH WATER P
FITTINGS

90030 MISC L.F. 257.000 110.000 28270.00 195.000 50115.00 110.000 28270.00
90030J SANITARY SEWER LATERAL

90030 MISC L.F. 200.000 2.000 400.00 32.000 6400.00 2.000 400.00
90030JJ 3/4-INCH WASHED STONE

90030 MISC L.F. 19.000 200.000 3800.00 75.000 1425.00 200.000 3800.00
90030K SANITARY SEWER RISER

90030 MISC L.F. 329.000 100.000 32900.00 60.000 19740.00 100.000 32900.00
90030KK ADDITIONAL EXCAVATION

90030 MISC L.F. 917.000 50.000 45850.00 25.000 22925.00 50.000 45850.00
90030L REMOVE PIPE FOR SEWER M

90030 MISC L.F. 200.000 5.000 1000.00 32.000 6400.00 5.000 1000.00
90030LL SELECT FILL FOR WATER

90030 MISC L.F. 237.000 12.000 2844.00 22.000 5214.00 12.000 2844.00
90030M REMOVE SANITARY SEWER,

90030 MISC L.F. 15.000 200.000 3000.00 360.000 5400.00 200.000 3000.00
90030MM INSTALL 10-INCH WATER
FITTINGS

90030 MISC L.F. 57.000 6.000 342.00 12.000 684.00 6.000 342.00
90030N POLYSTYRENE INSULATION

90030 MISC L.F. 591.000 6.000 3546.00 4.400 2600.40 6.000 3546.00
90030NN ABANDON SANITARY SEWER
8-INCH

90030 MISC L.F. 11960.000 10.700 127972.00 9.150 109434.00 9.000 107640.00
90030P CONC. CURB & GUTTER, 30
SPECIAL, MADISON, TYPE A



 

 

DATE 01/15/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 58
CERTIFIED BY DIVISION OF HIGHWAYS
TITLE CONTRACT AND ESTIMATE ENGINEER

REPORT OF ALL BIDS RECEIVED LETTING DATE: 01/14/03

PROPOSAL: 20030114006

BIDDER NO 4 BIDDER NO 5 BIDDER NO 6
90030 MISC L.F. 80.000 110.000 8800.00 142.000 11360.00 110.000 8800.00

90030PP SANITARY SEWER PIPE, 1
90030 MISC L.F. 1035.000 12.000 12420.00 9.150 9470.25 12.000 12420.00

90030Q CONC. CURB & GUTTER, 30
SPECIAL, MADISON, TYPE D

90030 MISC L.F. 129.000 115.000 14835.00 145.000 18705.00 115.000 14835.00
90030QQ SANITARY SEWER PIPE, 1

90030 MISC L.F. 120.000 14.000 1680.00 10.100 1212.00 22.000 2640.00
90030R CONCRETE CURB & GUTTER,

90030 MISC L.F. 16.000 120.000 1920.00 350.000 5600.00 120.000 1920.00
90030RR SANITARY SEWER PIPE, 1

90030 MISC L.F. 100.000 30.000 3000.00 18.000 1800.00 21.000 2100.00
90030S HAND FORMED CURB & GUTT

90030 MISC L.F. 5040.000 6.750 34020.00 5.800 29232.00 6.750 34020.00
90030T PAVEMENT MARKING, 4-INC
ON CONCRETE PAVEMENT

90030 MISC L.F. 1120.000 10.000 11200.00 10.400 11648.00 10.000 11200.00
90030U PAVEMENT MARKING, CHANN
8-INCH, STAMARK ON CONCRETE PA

90030 MISC L.F. 17160.000 2.500 42900.00 2.400 41184.00 2.500 42900.00
90030V PAVEMENT MARKING, 4-INC
ON ASPHALTIC PAVEMENT

90030 MISC L.F. 640.000 5.000 3200.00 4.200 2688.00 5.000 3200.00
90030W PAVEMENT MARKING, CHANN
8-INCH, STAMARK ON ASPHALTIC P

90030 MISC L.F. 70.000 50.850 3559.50 125.000 8750.00 50.850 3559.50
90030X FURNISHING AND INSTALLI
CROSSING MATERIAL

90030 MISC L.F. 7.000 100.000 700.00 100.000 700.00 25.000 175.00
90030Y PROFILE CURB CUT

90030 MISC L.F. 3865.000 4.010 15498.65 4.010 15498.65 4.010 15498.65
90030Z CABLE-IN-DUCT, 1 1/4-IN

90031 MISC S.F. 1990.000 19.250 38307.50 24.000 47760.00 19.250 38307.50
90031A MODULAR BLOCK GRAVITY W

90031 MISC S.F. 260.000 21.600 5616.00 28.000 7280.00 21.600 5616.00
90031B THIN GRANITE FIELDSTONE

90031 MISC S.F. 23957.000 7.900 189260.30 8.000 191656.00 7.900 189260.30
90031C PRE-CAST CONCRETE PAVER

90031 MISC S.F. 3370.000 12.000 40440.00 6.150 20725.50 9.000 30330.00
90031D COLORED CONCRETE CROSSW

90031 MISC S.F. 1682.000 15.000 25230.00 9.700 16315.40 10.000 16820.00
90031E CONCRETE BAND



 

 

DATE 01/15/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 59
CERTIFIED BY DIVISION OF HIGHWAYS
TITLE CONTRACT AND ESTIMATE ENGINEER

REPORT OF ALL BIDS RECEIVED LETTING DATE: 01/14/03

PROPOSAL: 20030114006

BIDDER NO 4 BIDDER NO 5 BIDDER NO 6
90033 MISC S.Y. 280.000 8.000 2240.00 5.000 1400.00 8.000 2240.00

90033A REMOVING LIMESTONE PAVE
90033 MISC S.Y. 2590.000 40.000 103600.00 42.250 109427.50 42.250 109427.50

90033B SHES CONCRETE PAVEMENT,
90365 QMP, BASE COURSES TON 23950.000 0.400 9580.00 0.400 9580.00 1.000 23950.00
90413 QMP, URBAN CONCRETE DAY 55.000 670.000 36850.00 850.000 46750.00 1000.000 55000.00
90414 PVMT STRENGTH INCENTIVE, CONCR DOL 7480.000 1.000 7480.00 1.000 7480.00 1.000 7480.00
90545 CONCRETE COLLAR EACH 12.000 250.000 3000.00 300.000 3600.00 400.000 4800.00
90591 TEMPORARY COVER PLATES EACH 13.000 100.000 1300.00 100.000 1300.00 100.000 1300.00
90637 SAFETY FENCE L.F. 12500.000 1.850 23125.00 2.500 31250.00 1.850 23125.00

PROPOSAL TOTAL....... 4777777.77 4794203.41 5202761.82



 

 

DATE 01/15/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 60
CERTIFIED BY DIVISION OF HIGHWAYS
TITLE CONTRACT AND ESTIMATE ENGINEER

REPORT OF ALL BIDS RECEIVED LETTING DATE: 01/14/03

PROPOSAL: 20030114007

STATE PROJECT(S): 1000-30-78 LOCATION 40/MILWAUKEE COUNTY
NOISE BARRIERS VARIOUS LOCATIONS
NON HWY
MILWAUKEE COUNTY

TYPE OF WORK: INCIDENTAL CONSTRUCTION

BIDDER NO 1: ARBOR GREEN, INC.
BIDDER NO 2: BLUEMEL'S MAINTENANCE SERVICE, INC.
BIDDER NO 3: THE KUEHNE COMPANY, INC.
BIDDER NO 4: R. G. HUSTON CO., INC.
BIDDER NO 5: SANFELIPPO ENVIRONMENTAL CONSTRUCTION LL
BIDDER NO 6: JR'S CONSTRUCTION & LANDSCAPING, INC.
BIDDER NO 7: TILLMANN LANDSCAPE NURSERY, INC.

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3
ITEM ESTIMATED UNIT UNIT UNIT

NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
-----------------------------------------------------------------------------------------------------------------------------------
20501 COMMON EXCAVATION C.Y. 105.000 7.900 829.50 40.000 4200.00 89.000 9345.00
61910 MOBILIZATION LS 1.000 3500.000 3500.00 10000.000 10000.00 3900.000 3900.00
62502 TOPSOIL C.Y. 103.000 5.000 515.00 20.000 2060.00 59.000 6077.00
62702 MULCHING S.Y. 500.000 1.000 500.00 1.000 500.00 1.250 625.00
62905 FERTILIZER, TYPE B CWT. 2.000 50.000 100.00 75.000 150.00 100.000 200.00
63009 SEEDING, MIXTURE NO. 20 LB. 50.000 5.300 265.00 2.500 125.00 8.000 400.00
63261 SHRUBS, EACH 440.000 32.000 14080.00 35.000 15400.00 45.000 19800.00

STAGHORN SUMAC, 2 GAL., CG
63282 VINES, EACH 487.000 28.500 13879.50 42.000 20454.00 35.000 17045.00

IVY, ENGLEMAN, 1 GAL., CG
64301 TRAFFIC CONTROL LS 1.000 8000.000 8000.00 4000.000 4000.00 5000.000 5000.00
90005 MISC EACH 18.000 1000.000 18000.00 300.000 5400.00 700.000 12600.00

90005A LANDSCAPE PLANTING
SURVEILLANCE AND CARE

PROPOSAL TOTAL....... 59669.00 62289.00 74992.00



 

 

DATE 01/15/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 61
CERTIFIED BY DIVISION OF HIGHWAYS
TITLE CONTRACT AND ESTIMATE ENGINEER

REPORT OF ALL BIDS RECEIVED LETTING DATE: 01/14/03

PROPOSAL: 20030114007

BIDDER NO 1: ARBOR GREEN, INC.
BIDDER NO 2: BLUEMEL'S MAINTENANCE SERVICE, INC.
BIDDER NO 3: THE KUEHNE COMPANY, INC.
BIDDER NO 4: R. G. HUSTON CO., INC.
BIDDER NO 5: SANFELIPPO ENVIRONMENTAL CONSTRUCTION LL
BIDDER NO 6: JR'S CONSTRUCTION & LANDSCAPING, INC.
BIDDER NO 7: TILLMANN LANDSCAPE NURSERY, INC.

BIDDER NO 4 BIDDER NO 5 BIDDER NO 6
ITEM ESTIMATED UNIT UNIT UNIT

NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
-----------------------------------------------------------------------------------------------------------------------------------
20501 COMMON EXCAVATION C.Y. 105.000 75.370 7913.85 40.000 4200.00 50.000 5250.00
61910 MOBILIZATION LS 1.000 10433.210 10433.21 6000.000 6000.00 24000.000 24000.00
62502 TOPSOIL C.Y. 103.000 31.260 3219.78 42.000 4326.00 50.000 5150.00
62702 MULCHING S.Y. 500.000 1.740 870.00 2.000 1000.00 1.000 500.00
62905 FERTILIZER, TYPE B CWT. 2.000 580.750 1161.50 50.000 100.00 100.000 200.00
63009 SEEDING, MIXTURE NO. 20 LB. 50.000 10.450 522.50 40.000 2000.00 20.000 1000.00
63261 SHRUBS, EACH 440.000 36.280 15963.20 38.000 16720.00 35.000 15400.00

STAGHORN SUMAC, 2 GAL., CG
63282 VINES, EACH 487.000 29.620 14424.94 37.000 18019.00 35.000 17045.00

IVY, ENGLEMAN, 1 GAL., CG
64301 TRAFFIC CONTROL LS 1.000 5050.000 5050.00 12000.000 12000.00 13000.000 13000.00
90005 MISC EACH 18.000 913.390 16441.02 1200.000 21600.00 600.000 10800.00

90005A LANDSCAPE PLANTING
SURVEILLANCE AND CARE

PROPOSAL TOTAL....... 76000.00 85965.00 92345.00



 

 

DATE 01/15/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 62
CERTIFIED BY DIVISION OF HIGHWAYS
TITLE CONTRACT AND ESTIMATE ENGINEER

REPORT OF ALL BIDS RECEIVED LETTING DATE: 01/14/03

PROPOSAL: 20030114007

BIDDER NO 1: ARBOR GREEN, INC.
BIDDER NO 2: BLUEMEL'S MAINTENANCE SERVICE, INC.
BIDDER NO 3: THE KUEHNE COMPANY, INC.
BIDDER NO 4: R. G. HUSTON CO., INC.
BIDDER NO 5: SANFELIPPO ENVIRONMENTAL CONSTRUCTION LL
BIDDER NO 6: JR'S CONSTRUCTION & LANDSCAPING, INC.
BIDDER NO 7: TILLMANN LANDSCAPE NURSERY, INC.

BIDDER NO 7 BIDDER NO 8 BIDDER NO 9
ITEM ESTIMATED UNIT UNIT UNIT

NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
-----------------------------------------------------------------------------------------------------------------------------------
20501 COMMON EXCAVATION C.Y. 105.000 100.000 10500.00 0.000 0.00 0.000 0.00
61910 MOBILIZATION LS 1.000 5000.000 5000.00 0.000 0.00 0.000 0.00
62502 TOPSOIL C.Y. 103.000 60.000 6180.00 0.000 0.00 0.000 0.00
62702 MULCHING S.Y. 500.000 1.000 500.00 0.000 0.00 0.000 0.00
62905 FERTILIZER, TYPE B CWT. 2.000 200.000 400.00 0.000 0.00 0.000 0.00
63009 SEEDING, MIXTURE NO. 20 LB. 50.000 25.000 1250.00 0.000 0.00 0.000 0.00
63261 SHRUBS, EACH 440.000 65.000 28600.00 0.000 0.00 0.000 0.00

STAGHORN SUMAC, 2 GAL., CG
63282 VINES, EACH 487.000 53.000 25811.00 0.000 0.00 0.000 0.00

IVY, ENGLEMAN, 1 GAL., CG
64301 TRAFFIC CONTROL LS 1.000 15000.000 15000.00 0.000 0.00 0.000 0.00
90005 MISC EACH 18.000 2341.000 42138.00 0.000 0.00 0.000 0.00

90005A LANDSCAPE PLANTING
SURVEILLANCE AND CARE

PROPOSAL TOTAL....... 135379.00 0.00 0.000000



 

 

DATE 01/15/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 63
CERTIFIED BY DIVISION OF HIGHWAYS
TITLE CONTRACT AND ESTIMATE ENGINEER

REPORT OF ALL BIDS RECEIVED LETTING DATE: 01/14/03

PROPOSAL: 20030114008

STATE PROJECT(S): 1330-16-60 LOCATION 67/WAUKESHA COUNTY
MUKWONAGO HARTLAND RD
STH 83
WAUKESHA COUNTY

TYPE OF WORK: GENERAL CONSTRUCTION

BIDDER NO 1: STARK ASPHALT SERVICE, INC.
BIDDER NO 2: PAYNE & DOLAN, INC.
BIDDER NO 3: BLACK DIAMOND GROUP. INC.
BIDDER NO 4: WM. BEAUDOIN & SONS, INC.

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3
ITEM ESTIMATED UNIT UNIT UNIT

NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
-----------------------------------------------------------------------------------------------------------------------------------
20401 REMOVING PAVEMENT S.Y. 83.000 12.500 1037.50 23.500 1950.50 20.000 1660.00
20408 REMOVING MASONRY C.Y. 4.000 100.000 400.00 126.000 504.00 50.000 200.00
20419 REMOVING ASPHALTIC SURFACE, BU S.Y. 583.000 3.800 2215.40 10.200 5946.60 10.200 5946.60
20421 REMOVING ASPHALTIC SURFACE, MI TON 6170.000 5.800 35786.00 6.080 37513.60 6.080 37513.60
21301 FINISHING ROADWAY LS 1.000 1000.000 1000.00 1300.000 1300.00 1300.000 1300.00
30404 CRUSHED AGGREGATE BASE COURSE TON 901.000 6.400 5766.40 13.600 12253.60 13.350 12028.35
30409 SHAPING SHOULDERS STA. 140.000 60.000 8400.00 25.200 3528.00 58.000 8120.00
30811 BASE PATCHING, ASPHALTIC TON 426.000 61.750 26305.50 60.550 25794.30 72.000 30672.00
40204 ASPHALTIC MATERIAL FOR TACK CO GAL. 1237.000 0.900 1113.30 0.950 1175.15 1.000 1237.00
40301 QMP, ASPHALTIC MIXTURE TON 6920.000 0.350 2422.00 0.600 4152.00 0.350 2422.00
40501 ASPHALTIC MATERIAL FOR PLANT M TON 416.000 100.000 41600.00 181.300 75420.80 100.000 41600.00
40723 ASPHALTIC CONCRETE PAVEMENT, T TON 6920.000 20.280 140337.60 18.200 125944.00 24.600 170232.00
40728 DENSITY INCENTIVE, ASPHALTIC C DOL 4429.000 1.000 4429.00 1.000 4429.00 1.000 4429.00
52098 CLEANING CULVERT PIPES EACH 1.000 600.000 600.00 558.000 558.00 950.000 950.00
60601 RIPRAP C.Y. 32.000 75.000 2400.00 40.000 1280.00 55.000 1760.00
61435 STL PLT BM GRD, ENRGY ABSORB T EACH 8.000 1895.000 15160.00 1790.000 14320.00 2000.000 16000.00
61910 MOBILIZATION LS 1.000 3000.000 3000.00 4249.400 4249.40 1500.000 1500.00
62203 ASPHALTIC FLUMES S.Y. 11.000 36.000 396.00 110.000 1210.00 75.000 825.00
62501 TOPSOIL S.Y. 75.000 5.000 375.00 3.000 225.00 3.500 262.50
62702 MULCHING S.Y. 304.000 0.250 76.00 0.500 152.00 0.300 91.20
62815 SILT FENCE, DELIVERED L.F. 544.000 0.900 489.60 1.000 544.00 1.000 544.00
62816 SILT FENCE, INSTALLED L.F. 544.000 0.850 462.40 1.000 544.00 1.000 544.00
62817 SILT FENCE MAINTENANCE L.F. 544.000 0.090 48.96 0.100 54.40 0.100 54.40
62819 MOBILIZATIONS, EROSION CONTROL EACH 1.000 50.000 50.00 150.000 150.00 150.000 150.00
62821 MOBILIZATIONS, EMERGENCY EROSI EACH 2.000 75.000 150.00 150.000 300.00 200.000 400.00
62832 EROSION MAT, DELIVERED, CLASS S.Y. 75.000 1.100 82.50 1.000 75.00 1.000 75.00
62833 EROSION MAT, INSTALLED, CLASS S.Y. 75.000 1.150 86.25 2.000 150.00 1.000 75.00



 

 

DATE 01/15/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 64
CERTIFIED BY DIVISION OF HIGHWAYS
TITLE CONTRACT AND ESTIMATE ENGINEER

REPORT OF ALL BIDS RECEIVED LETTING DATE: 01/14/03

PROPOSAL: 20030114008

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3
62871 INLET PROTECTION, TYPE B EACH 17.000 30.000 510.00 45.000 765.00 45.000 765.00
62875 TEMPORARY DITCH CHECKS, DELIVE L.F. 40.000 6.000 240.00 4.000 160.00 4.000 160.00
62876 TEMPORARY DITCH CHECKS, INSTAL L.F. 40.000 6.000 240.00 4.000 160.00 4.000 160.00
62902 FERTILIZER, TYPE A CWT. 0.610 150.000 91.50 80.000 48.80 100.000 61.00
63009 SEEDING, MIXTURE NO. 20 LB. 8.100 9.500 76.95 12.000 97.20 25.000 202.50
63013 SEEDING, MIXTURE NO. 60 LB. 1.600 25.000 40.00 50.000 80.00 15.000 24.00
63111 EROSION CONTROL SOD S.Y. 45.000 4.500 202.50 10.000 450.00 10.000 450.00
64220 FIELD OFFICE, TYPE C LS 1.000 3200.000 3200.00 1000.000 1000.00 4850.000 4850.00
64301 TRAFFIC CONTROL LS 1.000 3000.000 3000.00 288.000 288.00 288.000 288.00
64313 TRAFFIC CONTROL, DRUMS DAYS 304.000 0.540 164.16 0.540 164.16 0.540 164.16
64326 TRAFFIC CONTROL, SIGNS DAYS 1710.000 0.830 1419.30 0.830 1419.30 0.830 1419.30
64505 GEOTEXTILE FABRIC, TYPE R S.Y. 51.000 3.500 178.50 2.100 107.10 3.000 153.00
64602 PAVEMENT MARKING, 4-INCH, EPOX L.F. 26520.000 0.160 4243.20 0.160 4243.20 0.160 4243.20
64618 PVMT MRKNG, CHANNELIZING, 8-IN L.F. 150.000 0.400 60.00 0.400 60.00 0.400 60.00
64625 PVMT MRKNG, SAME DAY, 4-INCH, L.F. 27680.000 0.160 4428.80 0.160 4428.80 0.080 2214.40
64626 PVMT MRKNG, SAME DAY, 4-INCH, L.F. 20140.000 0.220 4430.80 0.220 4430.80 0.220 4430.80
64636 LOCATING NO-PASSING ZONES MI. 2.480 120.000 297.60 120.000 297.60 120.000 297.60
64702 PVMT MRKNG, RAILROAD CROSSINGS EACH 2.000 400.000 800.00 400.000 800.00 400.000 800.00
64710 PVMT MRKNG, STOP LINE, 18-INCH L.F. 171.000 3.000 513.00 3.000 513.00 3.000 513.00
64904 TEMP PVMT MRKG, 4-INCH, REMOVA L.F. 9520.000 0.800 7616.00 0.300 2856.00 0.850 8092.00
65235 CONDUIT, SPECIAL, 2-INCH L.F. 70.000 13.950 976.50 13.950 976.50 13.950 976.50
65250 LOOP DETECTOR CONDUIT L.F. 393.000 3.400 1336.20 3.400 1336.20 3.400 1336.20
65255 LOOP DETECTOR SLOTS L.F. 322.000 12.200 3928.40 12.200 3928.40 12.200 3928.40
65306 PULL BOXES, STEEL, 24X36-INCH EACH 1.000 430.000 430.00 430.000 430.00 430.000 430.00
65580 LOOP DETECTOR LEAD IN CABLE L.F. 492.000 1.000 492.00 1.000 492.00 1.000 492.00
65585 LOOP DETECTOR WIRE L.F. 1240.000 0.450 558.00 0.450 558.00 0.450 558.00
66501 SAWING EXISTING PAVEMENT L.F. 5472.000 0.720 3939.84 0.150 820.80 0.550 3009.60
66502 SAWING CONCRETE PAVEMENT, FULL L.F. 130.000 1.750 227.50 1.550 201.50 1.500 195.00
90005 MISC EACH 8.000 150.000 1200.00 100.000 800.00 350.000 2800.00

90005A REMOVING GUARDRAIL, BUR
ANCHOR

90005 MISC EACH 8.000 29.000 232.00 22.000 176.00 40.000 320.00
90005B MARKER POST, FLEXIBLE,
RAIL TERMINAL

90030 MISC L.F. 70.000 10.000 700.00 23.000 1610.00 8.000 560.00
90030A GRADING AND SHAPING DIT

90329 GRADE, SHAPE & FINISH FOR BEAM EACH 8.000 700.000 5600.00 495.000 3960.00 350.000 2800.00
90616 MARKER POSTS, FLEXIBLE, FOR CU EACH 5.000 35.000 175.00 30.000 150.00 25.000 125.00

PROPOSAL TOTAL....... 345737.16 361531.71 387470.31



 

 

DATE 01/15/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 65
CERTIFIED BY DIVISION OF HIGHWAYS
TITLE CONTRACT AND ESTIMATE ENGINEER

REPORT OF ALL BIDS RECEIVED LETTING DATE: 01/14/03

PROPOSAL: 20030114008

BIDDER NO 1: STARK ASPHALT SERVICE, INC.
BIDDER NO 2: PAYNE & DOLAN, INC.
BIDDER NO 3: BLACK DIAMOND GROUP. INC.
BIDDER NO 4: WM. BEAUDOIN & SONS, INC.

BIDDER NO 4 BIDDER NO 5 BIDDER NO 6
ITEM ESTIMATED UNIT UNIT UNIT

NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
-----------------------------------------------------------------------------------------------------------------------------------
20401 REMOVING PAVEMENT S.Y. 83.000 10.000 830.00 0.000 0.00 0.000 0.00
20408 REMOVING MASONRY C.Y. 4.000 500.000 2000.00 0.000 0.00 0.000 0.00
20419 REMOVING ASPHALTIC SURFACE, BU S.Y. 583.000 10.200 5946.60 0.000 0.00 0.000 0.00
20421 REMOVING ASPHALTIC SURFACE, MI TON 6170.000 6.080 37513.60 0.000 0.00 0.000 0.00
21301 FINISHING ROADWAY LS 1.000 1000.000 1000.00 0.000 0.00 0.000 0.00
30404 CRUSHED AGGREGATE BASE COURSE TON 901.000 13.750 12388.75 0.000 0.00 0.000 0.00
30409 SHAPING SHOULDERS STA. 140.000 20.000 2800.00 0.000 0.00 0.000 0.00
30811 BASE PATCHING, ASPHALTIC TON 426.000 104.240 44406.24 0.000 0.00 0.000 0.00
40204 ASPHALTIC MATERIAL FOR TACK CO GAL. 1237.000 1.250 1546.25 0.000 0.00 0.000 0.00
40301 QMP, ASPHALTIC MIXTURE TON 6920.000 0.350 2422.00 0.000 0.00 0.000 0.00
40501 ASPHALTIC MATERIAL FOR PLANT M TON 416.000 150.000 62400.00 0.000 0.00 0.000 0.00
40723 ASPHALTIC CONCRETE PAVEMENT, T TON 6920.000 22.200 153624.00 0.000 0.00 0.000 0.00
40728 DENSITY INCENTIVE, ASPHALTIC C DOL 4429.000 1.000 4429.00 0.000 0.00 0.000 0.00
52098 CLEANING CULVERT PIPES EACH 1.000 1500.000 1500.00 0.000 0.00 0.000 0.00
60601 RIPRAP C.Y. 32.000 40.000 1280.00 0.000 0.00 0.000 0.00
61435 STL PLT BM GRD, ENRGY ABSORB T EACH 8.000 1790.000 14320.00 0.000 0.00 0.000 0.00
61910 MOBILIZATION LS 1.000 12725.000 12725.00 0.000 0.00 0.000 0.00
62203 ASPHALTIC FLUMES S.Y. 11.000 40.000 440.00 0.000 0.00 0.000 0.00
62501 TOPSOIL S.Y. 75.000 3.000 225.00 0.000 0.00 0.000 0.00
62702 MULCHING S.Y. 304.000 0.500 152.00 0.000 0.00 0.000 0.00
62815 SILT FENCE, DELIVERED L.F. 544.000 1.000 544.00 0.000 0.00 0.000 0.00
62816 SILT FENCE, INSTALLED L.F. 544.000 1.000 544.00 0.000 0.00 0.000 0.00
62817 SILT FENCE MAINTENANCE L.F. 544.000 0.100 54.40 0.000 0.00 0.000 0.00
62819 MOBILIZATIONS, EROSION CONTROL EACH 1.000 150.000 150.00 0.000 0.00 0.000 0.00
62821 MOBILIZATIONS, EMERGENCY EROSI EACH 2.000 150.000 300.00 0.000 0.00 0.000 0.00
62832 EROSION MAT, DELIVERED, CLASS S.Y. 75.000 1.000 75.00 0.000 0.00 0.000 0.00
62833 EROSION MAT, INSTALLED, CLASS S.Y. 75.000 2.000 150.00 0.000 0.00 0.000 0.00
62871 INLET PROTECTION, TYPE B EACH 17.000 45.000 765.00 0.000 0.00 0.000 0.00
62875 TEMPORARY DITCH CHECKS, DELIVE L.F. 40.000 4.000 160.00 0.000 0.00 0.000 0.00
62876 TEMPORARY DITCH CHECKS, INSTAL L.F. 40.000 4.000 160.00 0.000 0.00 0.000 0.00
62902 FERTILIZER, TYPE A CWT. 0.610 80.000 48.80 0.000 0.00 0.000 0.00
63009 SEEDING, MIXTURE NO. 20 LB. 8.100 12.000 97.20 0.000 0.00 0.000 0.00
63013 SEEDING, MIXTURE NO. 60 LB. 1.600 50.000 80.00 0.000 0.00 0.000 0.00
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BIDDER NO 4 BIDDER NO 5 BIDDER NO 6
63111 EROSION CONTROL SOD S.Y. 45.000 10.000 450.00 0.000 0.00 0.000 0.00
64220 FIELD OFFICE, TYPE C LS 1.000 5500.000 5500.00 0.000 0.00 0.000 0.00
64301 TRAFFIC CONTROL LS 1.000 288.000 288.00 0.000 0.00 0.000 0.00
64313 TRAFFIC CONTROL, DRUMS DAYS 304.000 0.540 164.16 0.000 0.00 0.000 0.00
64326 TRAFFIC CONTROL, SIGNS DAYS 1710.000 0.830 1419.30 0.000 0.00 0.000 0.00
64505 GEOTEXTILE FABRIC, TYPE R S.Y. 51.000 2.100 107.10 0.000 0.00 0.000 0.00
64602 PAVEMENT MARKING, 4-INCH, EPOX L.F. 26520.000 0.190 5038.80 0.000 0.00 0.000 0.00
64618 PVMT MRKNG, CHANNELIZING, 8-IN L.F. 150.000 1.000 150.00 0.000 0.00 0.000 0.00
64625 PVMT MRKNG, SAME DAY, 4-INCH, L.F. 27680.000 0.180 4982.40 0.000 0.00 0.000 0.00
64626 PVMT MRKNG, SAME DAY, 4-INCH, L.F. 20140.000 0.300 6042.00 0.000 0.00 0.000 0.00
64636 LOCATING NO-PASSING ZONES MI. 2.480 200.000 496.00 0.000 0.00 0.000 0.00
64702 PVMT MRKNG, RAILROAD CROSSINGS EACH 2.000 700.000 1400.00 0.000 0.00 0.000 0.00
64710 PVMT MRKNG, STOP LINE, 18-INCH L.F. 171.000 4.500 769.50 0.000 0.00 0.000 0.00
64904 TEMP PVMT MRKG, 4-INCH, REMOVA L.F. 9520.000 0.850 8092.00 0.000 0.00 0.000 0.00
65235 CONDUIT, SPECIAL, 2-INCH L.F. 70.000 13.950 976.50 0.000 0.00 0.000 0.00
65250 LOOP DETECTOR CONDUIT L.F. 393.000 3.400 1336.20 0.000 0.00 0.000 0.00
65255 LOOP DETECTOR SLOTS L.F. 322.000 12.200 3928.40 0.000 0.00 0.000 0.00
65306 PULL BOXES, STEEL, 24X36-INCH EACH 1.000 430.000 430.00 0.000 0.00 0.000 0.00
65580 LOOP DETECTOR LEAD IN CABLE L.F. 492.000 1.000 492.00 0.000 0.00 0.000 0.00
65585 LOOP DETECTOR WIRE L.F. 1240.000 0.450 558.00 0.000 0.00 0.000 0.00
66501 SAWING EXISTING PAVEMENT L.F. 5472.000 0.550 3009.60 0.000 0.00 0.000 0.00
66502 SAWING CONCRETE PAVEMENT, FULL L.F. 130.000 1.500 195.00 0.000 0.00 0.000 0.00
90005 MISC EACH 8.000 100.000 800.00 0.000 0.00 0.000 0.00

90005A REMOVING GUARDRAIL, BUR
ANCHOR

90005 MISC EACH 8.000 22.000 176.00 0.000 0.00 0.000 0.00
90005B MARKER POST, FLEXIBLE,
RAIL TERMINAL

90030 MISC L.F. 70.000 15.000 1050.00 0.000 0.00 0.000 0.00
90030A GRADING AND SHAPING DIT

90329 GRADE, SHAPE & FINISH FOR BEAM EACH 8.000 495.000 3960.00 0.000 0.00 0.000 0.00
90616 MARKER POSTS, FLEXIBLE, FOR CU EACH 5.000 30.000 150.00 0.000 0.00 0.000 0.00

PROPOSAL TOTAL....... 417037.80 0.00 0.00
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PROPOSAL: 20030114009

STATE PROJECT(S): 2160-09-70 LOCATION 40/MILWAUKEE COUNTY
S 7TH ST, BRIDGE OVER RYAN CREEK
CTH U
MILWAUKEE COUNTY

TYPE OF WORK: GENERAL CONSTRUCTION AND HIGHWAY STRUCT

BIDDER NO 1: LUNDA CONSTRUCTION COMPANY
BIDDER NO 2: ZENITH TECH., INC.
BIDDER NO 3: EDWARD KRAEMER & SONS, INC.

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3
ITEM ESTIMATED UNIT UNIT UNIT

NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
-----------------------------------------------------------------------------------------------------------------------------------
20101 CLEARING STA. 3.000 375.000 1125.00 375.000 1125.00 375.000 1125.00
20104 GRUBBING STA. 3.000 375.000 1125.00 375.000 1125.00 375.000 1125.00
20335 REMOVING SMALL PIPE CULVERTS EACH 5.000 200.000 1000.00 200.000 1000.00 100.000 500.00
20371 REMOVING OLD STRUCTURE, STATIO LS 1.000 19600.000 19600.00 25000.000 25000.00 24000.000 24000.00

10+00
20401 REMOVING PAVEMENT S.Y. 1600.000 3.050 4880.00 3.050 4880.00 3.500 5600.00
20402 REMOVING ASPHALTIC SURFACE S.Y. 2600.000 2.500 6500.00 2.500 6500.00 1.700 4420.00
20411 REMOVING GUARDRAIL L.F. 210.000 1.000 210.00 1.000 210.00 1.000 210.00
20501 COMMON EXCAVATION C.Y. 380.000 14.500 5510.00 14.500 5510.00 9.850 3743.00
20620 EXCAVATION FOR STRUCTURES, CUL LS 1.000 15000.000 15000.00 15000.000 15000.00 25000.000 25000.00

B-40-680
20801 BORROW EXCAVATION C.Y. 1350.000 13.500 18225.00 13.500 18225.00 8.550 11542.50
21001 STRUCTURE BACKFILL C.Y. 900.000 20.000 18000.00 20.000 18000.00 13.950 12555.00
21301 FINISHING ROADWAY LS 1.000 1500.000 1500.00 2920.000 2920.00 300.000 300.00
30404 CRUSHED AGGREGATE BASE COURSE TON 2220.000 9.500 21090.00 9.500 21090.00 8.700 19314.00
30425 BREAKER RUN STONE C.Y. 115.000 20.000 2300.00 20.000 2300.00 53.710 6176.65
40204 ASPHALTIC MATERIAL FOR TACK CO GAL. 120.000 0.800 96.00 0.800 96.00 0.800 96.00
40501 ASPHALTIC MATERIAL FOR PLANT M TON 8.000 185.000 1480.00 185.000 1480.00 185.000 1480.00
40723 ASPHALTIC CONCRETE PAVEMENT, T TON 112.000 55.000 6160.00 55.000 6160.00 55.000 6160.00
41106 ASPHALTIC SURFACE, TEMPORARY TON 700.000 30.100 21070.00 30.100 21070.00 30.100 21070.00
41509 CONCRETE PAVEMENT, 9-INCH S.Y. 1600.000 28.000 44800.00 28.000 44800.00 28.000 44800.00
41654 DOWEL BARS EACH 40.000 11.000 440.00 11.000 440.00 11.000 440.00
50401 CONCRETE MASONRY, CULVERTS C.Y. 269.000 260.000 69940.00 335.000 90115.00 400.000 107600.00
50505 HIGH STRENGTH BAR STEEL REINF. LB. 35550.000 0.480 17064.00 0.520 18486.00 0.600 21330.00
50601 STRUCTURAL CARBON STEEL LB. 340.000 7.000 2380.00 7.000 2380.00 3.000 1020.00
51605 RUBBERIZED MEMBRANE WATERPROOF S.Y. 7.000 25.000 175.00 30.000 210.00 40.000 280.00
52105 CORRUGATED STEEL CULVERT PIPE, L.F. 26.000 40.000 1040.00 40.000 1040.00 21.000 546.00
52106 CORRUGATED STEEL CULVERT PIPE, L.F. 80.000 49.000 3920.00 49.000 3920.00 24.000 1920.00
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BIDDER NO 1 BIDDER NO 2 BIDDER NO 3
52112 CORRUGATED STEEL CULVERT PIPE, L.F. 54.000 75.000 4050.00 75.000 4050.00 54.500 2943.00
52149 STL APRON ENDWL FOR CLVRT PIPE EACH 2.000 175.000 350.00 175.000 350.00 124.500 249.00
52150 STL APRON ENDWL FOR CLVRT PIPE EACH 6.000 200.000 1200.00 200.000 1200.00 148.000 888.00
52154 STL APRON ENDWL FOR CLVRT PIPE EACH 4.000 550.000 2200.00 550.000 2200.00 598.000 2392.00
52601 TEMPORARY STRUCTURE, STATION LS 1.000 26000.000 26000.00 32500.000 32500.00 30000.000 30000.00

10+50
60305 TEMP PRECAST CONC BARR, CONTR L.F. 460.000 6.000 2760.00 10.000 4600.00 10.000 4600.00
60308 TEMP PRECAST CONC BARR, CONTR L.F. 460.000 3.000 1380.00 2.750 1265.00 6.250 2875.00
60602 HEAVY RIPRAP C.Y. 60.000 45.000 2700.00 70.000 4200.00 50.000 3000.00
61408 STEEL PLATE BEAM GUARD, CLASS L.F. 310.000 9.800 3038.00 9.800 3038.00 9.800 3038.00
61435 STL PLT BM GRD, ENRGY ABSORB T EACH 4.000 1795.000 7180.00 1795.000 7180.00 1795.000 7180.00
61801 MAINTENANCE AND REPAIR OF HAUL LS 1.000 100.000 100.00 2000.000 2000.00 250.000 250.00
61910 MOBILIZATION LS 1.000 19000.000 19000.00 39000.000 39000.00 57600.000 57600.00
62101 LANDMARK REFERENCE MONUMENTS EACH 1.000 125.000 125.00 125.000 125.00 125.000 125.00
62501 TOPSOIL S.Y. 760.000 2.400 1824.00 2.400 1824.00 2.400 1824.00
62702 MULCHING S.Y. 760.000 0.130 98.80 0.130 98.80 0.130 98.80
62811 EROSION BALES, DELIVERED EACH 30.000 7.000 210.00 7.000 210.00 7.000 210.00
62812 EROSION BALES, INSTALLED EACH 30.000 8.000 240.00 8.000 240.00 8.000 240.00
62815 SILT FENCE, DELIVERED L.F. 735.000 0.850 624.75 0.850 624.75 0.850 624.75
62816 SILT FENCE, INSTALLED L.F. 735.000 0.850 624.75 0.850 624.75 0.850 624.75
62817 SILT FENCE MAINTENANCE L.F. 735.000 0.090 66.15 0.090 66.15 0.090 66.15
62818 SILT SCREEN L.F. 280.000 15.000 4200.00 15.000 4200.00 15.000 4200.00
62819 MOBILIZATIONS, EROSION CONTROL EACH 1.000 50.000 50.00 50.000 50.00 50.000 50.00
62821 MOBILIZATIONS, EMERGENCY EROSI EACH 2.000 75.000 150.00 75.000 150.00 75.000 150.00
62905 FERTILIZER, TYPE B CWT. 27.000 26.000 702.00 26.000 702.00 26.000 702.00
63010 SEEDING, MIXTURE NO. 30 LB. 8.000 7.000 56.00 7.000 56.00 7.000 56.00
63822 MOVING SIGNS, TYPE II EACH 1.000 50.000 50.00 50.000 50.00 50.000 50.00
64202 FIELD OFFICE, TYPE B LS 1.000 2000.000 2000.00 2000.000 2000.00 3000.000 3000.00
64301 TRAFFIC CONTROL LS 1.000 2500.000 2500.00 2000.000 2000.00 2000.000 2000.00
64313 TRAFFIC CONTROL, DRUMS DAYS 7634.000 0.300 2290.20 0.300 2290.20 0.300 2290.20
64318 TRAFFIC CONTROL, BARRICADES, T DAYS 216.000 0.500 108.00 1.000 216.00 1.000 216.00
64321 TRAFFIC CONTROL, WARNING LIGHT DAYS 2160.000 0.200 432.00 0.100 216.00 0.100 216.00
64326 TRAFFIC CONTROL, SIGNS DAYS 3888.000 0.300 1166.40 0.450 1749.60 0.450 1749.60
64506 GEOTEXTILE FABRIC, TYPE HR S.Y. 80.000 5.000 400.00 4.430 354.40 5.000 400.00
64507 GEOTEXTILE FABRIC, TYPE C S.Y. 350.000 5.000 1750.00 5.000 1750.00 2.500 875.00
64602 PAVEMENT MARKING, 4-INCH, EPOX L.F. 1350.000 0.770 1039.50 0.770 1039.50 0.770 1039.50
64901 TEMPORARY PAVEMENT MARKING, 4 L.F. 6048.000 0.500 3024.00 0.210 1270.08 0.210 1270.08
64904 TEMP PVMT MRKG, 4-INCH, REMOVA L.F. 3600.000 1.100 3960.00 0.920 3312.00 0.920 3312.00
65045 CONSTRUCTION STAKING, SUBGRADE L.F. 4000.000 0.600 2400.00 0.600 2400.00 0.600 2400.00
65060 CONSTRUCTION STAKING, PIPE CUL EACH 6.000 65.000 390.00 65.000 390.00 65.000 390.00
65065 CONSTRUCTION STAKING, STRUCT L LS 1.000 1150.000 1150.00 1150.000 1150.00 1150.000 1150.00

B-40-680
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BIDDER NO 1 BIDDER NO 2 BIDDER NO 3
65070 CONSTRUCTION STAKING, CONCRETE L.F. 2000.000 1.000 2000.00 1.000 2000.00 1.000 2000.00
65099 CONSTRUCTION STAKING, INITIAL L.F. 2000.000 1.000 2000.00 1.000 2000.00 1.000 2000.00
66502 SAWING CONCRETE PAVEMENT, FULL L.F. 650.000 1.300 845.00 1.300 845.00 1.300 845.00
90030 MISC L.F. 130.000 28.700 3731.00 36.000 4680.00 28.700 3731.00

90030A CHAIN LINK FENCE, 4-FT.
90031 MISC S.F. 1565.000 15.000 23475.00 24.000 37560.00 12.000 18780.00

90031A TEMPORARY SHORING
90033 MISC S.Y. 240.000 16.550 3972.00 22.000 5280.00 18.000 4320.00

90033A SHEET MEMBRANE WATERPRO

PROPOSAL TOTAL....... 422242.55 496189.23 498373.98
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STATE PROJECT(S): 2570-03-70 LOCATION 40/MILWAUKEE COUNTY
PORT WASHINGTON, JEAN NICOLET RD
LOCAL ST
MILWAUKEE COUNTY

TYPE OF WORK: GENERAL CONSTRUCTION

BIDDER NO 1: LALONDE CONTRACTORS, INC.
BIDDER NO 2: PAYNE & DOLAN, INC.
BIDDER NO 3: MILWAUKEE GENERAL CONSTRUCTION COMPANY,
BIDDER NO 4: JAMES CAPE & SONS CO.
BIDDER NO 5: THE ZIGNEGO COMPANIES

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3
ITEM ESTIMATED UNIT UNIT UNIT

NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
-----------------------------------------------------------------------------------------------------------------------------------
20401 REMOVING PAVEMENT S.Y. 31910.000 2.000 63820.00 2.500 79775.00 1.000 31910.00
20405 REMOVING CURB AND GUTTER L.F. 3380.000 2.290 7740.20 3.000 10140.00 4.250 14365.00
20406 REMOVING CONCRETE SIDEWALK S.Y. 3220.000 2.030 6536.60 2.750 8855.00 3.810 12268.20
20411 REMOVING GUARDRAIL L.F. 425.000 4.000 1700.00 4.000 1700.00 1.100 467.50
20416 REMOVING INLETS EACH 13.000 150.000 1950.00 150.000 1950.00 150.000 1950.00
20418 REMOVING PAVEMENT, BUTT JOINTS S.Y. 1810.000 5.950 10769.50 3.030 5484.30 3.180 5755.80
20419 REMOVING ASPHALTIC SURFACE, BU S.Y. 1120.000 3.000 3360.00 3.150 3528.00 3.180 3561.60
20421 REMOVING ASPHALTIC SURFACE, MI TON 4170.000 7.000 29190.00 7.100 29607.00 7.680 32025.60
20422 REMOVING CONCRETE BASES EACH 29.000 125.000 3625.00 150.000 4350.00 110.000 3190.00
20501 COMMON EXCAVATION C.Y. 16145.000 6.830 110270.35 8.950 144497.75 9.200 148534.00
21101 PREP OF FOUNDATION FOR ASPHALT LS 1.000 7500.000 7500.00 7000.000 7000.00 7500.000 7500.00
21301 FINISHING ROADWAY LS 1.000 3000.000 3000.00 3000.000 3000.00 5800.000 5800.00
30404 CRUSHED AGGREGATE BASE COURSE TON 11400.000 7.660 87324.00 10.500 119700.00 7.690 87666.00
30426 BREAKER RUN STONE TON 1500.000 8.860 13290.00 11.000 16500.00 10.720 16080.00
30820 BASE PATCHING, CONCRETE S.Y. 640.000 26.710 17094.40 29.000 18560.00 50.980 32627.20
30822 SPECIAL HE STRENGTH BASE PATCH S.Y. 470.000 29.390 13813.30 35.000 16450.00 61.390 28853.30
40204 ASPHALTIC MATERIAL FOR TACK CO GAL. 2840.000 0.950 2698.00 1.200 3408.00 0.950 2698.00
40301 QMP, ASPHALTIC MIXTURE TON 12380.000 0.400 4952.00 0.500 6190.00 0.400 4952.00
40501 ASPHALTIC MATERIAL FOR PLANT M TON 743.000 100.000 74300.00 100.000 74300.00 100.000 74300.00
40724 ASPHALTIC CONCRETE PAVEMENT, T TON 12380.000 29.190 361372.20 22.500 278550.00 25.190 311852.20
40728 DENSITY INCENTIVE, ASPHALTIC C DOL 7920.000 1.000 7920.00 1.000 7920.00 1.000 7920.00
41101 ASPHALTIC SURFACE TON 140.000 64.600 9044.00 60.000 8400.00 64.600 9044.00
41102 ASPHALTIC SURFACE, PATCHING TON 80.000 85.000 6800.00 80.000 6400.00 85.000 6800.00
41105 ASPHALTIC SURF, DRIVEWAYS & FI TON 90.000 96.000 8640.00 80.000 7200.00 96.000 8640.00
41106 ASPHALTIC SURFACE, TEMPORARY TON 100.000 78.000 7800.00 80.000 8000.00 78.000 7800.00
41509 CONCRETE PAVEMENT, 9-INCH S.Y. 18870.000 23.750 448162.50 24.000 452880.00 23.150 436840.50
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BIDDER NO 1 BIDDER NO 2 BIDDER NO 3
41519 H.E.S. CONCRETE PAVEMENT, 9-IN S.Y. 2790.000 26.970 75246.30 29.000 80910.00 24.860 69359.40
41606 CONCRETE DRIVEWAY, 7-INCH S.Y. 850.000 28.010 23808.50 26.000 22100.00 31.500 26775.00
41636 H.E.S. CONCRETE DRIVEWAY 7-INC S.Y. 970.000 28.600 27742.00 32.000 31040.00 32.900 31913.00
41653 PAVEMENT TIES EACH 1265.000 6.600 8349.00 4.350 5502.75 4.100 5186.50
41654 DOWEL BARS EACH 2170.000 8.600 18662.00 9.000 19530.00 10.600 23002.00
41665 CONCRETE PAVEMENT GAPS EACH 16.000 1000.000 16000.00 1600.000 25600.00 1250.000 20000.00
60121 CONCRETE CURB AND GUTTER, 22-I L.F. 3295.000 8.180 26953.10 9.000 29655.00 15.200 50084.00
60123 CONCRETE CURB AND GUTTER, 30-I L.F. 12060.000 10.610 127956.60 8.300 100098.00 9.490 114449.40
60124 CONCRETE CURB AND GUTTER, 31-I L.F. 460.000 16.000 7360.00 8.800 4048.00 26.000 11960.00
60204 CONCRETE SIDEWALK, 4-INCH S.F. 11800.000 2.200 25960.00 2.400 28320.00 2.660 31388.00
60205 CONCRETE SIDEWALK, 5-INCH S.F. 6955.000 2.270 15787.85 2.850 19821.75 2.750 19126.25
60207 CONCRETE SIDEWALK, 7-INCH S.F. 1550.000 3.150 4882.50 2.950 4572.50 3.500 5425.00
60302 CONCRETE BARRIER, SINGLE-FACED L.F. 77.000 160.300 12343.10 110.000 8470.00 80.000 6160.00
60734 COMPOSITE PIPE STORM SEWER, 10 L.F. 21.500 40.000 860.00 40.000 860.00 40.000 860.00
60735 COMPOSITE PIPE STORM SEWER, 12 L.F. 11.000 45.000 495.00 45.000 495.00 45.000 495.00
60850 REINF CONC PIPE, CLASS IV, SS, L.F. 396.500 45.000 17842.50 45.000 17842.50 45.000 17842.50
60852 REINF CONC PIPE, CLASS IV, SS, L.F. 19.000 65.000 1235.00 65.000 1235.00 65.000 1235.00
60858 REINF CONC PIPE, CLASS IV, SS, L.F. 9.000 200.000 1800.00 200.000 1800.00 200.000 1800.00
61111 MANHOLES, TYPE 2 EACH 2.000 800.000 1600.00 800.000 1600.00 800.000 1600.00
61112 MANHOLES, TYPE 3 EACH 15.000 2500.000 37500.00 2500.000 37500.00 2500.000 37500.00
61121 INLETS, TYPE 1 EACH 5.000 750.000 3750.00 750.000 3750.00 750.000 3750.00
61122 INLETS, TYPE 3 EACH 38.000 800.000 30400.00 800.000 30400.00 800.000 30400.00
61129 RECONSTRUCTING INLETS EACH 29.000 550.000 15950.00 550.000 15950.00 550.000 15950.00
61151 MANHOLE COVERS, TYPE J EACH 17.000 250.000 4250.00 250.000 4250.00 250.000 4250.00
61156 INLET COVERS, TYPE H-S EACH 50.000 350.000 17500.00 350.000 17500.00 350.000 17500.00
61167 INLET COVERS, TYPE H EACH 26.000 350.000 9100.00 350.000 9100.00 350.000 9100.00
61168 INLET COVERS, TYPE Z EACH 58.000 300.000 17400.00 300.000 17400.00 300.000 17400.00
61176 INLET COVERS, TYPE V EACH 5.000 380.000 1900.00 380.000 1900.00 380.000 1900.00
61182 ADJUSTING MANHOLE COVERS EACH 34.000 350.000 11900.00 350.000 11900.00 350.000 11900.00
61183 ADJUSTING INLET COVERS EACH 20.000 280.000 5600.00 280.000 5600.00 280.000 5600.00
61408 STEEL PLATE BEAM GUARD, CLASS L.F. 325.000 25.000 8125.00 25.000 8125.00 10.200 3315.00
61435 STL PLT BM GRD, ENRGY ABSORB T EACH 2.000 2663.000 5326.00 2663.000 5326.00 1790.000 3580.00
61801 MAINTENANCE AND REPAIR OF HAUL LS 1.000 500.000 500.00 500.000 500.00 500.000 500.00
61910 MOBILIZATION LS 1.000 48000.000 48000.00 65000.000 65000.00 37840.000 37840.00
62003 CONCRETE MEDIAN SLOPED NOSE S.F. 639.000 5.180 3310.02 5.100 3258.90 6.000 3834.00
62101 LANDMARK REFERENCE MONUMENTS EACH 5.000 250.000 1250.00 250.000 1250.00 125.000 625.00
62302 DUST CONTROL SURFACE TREATMENT S.Y. 3040.000 0.100 304.00 0.100 304.00 0.250 760.00
62401 WATER MGAL 80.000 25.000 2000.00 18.000 1440.00 28.000 2240.00
62501 TOPSOIL S.Y. 11450.000 2.290 26220.50 2.290 26220.50 2.290 26220.50
62505 SALVAGED TOPSOIL S.Y. 870.000 1.750 1522.50 2.000 1740.00 2.800 2436.00
62702 MULCHING S.Y. 870.000 0.140 121.80 0.140 121.80 0.130 113.10
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BIDDER NO 1 BIDDER NO 2 BIDDER NO 3
62815 SILT FENCE, DELIVERED L.F. 3360.000 0.500 1680.00 0.500 1680.00 0.850 2856.00
62816 SILT FENCE, INSTALLED L.F. 3360.000 0.500 1680.00 0.500 1680.00 0.850 2856.00
62817 SILT FENCE MAINTENANCE L.F. 6750.000 0.100 675.00 0.100 675.00 0.090 607.50
62819 MOBILIZATIONS, EROSION CONTROL EACH 4.000 120.000 480.00 120.000 480.00 100.000 400.00
62821 MOBILIZATIONS, EMERGENCY EROSI EACH 6.000 240.000 1440.00 240.000 1440.00 150.000 900.00
62870 INLET PROTECTION, TYPE A EACH 2.000 100.000 200.00 95.000 190.00 75.000 150.00
62871 INLET PROTECTION, TYPE B EACH 2.000 50.000 100.00 25.000 50.00 30.000 60.00
62872 INLET PROTECTION, TYPE C EACH 220.000 35.000 7700.00 24.000 5280.00 32.000 7040.00
62905 FERTILIZER, TYPE B CWT. 8.000 30.000 240.00 30.000 240.00 35.000 280.00
63003 SEEDING, TEMPORARY LB. 24.000 5.000 120.00 5.000 120.00 4.000 96.00
63011 SEEDING, MIXTURE NO. 40 LB. 16.000 7.000 112.00 7.000 112.00 6.000 96.00
63103 WATERING SODDED AREAS MGAL 260.000 15.000 3900.00 15.000 3900.00 19.000 4940.00
63110 LAWN SOD S.Y. 11450.000 2.290 26220.50 2.290 26220.50 2.590 29655.50
63702 SIGNS, TYPE II, REFLECTIVE S.F. 893.040 12.110 10814.71 12.110 10814.71 12.990 11600.59
63822 MOVING SIGNS, TYPE II EACH 6.000 100.000 600.00 100.000 600.00 35.000 210.00
63827 REMOVING SIGNS, TYPE II EACH 134.000 12.000 1608.00 12.000 1608.00 6.000 804.00
63830 REMOVING SMALL SIGN SUPPORTS EACH 111.000 13.000 1443.00 13.000 1443.00 7.000 777.00
64220 FIELD OFFICE, TYPE C LS 1.000 4300.000 4300.00 3500.000 3500.00 9300.000 9300.00
64301 TRAFFIC CONTROL LS 1.000 33700.000 33700.00 33700.000 33700.00 33700.000 33700.00
64310 TRAFFIC CONTROL, ARROW BOARDS DAYS 135.000 25.000 3375.00 25.000 3375.00 25.000 3375.00
64313 TRAFFIC CONTROL, DRUMS DAYS 56470.000 0.250 14117.50 0.250 14117.50 0.250 14117.50
64317 TRAFFIC CONTROL, BARRICADES, T DAYS 660.000 0.600 396.00 0.600 396.00 0.600 396.00
64318 TRAFFIC CONTROL, BARRICADES, T DAYS 5320.000 0.500 2660.00 0.500 2660.00 0.500 2660.00
64321 TRAFFIC CONTROL, WARNING LIGHT DAYS 8170.000 0.200 1634.00 0.200 1634.00 0.200 1634.00
64323 TRAFFIC CONTROL, WARNING LIGHT DAYS 4820.000 0.250 1205.00 0.250 1205.00 0.250 1205.00
64326 TRAFFIC CONTROL, SIGNS DAYS 10170.000 0.300 3051.00 0.300 3051.00 0.300 3051.00
64327 TRAFFIC CONTROL, SIGNS, FIXED S.F. 165.500 0.200 33.10 20.000 3310.00 20.000 3310.00
64602 PAVEMENT MARKING, 4-INCH, EPOX L.F. 32570.000 0.370 12050.90 0.370 12050.90 0.370 12050.90
64618 PVMT MRKNG, CHANNELIZING, 8-IN L.F. 3753.000 0.800 3002.40 0.800 3002.40 0.800 3002.40
64626 PVMT MRKNG, SAME DAY, 4-INCH, L.F. 17160.000 0.420 7207.20 0.420 7207.20 0.420 7207.20
64636 LOCATING NO-PASSING ZONES MI. 1.500 300.000 450.00 300.000 450.00 300.000 450.00
64642 REMOVING PAVEMENT MARKINGS L.F. 260.000 1.000 260.00 1.000 260.00 1.000 260.00
64710 PVMT MRKNG, STOP LINE, 18-INCH L.F. 598.000 5.200 3109.60 5.200 3109.60 5.200 3109.60
64718 PVMT MRKNG, CROSSWALK, 6-INCH, L.F. 340.000 3.000 1020.00 3.000 1020.00 3.000 1020.00
64734 PAVEMENT MARKING, ARROWS, TYPE EACH 16.000 95.000 1520.00 95.000 1520.00 95.000 1520.00
64738 PAVEMENT MARKING, ARROWS, TYPE EACH 1.000 150.000 150.00 150.000 150.00 150.000 150.00
64758 PAVEMENT MARKING, WORDS, EPOXY EACH 14.000 95.000 1330.00 95.000 1330.00 95.000 1330.00
64770 PVMT MRKNG, DIAGONAL, 12-INCH, L.F. 360.000 2.000 720.00 2.000 720.00 2.000 720.00
64778 PAVEMENT MARKING, CURB, EPOXY L.F. 1210.000 3.200 3872.00 3.200 3872.00 3.200 3872.00
64782 PAVEMENT MARKING, CURB RAMP, E L.F. 180.000 3.000 540.00 3.000 540.00 3.000 540.00
64790 PAVEMENT MARKING, ISLAND NOSE, EACH 19.000 45.000 855.00 45.000 855.00 45.000 855.00
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64793 REMOVING PAVEMENT MARKINGS, AR EACH 4.000 50.000 200.00 50.000 200.00 50.000 200.00
64795 REMOVING PAVEMENT MARKINGS, WO EACH 3.000 50.000 150.00 50.000 150.00 50.000 150.00
64901 TEMPORARY PAVEMENT MARKING, 4 L.F. 19590.000 0.150 2938.50 0.150 2938.50 0.150 2938.50
64904 TEMP PVMT MRKG, 4-INCH, REMOVA L.F. 10300.000 0.700 7210.00 0.700 7210.00 0.700 7210.00
64907 TEMP PVMT MRKNG, CHANNELIZING, L.F. 1810.000 0.300 543.00 0.300 543.00 0.300 543.00
64908 TEMP PVMT MRKG CHAN 8-IN REMOV L.F. 1640.000 1.400 2296.00 1.400 2296.00 1.400 2296.00
65040 CONSTRUCTION STAKING, STORM SE EACH 56.000 90.000 5040.00 85.000 4760.00 90.000 5040.00
65045 CONSTRUCTION STAKING, SUBGRADE L.F. 6888.000 0.650 4477.20 0.650 4477.20 0.650 4477.20
65070 CONSTRUCTION STAKING, CONCRETE L.F. 6888.000 1.000 6888.00 1.350 9298.80 1.000 6888.00
65085 CONSTRUCTION STAKING, ELECTRIC LS 1.000 1600.000 1600.00 4000.000 4000.00 1600.000 1600.00

2570-03-70
65219 NONMETALLIC CONDUIT, SCHEDULE L.F. 3780.000 3.230 12209.40 3.230 12209.40 3.230 12209.40
65221 NONMETALLIC CONDUIT, SCHEDULE L.F. 2300.000 4.380 10074.00 4.380 10074.00 4.380 10074.00
65235 CONDUIT, SPECIAL, 2-INCH L.F. 230.000 13.000 2990.00 13.000 2990.00 13.000 2990.00
65237 CONDUIT, SPECIAL, 3-INCH L.F. 500.000 18.150 9075.00 18.150 9075.00 18.150 9075.00
65250 LOOP DETECTOR CONDUIT L.F. 4340.000 4.160 18054.40 4.160 18054.40 4.160 18054.40
65255 LOOP DETECTOR SLOTS L.F. 2220.000 9.000 19980.00 9.000 19980.00 9.000 19980.00
65306 PULL BOXES, STEEL, 24X36-INCH EACH 61.000 385.000 23485.00 385.000 23485.00 385.000 23485.00
65401 CONCRETE BASES, TYPE 1 EACH 22.000 400.000 8800.00 400.000 8800.00 400.000 8800.00
65402 CONCRETE BASES, TYPE 2 EACH 6.000 532.000 3192.00 532.000 3192.00 532.000 3192.00
65419 CONC CNTRL CABINET BASES, TYPE EACH 3.000 640.000 1920.00 640.000 1920.00 640.000 1920.00
65520 TRAFF SIGNAL CABLE, 3 CONDUCTO L.F. 180.000 0.440 79.20 0.440 79.20 0.440 79.20
65524 TRAFF SIGNAL CABLE, 5 CONDUCTO L.F. 960.000 0.550 528.00 0.550 528.00 0.550 528.00
65526 TRAFF SIGNAL CABLE, 7 CONDUCTO L.F. 1970.000 0.780 1536.60 0.780 1536.60 0.780 1536.60
65532 TRAFF SIGNAL CABLE, 15 CONDUCT L.F. 2490.000 1.620 4033.80 1.620 4033.80 1.620 4033.80
65557 ELECTRICAL WIRE, TRAFFIC SIGNA L.F. 4660.000 0.620 2889.20 0.620 2889.20 0.620 2889.20
65580 LOOP DETECTOR LEAD IN CABLE L.F. 10270.000 1.000 10270.00 1.000 10270.00 1.000 10270.00
65585 LOOP DETECTOR WIRE L.F. 10920.000 0.640 6988.80 0.640 6988.80 0.640 6988.80
65615 ELEC SERVICE, METER BREAKER PE LS 1.000 720.000 720.00 720.000 720.00 720.000 720.00

PORT WASHINGTON RD AND LEXINGT
65616 ELEC SERVICE, METER BREAKER PE LS 1.000 720.000 720.00 720.000 720.00 720.000 720.00

PORT WASHINGTON RD AND IH 43 R
65617 ELEC SERVICE, METER BREAKER PE LS 1.000 720.000 720.00 720.000 720.00 720.000 720.00

PORT WASHINGTON RD AND BENDER
66501 SAWING EXISTING PAVEMENT L.F. 1770.000 0.600 1062.00 0.790 1398.30 0.600 1062.00
66502 SAWING CONCRETE PAVEMENT, FULL L.F. 13580.000 1.400 19012.00 1.290 17518.20 1.400 19012.00
90004 MISC LS 1.000 17000.000 17000.00 17000.000 17000.00 17000.000 17000.00

90004A TEMPORARY TRAFFIC SIGNA
WASHINGTON ROAD AND LEXINGTON

90004 MISC LS 1.000 17000.000 17000.00 17000.000 17000.00 17000.000 17000.00
90004B TEMPORARY TRAFFIC SIGNA
WASHINGTON ROAD AND IH-43 RAMP
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90004 MISC LS 1.000 17000.000 17000.00 17000.000 17000.00 17000.000 17000.00

90004C TEMPORARY TRAFFIC SIGNA
WASHINGTON ROAD AND BENDER ROA

90004 MISC LS 1.000 250.000 250.00 250.000 250.00 250.000 250.00
90004D SALVAGE TRAFFIC SIGNALS
WASHINGTON ROAD AND SILVER SPR

90004 MISC LS 1.000 250.000 250.00 250.000 250.00 250.000 250.00
90004E SALVAGE TRAFFIC SIGNALS
WASHINGTON ROAD AND BAYSHORE E

90004 MISC LS 1.000 1650.000 1650.00 1650.000 1650.00 1650.000 1650.00
90004F SALVAGE TRAFFIC SIGNALS
WASHINGTON ROAD AND LEXINGTON

90004 MISC LS 1.000 1650.000 1650.00 1650.000 1650.00 1650.000 1650.00
90004G SALVAGE TRAFFIC SIGNALS
WASHINGTON ROAD AND IH-43 RAMP

90004 MISC LS 1.000 1650.000 1650.00 1650.000 1650.00 1650.000 1650.00
90004H SALVAGE TRAFFIC SIGNALS
WASHINGTON ROAD AND BENDER ROA

90004 MISC LS 1.000 1330.000 1330.00 1330.000 1330.00 1330.000 1330.00
90004J TRAFFIC SIGNALS, PORT W
ROAD AND SILVER SPRING DRIVE

90004 MISC LS 1.000 350.000 350.00 350.000 350.00 350.000 350.00
90004K TRAFFIC SIGNALS, PORT W
ROAD AND BAYSHORE ENTRANCE

90004 MISC LS 1.000 5485.000 5485.00 5485.000 5485.00 5485.000 5485.00
90004L TRAFFIC SIGNALS, PORT W
ROAD AND LEXINGTON AVE

90004 MISC LS 1.000 4900.000 4900.00 4900.000 4900.00 4900.000 4900.00
90004M TRAFFIC SIGNALS, PORT W
ROAD AND IH-43 RAMPS

90004 MISC LS 1.000 5790.000 5790.00 5790.000 5790.00 5790.000 5790.00
90004N TRAFFIC SIGNALS, PORT W
ROAD AND BENDER ROAD

90004 MISC LS 1.000 39885.000 39885.00 39885.000 39885.00 29500.000 29500.00
90004P IRRIGATION SYSTEM

90005 MISC EACH 32.000 50.000 1600.00 50.000 1600.00 50.000 1600.00
90005A REMOVING PULL BOXES

90005 MISC EACH 99.000 68.100 6741.90 68.100 6741.90 99.000 9801.00
90005B TUBULAR STEEL SIGN POST

90005 MISC EACH 40.000 73.150 2926.00 73.150 2926.00 109.000 4360.00
90005C TUBULAR STEEL SIGN POST
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90005 MISC EACH 1.000 78.000 78.00 78.000 78.00 120.000 120.00

90005D TUBULAR STEEL SIGN POST
90005 MISC EACH 2.000 1317.000 2634.00 1317.330 2634.66 1490.000 2980.00

90005E BENCH
90005 MISC EACH 21.000 1117.000 23457.00 1117.830 23474.43 995.000 20895.00

90005F TRASH RECEPTACLE
90008 MISC DAY 50.000 70.000 3500.00 70.000 3500.00 70.000 3500.00

90008A PORTABLE CHANGEABLE MES
90030 MISC L.F. 77.000 10.000 770.00 35.000 2695.00 25.000 1925.00

90030A REMOVING CONCRETE BARRI
90030 MISC L.F. 103.000 10.000 1030.00 10.000 1030.00 10.000 1030.00

90030B REMOVING STORM SEWER, 1
90030 MISC L.F. 19.000 10.000 190.00 10.000 190.00 10.000 190.00

90030C REMOVING STORM SEWER, 1
90030 MISC L.F. 6888.000 1.000 6888.00 1.000 6888.00 0.370 2548.56

90030D TEST ROLLING
90031 MISC S.F. 1225.000 14.700 18007.50 14.700 18007.50 18.490 22650.25

90031A MODULAR CONCRETE BLOCK
WALL

90033 MISC S.Y. 1457.000 80.000 116560.00 73.300 106798.10 103.250 150435.25
90033A ARCHITECTURAL CONCRETE
9-INCH

90033 MISC S.Y. 880.000 72.000 63360.00 70.500 62040.00 72.000 63360.00
90033B ARCHITECTURAL CONCRETE
5-INCH

90066 MISC DOL 500.000 1.000 500.00 1.000 500.00 1.000 500.00
90066A MONTHLY MOBILE TELEPHON

90315 REMOVING CONCRETE SURFACE, PAR S.Y. 8380.000 1.120 9385.60 1.230 10307.40 2.220 18603.60
90365 QMP, BASE COURSES TON 11400.000 0.140 1596.00 0.200 2280.00 0.140 1596.00
90413 QMP, URBAN CONCRETE DAY 19.000 600.000 11400.00 600.000 11400.00 600.000 11400.00
90414 PVMT STRENGTH INCENTIVE, CONCR DOL 4230.000 1.000 4230.00 1.000 4230.00 1.000 4230.00
90545 CONCRETE COLLAR EACH 3.000 200.000 600.00 200.000 600.00 200.000 600.00
90591 TEMPORARY COVER PLATES EACH 54.000 100.000 5400.00 100.000 5400.00 100.000 5400.00
90637 SAFETY FENCE L.F. 1900.000 2.000 3800.00 2.000 3800.00 1.900 3610.00
90712 TRAFFIC CONTROL, COVERING SIGN EACH 7.000 50.000 350.00 50.000 350.00 50.000 350.00
90997 ON-THE-JOB TRAINING, ASP-1T GR HRS 300.000 2.000 600.00 2.000 600.00 2.000 600.00
90998 ON-THE-JOB TRAINING, ASP-1T AP HRS. 300.000 4.000 1200.00 4.000 1200.00 4.000 1200.00
90999 ON-THE-JOB TRAINING, ASP-1 HRS. 1200.000 2.000 2400.00 2.000 2400.00 2.000 2400.00

PROPOSAL TOTAL....... 2732133.33 2744866.95 2780311.50
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BIDDER NO 1: LALONDE CONTRACTORS, INC.
BIDDER NO 2: PAYNE & DOLAN, INC.
BIDDER NO 3: MILWAUKEE GENERAL CONSTRUCTION COMPANY,
BIDDER NO 4: JAMES CAPE & SONS CO.
BIDDER NO 5: THE ZIGNEGO COMPANIES

BIDDER NO 4 BIDDER NO 5 BIDDER NO 6
ITEM ESTIMATED UNIT UNIT UNIT

NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
-----------------------------------------------------------------------------------------------------------------------------------
20401 REMOVING PAVEMENT S.Y. 31910.000 3.500 111685.00 2.900 92539.00 0.000 0.00
20405 REMOVING CURB AND GUTTER L.F. 3380.000 4.250 14365.00 6.000 20280.00 0.000 0.00
20406 REMOVING CONCRETE SIDEWALK S.Y. 3220.000 3.250 10465.00 4.000 12880.00 0.000 0.00
20411 REMOVING GUARDRAIL L.F. 425.000 4.000 1700.00 4.000 1700.00 0.000 0.00
20416 REMOVING INLETS EACH 13.000 200.000 2600.00 150.000 1950.00 0.000 0.00
20418 REMOVING PAVEMENT, BUTT JOINTS S.Y. 1810.000 3.180 5755.80 6.000 10860.00 0.000 0.00
20419 REMOVING ASPHALTIC SURFACE, BU S.Y. 1120.000 3.180 3561.60 3.180 3561.60 0.000 0.00
20421 REMOVING ASPHALTIC SURFACE, MI TON 4170.000 7.680 32025.60 7.680 32025.60 0.000 0.00
20422 REMOVING CONCRETE BASES EACH 29.000 100.000 2900.00 100.000 2900.00 0.000 0.00
20501 COMMON EXCAVATION C.Y. 16145.000 8.500 137232.50 8.500 137232.50 0.000 0.00
21101 PREP OF FOUNDATION FOR ASPHALT LS 1.000 7500.000 7500.00 7500.000 7500.00 0.000 0.00
21301 FINISHING ROADWAY LS 1.000 10000.000 10000.00 15000.000 15000.00 0.000 0.00
30404 CRUSHED AGGREGATE BASE COURSE TON 11400.000 8.200 93480.00 9.500 108300.00 0.000 0.00
30426 BREAKER RUN STONE TON 1500.000 10.600 15900.00 9.000 13500.00 0.000 0.00
30820 BASE PATCHING, CONCRETE S.Y. 640.000 48.200 30848.00 58.000 37120.00 0.000 0.00
30822 SPECIAL HE STRENGTH BASE PATCH S.Y. 470.000 56.400 26508.00 120.000 56400.00 0.000 0.00
40204 ASPHALTIC MATERIAL FOR TACK CO GAL. 2840.000 0.950 2698.00 0.950 2698.00 0.000 0.00
40301 QMP, ASPHALTIC MIXTURE TON 12380.000 0.400 4952.00 0.400 4952.00 0.000 0.00
40501 ASPHALTIC MATERIAL FOR PLANT M TON 743.000 100.000 74300.00 100.000 74300.00 0.000 0.00
40724 ASPHALTIC CONCRETE PAVEMENT, T TON 12380.000 25.190 311852.20 25.190 311852.20 0.000 0.00
40728 DENSITY INCENTIVE, ASPHALTIC C DOL 7920.000 1.000 7920.00 1.000 7920.00 0.000 0.00
41101 ASPHALTIC SURFACE TON 140.000 64.600 9044.00 64.600 9044.00 0.000 0.00
41102 ASPHALTIC SURFACE, PATCHING TON 80.000 85.000 6800.00 85.000 6800.00 0.000 0.00
41105 ASPHALTIC SURF, DRIVEWAYS & FI TON 90.000 96.000 8640.00 96.000 8640.00 0.000 0.00
41106 ASPHALTIC SURFACE, TEMPORARY TON 100.000 78.000 7800.00 78.000 7800.00 0.000 0.00
41509 CONCRETE PAVEMENT, 9-INCH S.Y. 18870.000 23.690 447030.30 29.000 547230.00 0.000 0.00
41519 H.E.S. CONCRETE PAVEMENT, 9-IN S.Y. 2790.000 32.470 90591.30 35.000 97650.00 0.000 0.00
41606 CONCRETE DRIVEWAY, 7-INCH S.Y. 850.000 28.650 24352.50 35.000 29750.00 0.000 0.00
41636 H.E.S. CONCRETE DRIVEWAY 7-INC S.Y. 970.000 31.200 30264.00 40.000 38800.00 0.000 0.00
41653 PAVEMENT TIES EACH 1265.000 5.000 6325.00 6.000 7590.00 0.000 0.00
41654 DOWEL BARS EACH 2170.000 7.750 16817.50 14.000 30380.00 0.000 0.00
41665 CONCRETE PAVEMENT GAPS EACH 16.000 1000.000 16000.00 1250.000 20000.00 0.000 0.00
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60121 CONCRETE CURB AND GUTTER, 22-I L.F. 3295.000 15.500 51072.50 8.550 28172.25 0.000 0.00
60123 CONCRETE CURB AND GUTTER, 30-I L.F. 12060.000 5.900 71154.00 12.250 147735.00 0.000 0.00
60124 CONCRETE CURB AND GUTTER, 31-I L.F. 460.000 17.700 8142.00 15.000 6900.00 0.000 0.00
60204 CONCRETE SIDEWALK, 4-INCH S.F. 11800.000 2.250 26550.00 2.700 31860.00 0.000 0.00
60205 CONCRETE SIDEWALK, 5-INCH S.F. 6955.000 3.050 21212.75 3.000 20865.00 0.000 0.00
60207 CONCRETE SIDEWALK, 7-INCH S.F. 1550.000 3.150 4882.50 3.600 5580.00 0.000 0.00
60302 CONCRETE BARRIER, SINGLE-FACED L.F. 77.000 84.000 6468.00 140.000 10780.00 0.000 0.00
60734 COMPOSITE PIPE STORM SEWER, 10 L.F. 21.500 60.000 1290.00 40.000 860.00 0.000 0.00
60735 COMPOSITE PIPE STORM SEWER, 12 L.F. 11.000 75.000 825.00 45.000 495.00 0.000 0.00
60850 REINF CONC PIPE, CLASS IV, SS, L.F. 396.500 60.000 23790.00 45.000 17842.50 0.000 0.00
60852 REINF CONC PIPE, CLASS IV, SS, L.F. 19.000 65.000 1235.00 65.000 1235.00 0.000 0.00
60858 REINF CONC PIPE, CLASS IV, SS, L.F. 9.000 150.000 1350.00 200.000 1800.00 0.000 0.00
61111 MANHOLES, TYPE 2 EACH 2.000 1500.000 3000.00 800.000 1600.00 0.000 0.00
61112 MANHOLES, TYPE 3 EACH 15.000 2000.000 30000.00 2500.000 37500.00 0.000 0.00
61121 INLETS, TYPE 1 EACH 5.000 1200.000 6000.00 750.000 3750.00 0.000 0.00
61122 INLETS, TYPE 3 EACH 38.000 1000.000 38000.00 800.000 30400.00 0.000 0.00
61129 RECONSTRUCTING INLETS EACH 29.000 950.000 27550.00 550.000 15950.00 0.000 0.00
61151 MANHOLE COVERS, TYPE J EACH 17.000 275.000 4675.00 250.000 4250.00 0.000 0.00
61156 INLET COVERS, TYPE H-S EACH 50.000 415.000 20750.00 350.000 17500.00 0.000 0.00
61167 INLET COVERS, TYPE H EACH 26.000 360.000 9360.00 350.000 9100.00 0.000 0.00
61168 INLET COVERS, TYPE Z EACH 58.000 400.000 23200.00 300.000 17400.00 0.000 0.00
61176 INLET COVERS, TYPE V EACH 5.000 400.000 2000.00 380.000 1900.00 0.000 0.00
61182 ADJUSTING MANHOLE COVERS EACH 34.000 350.000 11900.00 350.000 11900.00 0.000 0.00
61183 ADJUSTING INLET COVERS EACH 20.000 400.000 8000.00 280.000 5600.00 0.000 0.00
61408 STEEL PLATE BEAM GUARD, CLASS L.F. 325.000 25.000 8125.00 25.000 8125.00 0.000 0.00
61435 STL PLT BM GRD, ENRGY ABSORB T EACH 2.000 2663.000 5326.00 2663.000 5326.00 0.000 0.00
61801 MAINTENANCE AND REPAIR OF HAUL LS 1.000 100.000 100.00 1.000 1.00 0.000 0.00
61910 MOBILIZATION LS 1.000 62260.000 62260.00 41489.350 41489.35 0.000 0.00
62003 CONCRETE MEDIAN SLOPED NOSE S.F. 639.000 6.350 4057.65 6.000 3834.00 0.000 0.00
62101 LANDMARK REFERENCE MONUMENTS EACH 5.000 250.000 1250.00 250.000 1250.00 0.000 0.00
62302 DUST CONTROL SURFACE TREATMENT S.Y. 3040.000 0.990 3009.60 1.000 3040.00 0.000 0.00
62401 WATER MGAL 80.000 20.000 1600.00 40.000 3200.00 0.000 0.00
62501 TOPSOIL S.Y. 11450.000 2.290 26220.50 2.750 31487.50 0.000 0.00
62505 SALVAGED TOPSOIL S.Y. 870.000 1.750 1522.50 2.750 2392.50 0.000 0.00
62702 MULCHING S.Y. 870.000 0.140 121.80 0.140 121.80 0.000 0.00
62815 SILT FENCE, DELIVERED L.F. 3360.000 0.500 1680.00 0.500 1680.00 0.000 0.00
62816 SILT FENCE, INSTALLED L.F. 3360.000 0.500 1680.00 0.500 1680.00 0.000 0.00
62817 SILT FENCE MAINTENANCE L.F. 6750.000 0.100 675.00 0.100 675.00 0.000 0.00
62819 MOBILIZATIONS, EROSION CONTROL EACH 4.000 120.000 480.00 120.000 480.00 0.000 0.00
62821 MOBILIZATIONS, EMERGENCY EROSI EACH 6.000 240.000 1440.00 240.000 1440.00 0.000 0.00
62870 INLET PROTECTION, TYPE A EACH 2.000 95.000 190.00 95.000 190.00 0.000 0.00



 

 

DATE 01/15/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 78
CERTIFIED BY DIVISION OF HIGHWAYS
TITLE CONTRACT AND ESTIMATE ENGINEER

REPORT OF ALL BIDS RECEIVED LETTING DATE: 01/14/03

PROPOSAL: 20030114010

BIDDER NO 4 BIDDER NO 5 BIDDER NO 6
62871 INLET PROTECTION, TYPE B EACH 2.000 25.000 50.00 25.000 50.00 0.000 0.00
62872 INLET PROTECTION, TYPE C EACH 220.000 24.000 5280.00 24.000 5280.00 0.000 0.00
62905 FERTILIZER, TYPE B CWT. 8.000 30.000 240.00 30.000 240.00 0.000 0.00
63003 SEEDING, TEMPORARY LB. 24.000 5.000 120.00 5.000 120.00 0.000 0.00
63011 SEEDING, MIXTURE NO. 40 LB. 16.000 7.000 112.00 7.000 112.00 0.000 0.00
63103 WATERING SODDED AREAS MGAL 260.000 15.000 3900.00 15.000 3900.00 0.000 0.00
63110 LAWN SOD S.Y. 11450.000 2.290 26220.50 2.290 26220.50 0.000 0.00
63702 SIGNS, TYPE II, REFLECTIVE S.F. 893.040 12.110 10814.71 12.110 10814.71 0.000 0.00
63822 MOVING SIGNS, TYPE II EACH 6.000 100.000 600.00 100.000 600.00 0.000 0.00
63827 REMOVING SIGNS, TYPE II EACH 134.000 12.000 1608.00 12.000 1608.00 0.000 0.00
63830 REMOVING SMALL SIGN SUPPORTS EACH 111.000 13.000 1443.00 13.000 1443.00 0.000 0.00
64220 FIELD OFFICE, TYPE C LS 1.000 7950.000 7950.00 11000.000 11000.00 0.000 0.00
64301 TRAFFIC CONTROL LS 1.000 33700.000 33700.00 33700.000 33700.00 0.000 0.00
64310 TRAFFIC CONTROL, ARROW BOARDS DAYS 135.000 25.000 3375.00 25.000 3375.00 0.000 0.00
64313 TRAFFIC CONTROL, DRUMS DAYS 56470.000 0.250 14117.50 0.250 14117.50 0.000 0.00
64317 TRAFFIC CONTROL, BARRICADES, T DAYS 660.000 0.600 396.00 0.600 396.00 0.000 0.00
64318 TRAFFIC CONTROL, BARRICADES, T DAYS 5320.000 0.500 2660.00 0.500 2660.00 0.000 0.00
64321 TRAFFIC CONTROL, WARNING LIGHT DAYS 8170.000 0.200 1634.00 0.200 1634.00 0.000 0.00
64323 TRAFFIC CONTROL, WARNING LIGHT DAYS 4820.000 0.250 1205.00 0.250 1205.00 0.000 0.00
64326 TRAFFIC CONTROL, SIGNS DAYS 10170.000 0.300 3051.00 0.300 3051.00 0.000 0.00
64327 TRAFFIC CONTROL, SIGNS, FIXED S.F. 165.500 20.000 3310.00 20.000 3310.00 0.000 0.00
64602 PAVEMENT MARKING, 4-INCH, EPOX L.F. 32570.000 0.370 12050.90 0.370 12050.90 0.000 0.00
64618 PVMT MRKNG, CHANNELIZING, 8-IN L.F. 3753.000 0.800 3002.40 0.800 3002.40 0.000 0.00
64626 PVMT MRKNG, SAME DAY, 4-INCH, L.F. 17160.000 0.420 7207.20 0.420 7207.20 0.000 0.00
64636 LOCATING NO-PASSING ZONES MI. 1.500 300.000 450.00 300.000 450.00 0.000 0.00
64642 REMOVING PAVEMENT MARKINGS L.F. 260.000 1.000 260.00 1.000 260.00 0.000 0.00
64710 PVMT MRKNG, STOP LINE, 18-INCH L.F. 598.000 5.200 3109.60 5.200 3109.60 0.000 0.00
64718 PVMT MRKNG, CROSSWALK, 6-INCH, L.F. 340.000 3.000 1020.00 3.000 1020.00 0.000 0.00
64734 PAVEMENT MARKING, ARROWS, TYPE EACH 16.000 95.000 1520.00 95.000 1520.00 0.000 0.00
64738 PAVEMENT MARKING, ARROWS, TYPE EACH 1.000 150.000 150.00 150.000 150.00 0.000 0.00
64758 PAVEMENT MARKING, WORDS, EPOXY EACH 14.000 95.000 1330.00 95.000 1330.00 0.000 0.00
64770 PVMT MRKNG, DIAGONAL, 12-INCH, L.F. 360.000 2.000 720.00 2.000 720.00 0.000 0.00
64778 PAVEMENT MARKING, CURB, EPOXY L.F. 1210.000 3.200 3872.00 3.200 3872.00 0.000 0.00
64782 PAVEMENT MARKING, CURB RAMP, E L.F. 180.000 3.000 540.00 3.000 540.00 0.000 0.00
64790 PAVEMENT MARKING, ISLAND NOSE, EACH 19.000 45.000 855.00 45.000 855.00 0.000 0.00
64793 REMOVING PAVEMENT MARKINGS, AR EACH 4.000 50.000 200.00 50.000 200.00 0.000 0.00
64795 REMOVING PAVEMENT MARKINGS, WO EACH 3.000 50.000 150.00 50.000 150.00 0.000 0.00
64901 TEMPORARY PAVEMENT MARKING, 4 L.F. 19590.000 0.150 2938.50 0.150 2938.50 0.000 0.00
64904 TEMP PVMT MRKG, 4-INCH, REMOVA L.F. 10300.000 0.700 7210.00 0.700 7210.00 0.000 0.00
64907 TEMP PVMT MRKNG, CHANNELIZING, L.F. 1810.000 0.300 543.00 0.300 543.00 0.000 0.00
64908 TEMP PVMT MRKG CHAN 8-IN REMOV L.F. 1640.000 1.400 2296.00 1.400 2296.00 0.000 0.00
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65040 CONSTRUCTION STAKING, STORM SE EACH 56.000 90.000 5040.00 90.000 5040.00 0.000 0.00
65045 CONSTRUCTION STAKING, SUBGRADE L.F. 6888.000 0.650 4477.20 0.650 4477.20 0.000 0.00
65070 CONSTRUCTION STAKING, CONCRETE L.F. 6888.000 1.000 6888.00 1.000 6888.00 0.000 0.00
65085 CONSTRUCTION STAKING, ELECTRIC LS 1.000 1600.000 1600.00 1600.000 1600.00 0.000 0.00

2570-03-70
65219 NONMETALLIC CONDUIT, SCHEDULE L.F. 3780.000 3.230 12209.40 3.230 12209.40 0.000 0.00
65221 NONMETALLIC CONDUIT, SCHEDULE L.F. 2300.000 4.380 10074.00 4.380 10074.00 0.000 0.00
65235 CONDUIT, SPECIAL, 2-INCH L.F. 230.000 13.000 2990.00 13.000 2990.00 0.000 0.00
65237 CONDUIT, SPECIAL, 3-INCH L.F. 500.000 18.150 9075.00 18.150 9075.00 0.000 0.00
65250 LOOP DETECTOR CONDUIT L.F. 4340.000 4.160 18054.40 4.160 18054.40 0.000 0.00
65255 LOOP DETECTOR SLOTS L.F. 2220.000 9.000 19980.00 9.000 19980.00 0.000 0.00
65306 PULL BOXES, STEEL, 24X36-INCH EACH 61.000 385.000 23485.00 385.000 23485.00 0.000 0.00
65401 CONCRETE BASES, TYPE 1 EACH 22.000 400.000 8800.00 400.000 8800.00 0.000 0.00
65402 CONCRETE BASES, TYPE 2 EACH 6.000 532.000 3192.00 532.000 3192.00 0.000 0.00
65419 CONC CNTRL CABINET BASES, TYPE EACH 3.000 640.000 1920.00 640.000 1920.00 0.000 0.00
65520 TRAFF SIGNAL CABLE, 3 CONDUCTO L.F. 180.000 0.440 79.20 0.440 79.20 0.000 0.00
65524 TRAFF SIGNAL CABLE, 5 CONDUCTO L.F. 960.000 0.550 528.00 0.550 528.00 0.000 0.00
65526 TRAFF SIGNAL CABLE, 7 CONDUCTO L.F. 1970.000 0.780 1536.60 0.780 1536.60 0.000 0.00
65532 TRAFF SIGNAL CABLE, 15 CONDUCT L.F. 2490.000 1.620 4033.80 1.620 4033.80 0.000 0.00
65557 ELECTRICAL WIRE, TRAFFIC SIGNA L.F. 4660.000 0.620 2889.20 0.620 2889.20 0.000 0.00
65580 LOOP DETECTOR LEAD IN CABLE L.F. 10270.000 1.000 10270.00 1.000 10270.00 0.000 0.00
65585 LOOP DETECTOR WIRE L.F. 10920.000 0.640 6988.80 0.640 6988.80 0.000 0.00
65615 ELEC SERVICE, METER BREAKER PE LS 1.000 720.000 720.00 720.000 720.00 0.000 0.00

PORT WASHINGTON RD AND LEXINGT
65616 ELEC SERVICE, METER BREAKER PE LS 1.000 720.000 720.00 720.000 720.00 0.000 0.00

PORT WASHINGTON RD AND IH 43 R
65617 ELEC SERVICE, METER BREAKER PE LS 1.000 720.000 720.00 720.000 720.00 0.000 0.00

PORT WASHINGTON RD AND BENDER
66501 SAWING EXISTING PAVEMENT L.F. 1770.000 0.590 1044.30 0.590 1044.30 0.000 0.00
66502 SAWING CONCRETE PAVEMENT, FULL L.F. 13580.000 1.290 17518.20 1.290 17518.20 0.000 0.00
90004 MISC LS 1.000 17000.000 17000.00 17000.000 17000.00 0.000 0.00

90004A TEMPORARY TRAFFIC SIGNA
WASHINGTON ROAD AND LEXINGTON

90004 MISC LS 1.000 17000.000 17000.00 17000.000 17000.00 0.000 0.00
90004B TEMPORARY TRAFFIC SIGNA
WASHINGTON ROAD AND IH-43 RAMP

90004 MISC LS 1.000 17000.000 17000.00 17000.000 17000.00 0.000 0.00
90004C TEMPORARY TRAFFIC SIGNA
WASHINGTON ROAD AND BENDER ROA

90004 MISC LS 1.000 250.000 250.00 250.000 250.00 0.000 0.00
90004D SALVAGE TRAFFIC SIGNALS
WASHINGTON ROAD AND SILVER SPR



 

 

DATE 01/15/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 80
CERTIFIED BY DIVISION OF HIGHWAYS
TITLE CONTRACT AND ESTIMATE ENGINEER

REPORT OF ALL BIDS RECEIVED LETTING DATE: 01/14/03

PROPOSAL: 20030114010

BIDDER NO 4 BIDDER NO 5 BIDDER NO 6
90004 MISC LS 1.000 250.000 250.00 250.000 250.00 0.000 0.00

90004E SALVAGE TRAFFIC SIGNALS
WASHINGTON ROAD AND BAYSHORE E

90004 MISC LS 1.000 1650.000 1650.00 1650.000 1650.00 0.000 0.00
90004F SALVAGE TRAFFIC SIGNALS
WASHINGTON ROAD AND LEXINGTON

90004 MISC LS 1.000 1650.000 1650.00 1650.000 1650.00 0.000 0.00
90004G SALVAGE TRAFFIC SIGNALS
WASHINGTON ROAD AND IH-43 RAMP

90004 MISC LS 1.000 1650.000 1650.00 1650.000 1650.00 0.000 0.00
90004H SALVAGE TRAFFIC SIGNALS
WASHINGTON ROAD AND BENDER ROA

90004 MISC LS 1.000 1330.000 1330.00 1330.000 1330.00 0.000 0.00
90004J TRAFFIC SIGNALS, PORT W
ROAD AND SILVER SPRING DRIVE

90004 MISC LS 1.000 350.000 350.00 350.000 350.00 0.000 0.00
90004K TRAFFIC SIGNALS, PORT W
ROAD AND BAYSHORE ENTRANCE

90004 MISC LS 1.000 5485.000 5485.00 5485.000 5485.00 0.000 0.00
90004L TRAFFIC SIGNALS, PORT W
ROAD AND LEXINGTON AVE

90004 MISC LS 1.000 4900.000 4900.00 4900.000 4900.00 0.000 0.00
90004M TRAFFIC SIGNALS, PORT W
ROAD AND IH-43 RAMPS

90004 MISC LS 1.000 5790.000 5790.00 5790.000 5790.00 0.000 0.00
90004N TRAFFIC SIGNALS, PORT W
ROAD AND BENDER ROAD

90004 MISC LS 1.000 39885.000 39885.00 39885.000 39885.00 0.000 0.00
90004P IRRIGATION SYSTEM

90005 MISC EACH 32.000 50.000 1600.00 50.000 1600.00 0.000 0.00
90005A REMOVING PULL BOXES

90005 MISC EACH 99.000 68.100 6741.90 68.100 6741.90 0.000 0.00
90005B TUBULAR STEEL SIGN POST

90005 MISC EACH 40.000 73.150 2926.00 73.150 2926.00 0.000 0.00
90005C TUBULAR STEEL SIGN POST

90005 MISC EACH 1.000 78.000 78.00 78.000 78.00 0.000 0.00
90005D TUBULAR STEEL SIGN POST

90005 MISC EACH 2.000 1317.330 2634.66 1317.330 2634.66 0.000 0.00
90005E BENCH

90005 MISC EACH 21.000 1117.830 23474.43 1117.830 23474.43 0.000 0.00
90005F TRASH RECEPTACLE
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90008 MISC DAY 50.000 70.000 3500.00 70.000 3500.00 0.000 0.00

90008A PORTABLE CHANGEABLE MES
90030 MISC L.F. 77.000 30.000 2310.00 22.000 1694.00 0.000 0.00

90030A REMOVING CONCRETE BARRI
90030 MISC L.F. 103.000 10.000 1030.00 10.000 1030.00 0.000 0.00

90030B REMOVING STORM SEWER, 1
90030 MISC L.F. 19.000 20.000 380.00 10.000 190.00 0.000 0.00

90030C REMOVING STORM SEWER, 1
90030 MISC L.F. 6888.000 0.250 1722.00 1.000 6888.00 0.000 0.00

90030D TEST ROLLING
90031 MISC S.F. 1225.000 14.700 18007.50 14.700 18007.50 0.000 0.00

90031A MODULAR CONCRETE BLOCK
WALL

90033 MISC S.Y. 1457.000 90.500 131858.50 73.000 106361.00 0.000 0.00
90033A ARCHITECTURAL CONCRETE
9-INCH

90033 MISC S.Y. 880.000 109.500 96360.00 50.000 44000.00 0.000 0.00
90033B ARCHITECTURAL CONCRETE
5-INCH

90066 MISC DOL 500.000 1.000 500.00 1.000 500.00 0.000 0.00
90066A MONTHLY MOBILE TELEPHON

90315 REMOVING CONCRETE SURFACE, PAR S.Y. 8380.000 2.220 18603.60 2.220 18603.60 0.000 0.00
90365 QMP, BASE COURSES TON 11400.000 0.150 1710.00 0.150 1710.00 0.000 0.00
90413 QMP, URBAN CONCRETE DAY 19.000 600.000 11400.00 600.000 11400.00 0.000 0.00
90414 PVMT STRENGTH INCENTIVE, CONCR DOL 4230.000 1.000 4230.00 1.000 4230.00 0.000 0.00
90545 CONCRETE COLLAR EACH 3.000 500.000 1500.00 200.000 600.00 0.000 0.00
90591 TEMPORARY COVER PLATES EACH 54.000 75.000 4050.00 100.000 5400.00 0.000 0.00
90637 SAFETY FENCE L.F. 1900.000 1.500 2850.00 2.150 4085.00 0.000 0.00
90712 TRAFFIC CONTROL, COVERING SIGN EACH 7.000 50.000 350.00 50.000 350.00 0.000 0.00
90997 ON-THE-JOB TRAINING, ASP-1T GR HRS 300.000 2.000 600.00 2.000 600.00 0.000 0.00
90998 ON-THE-JOB TRAINING, ASP-1T AP HRS. 300.000 4.000 1200.00 4.000 1200.00 0.000 0.00
90999 ON-THE-JOB TRAINING, ASP-1 HRS. 1200.000 2.000 2400.00 2.000 2400.00 0.000 0.00

PROPOSAL TOTAL....... 2896309.10 3030030.30 0.00
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STATE PROJECT(S): 2967-09-71 LOCATION 40/MILWAUKEE COUNTY
N 84TH ST
LOCAL ST
MILWAUKEE COUNTY

TYPE OF WORK: GENERAL CONSTRUCTION

BIDDER NO 1: WM. BEAUDOIN & SONS, INC.
BIDDER NO 2: PAYNE & DOLAN, INC.
BIDDER NO 3: STARK ASPHALT SERVICE, INC.
BIDDER NO 4: BLACK DIAMOND GROUP. INC.
BIDDER NO 5: SNOREK CONSTRUCTION, INC.
BIDDER NO 6: MILWAUKEE GENERAL CONSTRUCTION COMPANY,
BIDDER NO 7: CAPITOL PAVERS, INC

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3
ITEM ESTIMATED UNIT UNIT UNIT

NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
-----------------------------------------------------------------------------------------------------------------------------------
20401 REMOVING PAVEMENT S.Y. 380.000 3.750 1425.00 5.000 1900.00 5.000 1900.00
20405 REMOVING CURB AND GUTTER L.F. 7000.000 2.850 19950.00 2.000 14000.00 2.000 14000.00
20406 REMOVING CONCRETE SIDEWALK S.Y. 6250.000 2.900 18125.00 2.810 17562.50 2.810 17562.50
20416 REMOVING INLETS EACH 1.000 300.000 300.00 300.000 300.00 300.000 300.00
20420 REMOVING ASPHALTIC SURFACE, MI S.Y. 720.000 5.740 4132.80 4.840 3484.80 6.600 4752.00
20482 ABANDONING INLETS EACH 3.000 300.000 900.00 300.000 900.00 300.000 900.00
20501 COMMON EXCAVATION C.Y. 414.000 12.750 5278.50 18.500 7659.00 18.500 7659.00
21301 FINISHING ROADWAY LS 1.000 3500.000 3500.00 400.000 400.00 2000.000 2000.00
30404 CRUSHED AGGREGATE BASE COURSE TON 480.000 7.800 3744.00 8.000 3840.00 8.000 3840.00
30706 CONCRETE BASE COURSE, 6-INCH S.Y. 30.000 20.000 600.00 27.500 825.00 27.500 825.00
30708 CONCRETE BASE COURSE, 8-INCH S.Y. 490.000 21.150 10363.50 29.300 14357.00 29.300 14357.00
40204 ASPHALTIC MATERIAL FOR TACK CO GAL. 1000.000 1.250 1250.00 1.200 1200.00 1.100 1100.00
40301 QMP, ASPHALTIC MIXTURE TON 10500.000 0.300 3150.00 0.500 5250.00 0.350 3675.00
40501 ASPHALTIC MATERIAL FOR PLANT M TON 670.000 150.000 100500.00 100.000 67000.00 100.000 67000.00
40722 ASPHALTIC CONCRETE PAVEMENT, T TON 10500.000 17.400 182700.00 19.400 203700.00 21.300 223650.00
41101 ASPHALTIC SURFACE TON 40.000 125.000 5000.00 110.000 4400.00 118.000 4720.00
41102 ASPHALTIC SURFACE, PATCHING TON 4.000 150.000 600.00 300.000 1200.00 118.000 472.00
41509 CONCRETE PAVEMENT, 9-INCH S.Y. 25.000 40.000 1000.00 27.000 675.00 27.000 675.00
41606 CONCRETE DRIVEWAY, 7-INCH S.Y. 2050.000 24.900 51045.00 29.000 59450.00 29.000 59450.00
41653 PAVEMENT TIES EACH 35.000 4.800 168.00 5.500 192.50 5.500 192.50
60121 CONCRETE CURB AND GUTTER, 22-I L.F. 2390.000 13.750 32862.50 17.000 40630.00 17.000 40630.00
60124 CONCRETE CURB AND GUTTER, 31-I L.F. 3710.000 14.650 54351.50 19.000 70490.00 19.000 70490.00
60205 CONCRETE SIDEWALK, 5-INCH S.F. 37800.000 2.750 103950.00 2.400 90720.00 2.400 90720.00
60712 NONREINF CONC PIPE, CLS 3, SS, L.F. 23.000 70.000 1610.00 70.000 1610.00 70.000 1610.00
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60825 REINF CONC PIPE, CLASS III, SS L.F. 98.000 70.000 6860.00 70.000 6860.00 70.000 6860.00
61128 RECONSTRUCTING MANHOLES EACH 26.000 550.000 14300.00 550.000 14300.00 550.000 14300.00
61129 RECONSTRUCTING INLETS EACH 14.000 450.000 6300.00 450.000 6300.00 450.000 6300.00
61182 ADJUSTING MANHOLE COVERS EACH 29.000 320.000 9280.00 320.000 9280.00 320.000 9280.00
61183 ADJUSTING INLET COVERS EACH 31.000 300.000 9300.00 300.000 9300.00 300.000 9300.00
61910 MOBILIZATION LS 1.000 4000.000 4000.00 42275.000 42275.00 5000.000 5000.00
62101 LANDMARK REFERENCE MONUMENTS EACH 1.000 400.000 400.00 400.000 400.00 400.000 400.00
62501 TOPSOIL S.Y. 3750.000 2.570 9637.50 2.570 9637.50 2.570 9637.50
62902 FERTILIZER, TYPE A CWT. 2.000 40.000 80.00 40.000 80.00 40.000 80.00
63110 LAWN SOD S.Y. 3750.000 2.580 9675.00 2.580 9675.00 2.580 9675.00
64220 FIELD OFFICE, TYPE C LS 1.000 2000.000 2000.00 2750.000 2750.00 4000.000 4000.00
64301 TRAFFIC CONTROL LS 1.000 2007.400 2007.40 2007.400 2007.40 3000.000 3000.00
64313 TRAFFIC CONTROL, DRUMS DAYS 23320.000 0.240 5596.80 0.240 5596.80 0.240 5596.80
64318 TRAFFIC CONTROL, BARRICADES, T DAYS 13860.000 0.830 11503.80 0.830 11503.80 0.830 11503.80
64321 TRAFFIC CONTROL, WARNING LIGHT DAYS 27720.000 0.060 1663.20 0.060 1663.20 0.060 1663.20
64323 TRAFFIC CONTROL, WARNING LIGHT DAYS 23320.000 0.060 1399.20 0.060 1399.20 0.060 1399.20
64326 TRAFFIC CONTROL, SIGNS DAYS 19790.000 0.410 8113.90 0.410 8113.90 0.410 8113.90
64606 PVMT MRKNG 4-IN, PREFORMED PLA L.F. 2840.000 1.750 4970.00 1.500 4260.00 1.500 4260.00
64716 PVMT MRKG STOP LINE 24-IN PREF L.F. 20.000 8.000 160.00 5.000 100.00 5.000 100.00
64724 PVMT MRKG CROSSWALK 12-IN, PRE L.F. 610.000 3.950 2409.50 3.000 1830.00 3.000 1830.00
64902 TEMP PVMT MRKG, 4-INCH, REFLEC L.F. 22000.000 0.080 1760.00 0.080 1760.00 0.080 1760.00
65040 CONSTRUCTION STAKING, STORM SE EACH 195.000 45.000 8775.00 45.000 8775.00 50.000 9750.00
65055 CONSTRUCTION STAKING, CURB, GU L.F. 5350.000 0.650 3477.50 0.650 3477.50 1.200 6420.00
65099 CONSTRUCTION STAKING, INITIAL L.F. 10789.000 0.650 7012.85 0.650 7012.85 0.500 5394.50
66501 SAWING EXISTING PAVEMENT L.F. 2050.000 0.900 1845.00 0.770 1578.50 0.600 1230.00
66502 SAWING CONCRETE PAVEMENT, FULL L.F. 3430.000 1.200 4116.00 1.350 4630.50 1.400 4802.00
90005 MISC EACH 101.000 370.000 37370.00 370.000 37370.00 370.000 37370.00

90005A INLET COVERS, TYPE 57
90005 MISC EACH 1.000 800.000 800.00 800.000 800.00 800.000 800.00

90005B INLETS, TYPE 35A
90005 MISC EACH 3.000 1000.000 3000.00 1000.000 3000.00 1000.000 3000.00

90005C INLETS, TYPE 45A
90005 MISC EACH 94.000 440.000 41360.00 440.000 41360.00 440.000 41360.00

90005D MANHOLE COVERS, TYPE 58
90005 MISC EACH 36.000 300.000 10800.00 300.000 10800.00 300.000 10800.00

90005E INTERNAL SANITARY MANHO
90005 MISC EACH 105.000 11.000 1155.00 24.000 2520.00 24.000 2520.00

90005F INLET SCREENS, TYPE P
90005 MISC EACH 5.000 50.000 250.00 114.000 570.00 114.000 570.00

90005G INLET SCREENS, TYPE R
90005 MISC EACH 90.000 80.000 7200.00 80.000 7200.00 50.000 4500.00

90005H ADJUSTING WATER GATE VA



 

 

DATE 01/15/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 84
CERTIFIED BY DIVISION OF HIGHWAYS
TITLE CONTRACT AND ESTIMATE ENGINEER

REPORT OF ALL BIDS RECEIVED LETTING DATE: 01/14/03

PROPOSAL: 20030114012

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3
90005 MISC EACH 84.000 50.000 4200.00 15.000 1260.00 50.000 4200.00

90005J ADJUSTING WATER SERVICE
90005 MISC EACH 1.000 600.000 600.00 600.000 600.00 600.000 600.00

90005K ADJUSTING TES MANHOLE C
90008 MISC DAY 115.000 10.000 1150.00 20.000 2300.00 16.000 1840.00

90008A CONTRACTOR FURNISHED PO
COMPUTER AND PRINTER

90030 MISC L.F. 11576.000 0.750 8682.00 0.750 8682.00 0.800 9260.80
90030A CONSTRUCTION STAKING, A
SURFACE COURSE

90030 MISC L.F. 2444.000 1.000 2444.00 1.000 2444.00 0.700 1710.80
90030B CONSTRUCTION STAKING, C
SIDEWALK

90315 REMOVING CONCRETE SURFACE, PAR S.Y. 4200.000 2.550 10710.00 2.550 10710.00 7.200 30240.00
90405 RUBBLIZING CONCRETE PAVEMENT S.Y. 41500.000 1.600 66400.00 1.620 67230.00 1.600 66400.00

PROPOSAL TOTAL....... 939269.45 983157.95 989307.50



 

 

DATE 01/15/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 85
CERTIFIED BY DIVISION OF HIGHWAYS
TITLE CONTRACT AND ESTIMATE ENGINEER

REPORT OF ALL BIDS RECEIVED LETTING DATE: 01/14/03

PROPOSAL: 20030114012

BIDDER NO 1: WM. BEAUDOIN & SONS, INC.
BIDDER NO 2: PAYNE & DOLAN, INC.
BIDDER NO 3: STARK ASPHALT SERVICE, INC.
BIDDER NO 4: BLACK DIAMOND GROUP. INC.
BIDDER NO 5: SNOREK CONSTRUCTION, INC.
BIDDER NO 6: MILWAUKEE GENERAL CONSTRUCTION COMPANY,
BIDDER NO 7: CAPITOL PAVERS, INC

BIDDER NO 4 BIDDER NO 5 BIDDER NO 6
ITEM ESTIMATED UNIT UNIT UNIT

NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
-----------------------------------------------------------------------------------------------------------------------------------
20401 REMOVING PAVEMENT S.Y. 380.000 5.900 2242.00 5.900 2242.00 5.900 2242.00
20405 REMOVING CURB AND GUTTER L.F. 7000.000 1.950 13650.00 5.000 35000.00 1.950 13650.00
20406 REMOVING CONCRETE SIDEWALK S.Y. 6250.000 2.740 17125.00 4.000 25000.00 2.740 17125.00
20416 REMOVING INLETS EACH 1.000 300.000 300.00 300.000 300.00 300.000 300.00
20420 REMOVING ASPHALTIC SURFACE, MI S.Y. 720.000 4.840 3484.80 4.840 3484.80 4.840 3484.80
20482 ABANDONING INLETS EACH 3.000 300.000 900.00 300.000 900.00 300.000 900.00
20501 COMMON EXCAVATION C.Y. 414.000 17.500 7245.00 12.000 4968.00 17.500 7245.00
21301 FINISHING ROADWAY LS 1.000 2500.000 2500.00 2000.000 2000.00 4000.000 4000.00
30404 CRUSHED AGGREGATE BASE COURSE TON 480.000 8.000 3840.00 12.000 5760.00 9.530 4574.40
30706 CONCRETE BASE COURSE, 6-INCH S.Y. 30.000 27.500 825.00 24.800 744.00 40.000 1200.00
30708 CONCRETE BASE COURSE, 8-INCH S.Y. 490.000 29.300 14357.00 24.800 12152.00 42.000 20580.00
40204 ASPHALTIC MATERIAL FOR TACK CO GAL. 1000.000 1.250 1250.00 1.100 1100.00 1.200 1200.00
40301 QMP, ASPHALTIC MIXTURE TON 10500.000 0.350 3675.00 0.350 3675.00 0.500 5250.00
40501 ASPHALTIC MATERIAL FOR PLANT M TON 670.000 100.000 67000.00 100.000 67000.00 100.000 67000.00
40722 ASPHALTIC CONCRETE PAVEMENT, T TON 10500.000 23.750 249375.00 21.300 223650.00 19.400 203700.00
41101 ASPHALTIC SURFACE TON 40.000 95.000 3800.00 118.000 4720.00 110.000 4400.00
41102 ASPHALTIC SURFACE, PATCHING TON 4.000 325.000 1300.00 118.000 472.00 300.000 1200.00
41509 CONCRETE PAVEMENT, 9-INCH S.Y. 25.000 27.000 675.00 36.000 900.00 50.000 1250.00
41606 CONCRETE DRIVEWAY, 7-INCH S.Y. 2050.000 29.000 59450.00 28.500 58425.00 31.600 64780.00
41653 PAVEMENT TIES EACH 35.000 5.500 192.50 8.000 280.00 10.000 350.00
60121 CONCRETE CURB AND GUTTER, 22-I L.F. 2390.000 17.000 40630.00 18.200 43498.00 19.000 45410.00
60124 CONCRETE CURB AND GUTTER, 31-I L.F. 3710.000 19.000 70490.00 18.700 69377.00 19.970 74088.70
60205 CONCRETE SIDEWALK, 5-INCH S.F. 37800.000 2.400 90720.00 2.680 101304.00 3.100 117180.00
60712 NONREINF CONC PIPE, CLS 3, SS, L.F. 23.000 70.000 1610.00 70.000 1610.00 70.000 1610.00
60825 REINF CONC PIPE, CLASS III, SS L.F. 98.000 70.000 6860.00 70.000 6860.00 70.000 6860.00
61128 RECONSTRUCTING MANHOLES EACH 26.000 550.000 14300.00 550.000 14300.00 550.000 14300.00
61129 RECONSTRUCTING INLETS EACH 14.000 450.000 6300.00 450.000 6300.00 450.000 6300.00
61182 ADJUSTING MANHOLE COVERS EACH 29.000 320.000 9280.00 320.000 9280.00 320.000 9280.00
61183 ADJUSTING INLET COVERS EACH 31.000 300.000 9300.00 300.000 9300.00 300.000 9300.00
61910 MOBILIZATION LS 1.000 11500.000 11500.00 15000.000 15000.00 62765.000 62765.00



 

 

DATE 01/15/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 86
CERTIFIED BY DIVISION OF HIGHWAYS
TITLE CONTRACT AND ESTIMATE ENGINEER

REPORT OF ALL BIDS RECEIVED LETTING DATE: 01/14/03

PROPOSAL: 20030114012

BIDDER NO 4 BIDDER NO 5 BIDDER NO 6
62101 LANDMARK REFERENCE MONUMENTS EACH 1.000 400.000 400.00 500.000 500.00 400.000 400.00
62501 TOPSOIL S.Y. 3750.000 2.570 9637.50 2.500 9375.00 2.570 9637.50
62902 FERTILIZER, TYPE A CWT. 2.000 40.000 80.00 75.000 150.00 40.000 80.00
63110 LAWN SOD S.Y. 3750.000 2.580 9675.00 3.500 13125.00 2.580 9675.00
64220 FIELD OFFICE, TYPE C LS 1.000 4900.000 4900.00 3000.000 3000.00 5000.000 5000.00
64301 TRAFFIC CONTROL LS 1.000 2007.400 2007.40 25000.000 25000.00 2007.400 2007.40
64313 TRAFFIC CONTROL, DRUMS DAYS 23320.000 0.240 5596.80 0.200 4664.00 0.240 5596.80
64318 TRAFFIC CONTROL, BARRICADES, T DAYS 13860.000 0.830 11503.80 0.250 3465.00 0.830 11503.80
64321 TRAFFIC CONTROL, WARNING LIGHT DAYS 27720.000 0.060 1663.20 0.100 2772.00 0.060 1663.20
64323 TRAFFIC CONTROL, WARNING LIGHT DAYS 23320.000 0.060 1399.20 0.100 2332.00 0.060 1399.20
64326 TRAFFIC CONTROL, SIGNS DAYS 19790.000 0.410 8113.90 0.250 4947.50 0.410 8113.90
64606 PVMT MRKNG 4-IN, PREFORMED PLA L.F. 2840.000 1.500 4260.00 1.500 4260.00 1.500 4260.00
64716 PVMT MRKG STOP LINE 24-IN PREF L.F. 20.000 5.000 100.00 5.000 100.00 5.000 100.00
64724 PVMT MRKG CROSSWALK 12-IN, PRE L.F. 610.000 3.000 1830.00 3.000 1830.00 3.000 1830.00
64902 TEMP PVMT MRKG, 4-INCH, REFLEC L.F. 22000.000 0.080 1760.00 0.250 5500.00 0.080 1760.00
65040 CONSTRUCTION STAKING, STORM SE EACH 195.000 45.000 8775.00 45.000 8775.00 45.000 8775.00
65055 CONSTRUCTION STAKING, CURB, GU L.F. 5350.000 0.650 3477.50 0.650 3477.50 0.650 3477.50
65099 CONSTRUCTION STAKING, INITIAL L.F. 10789.000 0.650 7012.85 0.650 7012.85 0.650 7012.85
66501 SAWING EXISTING PAVEMENT L.F. 2050.000 0.590 1209.50 0.660 1353.00 0.590 1209.50
66502 SAWING CONCRETE PAVEMENT, FULL L.F. 3430.000 1.350 4630.50 1.420 4870.60 1.350 4630.50
90005 MISC EACH 101.000 370.000 37370.00 370.000 37370.00 370.000 37370.00

90005A INLET COVERS, TYPE 57
90005 MISC EACH 1.000 800.000 800.00 800.000 800.00 800.000 800.00

90005B INLETS, TYPE 35A
90005 MISC EACH 3.000 1000.000 3000.00 1000.000 3000.00 1000.000 3000.00

90005C INLETS, TYPE 45A
90005 MISC EACH 94.000 440.000 41360.00 440.000 41360.00 440.000 41360.00

90005D MANHOLE COVERS, TYPE 58
90005 MISC EACH 36.000 300.000 10800.00 300.000 10800.00 300.000 10800.00

90005E INTERNAL SANITARY MANHO
90005 MISC EACH 105.000 24.000 2520.00 30.000 3150.00 11.000 1155.00

90005F INLET SCREENS, TYPE P
90005 MISC EACH 5.000 114.000 570.00 50.000 250.00 21.000 105.00

90005G INLET SCREENS, TYPE R
90005 MISC EACH 90.000 35.000 3150.00 50.000 4500.00 50.000 4500.00

90005H ADJUSTING WATER GATE VA
90005 MISC EACH 84.000 50.000 4200.00 75.000 6300.00 90.000 7560.00

90005J ADJUSTING WATER SERVICE
90005 MISC EACH 1.000 600.000 600.00 600.000 600.00 600.000 600.00

90005K ADJUSTING TES MANHOLE C
90008 MISC DAY 115.000 10.000 1150.00 39.000 4485.00 3.000 345.00

90008A CONTRACTOR FURNISHED PO



 

 

DATE 01/15/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 87
CERTIFIED BY DIVISION OF HIGHWAYS
TITLE CONTRACT AND ESTIMATE ENGINEER

REPORT OF ALL BIDS RECEIVED LETTING DATE: 01/14/03

PROPOSAL: 20030114012

COMPUTER AND PRINTER
90030 MISC L.F. 11576.000 0.750 8682.00 0.750 8682.00 0.750 8682.00

90030A CONSTRUCTION STAKING, A
SURFACE COURSE

90030 MISC L.F. 2444.000 1.000 2444.00 1.000 2444.00 1.000 2444.00
90030B CONSTRUCTION STAKING, C
SIDEWALK

90315 REMOVING CONCRETE SURFACE, PAR S.Y. 4200.000 2.550 10710.00 2.550 10710.00 2.550 10710.00
90405 RUBBLIZING CONCRETE PAVEMENT S.Y. 41500.000 1.600 66400.00 1.620 67230.00 1.620 67230.00

PROPOSAL TOTAL....... 995964.45 1037792.25 1056318.05



 

 

DATE 01/15/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 88
CERTIFIED BY DIVISION OF HIGHWAYS
TITLE CONTRACT AND ESTIMATE ENGINEER

REPORT OF ALL BIDS RECEIVED LETTING DATE: 01/14/03

PROPOSAL: 20030114012

BIDDER NO 1: WM. BEAUDOIN & SONS, INC.
BIDDER NO 2: PAYNE & DOLAN, INC.
BIDDER NO 3: STARK ASPHALT SERVICE, INC.
BIDDER NO 4: BLACK DIAMOND GROUP. INC.
BIDDER NO 5: SNOREK CONSTRUCTION, INC.
BIDDER NO 6: MILWAUKEE GENERAL CONSTRUCTION COMPANY,
BIDDER NO 7: CAPITOL PAVERS, INC

BIDDER NO 7 BIDDER NO 8 BIDDER NO 9
ITEM ESTIMATED UNIT UNIT UNIT

NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
-----------------------------------------------------------------------------------------------------------------------------------
20401 REMOVING PAVEMENT S.Y. 380.000 5.000 1900.00 0.000 0.00 0.000 0.00
20405 REMOVING CURB AND GUTTER L.F. 7000.000 2.000 14000.00 0.000 0.00 0.000 0.00
20406 REMOVING CONCRETE SIDEWALK S.Y. 6250.000 2.810 17562.50 0.000 0.00 0.000 0.00
20416 REMOVING INLETS EACH 1.000 300.000 300.00 0.000 0.00 0.000 0.00
20420 REMOVING ASPHALTIC SURFACE, MI S.Y. 720.000 6.600 4752.00 0.000 0.00 0.000 0.00
20482 ABANDONING INLETS EACH 3.000 300.000 900.00 0.000 0.00 0.000 0.00
20501 COMMON EXCAVATION C.Y. 414.000 18.500 7659.00 0.000 0.00 0.000 0.00
21301 FINISHING ROADWAY LS 1.000 2000.000 2000.00 0.000 0.00 0.000 0.00
30404 CRUSHED AGGREGATE BASE COURSE TON 480.000 8.000 3840.00 0.000 0.00 0.000 0.00
30706 CONCRETE BASE COURSE, 6-INCH S.Y. 30.000 27.500 825.00 0.000 0.00 0.000 0.00
30708 CONCRETE BASE COURSE, 8-INCH S.Y. 490.000 29.300 14357.00 0.000 0.00 0.000 0.00
40204 ASPHALTIC MATERIAL FOR TACK CO GAL. 1000.000 1.100 1100.00 0.000 0.00 0.000 0.00
40301 QMP, ASPHALTIC MIXTURE TON 10500.000 0.350 3675.00 0.000 0.00 0.000 0.00
40501 ASPHALTIC MATERIAL FOR PLANT M TON 670.000 100.000 67000.00 0.000 0.00 0.000 0.00
40722 ASPHALTIC CONCRETE PAVEMENT, T TON 10500.000 21.300 223650.00 0.000 0.00 0.000 0.00
41101 ASPHALTIC SURFACE TON 40.000 118.000 4720.00 0.000 0.00 0.000 0.00
41102 ASPHALTIC SURFACE, PATCHING TON 4.000 118.000 472.00 0.000 0.00 0.000 0.00
41509 CONCRETE PAVEMENT, 9-INCH S.Y. 25.000 27.000 675.00 0.000 0.00 0.000 0.00
41606 CONCRETE DRIVEWAY, 7-INCH S.Y. 2050.000 29.000 59450.00 0.000 0.00 0.000 0.00
41653 PAVEMENT TIES EACH 35.000 5.500 192.50 0.000 0.00 0.000 0.00
60121 CONCRETE CURB AND GUTTER, 22-I L.F. 2390.000 17.000 40630.00 0.000 0.00 0.000 0.00
60124 CONCRETE CURB AND GUTTER, 31-I L.F. 3710.000 19.000 70490.00 0.000 0.00 0.000 0.00
60205 CONCRETE SIDEWALK, 5-INCH S.F. 37800.000 2.400 90720.00 0.000 0.00 0.000 0.00
60712 NONREINF CONC PIPE, CLS 3, SS, L.F. 23.000 70.000 1610.00 0.000 0.00 0.000 0.00
60825 REINF CONC PIPE, CLASS III, SS L.F. 98.000 70.000 6860.00 0.000 0.00 0.000 0.00
61128 RECONSTRUCTING MANHOLES EACH 26.000 550.000 14300.00 0.000 0.00 0.000 0.00
61129 RECONSTRUCTING INLETS EACH 14.000 450.000 6300.00 0.000 0.00 0.000 0.00
61182 ADJUSTING MANHOLE COVERS EACH 29.000 320.000 9280.00 0.000 0.00 0.000 0.00
61183 ADJUSTING INLET COVERS EACH 31.000 300.000 9300.00 0.000 0.00 0.000 0.00
61910 MOBILIZATION LS 1.000 10000.000 10000.00 0.000 0.00 0.000 0.00



 

 

DATE 01/15/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 89
CERTIFIED BY DIVISION OF HIGHWAYS
TITLE CONTRACT AND ESTIMATE ENGINEER

REPORT OF ALL BIDS RECEIVED LETTING DATE: 01/14/03

PROPOSAL: 20030114012

BIDDER NO 7 BIDDER NO 8 BIDDER NO 9
62101 LANDMARK REFERENCE MONUMENTS EACH 1.000 400.000 400.00 0.000 0.00 0.000 0.00
62501 TOPSOIL S.Y. 3750.000 2.570 9637.50 0.000 0.00 0.000 0.00
62902 FERTILIZER, TYPE A CWT. 2.000 40.000 80.00 0.000 0.00 0.000 0.00
63110 LAWN SOD S.Y. 3750.000 2.580 9675.00 0.000 0.00 0.000 0.00
64220 FIELD OFFICE, TYPE C LS 1.000 3500.000 3500.00 0.000 0.00 0.000 0.00
64301 TRAFFIC CONTROL LS 1.000 15000.000 15000.00 0.000 0.00 0.000 0.00
64313 TRAFFIC CONTROL, DRUMS DAYS 23320.000 0.300 6996.00 0.000 0.00 0.000 0.00
64318 TRAFFIC CONTROL, BARRICADES, T DAYS 13860.000 0.500 6930.00 0.000 0.00 0.000 0.00
64321 TRAFFIC CONTROL, WARNING LIGHT DAYS 27720.000 0.100 2772.00 0.000 0.00 0.000 0.00
64323 TRAFFIC CONTROL, WARNING LIGHT DAYS 23320.000 0.100 2332.00 0.000 0.00 0.000 0.00
64326 TRAFFIC CONTROL, SIGNS DAYS 19790.000 0.500 9895.00 0.000 0.00 0.000 0.00
64606 PVMT MRKNG 4-IN, PREFORMED PLA L.F. 2840.000 1.750 4970.00 0.000 0.00 0.000 0.00
64716 PVMT MRKG STOP LINE 24-IN PREF L.F. 20.000 8.000 160.00 0.000 0.00 0.000 0.00
64724 PVMT MRKG CROSSWALK 12-IN, PRE L.F. 610.000 3.950 2409.50 0.000 0.00 0.000 0.00
64902 TEMP PVMT MRKG, 4-INCH, REFLEC L.F. 22000.000 0.210 4620.00 0.000 0.00 0.000 0.00
65040 CONSTRUCTION STAKING, STORM SE EACH 195.000 50.000 9750.00 0.000 0.00 0.000 0.00
65055 CONSTRUCTION STAKING, CURB, GU L.F. 5350.000 1.200 6420.00 0.000 0.00 0.000 0.00
65099 CONSTRUCTION STAKING, INITIAL L.F. 10789.000 0.500 5394.50 0.000 0.00 0.000 0.00
66501 SAWING EXISTING PAVEMENT L.F. 2050.000 2.000 4100.00 0.000 0.00 0.000 0.00
66502 SAWING CONCRETE PAVEMENT, FULL L.F. 3430.000 1.400 4802.00 0.000 0.00 0.000 0.00
90005 MISC EACH 101.000 370.000 37370.00 0.000 0.00 0.000 0.00

90005A INLET COVERS, TYPE 57
90005 MISC EACH 1.000 800.000 800.00 0.000 0.00 0.000 0.00

90005B INLETS, TYPE 35A
90005 MISC EACH 3.000 1000.000 3000.00 0.000 0.00 0.000 0.00

90005C INLETS, TYPE 45A
90005 MISC EACH 94.000 440.000 41360.00 0.000 0.00 0.000 0.00

90005D MANHOLE COVERS, TYPE 58
90005 MISC EACH 36.000 300.000 10800.00 0.000 0.00 0.000 0.00

90005E INTERNAL SANITARY MANHO
90005 MISC EACH 105.000 24.000 2520.00 0.000 0.00 0.000 0.00

90005F INLET SCREENS, TYPE P
90005 MISC EACH 5.000 114.000 570.00 0.000 0.00 0.000 0.00

90005G INLET SCREENS, TYPE R
90005 MISC EACH 90.000 50.000 4500.00 0.000 0.00 0.000 0.00

90005H ADJUSTING WATER GATE VA
90005 MISC EACH 84.000 15.000 1260.00 0.000 0.00 0.000 0.00

90005J ADJUSTING WATER SERVICE
90005 MISC EACH 1.000 600.000 600.00 0.000 0.00 0.000 0.00

90005K ADJUSTING TES MANHOLE C
90008 MISC DAY 115.000 2500.000 287500.00 0.000 0.00 0.000 0.00

90008A CONTRACTOR FURNISHED PO



 

 

DATE 01/15/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 90
CERTIFIED BY DIVISION OF HIGHWAYS
TITLE CONTRACT AND ESTIMATE ENGINEER

REPORT OF ALL BIDS RECEIVED LETTING DATE: 01/14/03

PROPOSAL: 20030114012

COMPUTER AND PRINTER
90030 MISC L.F. 11576.000 0.800 9260.80 0.000 0.00 0.000 0.00

90030A CONSTRUCTION STAKING, A
SURFACE COURSE

90030 MISC L.F. 2444.000 0.700 1710.80 0.000 0.00 0.000 0.00
90030B CONSTRUCTION STAKING, C
SIDEWALK

90315 REMOVING CONCRETE SURFACE, PAR S.Y. 4200.000 7.200 30240.00 0.000 0.00 0.000 0.00
90405 RUBBLIZING CONCRETE PAVEMENT S.Y. 41500.000 1.600 66400.00 0.000 0.00 0.000 0.00

PROPOSAL TOTAL....... 1296255.10 0.00 0.000000



 

 

DATE 01/15/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 91
CERTIFIED BY DIVISION OF HIGHWAYS
TITLE CONTRACT AND ESTIMATE ENGINEER

REPORT OF ALL BIDS RECEIVED LETTING DATE: 01/14/03

PROPOSAL: 20030114013

STATE PROJECT(S): 3170-04-70 LOCATION 64/WALWORTH COUNTY
GENEVA ST, WRIGHT ST NORTH SHORE DR
STH 50
WALWORTH COUNTY

TYPE OF WORK: GENERAL CONSTRUCTION

BIDDER NO 1: PARISI CONSTRUCTION CO., INC.
BIDDER NO 2: MANN BROS., INC.
BIDDER NO 3: JAMES CAPE & SONS CO.
BIDDER NO 4: THE ZIGNEGO COMPANIES
BIDDER NO 5: PTASCHINSKI CONSTRUCTION, INC.
BIDDER NO 6: MUSSON BROS., INC.
BIDDER NO 7: C.W. PURPERO, INC.
BIDDER NO 8: CAPITOL PAVERS, INC

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3
ITEM ESTIMATED UNIT UNIT UNIT

NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
-----------------------------------------------------------------------------------------------------------------------------------
20102 CLEARING I.D. 18.000 10.000 180.00 10.000 180.00 10.000 180.00
20105 GRUBBING I.D. 18.000 10.000 180.00 10.000 180.00 10.000 180.00
20401 REMOVING PAVEMENT S.Y. 24950.000 0.400 9980.00 1.250 31187.50 1.250 31187.50
20402 REMOVING ASPHALTIC SURFACE S.Y. 1480.000 4.000 5920.00 2.000 2960.00 2.000 2960.00
20405 REMOVING CURB AND GUTTER L.F. 90.000 6.000 540.00 3.000 270.00 3.000 270.00
20408 REMOVING MASONRY C.Y. 26.000 21.000 546.00 50.000 1300.00 50.000 1300.00
20411 REMOVING GUARDRAIL L.F. 940.000 0.900 846.00 0.900 846.00 1.250 1175.00
20414 REMOVING MANHOLES EACH 1.000 500.000 500.00 550.000 550.00 550.000 550.00
20416 REMOVING INLETS EACH 26.000 200.000 5200.00 400.000 10400.00 400.000 10400.00
20422 REMOVING CONCRETE BASES EACH 6.000 125.000 750.00 140.000 840.00 150.000 900.00
20501 COMMON EXCAVATION C.Y. 22920.000 6.000 137520.00 5.700 130644.00 5.700 130644.00
21301 FINISHING ROADWAY LS 1.000 2500.000 2500.00 500.000 500.00 6000.000 6000.00
30404 CRUSHED AGGREGATE BASE COURSE TON 13783.000 7.500 103372.50 8.050 110953.15 8.050 110953.15
30420 CABC, OPEN GRADED, NUMBER 2 TON 5100.000 11.000 56100.00 9.550 48705.00 9.550 48705.00
30425 BREAKER RUN STONE C.Y. 3900.000 14.200 55380.00 11.000 42900.00 11.000 42900.00
40204 ASPHALTIC MATERIAL FOR TACK CO GAL. 143.000 2.200 314.60 2.200 314.60 2.200 314.60
40301 QMP, ASPHALTIC MIXTURE TON 607.000 0.700 424.90 0.700 424.90 0.700 424.90
40501 ASPHALTIC MATERIAL FOR PLANT M TON 31.100 205.000 6375.50 205.000 6375.50 205.000 6375.50
40721 ASPHALTIC CONCRETE PAVEMENT, T TON 293.000 31.100 9112.30 31.100 9112.30 31.100 9112.30
40723 ASPHALTIC CONCRETE PAVEMENT, T TON 370.000 31.800 11766.00 31.800 11766.00 31.800 11766.00
40728 DENSITY INCENTIVE, ASPHALTIC C DOL 390.000 1.000 390.00 1.000 390.00 1.000 390.00
41509 CONCRETE PAVEMENT, 9-INCH S.Y. 26910.000 22.950 617584.50 20.940 563495.40 20.940 563495.40
41653 PAVEMENT TIES EACH 1410.000 8.250 11632.50 6.400 9024.00 6.400 9024.00



 

 

DATE 01/15/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 92
CERTIFIED BY DIVISION OF HIGHWAYS
TITLE CONTRACT AND ESTIMATE ENGINEER

REPORT OF ALL BIDS RECEIVED LETTING DATE: 01/14/03

PROPOSAL: 20030114013

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3
50409 CONCRETE MASONRY, ENDWALLS C.Y. 4.000 500.000 2000.00 500.000 2000.00 500.000 2000.00
52210 RCCP, CL III, 42-INCH L.F. 12.000 85.000 1020.00 170.000 2040.00 170.000 2040.00
52264 RCCP, APRON ENDWALLS, 24-INCH EACH 3.000 820.000 2460.00 640.000 1920.00 640.000 1920.00
52266 RCCP, APRON ENDWALLS, 30-INCH EACH 3.000 925.000 2775.00 675.000 2025.00 675.000 2025.00
60123 CONCRETE CURB AND GUTTER, 30-I L.F. 12215.000 7.500 91612.50 7.200 87948.00 7.200 87948.00
60170 CONCRETE CURB AND GUTTER, 36-I L.F. 30.000 48.000 1440.00 23.250 697.50 23.250 697.50
60205 CONCRETE SIDEWALK, 5-INCH S.F. 7923.000 2.300 18222.90 2.550 20203.65 2.550 20203.65
60206 CONCRETE SIDEWALK, 6-INCH S.F. 3065.000 2.850 8735.25 3.000 9195.00 3.000 9195.00
60601 RIPRAP C.Y. 30.000 50.000 1500.00 50.000 1500.00 75.000 2250.00
60825 REINF CONC PIPE, CLASS III, SS L.F. 582.000 29.000 16878.00 42.000 24444.00 42.000 24444.00
60827 REINF CONC PIPE, CLASS III, SS L.F. 128.000 33.000 4224.00 44.000 5632.00 44.000 5632.00
60829 REINF CONC PIPE, CLASS III, SS L.F. 234.000 35.300 8260.20 48.000 11232.00 48.000 11232.00
60831 REINF CONC PIPE, CLASS III, SS L.F. 119.000 41.500 4938.50 54.000 6426.00 54.000 6426.00
61110 MANHOLES, TYPE 1 EACH 5.000 850.000 4250.00 775.000 3875.00 775.000 3875.00
61128 RECONSTRUCTING MANHOLES EACH 3.000 1000.000 3000.00 500.000 1500.00 500.000 1500.00
61151 MANHOLE COVERS, TYPE J EACH 2.000 300.000 600.00 325.000 650.00 325.000 650.00
61167 INLET COVERS, TYPE H EACH 42.000 375.000 15750.00 400.000 16800.00 400.000 16800.00
61182 ADJUSTING MANHOLE COVERS EACH 5.000 225.000 1125.00 350.000 1750.00 350.000 1750.00
61183 ADJUSTING INLET COVERS EACH 5.000 225.000 1125.00 350.000 1750.00 350.000 1750.00
61201 PIPE UNDERDRAIN, 6-INCH L.F. 10535.000 1.250 13168.75 1.250 13168.75 2.630 27707.05
61211 PIPE UNDERDRAIN, UNPERFORATED, L.F. 60.000 10.000 600.00 10.000 600.00 7.260 435.60
61254 REINF CONC ENDWALLS FOR UNDERD EACH 2.000 100.000 200.00 100.000 200.00 150.000 300.00
61408 STEEL PLATE BEAM GUARD, CLASS L.F. 640.000 9.250 5920.00 9.250 5920.00 10.800 6912.00
61801 MAINTENANCE AND REPAIR OF HAUL LS 1.000 1.000 1.00 1.000 1.00 1000.000 1000.00
61910 MOBILIZATION LS 1.000 17800.000 17800.00 129400.000 129400.00 128900.000 128900.00
62003 CONCRETE MEDIAN SLOPED NOSE S.F. 1208.000 4.300 5194.40 6.000 7248.00 6.000 7248.00
62101 LANDMARK REFERENCE MONUMENTS EACH 2.000 100.000 200.00 100.000 200.00 125.000 250.00
62401 WATER MGAL 11.600 16.000 185.60 20.000 232.00 20.000 232.00
62501 TOPSOIL S.Y. 1160.000 2.750 3190.00 2.000 2320.00 2.000 2320.00
62505 SALVAGED TOPSOIL S.Y. 11815.000 1.000 11815.00 1.000 11815.00 1.000 11815.00
62702 MULCHING S.Y. 44440.000 0.100 4444.00 0.100 4444.00 0.120 5332.80
62815 SILT FENCE, DELIVERED L.F. 6015.000 0.800 4812.00 0.800 4812.00 0.830 4992.45
62816 SILT FENCE, INSTALLED L.F. 6015.000 0.800 4812.00 0.800 4812.00 0.820 4932.30
62817 SILT FENCE MAINTENANCE L.F. 1813.000 0.250 453.25 0.250 453.25 0.090 163.17
62819 MOBILIZATIONS, EROSION CONTROL EACH 3.000 100.000 300.00 100.000 300.00 100.000 300.00
62821 MOBILIZATIONS, EMERGENCY EROSI EACH 3.000 150.000 450.00 150.000 450.00 125.000 375.00
62826 EROSION MAT, DELIVERED, CLASS S.Y. 11655.000 0.500 5827.50 0.500 5827.50 0.650 7575.75
62827 EROSION MAT, INSTALLED, CLASS S.Y. 11655.000 0.500 5827.50 0.500 5827.50 0.650 7575.75
62832 EROSION MAT, DELIVERED, CLASS S.Y. 890.000 1.000 890.00 1.000 890.00 0.900 801.00
62833 EROSION MAT, INSTALLED, CLASS S.Y. 890.000 1.000 890.00 1.000 890.00 0.800 712.00
62870 INLET PROTECTION, TYPE A EACH 45.000 75.000 3375.00 75.000 3375.00 60.000 2700.00
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62872 INLET PROTECTION, TYPE C EACH 48.000 35.000 1680.00 35.000 1680.00 39.000 1872.00
62873 INLET PROTECTION, TYPE D EACH 4.000 150.000 600.00 150.000 600.00 125.000 500.00
62875 TEMPORARY DITCH CHECKS, DELIVE L.F. 15.000 5.000 75.00 5.000 75.00 6.000 90.00
62876 TEMPORARY DITCH CHECKS, INSTAL L.F. 15.000 5.000 75.00 5.000 75.00 7.000 105.00
62905 FERTILIZER, TYPE B CWT. 35.100 24.000 842.40 24.000 842.40 28.000 982.80
63003 SEEDING, TEMPORARY LB. 462.000 2.000 924.00 2.000 924.00 1.950 900.90
63010 SEEDING, MIXTURE NO. 30 LB. 159.000 4.500 715.50 4.500 715.50 6.000 954.00
63011 SEEDING, MIXTURE NO. 40 LB. 425.000 5.500 2337.50 5.500 2337.50 4.490 1908.25
63015 SEEDING, BORROW PIT MIXTURE LB. 430.000 4.000 1720.00 4.000 1720.00 3.000 1290.00
63103 WATERING SODDED AREAS MGAL 0.500 100.000 50.00 100.000 50.00 50.000 25.00
63111 EROSION CONTROL SOD S.Y. 25.000 5.000 125.00 5.000 125.00 5.000 125.00
63201 TREES, EACH 4.000 550.000 2200.00 550.000 2200.00 750.000 3000.00

GINKO BILOBA, 3-INCH CAL., B&B
63301 DELINEATOR POSTS EACH 7.000 18.000 126.00 18.000 126.00 24.000 168.00
63305 DELINEATORS EACH 7.000 5.000 35.00 5.000 35.00 3.950 27.65
63404 WOOD POSTS, 4X4-INCH X 16-FT. EACH 13.000 65.000 845.00 65.000 845.00 44.000 572.00
63412 WOOD POSTS, 4X6-INCH X 16-FT. EACH 93.000 70.000 6510.00 70.000 6510.00 58.000 5394.00
63702 SIGNS, TYPE II, REFLECTIVE S.F. 684.000 13.000 8892.00 13.000 8892.00 14.440 9876.96
63822 MOVING SIGNS, TYPE II EACH 18.000 75.000 1350.00 75.000 1350.00 35.000 630.00
63827 REMOVING SIGNS, TYPE II EACH 81.000 15.000 1215.00 15.000 1215.00 10.000 810.00
63830 REMOVING SMALL SIGN SUPPORTS EACH 79.000 15.000 1185.00 15.000 1185.00 9.000 711.00
63840 MOVING SMALL SIGN SUPPORTS EACH 1.000 100.000 100.00 100.000 100.00 50.000 50.00
64220 FIELD OFFICE, TYPE C LS 1.000 5000.000 5000.00 8000.000 8000.00 8000.000 8000.00
64311 TRAFFIC CONTROL, SURVEILLANCE DAYS 138.000 100.000 13800.00 100.000 13800.00 100.000 13800.00
64313 TRAFFIC CONTROL, DRUMS DAYS 41012.000 0.300 12303.60 0.300 12303.60 0.300 12303.60
64318 TRAFFIC CONTROL, BARRICADES, T DAYS 3435.000 0.500 1717.50 0.500 1717.50 0.500 1717.50
64321 TRAFFIC CONTROL, WARNING LIGHT DAYS 1695.000 0.600 1017.00 0.600 1017.00 0.600 1017.00
64323 TRAFFIC CONTROL, WARNING LIGHT DAYS 859.000 0.100 85.90 1.000 859.00 1.000 859.00
64326 TRAFFIC CONTROL, SIGNS DAYS 5465.000 0.400 2186.00 0.400 2186.00 0.400 2186.00
64327 TRAFFIC CONTROL, SIGNS, FIXED S.F. 331.000 10.000 3310.00 10.000 3310.00 10.000 3310.00
64329 TRAFF CNTRL, FLEXBLE TUBULAR M EACH 17.000 20.000 340.00 20.000 340.00 20.000 340.00
64333 TRAFF CNTRL, FLEXBLE TUBULAR M EACH 17.000 3.000 51.00 3.000 51.00 3.000 51.00
64334 TRAFFIC CONTROL, DETOUR LS 1.000 1200.000 1200.00 1200.000 1200.00 1200.000 1200.00
64343 TRAFFIC CONTROL, DETOUR, SIGNS DAYS 2893.000 0.550 1591.15 0.550 1591.15 0.550 1591.15
64503 GEOTEXTILE FABRIC, TYPE DF S.Y. 6465.000 1.000 6465.00 1.000 6465.00 1.880 12154.20
64505 GEOTEXTILE FABRIC, TYPE R S.Y. 50.000 3.000 150.00 3.000 150.00 2.500 125.00
64602 PAVEMENT MARKING, 4-INCH, EPOX L.F. 5165.000 0.500 2582.50 0.480 2479.20 0.480 2479.20
64618 PVMT MRKNG, CHANNELIZING, 8-IN L.F. 2049.000 0.600 1229.40 0.600 1229.40 0.600 1229.40
64635 PAVEMENT MARKING, RAISED MARKE EACH 10.000 60.000 600.00 45.000 450.00 45.000 450.00
64642 REMOVING PAVEMENT MARKINGS L.F. 1392.000 0.300 417.60 0.300 417.60 0.300 417.60
64710 PVMT MRKNG, STOP LINE, 18-INCH L.F. 216.000 3.200 691.20 3.200 691.20 3.200 691.20
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64718 PVMT MRKNG, CROSSWALK, 6-INCH, L.F. 371.000 3.000 1113.00 3.000 1113.00 3.000 1113.00
64730 PAVEMENT MARKING, ARROWS, TYPE EACH 3.000 110.000 330.00 110.000 330.00 110.000 330.00
64734 PAVEMENT MARKING, ARROWS, TYPE EACH 13.000 110.000 1430.00 110.000 1430.00 110.000 1430.00
64738 PAVEMENT MARKING, ARROWS, TYPE EACH 2.000 120.000 240.00 120.000 240.00 120.000 240.00
64742 PAVEMENT MARKING, ARROWS, TYPE EACH 2.000 160.000 320.00 160.000 320.00 160.000 320.00
64758 PAVEMENT MARKING, WORDS, EPOXY EACH 8.000 110.000 880.00 110.000 880.00 110.000 880.00
64770 PVMT MRKNG, DIAGONAL, 12-INCH, L.F. 66.000 3.100 204.60 3.100 204.60 3.100 204.60
64778 PAVEMENT MARKING, CURB, EPOXY L.F. 862.000 2.500 2155.00 2.500 2155.00 2.500 2155.00
64782 PAVEMENT MARKING, CURB RAMP, E L.F. 375.000 2.500 937.50 2.500 937.50 2.500 937.50
64790 PAVEMENT MARKING, ISLAND NOSE, EACH 20.000 40.000 800.00 40.000 800.00 40.000 800.00
64793 REMOVING PAVEMENT MARKINGS, AR EACH 4.000 50.000 200.00 50.000 200.00 50.000 200.00
64795 REMOVING PAVEMENT MARKINGS, WO EACH 4.000 50.000 200.00 50.000 200.00 50.000 200.00
64901 TEMPORARY PAVEMENT MARKING, 4 L.F. 7441.000 0.200 1488.20 0.200 1488.20 0.200 1488.20
64904 TEMP PVMT MRKG, 4-INCH, REMOVA L.F. 10553.000 0.800 8442.40 0.800 8442.40 0.800 8442.40
64908 TEMP PVMT MRKG CHAN 8-IN REMOV L.F. 387.000 1.600 619.20 1.600 619.20 1.600 619.20
64912 TEMP PVMT MRKG STOP LNE 18IN R L.F. 112.000 3.600 403.20 3.600 403.20 3.600 403.20
64918 TEMP PVMT MRKNG, ARROWS, REMOV EACH 6.000 50.000 300.00 50.000 300.00 50.000 300.00
64920 TEMP PVMT MRKNG, WORDS, REMOVA EACH 6.000 70.000 420.00 70.000 420.00 70.000 420.00
64921 TEMP PVMT MRKNG, RAISED MARKER EACH 118.000 2.500 295.00 2.500 295.00 2.500 295.00
65040 CONSTRUCTION STAKING, STORM SE EACH 38.000 65.000 2470.00 75.000 2850.00 75.000 2850.00
65045 CONSTRUCTION STAKING, SUBGRADE L.F. 7966.000 0.650 5177.90 0.650 5177.90 0.650 5177.90
65070 CONSTRUCTION STAKING, CONCRETE L.F. 7615.000 2.000 15230.00 0.600 4569.00 0.600 4569.00
65219 NONMETALLIC CONDUIT, SCHEDULE L.F. 6215.000 4.100 25481.50 4.100 25481.50 4.100 25481.50
65221 NONMETALLIC CONDUIT, SCHEDULE L.F. 1800.000 4.630 8334.00 4.630 8334.00 4.630 8334.00
65250 LOOP DETECTOR CONDUIT L.F. 1070.000 4.200 4494.00 4.200 4494.00 4.200 4494.00
65306 PULL BOXES, STEEL, 24X36-INCH EACH 50.000 300.000 15000.00 298.000 14900.00 298.000 14900.00
65401 CONCRETE BASES, TYPE 1 EACH 12.000 267.000 3204.00 267.000 3204.00 267.000 3204.00
65402 CONCRETE BASES, TYPE 2 EACH 16.000 442.000 7072.00 442.000 7072.00 442.000 7072.00
65419 CONC CNTRL CABINET BASES, TYPE EACH 3.000 616.000 1848.00 616.000 1848.00 616.000 1848.00
65425 PEDESTAL BASES EACH 13.000 100.000 1300.00 100.000 1300.00 100.000 1300.00
65430 TRNSFRMR BASE STD, 11 1/2-IN B EACH 5.000 330.000 1650.00 328.000 1640.00 328.000 1640.00
65524 TRAFF SIGNAL CABLE, 5 CONDUCTO L.F. 1997.000 0.710 1417.87 0.710 1417.87 0.710 1417.87
65530 TRAFF SIGNAL CABLE, 12 CONDUCT L.F. 1511.000 1.080 1631.88 1.080 1631.88 1.080 1631.88
65545 TYP UF CABLE 2 CNDUCTR, NO. 12 L.F. 220.000 0.480 105.60 0.480 105.60 0.480 105.60
65552 COMMUNICATION CABLE, INSTALED L.F. 3504.000 1.030 3609.12 1.030 3609.12 1.030 3609.12
65557 ELECTRICAL WIRE, TRAFFIC SIGNA L.F. 3301.000 0.440 1452.44 0.440 1452.44 0.440 1452.44
65566 ELECTRICAL WIRE, LIGHTING, NO. L.F. 3620.000 0.330 1194.60 0.330 1194.60 0.330 1194.60
65567 ELECTRICAL WIRE, LIGHTING, NO. L.F. 5636.000 0.420 2367.12 0.420 2367.12 0.420 2367.12
65568 ELECTRICAL WIRE, LIGHTING, NO. L.F. 6188.000 0.770 4764.76 0.770 4764.76 0.770 4764.76
65569 ELECTRICAL WIRE, LIGHTING, NO. L.F. 13757.000 0.760 10455.32 0.760 10455.32 0.760 10455.32
65570 ELECTRICAL WIRE, LIGHTING, NO. L.F. 975.000 1.150 1121.25 1.140 1111.50 1.140 1111.50
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65580 LOOP DETECTOR LEAD IN CABLE L.F. 3878.000 0.900 3490.20 0.890 3451.42 0.890 3451.42
65585 LOOP DETECTOR WIRE L.F. 3202.000 0.500 1601.00 0.470 1504.94 0.470 1504.94
65615 ELEC SERVICE, METER BREAKER PE LS 1.000 731.000 731.00 731.000 731.00 731.000 731.00

I 43 & STH 50 NB RAMPS
65616 ELEC SERVICE, METER BREAKER PE LS 1.000 731.000 731.00 731.000 731.00 731.000 731.00

STA. 100+37, RT.
65617 ELEC SERVICE, METER BREAKER PE LS 1.000 731.000 731.00 731.000 731.00 731.000 731.00

I 43 & STH 50 SB RAMPS
65702 POLES, TYPE 2 EACH 5.000 929.000 4645.00 929.000 4645.00 929.000 4645.00
65732 TRAFF SIGNAL STANDARDS, ALUMIN EACH 10.000 230.000 2300.00 229.000 2290.00 229.000 2290.00
65734 TRAFF SIGNAL STANDARDS, ALUMIN EACH 2.000 225.000 450.00 223.000 446.00 223.000 446.00
65803 TROMBONE ARMS, 20-FOOT EACH 4.000 715.000 2860.00 715.000 2860.00 715.000 2860.00
65850 TRAFFIC SIGNAL MOUNTING HARDWA LS 1.000 617.000 617.00 617.000 617.00 617.000 617.00

SB RAMP INTERSECTION
65851 TRAFFIC SIGNAL MOUNTING HARDWA LS 1.000 617.000 617.00 617.000 617.00 617.000 617.00

NB RAMP INTERSECTION
66501 SAWING EXISTING PAVEMENT L.F. 462.000 1.000 462.00 0.600 277.20 0.600 277.20
66502 SAWING CONCRETE PAVEMENT, FULL L.F. 875.000 1.300 1137.50 1.300 1137.50 1.300 1137.50
90004 MISC LS 1.000 2610.000 2610.00 2609.000 2609.00 2609.000 2609.00

90004A EMERGENCY VEHICLE PREEM
PERM SIGNALS,STH50 & INTERST 4

90004 MISC LS 1.000 2630.000 2630.00 2628.000 2628.00 2628.000 2628.00
90004B EMERGENCY VEHICLE PREEM
PERM SIGNALS,STH50 & INTERST 4

90005 MISC EACH 1.000 3561.000 3561.00 3561.000 3561.00 3561.000 3561.00
90005A LIGHTING CONTROL CABINE
TYPE 3866

90005 MISC EACH 5.000 383.000 1915.00 383.000 1915.00 383.000 1915.00
90005B RELOCATING LIGHTING UNI

90005 MISC EACH 33.000 775.000 25575.00 670.000 22110.00 670.000 22110.00
90005C INLET, TYPE 3, SPECIAL

90005 MISC EACH 10.000 25.000 250.00 25.000 250.00 225.000 2250.00
90005D INSTALLING FOLDING STOP

90005 MISC EACH 18.000 375.000 6750.00 372.000 6696.00 372.000 6696.00
90005E TRAFFIC SIGNAL FACES, 3
VERTICAL WITH LED RED BALLS

90005 MISC EACH 4.000 385.000 1540.00 384.000 1536.00 384.000 1536.00
90005F TRAFFIC SIGNAL FACES, 3
HORIZONTAL WITH LED RED BALLS

90005 MISC EACH 8.000 350.000 2800.00 349.000 2792.00 349.000 2792.00
90005G PEDESTRIAN SIGNAL FACES
INCH WITH LED FOR "DON'T WALK"
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90005 MISC EACH 8.000 220.000 1760.00 219.000 1752.00 219.000 1752.00

90005H PEDESTRIAN PUSH BUTTONS
90005 MISC EACH 2.000 906.000 1812.00 906.000 1812.00 906.000 1812.00

90005J INSTALLING LIGHTING UNI
90030 MISC L.F. 111.000 5.000 555.00 11.000 1221.00 11.000 1221.00

90030A REMOVING STORM SEWER, 1
90030 MISC L.F. 63.000 5.000 315.00 11.000 693.00 11.000 693.00

90030B REMOVING STORM SEWER, 1
90030 MISC L.F. 145.000 5.000 725.00 11.000 1595.00 11.000 1595.00

90030C REMOVING STORM SEWER, 2
90030 MISC L.F. 215.000 5.000 1075.00 11.000 2365.00 11.000 2365.00

90030D REMOVING STORM SEWER, 3
90030 MISC L.F. 115.000 3.000 345.00 3.000 345.00 1.000 115.00

90030E SILT FENCE, SPECIAL, DE
90030 MISC L.F. 115.000 3.000 345.00 3.000 345.00 1.000 115.00

90030F SILT FENCE, SPECIAL, IN
90030 MISC L.F. 36.000 0.100 3.60 0.100 3.60 0.400 14.40

90030G SILT FENCE, SPECIAL, MA
90033 MISC S.Y. 12950.000 0.500 6475.00 0.500 6475.00 0.250 3237.50

90033A PREPARATION FOR LAWN TY
90315 REMOVING CONCRETE SURFACE, PAR S.Y. 2750.000 5.380 14795.00 5.380 14795.00 5.380 14795.00
90365 QMP, BASE COURSES TON 13783.000 0.200 2756.60 0.200 2756.60 0.180 2480.94
90413 QMP, URBAN CONCRETE DAY 39.000 500.000 19500.00 500.000 19500.00 600.000 23400.00
90414 PVMT STRENGTH INCENTIVE, CONCR DOL 7535.000 1.000 7535.00 1.000 7535.00 1.000 7535.00
90545 CONCRETE COLLAR EACH 22.000 200.000 4400.00 250.000 5500.00 250.000 5500.00
90590 PIPE GRATES EACH 5.000 1500.000 7500.00 1600.000 8000.00 1600.000 8000.00
90616 MARKER POSTS, FLEXIBLE, FOR CU EACH 5.000 45.000 225.00 45.000 225.00 40.000 200.00
90621 REMOVE AND RESET STEEL PLATE B L.F. 120.000 6.500 780.00 6.500 780.00 8.500 1020.00
90712 TRAFFIC CONTROL, COVERING SIGN EACH 8.000 20.000 160.00 20.000 160.00 20.000 160.00
90859 TRAFF SGNL CNTRLLER, FULLY ACT EACH 2.000 8810.000 17620.00 7810.000 15620.00 8810.000 17620.00
90997 ON-THE-JOB TRAINING, ASP-1T GR HRS 150.000 2.000 300.00 2.000 300.00 2.000 300.00
90998 ON-THE-JOB TRAINING, ASP-1T AP HRS. 150.000 4.000 600.00 4.000 600.00 4.000 600.00
90999 ON-THE-JOB TRAINING, ASP-1 HRS. 600.000 2.000 1200.00 2.000 1200.00 2.000 1200.00

PROPOSAL TOTAL....... 1702672.76 1765425.52 1799665.39
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BIDDER NO 1: PARISI CONSTRUCTION CO., INC.
BIDDER NO 2: MANN BROS., INC.
BIDDER NO 3: JAMES CAPE & SONS CO.
BIDDER NO 4: THE ZIGNEGO COMPANIES
BIDDER NO 5: PTASCHINSKI CONSTRUCTION, INC.
BIDDER NO 6: MUSSON BROS., INC.
BIDDER NO 7: C.W. PURPERO, INC.
BIDDER NO 8: CAPITOL PAVERS, INC

BIDDER NO 4 BIDDER NO 5 BIDDER NO 6
ITEM ESTIMATED UNIT UNIT UNIT

NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
-----------------------------------------------------------------------------------------------------------------------------------
20102 CLEARING I.D. 18.000 20.000 360.00 10.000 180.00 10.000 180.00
20105 GRUBBING I.D. 18.000 20.000 360.00 10.000 180.00 10.000 180.00
20401 REMOVING PAVEMENT S.Y. 24950.000 1.250 31187.50 1.250 31187.50 2.750 68612.50
20402 REMOVING ASPHALTIC SURFACE S.Y. 1480.000 2.000 2960.00 2.000 2960.00 3.000 4440.00
20405 REMOVING CURB AND GUTTER L.F. 90.000 3.000 270.00 3.000 270.00 5.000 450.00
20408 REMOVING MASONRY C.Y. 26.000 50.000 1300.00 50.000 1300.00 10.000 260.00
20411 REMOVING GUARDRAIL L.F. 940.000 1.000 940.00 1.000 940.00 1.000 940.00
20414 REMOVING MANHOLES EACH 1.000 550.000 550.00 550.000 550.00 700.000 700.00
20416 REMOVING INLETS EACH 26.000 400.000 10400.00 400.000 10400.00 400.000 10400.00
20422 REMOVING CONCRETE BASES EACH 6.000 120.000 720.00 150.000 900.00 150.000 900.00
20501 COMMON EXCAVATION C.Y. 22920.000 5.700 130644.00 5.700 130644.00 6.000 137520.00
21301 FINISHING ROADWAY LS 1.000 2500.000 2500.00 2500.000 2500.00 5000.000 5000.00
30404 CRUSHED AGGREGATE BASE COURSE TON 13783.000 8.050 110953.15 8.050 110953.15 7.700 106129.10
30420 CABC, OPEN GRADED, NUMBER 2 TON 5100.000 9.550 48705.00 9.550 48705.00 11.250 57375.00
30425 BREAKER RUN STONE C.Y. 3900.000 11.000 42900.00 11.000 42900.00 14.250 55575.00
40204 ASPHALTIC MATERIAL FOR TACK CO GAL. 143.000 1.250 178.75 2.200 314.60 2.200 314.60
40301 QMP, ASPHALTIC MIXTURE TON 607.000 2.000 1214.00 0.700 424.90 0.700 424.90
40501 ASPHALTIC MATERIAL FOR PLANT M TON 31.100 185.000 5753.50 205.000 6375.50 205.000 6375.50
40721 ASPHALTIC CONCRETE PAVEMENT, T TON 293.000 28.750 8423.75 31.100 9112.30 31.100 9112.30
40723 ASPHALTIC CONCRETE PAVEMENT, T TON 370.000 28.750 10637.50 31.800 11766.00 31.800 11766.00
40728 DENSITY INCENTIVE, ASPHALTIC C DOL 390.000 1.000 390.00 1.000 390.00 1.000 390.00
41509 CONCRETE PAVEMENT, 9-INCH S.Y. 26910.000 25.250 679477.50 24.090 648261.90 20.940 563495.40
41653 PAVEMENT TIES EACH 1410.000 5.000 7050.00 6.000 8460.00 6.400 9024.00
50409 CONCRETE MASONRY, ENDWALLS C.Y. 4.000 500.000 2000.00 750.000 3000.00 500.000 2000.00
52210 RCCP, CL III, 42-INCH L.F. 12.000 170.000 2040.00 170.000 2040.00 100.000 1200.00
52264 RCCP, APRON ENDWALLS, 24-INCH EACH 3.000 640.000 1920.00 840.000 2520.00 550.000 1650.00
52266 RCCP, APRON ENDWALLS, 30-INCH EACH 3.000 675.000 2025.00 675.000 2025.00 575.000 1725.00
60123 CONCRETE CURB AND GUTTER, 30-I L.F. 12215.000 8.750 106881.25 7.500 91612.50 7.200 87948.00
60170 CONCRETE CURB AND GUTTER, 36-I L.F. 30.000 30.000 900.00 15.000 450.00 23.250 697.50
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60205 CONCRETE SIDEWALK, 5-INCH S.F. 7923.000 3.000 23769.00 2.500 19807.50 2.550 20203.65
60206 CONCRETE SIDEWALK, 6-INCH S.F. 3065.000 3.500 10727.50 3.250 9961.25 3.000 9195.00
60601 RIPRAP C.Y. 30.000 40.000 1200.00 48.000 1440.00 48.000 1440.00
60825 REINF CONC PIPE, CLASS III, SS L.F. 582.000 42.000 24444.00 42.000 24444.00 37.100 21592.20
60827 REINF CONC PIPE, CLASS III, SS L.F. 128.000 44.000 5632.00 44.000 5632.00 42.850 5484.80
60829 REINF CONC PIPE, CLASS III, SS L.F. 234.000 48.000 11232.00 48.000 11232.00 50.500 11817.00
60831 REINF CONC PIPE, CLASS III, SS L.F. 119.000 54.000 6426.00 54.000 6426.00 64.400 7663.60
61110 MANHOLES, TYPE 1 EACH 5.000 775.000 3875.00 775.000 3875.00 925.000 4625.00
61128 RECONSTRUCTING MANHOLES EACH 3.000 500.000 1500.00 500.000 1500.00 800.000 2400.00
61151 MANHOLE COVERS, TYPE J EACH 2.000 325.000 650.00 325.000 650.00 350.000 700.00
61167 INLET COVERS, TYPE H EACH 42.000 400.000 16800.00 400.000 16800.00 375.000 15750.00
61182 ADJUSTING MANHOLE COVERS EACH 5.000 350.000 1750.00 350.000 1750.00 300.000 1500.00
61183 ADJUSTING INLET COVERS EACH 5.000 350.000 1750.00 350.000 1750.00 250.000 1250.00
61201 PIPE UNDERDRAIN, 6-INCH L.F. 10535.000 1.250 13168.75 2.630 27707.05 1.250 13168.75
61211 PIPE UNDERDRAIN, UNPERFORATED, L.F. 60.000 10.000 600.00 7.260 435.60 10.000 600.00
61254 REINF CONC ENDWALLS FOR UNDERD EACH 2.000 100.000 200.00 150.000 300.00 100.000 200.00
61408 STEEL PLATE BEAM GUARD, CLASS L.F. 640.000 9.600 6144.00 9.600 6144.00 9.600 6144.00
61801 MAINTENANCE AND REPAIR OF HAUL LS 1.000 100.000 100.00 10.000 10.00 1.000 1.00
61910 MOBILIZATION LS 1.000 43000.000 43000.00 82900.000 82900.00 157800.000 157800.00
62003 CONCRETE MEDIAN SLOPED NOSE S.F. 1208.000 6.500 7852.00 4.500 5436.00 6.000 7248.00
62101 LANDMARK REFERENCE MONUMENTS EACH 2.000 100.000 200.00 100.000 200.00 100.000 200.00
62401 WATER MGAL 11.600 20.000 232.00 20.000 232.00 18.000 208.80
62501 TOPSOIL S.Y. 1160.000 2.000 2320.00 2.000 2320.00 2.500 2900.00
62505 SALVAGED TOPSOIL S.Y. 11815.000 1.000 11815.00 1.000 11815.00 1.000 11815.00
62702 MULCHING S.Y. 44440.000 0.090 3999.60 0.090 3999.60 0.090 3999.60
62815 SILT FENCE, DELIVERED L.F. 6015.000 0.450 2706.75 0.450 2706.75 0.450 2706.75
62816 SILT FENCE, INSTALLED L.F. 6015.000 0.950 5714.25 0.950 5714.25 0.950 5714.25
62817 SILT FENCE MAINTENANCE L.F. 1813.000 0.100 181.30 0.100 181.30 0.100 181.30
62819 MOBILIZATIONS, EROSION CONTROL EACH 3.000 75.000 225.00 75.000 225.00 75.000 225.00
62821 MOBILIZATIONS, EMERGENCY EROSI EACH 3.000 100.000 300.00 100.000 300.00 100.000 300.00
62826 EROSION MAT, DELIVERED, CLASS S.Y. 11655.000 0.400 4662.00 0.400 4662.00 0.400 4662.00
62827 EROSION MAT, INSTALLED, CLASS S.Y. 11655.000 0.600 6993.00 0.600 6993.00 0.600 6993.00
62832 EROSION MAT, DELIVERED, CLASS S.Y. 890.000 0.900 801.00 0.900 801.00 0.900 801.00
62833 EROSION MAT, INSTALLED, CLASS S.Y. 890.000 0.650 578.50 0.650 578.50 0.650 578.50
62870 INLET PROTECTION, TYPE A EACH 45.000 60.000 2700.00 60.000 2700.00 60.000 2700.00
62872 INLET PROTECTION, TYPE C EACH 48.000 40.000 1920.00 40.000 1920.00 40.000 1920.00
62873 INLET PROTECTION, TYPE D EACH 4.000 75.000 300.00 75.000 300.00 75.000 300.00
62875 TEMPORARY DITCH CHECKS, DELIVE L.F. 15.000 4.000 60.00 4.000 60.00 4.000 60.00
62876 TEMPORARY DITCH CHECKS, INSTAL L.F. 15.000 4.000 60.00 4.000 60.00 4.000 60.00
62905 FERTILIZER, TYPE B CWT. 35.100 25.000 877.50 25.000 877.50 25.000 877.50
63003 SEEDING, TEMPORARY LB. 462.000 1.750 808.50 1.750 808.50 1.750 808.50
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63010 SEEDING, MIXTURE NO. 30 LB. 159.000 4.200 667.80 4.200 667.80 4.200 667.80
63011 SEEDING, MIXTURE NO. 40 LB. 425.000 4.200 1785.00 4.200 1785.00 4.200 1785.00
63015 SEEDING, BORROW PIT MIXTURE LB. 430.000 3.800 1634.00 3.800 1634.00 3.800 1634.00
63103 WATERING SODDED AREAS MGAL 0.500 100.000 50.00 100.000 50.00 100.000 50.00
63111 EROSION CONTROL SOD S.Y. 25.000 10.000 250.00 10.000 250.00 10.000 250.00
63201 TREES, EACH 4.000 600.000 2400.00 600.000 2400.00 600.000 2400.00

GINKO BILOBA, 3-INCH CAL., B&B
63301 DELINEATOR POSTS EACH 7.000 15.000 105.00 15.000 105.00 14.000 98.00
63305 DELINEATORS EACH 7.000 3.000 21.00 3.000 21.00 3.000 21.00
63404 WOOD POSTS, 4X4-INCH X 16-FT. EACH 13.000 48.000 624.00 48.000 624.00 41.000 533.00
63412 WOOD POSTS, 4X6-INCH X 16-FT. EACH 93.000 55.000 5115.00 55.000 5115.00 50.000 4650.00
63702 SIGNS, TYPE II, REFLECTIVE S.F. 684.000 14.200 9712.80 14.200 9712.80 14.200 9712.80
63822 MOVING SIGNS, TYPE II EACH 18.000 50.000 900.00 50.000 900.00 33.000 594.00
63827 REMOVING SIGNS, TYPE II EACH 81.000 15.000 1215.00 15.000 1215.00 14.000 1134.00
63830 REMOVING SMALL SIGN SUPPORTS EACH 79.000 15.000 1185.00 15.000 1185.00 14.000 1106.00
63840 MOVING SMALL SIGN SUPPORTS EACH 1.000 50.000 50.00 50.000 50.00 50.000 50.00
64220 FIELD OFFICE, TYPE C LS 1.000 10000.000 10000.00 8000.000 8000.00 7500.000 7500.00
64311 TRAFFIC CONTROL, SURVEILLANCE DAYS 138.000 100.000 13800.00 100.000 13800.00 100.000 13800.00
64313 TRAFFIC CONTROL, DRUMS DAYS 41012.000 0.300 12303.60 0.300 12303.60 0.300 12303.60
64318 TRAFFIC CONTROL, BARRICADES, T DAYS 3435.000 0.500 1717.50 0.500 1717.50 0.500 1717.50
64321 TRAFFIC CONTROL, WARNING LIGHT DAYS 1695.000 0.600 1017.00 0.600 1017.00 0.600 1017.00
64323 TRAFFIC CONTROL, WARNING LIGHT DAYS 859.000 1.000 859.00 1.000 859.00 1.000 859.00
64326 TRAFFIC CONTROL, SIGNS DAYS 5465.000 0.400 2186.00 0.400 2186.00 0.400 2186.00
64327 TRAFFIC CONTROL, SIGNS, FIXED S.F. 331.000 10.000 3310.00 10.000 3310.00 10.000 3310.00
64329 TRAFF CNTRL, FLEXBLE TUBULAR M EACH 17.000 20.000 340.00 20.000 340.00 20.000 340.00
64333 TRAFF CNTRL, FLEXBLE TUBULAR M EACH 17.000 3.000 51.00 3.000 51.00 3.000 51.00
64334 TRAFFIC CONTROL, DETOUR LS 1.000 1200.000 1200.00 1200.000 1200.00 1200.000 1200.00
64343 TRAFFIC CONTROL, DETOUR, SIGNS DAYS 2893.000 0.550 1591.15 0.550 1591.15 0.550 1591.15
64503 GEOTEXTILE FABRIC, TYPE DF S.Y. 6465.000 1.000 6465.00 1.880 12154.20 1.000 6465.00
64505 GEOTEXTILE FABRIC, TYPE R S.Y. 50.000 3.000 150.00 3.000 150.00 3.000 150.00
64602 PAVEMENT MARKING, 4-INCH, EPOX L.F. 5165.000 0.480 2479.20 0.480 2479.20 0.480 2479.20
64618 PVMT MRKNG, CHANNELIZING, 8-IN L.F. 2049.000 0.600 1229.40 0.600 1229.40 0.600 1229.40
64635 PAVEMENT MARKING, RAISED MARKE EACH 10.000 45.000 450.00 45.000 450.00 45.000 450.00
64642 REMOVING PAVEMENT MARKINGS L.F. 1392.000 0.300 417.60 0.300 417.60 0.300 417.60
64710 PVMT MRKNG, STOP LINE, 18-INCH L.F. 216.000 3.200 691.20 3.200 691.20 3.200 691.20
64718 PVMT MRKNG, CROSSWALK, 6-INCH, L.F. 371.000 3.000 1113.00 3.000 1113.00 3.000 1113.00
64730 PAVEMENT MARKING, ARROWS, TYPE EACH 3.000 110.000 330.00 110.000 330.00 110.000 330.00
64734 PAVEMENT MARKING, ARROWS, TYPE EACH 13.000 110.000 1430.00 110.000 1430.00 110.000 1430.00
64738 PAVEMENT MARKING, ARROWS, TYPE EACH 2.000 120.000 240.00 120.000 240.00 120.000 240.00
64742 PAVEMENT MARKING, ARROWS, TYPE EACH 2.000 160.000 320.00 160.000 320.00 160.000 320.00
64758 PAVEMENT MARKING, WORDS, EPOXY EACH 8.000 110.000 880.00 110.000 880.00 110.000 880.00
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64770 PVMT MRKNG, DIAGONAL, 12-INCH, L.F. 66.000 3.100 204.60 3.100 204.60 3.100 204.60
64778 PAVEMENT MARKING, CURB, EPOXY L.F. 862.000 2.500 2155.00 2.500 2155.00 2.500 2155.00
64782 PAVEMENT MARKING, CURB RAMP, E L.F. 375.000 2.500 937.50 2.500 937.50 2.500 937.50
64790 PAVEMENT MARKING, ISLAND NOSE, EACH 20.000 40.000 800.00 40.000 800.00 40.000 800.00
64793 REMOVING PAVEMENT MARKINGS, AR EACH 4.000 50.000 200.00 50.000 200.00 50.000 200.00
64795 REMOVING PAVEMENT MARKINGS, WO EACH 4.000 50.000 200.00 50.000 200.00 50.000 200.00
64901 TEMPORARY PAVEMENT MARKING, 4 L.F. 7441.000 0.200 1488.20 0.200 1488.20 0.200 1488.20
64904 TEMP PVMT MRKG, 4-INCH, REMOVA L.F. 10553.000 0.800 8442.40 0.800 8442.40 0.800 8442.40
64908 TEMP PVMT MRKG CHAN 8-IN REMOV L.F. 387.000 1.600 619.20 1.600 619.20 1.600 619.20
64912 TEMP PVMT MRKG STOP LNE 18IN R L.F. 112.000 3.600 403.20 3.600 403.20 3.600 403.20
64918 TEMP PVMT MRKNG, ARROWS, REMOV EACH 6.000 50.000 300.00 50.000 300.00 50.000 300.00
64920 TEMP PVMT MRKNG, WORDS, REMOVA EACH 6.000 70.000 420.00 70.000 420.00 70.000 420.00
64921 TEMP PVMT MRKNG, RAISED MARKER EACH 118.000 2.500 295.00 2.500 295.00 2.500 295.00
65040 CONSTRUCTION STAKING, STORM SE EACH 38.000 85.000 3230.00 85.000 3230.00 75.000 2850.00
65045 CONSTRUCTION STAKING, SUBGRADE L.F. 7966.000 0.520 4142.32 0.520 4142.32 0.750 5974.50
65070 CONSTRUCTION STAKING, CONCRETE L.F. 7615.000 1.850 14087.75 1.850 14087.75 1.400 10661.00
65219 NONMETALLIC CONDUIT, SCHEDULE L.F. 6215.000 4.100 25481.50 4.100 25481.50 4.100 25481.50
65221 NONMETALLIC CONDUIT, SCHEDULE L.F. 1800.000 4.630 8334.00 4.630 8334.00 4.630 8334.00
65250 LOOP DETECTOR CONDUIT L.F. 1070.000 4.200 4494.00 4.200 4494.00 4.200 4494.00
65306 PULL BOXES, STEEL, 24X36-INCH EACH 50.000 298.000 14900.00 298.000 14900.00 298.000 14900.00
65401 CONCRETE BASES, TYPE 1 EACH 12.000 267.000 3204.00 267.000 3204.00 267.000 3204.00
65402 CONCRETE BASES, TYPE 2 EACH 16.000 442.000 7072.00 442.000 7072.00 442.000 7072.00
65419 CONC CNTRL CABINET BASES, TYPE EACH 3.000 616.000 1848.00 616.000 1848.00 616.000 1848.00
65425 PEDESTAL BASES EACH 13.000 100.000 1300.00 100.000 1300.00 100.000 1300.00
65430 TRNSFRMR BASE STD, 11 1/2-IN B EACH 5.000 328.000 1640.00 328.000 1640.00 328.000 1640.00
65524 TRAFF SIGNAL CABLE, 5 CONDUCTO L.F. 1997.000 0.710 1417.87 0.710 1417.87 0.710 1417.87
65530 TRAFF SIGNAL CABLE, 12 CONDUCT L.F. 1511.000 1.080 1631.88 1.080 1631.88 1.080 1631.88
65545 TYP UF CABLE 2 CNDUCTR, NO. 12 L.F. 220.000 0.480 105.60 0.480 105.60 0.480 105.60
65552 COMMUNICATION CABLE, INSTALED L.F. 3504.000 1.030 3609.12 1.030 3609.12 1.030 3609.12
65557 ELECTRICAL WIRE, TRAFFIC SIGNA L.F. 3301.000 0.440 1452.44 0.440 1452.44 0.440 1452.44
65566 ELECTRICAL WIRE, LIGHTING, NO. L.F. 3620.000 0.330 1194.60 0.330 1194.60 0.330 1194.60
65567 ELECTRICAL WIRE, LIGHTING, NO. L.F. 5636.000 0.420 2367.12 0.420 2367.12 0.420 2367.12
65568 ELECTRICAL WIRE, LIGHTING, NO. L.F. 6188.000 0.770 4764.76 0.770 4764.76 0.770 4764.76
65569 ELECTRICAL WIRE, LIGHTING, NO. L.F. 13757.000 0.760 10455.32 0.760 10455.32 0.760 10455.32
65570 ELECTRICAL WIRE, LIGHTING, NO. L.F. 975.000 1.140 1111.50 1.140 1111.50 1.140 1111.50
65580 LOOP DETECTOR LEAD IN CABLE L.F. 3878.000 0.890 3451.42 0.890 3451.42 0.890 3451.42
65585 LOOP DETECTOR WIRE L.F. 3202.000 0.470 1504.94 0.470 1504.94 0.470 1504.94
65615 ELEC SERVICE, METER BREAKER PE LS 1.000 731.000 731.00 731.000 731.00 731.000 731.00

I 43 & STH 50 NB RAMPS
65616 ELEC SERVICE, METER BREAKER PE LS 1.000 731.000 731.00 731.000 731.00 731.000 731.00

STA. 100+37, RT.
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65617 ELEC SERVICE, METER BREAKER PE LS 1.000 731.000 731.00 731.000 731.00 731.000 731.00

I 43 & STH 50 SB RAMPS
65702 POLES, TYPE 2 EACH 5.000 929.000 4645.00 929.000 4645.00 929.000 4645.00
65732 TRAFF SIGNAL STANDARDS, ALUMIN EACH 10.000 229.000 2290.00 229.000 2290.00 229.000 2290.00
65734 TRAFF SIGNAL STANDARDS, ALUMIN EACH 2.000 223.000 446.00 223.000 446.00 223.000 446.00
65803 TROMBONE ARMS, 20-FOOT EACH 4.000 715.000 2860.00 715.000 2860.00 715.000 2860.00
65850 TRAFFIC SIGNAL MOUNTING HARDWA LS 1.000 617.000 617.00 617.000 617.00 617.000 617.00

SB RAMP INTERSECTION
65851 TRAFFIC SIGNAL MOUNTING HARDWA LS 1.000 617.000 617.00 617.000 617.00 617.000 617.00

NB RAMP INTERSECTION
66501 SAWING EXISTING PAVEMENT L.F. 462.000 0.600 277.20 1.000 462.00 0.600 277.20
66502 SAWING CONCRETE PAVEMENT, FULL L.F. 875.000 1.300 1137.50 2.000 1750.00 1.300 1137.50
90004 MISC LS 1.000 2609.000 2609.00 2609.000 2609.00 2609.000 2609.00

90004A EMERGENCY VEHICLE PREEM
PERM SIGNALS,STH50 & INTERST 4

90004 MISC LS 1.000 2628.000 2628.00 2628.000 2628.00 2628.000 2628.00
90004B EMERGENCY VEHICLE PREEM
PERM SIGNALS,STH50 & INTERST 4

90005 MISC EACH 1.000 3561.000 3561.00 3561.000 3561.00 3561.000 3561.00
90005A LIGHTING CONTROL CABINE
TYPE 3866

90005 MISC EACH 5.000 383.000 1915.00 383.000 1915.00 383.000 1915.00
90005B RELOCATING LIGHTING UNI

90005 MISC EACH 33.000 670.000 22110.00 670.000 22110.00 635.000 20955.00
90005C INLET, TYPE 3, SPECIAL

90005 MISC EACH 10.000 50.000 500.00 50.000 500.00 50.000 500.00
90005D INSTALLING FOLDING STOP

90005 MISC EACH 18.000 372.000 6696.00 372.000 6696.00 372.000 6696.00
90005E TRAFFIC SIGNAL FACES, 3
VERTICAL WITH LED RED BALLS

90005 MISC EACH 4.000 384.000 1536.00 384.000 1536.00 384.000 1536.00
90005F TRAFFIC SIGNAL FACES, 3
HORIZONTAL WITH LED RED BALLS

90005 MISC EACH 8.000 349.000 2792.00 349.000 2792.00 349.000 2792.00
90005G PEDESTRIAN SIGNAL FACES
INCH WITH LED FOR "DON'T WALK"

90005 MISC EACH 8.000 219.000 1752.00 219.000 1752.00 219.000 1752.00
90005H PEDESTRIAN PUSH BUTTONS

90005 MISC EACH 2.000 906.000 1812.00 906.000 1812.00 906.000 1812.00
90005J INSTALLING LIGHTING UNI

90030 MISC L.F. 111.000 11.000 1221.00 11.000 1221.00 12.000 1332.00
90030A REMOVING STORM SEWER, 1
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90030 MISC L.F. 63.000 11.000 693.00 11.000 693.00 15.000 945.00

90030B REMOVING STORM SEWER, 1
90030 MISC L.F. 145.000 11.000 1595.00 11.000 1595.00 15.000 2175.00

90030C REMOVING STORM SEWER, 2
90030 MISC L.F. 215.000 11.000 2365.00 11.000 2365.00 18.000 3870.00

90030D REMOVING STORM SEWER, 3
90030 MISC L.F. 115.000 3.000 345.00 3.000 345.00 3.000 345.00

90030E SILT FENCE, SPECIAL, DE
90030 MISC L.F. 115.000 1.000 115.00 1.000 115.00 1.000 115.00

90030F SILT FENCE, SPECIAL, IN
90030 MISC L.F. 36.000 1.000 36.00 1.000 36.00 1.000 36.00

90030G SILT FENCE, SPECIAL, MA
90033 MISC S.Y. 12950.000 0.500 6475.00 0.500 6475.00 0.500 6475.00

90033A PREPARATION FOR LAWN TY
90315 REMOVING CONCRETE SURFACE, PAR S.Y. 2750.000 4.580 12595.00 5.380 14795.00 5.380 14795.00
90365 QMP, BASE COURSES TON 13783.000 0.200 2756.60 0.200 2756.60 0.200 2756.60
90413 QMP, URBAN CONCRETE DAY 39.000 600.000 23400.00 600.000 23400.00 600.000 23400.00
90414 PVMT STRENGTH INCENTIVE, CONCR DOL 7535.000 1.000 7535.00 1.000 7535.00 1.000 7535.00
90545 CONCRETE COLLAR EACH 22.000 250.000 5500.00 250.000 5500.00 250.000 5500.00
90590 PIPE GRATES EACH 5.000 1600.000 8000.00 1600.000 8000.00 400.000 2000.00
90616 MARKER POSTS, FLEXIBLE, FOR CU EACH 5.000 40.000 200.00 40.000 200.00 40.000 200.00
90621 REMOVE AND RESET STEEL PLATE B L.F. 120.000 8.000 960.00 8.000 960.00 8.000 960.00
90712 TRAFFIC CONTROL, COVERING SIGN EACH 8.000 20.000 160.00 20.000 160.00 20.000 160.00
90859 TRAFF SGNL CNTRLLER, FULLY ACT EACH 2.000 8810.000 17620.00 8810.000 17620.00 8810.000 17620.00
90997 ON-THE-JOB TRAINING, ASP-1T GR HRS 150.000 2.000 300.00 2.000 300.00 2.000 300.00
90998 ON-THE-JOB TRAINING, ASP-1T AP HRS. 150.000 4.000 600.00 4.000 600.00 4.000 600.00
90999 ON-THE-JOB TRAINING, ASP-1 HRS. 600.000 2.000 1200.00 2.000 1200.00 2.000 1200.00

PROPOSAL TOTAL....... 1828131.34 1839879.44 1859784.22
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BIDDER NO 1: PARISI CONSTRUCTION CO., INC.
BIDDER NO 2: MANN BROS., INC.
BIDDER NO 3: JAMES CAPE & SONS CO.
BIDDER NO 4: THE ZIGNEGO COMPANIES
BIDDER NO 5: PTASCHINSKI CONSTRUCTION, INC.
BIDDER NO 6: MUSSON BROS., INC.
BIDDER NO 7: C.W. PURPERO, INC.
BIDDER NO 8: CAPITOL PAVERS, INC

BIDDER NO 7 BIDDER NO 8 BIDDER NO 9
ITEM ESTIMATED UNIT UNIT UNIT

NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
-----------------------------------------------------------------------------------------------------------------------------------
20102 CLEARING I.D. 18.000 10.000 180.00 10.000 180.00 0.000 0.00
20105 GRUBBING I.D. 18.000 10.000 180.00 10.000 180.00 0.000 0.00
20401 REMOVING PAVEMENT S.Y. 24950.000 6.250 155937.50 3.000 74850.00 0.000 0.00
20402 REMOVING ASPHALTIC SURFACE S.Y. 1480.000 0.700 1036.00 1.750 2590.00 0.000 0.00
20405 REMOVING CURB AND GUTTER L.F. 90.000 15.000 1350.00 3.000 270.00 0.000 0.00
20408 REMOVING MASONRY C.Y. 26.000 22.000 572.00 20.000 520.00 0.000 0.00
20411 REMOVING GUARDRAIL L.F. 940.000 1.500 1410.00 1.000 940.00 0.000 0.00
20414 REMOVING MANHOLES EACH 1.000 335.000 335.00 200.000 200.00 0.000 0.00
20416 REMOVING INLETS EACH 26.000 254.000 6604.00 200.000 5200.00 0.000 0.00
20422 REMOVING CONCRETE BASES EACH 6.000 72.000 432.00 150.000 900.00 0.000 0.00
20501 COMMON EXCAVATION C.Y. 22920.000 4.210 96493.20 6.670 152876.40 0.000 0.00
21301 FINISHING ROADWAY LS 1.000 13000.000 13000.00 2000.000 2000.00 0.000 0.00
30404 CRUSHED AGGREGATE BASE COURSE TON 13783.000 7.750 106818.25 8.500 117155.50 0.000 0.00
30420 CABC, OPEN GRADED, NUMBER 2 TON 5100.000 11.700 59670.00 12.000 61200.00 0.000 0.00
30425 BREAKER RUN STONE C.Y. 3900.000 21.750 84825.00 4.000 15600.00 0.000 0.00
40204 ASPHALTIC MATERIAL FOR TACK CO GAL. 143.000 2.300 328.90 2.200 314.60 0.000 0.00
40301 QMP, ASPHALTIC MIXTURE TON 607.000 0.750 455.25 0.700 424.90 0.000 0.00
40501 ASPHALTIC MATERIAL FOR PLANT M TON 31.100 213.000 6624.30 205.000 6375.50 0.000 0.00
40721 ASPHALTIC CONCRETE PAVEMENT, T TON 293.000 32.250 9449.25 31.100 9112.30 0.000 0.00
40723 ASPHALTIC CONCRETE PAVEMENT, T TON 370.000 33.000 12210.00 31.800 11766.00 0.000 0.00
40728 DENSITY INCENTIVE, ASPHALTIC C DOL 390.000 1.000 390.00 1.000 390.00 0.000 0.00
41509 CONCRETE PAVEMENT, 9-INCH S.Y. 26910.000 25.200 678132.00 30.000 807300.00 0.000 0.00
41653 PAVEMENT TIES EACH 1410.000 8.500 11985.00 9.000 12690.00 0.000 0.00
50409 CONCRETE MASONRY, ENDWALLS C.Y. 4.000 259.000 1036.00 800.000 3200.00 0.000 0.00
52210 RCCP, CL III, 42-INCH L.F. 12.000 227.000 2724.00 200.000 2400.00 0.000 0.00
52264 RCCP, APRON ENDWALLS, 24-INCH EACH 3.000 750.000 2250.00 600.000 1800.00 0.000 0.00
52266 RCCP, APRON ENDWALLS, 30-INCH EACH 3.000 875.000 2625.00 650.000 1950.00 0.000 0.00
60123 CONCRETE CURB AND GUTTER, 30-I L.F. 12215.000 7.750 94666.25 9.500 116042.50 0.000 0.00
60170 CONCRETE CURB AND GUTTER, 36-I L.F. 30.000 49.750 1492.50 30.000 900.00 0.000 0.00
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60205 CONCRETE SIDEWALK, 5-INCH S.F. 7923.000 2.400 19015.20 3.300 26145.90 0.000 0.00
60206 CONCRETE SIDEWALK, 6-INCH S.F. 3065.000 3.000 9195.00 3.900 11953.50 0.000 0.00
60601 RIPRAP C.Y. 30.000 54.000 1620.00 48.000 1440.00 0.000 0.00
60825 REINF CONC PIPE, CLASS III, SS L.F. 582.000 32.000 18624.00 32.000 18624.00 0.000 0.00
60827 REINF CONC PIPE, CLASS III, SS L.F. 128.000 31.000 3968.00 40.000 5120.00 0.000 0.00
60829 REINF CONC PIPE, CLASS III, SS L.F. 234.000 34.500 8073.00 50.000 11700.00 0.000 0.00
60831 REINF CONC PIPE, CLASS III, SS L.F. 119.000 41.000 4879.00 70.000 8330.00 0.000 0.00
61110 MANHOLES, TYPE 1 EACH 5.000 1565.000 7825.00 1200.000 6000.00 0.000 0.00
61128 RECONSTRUCTING MANHOLES EACH 3.000 815.000 2445.00 800.000 2400.00 0.000 0.00
61151 MANHOLE COVERS, TYPE J EACH 2.000 425.000 850.00 500.000 1000.00 0.000 0.00
61167 INLET COVERS, TYPE H EACH 42.000 425.000 17850.00 500.000 21000.00 0.000 0.00
61182 ADJUSTING MANHOLE COVERS EACH 5.000 328.000 1640.00 250.000 1250.00 0.000 0.00
61183 ADJUSTING INLET COVERS EACH 5.000 328.000 1640.00 150.000 750.00 0.000 0.00
61201 PIPE UNDERDRAIN, 6-INCH L.F. 10535.000 2.500 26337.50 2.750 28971.25 0.000 0.00
61211 PIPE UNDERDRAIN, UNPERFORATED, L.F. 60.000 6.000 360.00 8.000 480.00 0.000 0.00
61254 REINF CONC ENDWALLS FOR UNDERD EACH 2.000 345.000 690.00 150.000 300.00 0.000 0.00
61408 STEEL PLATE BEAM GUARD, CLASS L.F. 640.000 11.000 7040.00 9.600 6144.00 0.000 0.00
61801 MAINTENANCE AND REPAIR OF HAUL LS 1.000 5000.000 5000.00 1000.000 1000.00 0.000 0.00
61910 MOBILIZATION LS 1.000 45000.000 45000.00 45000.000 45000.00 0.000 0.00
62003 CONCRETE MEDIAN SLOPED NOSE S.F. 1208.000 4.500 5436.00 6.000 7248.00 0.000 0.00
62101 LANDMARK REFERENCE MONUMENTS EACH 2.000 500.000 1000.00 100.000 200.00 0.000 0.00
62401 WATER MGAL 11.600 100.000 1160.00 50.000 580.00 0.000 0.00
62501 TOPSOIL S.Y. 1160.000 2.100 2436.00 2.500 2900.00 0.000 0.00
62505 SALVAGED TOPSOIL S.Y. 11815.000 0.900 10633.50 1.100 12996.50 0.000 0.00
62702 MULCHING S.Y. 44440.000 0.150 6666.00 0.090 3999.60 0.000 0.00
62815 SILT FENCE, DELIVERED L.F. 6015.000 0.650 3909.75 0.450 2706.75 0.000 0.00
62816 SILT FENCE, INSTALLED L.F. 6015.000 0.650 3909.75 0.950 5714.25 0.000 0.00
62817 SILT FENCE MAINTENANCE L.F. 1813.000 0.010 18.13 0.100 181.30 0.000 0.00
62819 MOBILIZATIONS, EROSION CONTROL EACH 3.000 83.000 249.00 75.000 225.00 0.000 0.00
62821 MOBILIZATIONS, EMERGENCY EROSI EACH 3.000 83.000 249.00 100.000 300.00 0.000 0.00
62826 EROSION MAT, DELIVERED, CLASS S.Y. 11655.000 0.760 8857.80 0.400 4662.00 0.000 0.00
62827 EROSION MAT, INSTALLED, CLASS S.Y. 11655.000 0.500 5827.50 0.600 6993.00 0.000 0.00
62832 EROSION MAT, DELIVERED, CLASS S.Y. 890.000 1.250 1112.50 0.900 801.00 0.000 0.00
62833 EROSION MAT, INSTALLED, CLASS S.Y. 890.000 0.600 534.00 0.650 578.50 0.000 0.00
62870 INLET PROTECTION, TYPE A EACH 45.000 84.000 3780.00 60.000 2700.00 0.000 0.00
62872 INLET PROTECTION, TYPE C EACH 48.000 30.000 1440.00 40.000 1920.00 0.000 0.00
62873 INLET PROTECTION, TYPE D EACH 4.000 175.000 700.00 75.000 300.00 0.000 0.00
62875 TEMPORARY DITCH CHECKS, DELIVE L.F. 15.000 5.500 82.50 4.000 60.00 0.000 0.00
62876 TEMPORARY DITCH CHECKS, INSTAL L.F. 15.000 8.500 127.50 4.000 60.00 0.000 0.00
62905 FERTILIZER, TYPE B CWT. 35.100 48.000 1684.80 25.000 877.50 0.000 0.00
63003 SEEDING, TEMPORARY LB. 462.000 3.400 1570.80 1.750 808.50 0.000 0.00
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63010 SEEDING, MIXTURE NO. 30 LB. 159.000 11.500 1828.50 4.200 667.80 0.000 0.00
63011 SEEDING, MIXTURE NO. 40 LB. 425.000 8.500 3612.50 4.200 1785.00 0.000 0.00
63015 SEEDING, BORROW PIT MIXTURE LB. 430.000 5.600 2408.00 3.800 1634.00 0.000 0.00
63103 WATERING SODDED AREAS MGAL 0.500 83.000 41.50 100.000 50.00 0.000 0.00
63111 EROSION CONTROL SOD S.Y. 25.000 15.500 387.50 10.000 250.00 0.000 0.00
63201 TREES, EACH 4.000 270.000 1080.00 600.000 2400.00 0.000 0.00

GINKO BILOBA, 3-INCH CAL., B&B
63301 DELINEATOR POSTS EACH 7.000 12.500 87.50 15.000 105.00 0.000 0.00
63305 DELINEATORS EACH 7.000 3.100 21.70 3.000 21.00 0.000 0.00
63404 WOOD POSTS, 4X4-INCH X 16-FT. EACH 13.000 35.000 455.00 48.000 624.00 0.000 0.00
63412 WOOD POSTS, 4X6-INCH X 16-FT. EACH 93.000 44.000 4092.00 55.000 5115.00 0.000 0.00
63702 SIGNS, TYPE II, REFLECTIVE S.F. 684.000 14.500 9918.00 14.200 9712.80 0.000 0.00
63822 MOVING SIGNS, TYPE II EACH 18.000 26.000 468.00 50.000 900.00 0.000 0.00
63827 REMOVING SIGNS, TYPE II EACH 81.000 13.500 1093.50 15.000 1215.00 0.000 0.00
63830 REMOVING SMALL SIGN SUPPORTS EACH 79.000 13.500 1066.50 15.000 1185.00 0.000 0.00
63840 MOVING SMALL SIGN SUPPORTS EACH 1.000 20.500 20.50 50.000 50.00 0.000 0.00
64220 FIELD OFFICE, TYPE C LS 1.000 1800.000 1800.00 4500.000 4500.00 0.000 0.00
64311 TRAFFIC CONTROL, SURVEILLANCE DAYS 138.000 104.000 14352.00 100.000 13800.00 0.000 0.00
64313 TRAFFIC CONTROL, DRUMS DAYS 41012.000 0.310 12713.72 0.300 12303.60 0.000 0.00
64318 TRAFFIC CONTROL, BARRICADES, T DAYS 3435.000 0.520 1786.20 0.500 1717.50 0.000 0.00
64321 TRAFFIC CONTROL, WARNING LIGHT DAYS 1695.000 0.620 1050.90 0.600 1017.00 0.000 0.00
64323 TRAFFIC CONTROL, WARNING LIGHT DAYS 859.000 1.000 859.00 1.000 859.00 0.000 0.00
64326 TRAFFIC CONTROL, SIGNS DAYS 5465.000 0.420 2295.30 0.400 2186.00 0.000 0.00
64327 TRAFFIC CONTROL, SIGNS, FIXED S.F. 331.000 10.350 3425.85 10.000 3310.00 0.000 0.00
64329 TRAFF CNTRL, FLEXBLE TUBULAR M EACH 17.000 20.750 352.75 20.000 340.00 0.000 0.00
64333 TRAFF CNTRL, FLEXBLE TUBULAR M EACH 17.000 3.100 52.70 3.000 51.00 0.000 0.00
64334 TRAFFIC CONTROL, DETOUR LS 1.000 1250.000 1250.00 1200.000 1200.00 0.000 0.00
64343 TRAFFIC CONTROL, DETOUR, SIGNS DAYS 2893.000 0.600 1735.80 0.550 1591.15 0.000 0.00
64503 GEOTEXTILE FABRIC, TYPE DF S.Y. 6465.000 2.250 14546.25 2.000 12930.00 0.000 0.00
64505 GEOTEXTILE FABRIC, TYPE R S.Y. 50.000 2.500 125.00 3.000 150.00 0.000 0.00
64602 PAVEMENT MARKING, 4-INCH, EPOX L.F. 5165.000 0.500 2582.50 0.480 2479.20 0.000 0.00
64618 PVMT MRKNG, CHANNELIZING, 8-IN L.F. 2049.000 0.620 1270.38 0.600 1229.40 0.000 0.00
64635 PAVEMENT MARKING, RAISED MARKE EACH 10.000 50.000 500.00 45.000 450.00 0.000 0.00
64642 REMOVING PAVEMENT MARKINGS L.F. 1392.000 0.320 445.44 0.300 417.60 0.000 0.00
64710 PVMT MRKNG, STOP LINE, 18-INCH L.F. 216.000 3.300 712.80 3.200 691.20 0.000 0.00
64718 PVMT MRKNG, CROSSWALK, 6-INCH, L.F. 371.000 3.100 1150.10 3.000 1113.00 0.000 0.00
64730 PAVEMENT MARKING, ARROWS, TYPE EACH 3.000 114.000 342.00 110.000 330.00 0.000 0.00
64734 PAVEMENT MARKING, ARROWS, TYPE EACH 13.000 114.000 1482.00 110.000 1430.00 0.000 0.00
64738 PAVEMENT MARKING, ARROWS, TYPE EACH 2.000 124.000 248.00 120.000 240.00 0.000 0.00
64742 PAVEMENT MARKING, ARROWS, TYPE EACH 2.000 166.000 332.00 160.000 320.00 0.000 0.00
64758 PAVEMENT MARKING, WORDS, EPOXY EACH 8.000 114.000 912.00 110.000 880.00 0.000 0.00
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64770 PVMT MRKNG, DIAGONAL, 12-INCH, L.F. 66.000 3.200 211.20 3.100 204.60 0.000 0.00
64778 PAVEMENT MARKING, CURB, EPOXY L.F. 862.000 2.600 2241.20 2.500 2155.00 0.000 0.00
64782 PAVEMENT MARKING, CURB RAMP, E L.F. 375.000 2.600 975.00 2.500 937.50 0.000 0.00
64790 PAVEMENT MARKING, ISLAND NOSE, EACH 20.000 41.500 830.00 40.000 800.00 0.000 0.00
64793 REMOVING PAVEMENT MARKINGS, AR EACH 4.000 52.000 208.00 50.000 200.00 0.000 0.00
64795 REMOVING PAVEMENT MARKINGS, WO EACH 4.000 52.000 208.00 50.000 200.00 0.000 0.00
64901 TEMPORARY PAVEMENT MARKING, 4 L.F. 7441.000 0.210 1562.61 0.200 1488.20 0.000 0.00
64904 TEMP PVMT MRKG, 4-INCH, REMOVA L.F. 10553.000 0.850 8970.05 0.800 8442.40 0.000 0.00
64908 TEMP PVMT MRKG CHAN 8-IN REMOV L.F. 387.000 1.650 638.55 1.600 619.20 0.000 0.00
64912 TEMP PVMT MRKG STOP LNE 18IN R L.F. 112.000 3.750 420.00 3.600 403.20 0.000 0.00
64918 TEMP PVMT MRKNG, ARROWS, REMOV EACH 6.000 52.000 312.00 50.000 300.00 0.000 0.00
64920 TEMP PVMT MRKNG, WORDS, REMOVA EACH 6.000 72.500 435.00 70.000 420.00 0.000 0.00
64921 TEMP PVMT MRKNG, RAISED MARKER EACH 118.000 2.600 306.80 2.500 295.00 0.000 0.00
65040 CONSTRUCTION STAKING, STORM SE EACH 38.000 88.000 3344.00 85.000 3230.00 0.000 0.00
65045 CONSTRUCTION STAKING, SUBGRADE L.F. 7966.000 0.540 4301.64 0.520 4142.32 0.000 0.00
65070 CONSTRUCTION STAKING, CONCRETE L.F. 7615.000 1.950 14849.25 1.850 14087.75 0.000 0.00
65219 NONMETALLIC CONDUIT, SCHEDULE L.F. 6215.000 3.600 22374.00 3.510 21814.65 0.000 0.00
65221 NONMETALLIC CONDUIT, SCHEDULE L.F. 1800.000 4.000 7200.00 4.060 7308.00 0.000 0.00
65250 LOOP DETECTOR CONDUIT L.F. 1070.000 3.300 3531.00 3.040 3252.80 0.000 0.00
65306 PULL BOXES, STEEL, 24X36-INCH EACH 50.000 393.000 19650.00 381.600 19080.00 0.000 0.00
65401 CONCRETE BASES, TYPE 1 EACH 12.000 310.000 3720.00 414.960 4979.52 0.000 0.00
65402 CONCRETE BASES, TYPE 2 EACH 16.000 497.000 7952.00 482.400 7718.40 0.000 0.00
65419 CONC CNTRL CABINET BASES, TYPE EACH 3.000 830.000 2490.00 1115.200 3345.60 0.000 0.00
65425 PEDESTAL BASES EACH 13.000 192.000 2496.00 80.400 1045.20 0.000 0.00
65430 TRNSFRMR BASE STD, 11 1/2-IN B EACH 5.000 300.000 1500.00 188.040 940.20 0.000 0.00
65524 TRAFF SIGNAL CABLE, 5 CONDUCTO L.F. 1997.000 0.620 1238.14 1.120 2236.64 0.000 0.00
65530 TRAFF SIGNAL CABLE, 12 CONDUCT L.F. 1511.000 1.000 1511.00 0.890 1344.79 0.000 0.00
65545 TYP UF CABLE 2 CNDUCTR, NO. 12 L.F. 220.000 0.520 114.40 0.640 140.80 0.000 0.00
65552 COMMUNICATION CABLE, INSTALED L.F. 3504.000 2.100 7358.40 1.160 4064.64 0.000 0.00
65557 ELECTRICAL WIRE, TRAFFIC SIGNA L.F. 3301.000 0.520 1716.52 0.560 1848.56 0.000 0.00
65566 ELECTRICAL WIRE, LIGHTING, NO. L.F. 3620.000 0.420 1520.40 0.400 1448.00 0.000 0.00
65567 ELECTRICAL WIRE, LIGHTING, NO. L.F. 5636.000 0.520 2930.72 0.450 2536.20 0.000 0.00
65568 ELECTRICAL WIRE, LIGHTING, NO. L.F. 6188.000 0.620 3836.56 0.510 3155.88 0.000 0.00
65569 ELECTRICAL WIRE, LIGHTING, NO. L.F. 13757.000 0.670 9217.19 0.580 7979.06 0.000 0.00
65570 ELECTRICAL WIRE, LIGHTING, NO. L.F. 975.000 0.750 731.25 0.710 692.25 0.000 0.00
65580 LOOP DETECTOR LEAD IN CABLE L.F. 3878.000 0.750 2908.50 1.170 4537.26 0.000 0.00
65585 LOOP DETECTOR WIRE L.F. 3202.000 0.500 1601.00 0.520 1665.04 0.000 0.00
65615 ELEC SERVICE, METER BREAKER PE LS 1.000 775.000 775.00 797.200 797.20 0.000 0.00

I 43 & STH 50 NB RAMPS
65616 ELEC SERVICE, METER BREAKER PE LS 1.000 775.000 775.00 797.200 797.20 0.000 0.00

STA. 100+37, RT.
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65617 ELEC SERVICE, METER BREAKER PE LS 1.000 775.000 775.00 797.200 797.20 0.000 0.00

I 43 & STH 50 SB RAMPS
65702 POLES, TYPE 2 EACH 5.000 1090.000 5450.00 849.000 4245.00 0.000 0.00
65732 TRAFF SIGNAL STANDARDS, ALUMIN EACH 10.000 350.000 3500.00 166.800 1668.00 0.000 0.00
65734 TRAFF SIGNAL STANDARDS, ALUMIN EACH 2.000 325.000 650.00 149.800 299.60 0.000 0.00
65803 TROMBONE ARMS, 20-FOOT EACH 4.000 990.000 3960.00 551.800 2207.20 0.000 0.00
65850 TRAFFIC SIGNAL MOUNTING HARDWA LS 1.000 1020.000 1020.00 1080.000 1080.00 0.000 0.00

SB RAMP INTERSECTION
65851 TRAFFIC SIGNAL MOUNTING HARDWA LS 1.000 1020.000 1020.00 1080.000 1080.00 0.000 0.00

NB RAMP INTERSECTION
66501 SAWING EXISTING PAVEMENT L.F. 462.000 1.000 462.00 2.000 924.00 0.000 0.00
66502 SAWING CONCRETE PAVEMENT, FULL L.F. 875.000 1.650 1443.75 2.500 2187.50 0.000 0.00
90004 MISC LS 1.000 5300.000 5300.00 3029.920 3029.92 0.000 0.00

90004A EMERGENCY VEHICLE PREEM
PERM SIGNALS,STH50 & INTERST 4

90004 MISC LS 1.000 5300.000 5300.00 3029.920 3029.92 0.000 0.00
90004B EMERGENCY VEHICLE PREEM
PERM SIGNALS,STH50 & INTERST 4

90005 MISC EACH 1.000 4600.000 4600.00 6799.200 6799.20 0.000 0.00
90005A LIGHTING CONTROL CABINE
TYPE 3866

90005 MISC EACH 5.000 410.000 2050.00 528.400 2642.00 0.000 0.00
90005B RELOCATING LIGHTING UNI

90005 MISC EACH 33.000 910.000 30030.00 1000.000 33000.00 0.000 0.00
90005C INLET, TYPE 3, SPECIAL

90005 MISC EACH 10.000 31.000 310.00 50.000 500.00 0.000 0.00
90005D INSTALLING FOLDING STOP

90005 MISC EACH 18.000 450.000 8100.00 463.000 8334.00 0.000 0.00
90005E TRAFFIC SIGNAL FACES, 3
VERTICAL WITH LED RED BALLS

90005 MISC EACH 4.000 450.000 1800.00 463.000 1852.00 0.000 0.00
90005F TRAFFIC SIGNAL FACES, 3
HORIZONTAL WITH LED RED BALLS

90005 MISC EACH 8.000 395.000 3160.00 352.200 2817.60 0.000 0.00
90005G PEDESTRIAN SIGNAL FACES
INCH WITH LED FOR "DON'T WALK"

90005 MISC EACH 8.000 250.000 2000.00 238.800 1910.40 0.000 0.00
90005H PEDESTRIAN PUSH BUTTONS

90005 MISC EACH 2.000 540.000 1080.00 494.440 988.88 0.000 0.00
90005J INSTALLING LIGHTING UNI

90030 MISC L.F. 111.000 18.500 2053.50 2.000 222.00 0.000 0.00
90030A REMOVING STORM SEWER, 1
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90030 MISC L.F. 63.000 21.000 1323.00 2.000 126.00 0.000 0.00

90030B REMOVING STORM SEWER, 1
90030 MISC L.F. 145.000 16.000 2320.00 3.000 435.00 0.000 0.00

90030C REMOVING STORM SEWER, 2
90030 MISC L.F. 215.000 18.000 3870.00 3.000 645.00 0.000 0.00

90030D REMOVING STORM SEWER, 3
90030 MISC L.F. 115.000 1.000 115.00 3.000 345.00 0.000 0.00

90030E SILT FENCE, SPECIAL, DE
90030 MISC L.F. 115.000 1.000 115.00 1.000 115.00 0.000 0.00

90030F SILT FENCE, SPECIAL, IN
90030 MISC L.F. 36.000 0.100 3.60 1.000 36.00 0.000 0.00

90030G SILT FENCE, SPECIAL, MA
90033 MISC S.Y. 12950.000 0.160 2072.00 0.500 6475.00 0.000 0.00

90033A PREPARATION FOR LAWN TY
90315 REMOVING CONCRETE SURFACE, PAR S.Y. 2750.000 3.000 8250.00 4.000 11000.00 0.000 0.00
90365 QMP, BASE COURSES TON 13783.000 0.300 4134.90 0.200 2756.60 0.000 0.00
90413 QMP, URBAN CONCRETE DAY 39.000 518.000 20202.00 600.000 23400.00 0.000 0.00
90414 PVMT STRENGTH INCENTIVE, CONCR DOL 7535.000 1.000 7535.00 1.000 7535.00 0.000 0.00
90545 CONCRETE COLLAR EACH 22.000 110.000 2420.00 150.000 3300.00 0.000 0.00
90590 PIPE GRATES EACH 5.000 290.000 1450.00 200.000 1000.00 0.000 0.00
90616 MARKER POSTS, FLEXIBLE, FOR CU EACH 5.000 40.000 200.00 40.000 200.00 0.000 0.00
90621 REMOVE AND RESET STEEL PLATE B L.F. 120.000 8.800 1056.00 8.000 960.00 0.000 0.00
90712 TRAFFIC CONTROL, COVERING SIGN EACH 8.000 20.750 166.00 20.000 160.00 0.000 0.00
90859 TRAFF SGNL CNTRLLER, FULLY ACT EACH 2.000 10900.000 21800.00 8619.000 17238.00 0.000 0.00
90997 ON-THE-JOB TRAINING, ASP-1T GR HRS 150.000 2.000 300.00 2.000 300.00 0.000 0.00
90998 ON-THE-JOB TRAINING, ASP-1T AP HRS. 150.000 4.000 600.00 4.000 600.00 0.000 0.00
90999 ON-THE-JOB TRAINING, ASP-1 HRS. 600.000 2.000 1200.00 2.000 1200.00 0.000 0.00

PROPOSAL TOTAL....... 1999708.15 2053092.58 0.000000
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STATE PROJECT(S): 1146-11-76 LOCATION 44/OUTAGAMIE COUNTY
CTH W NEW LONDON, GIVENS RD USH 45
USH 45
OUTAGAMIE, WAUPACA COUNTY

TYPE OF WORK: GENERAL CONSTRUCTION AND GRADING

BIDDER NO 1: MASHUDA CONTRACTORS,INC.
BIDDER NO 2: RELIANCE JOINT VENTURE
BIDDER NO 3: HOFFMAN CONSTRUCTION COMPANY
BIDDER NO 4: PETERS CONCRETE COMPANY
BIDDER NO 5: MCC, INC.
BIDDER NO 6: JAMES PETERSON SONS, INC.
BIDDER NO 7: PAGEL CONSTRUCTION COMPANY, INC.

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3
ITEM ESTIMATED UNIT UNIT UNIT

NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
-----------------------------------------------------------------------------------------------------------------------------------
20101 CLEARING 40M 47.000 150.000 7050.00 200.000 9400.00 200.000 9400.00
20102 CLEARING 25MM 36.000 10.000 360.00 10.000 360.00 8.000 288.00
20104 GRUBBING 40M 47.000 150.000 7050.00 148.000 6956.00 200.000 9400.00
20105 GRUBBING 25MM 36.000 10.000 360.00 10.000 360.00 8.000 288.00
20335 REMOVING SMALL PIPE CULVERTS EACH 3.000 300.000 900.00 100.000 300.00 300.000 900.00
20402 REMOVING ASPHALTIC SURFACE M2 108.000 2.400 259.20 10.000 1080.00 3.500 378.00
20405 REMOVING CURB AND GUTTER M 489.000 6.560 3207.84 3.250 1589.25 8.250 4034.25
20406 REMOVING CONCRETE SIDEWALK M2 100.000 6.560 656.00 4.000 400.00 5.000 500.00
20416 REMOVING INLETS EACH 4.000 200.000 800.00 150.000 600.00 150.000 600.00
20420 REMOVING ASPHALTIC SURFACE, MI M2 9752.000 0.610 5948.72 0.610 5948.72 0.610 5948.72
20460 REMOVING BUILDING, STATION LS 1.000 2000.000 2000.00 4000.000 4000.00 2000.000 2000.00

1+935 W. FRONTAGE ROAD
20470 REMOVING BUILDINGS, PARCEL LS 1.000 2000.000 2000.00 1.000 1.00 1500.000 1500.00

40, STA 1+090, USH 45
20471 REMOVING BUILDINGS, PARCEL LS 1.000 3000.000 3000.00 1000.000 1000.00 1500.000 1500.00

50, STA 1+130, USH 45
20472 REMOVING BUILDINGS, PARCEL LS 1.000 2000.000 2000.00 7500.000 7500.00 2000.000 2000.00

42, STA 1+250, USH 45
20484 SITE CLEARANCE, PARCEL LS 1.000 2700.000 2700.00 500.000 500.00 1000.000 1000.00

TI, 30
20485 SITE CLEARANCE, PARCEL LS 1.000 500.000 500.00 500.000 500.00 500.000 500.00

40
20486 SITE CLEARANCE, PARCEL LS 1.000 1700.000 1700.00 750.000 750.00 500.000 500.00

50
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20487 SITE CLEARANCE, PARCEL LS 1.000 3200.000 3200.00 1500.000 1500.00 1000.000 1000.00

42
20501 COMMON EXCAVATION M3 163173.000 3.270 533575.71 2.950 481360.35 3.040 496045.92
20502 ROCK EXCAVATION M3 107832.000 3.270 352610.64 2.750 296538.00 3.040 327809.28
20630 EXCAVATION FOR STRUCT., RETAIN LS 1.000 2000.000 2000.00 3500.000 3500.00 8300.000 8300.00

R-44-12
20901 GRANULAR BACKFILL M3 37.000 10.000 370.00 18.000 666.00 25.000 925.00
21301 FINISHING ROADWAY LS 1.000 500.000 500.00 12250.000 12250.00 2500.000 2500.00
21401 OBLITERATING OLD ROAD M 45.000 8.000 360.00 8.000 360.00 12.000 540.00
30404 CRUSHED AGGREGATE BASE COURSE MG 115072.000 4.530 521276.16 4.880 561551.36 4.920 566154.24
40204 ASPHALTIC MATERIAL FOR TACK CO L 12555.000 0.270 3389.85 0.270 3389.85 0.270 3389.85
40301 QMP, ASPHALTIC MIXTURE MG 23880.000 0.350 8358.00 0.350 8358.00 0.350 8358.00
40501 ASPHALTIC MATERIAL FOR PLANT M MG 1433.000 100.000 143300.00 100.000 143300.00 100.000 143300.00
40723 ASPHALTIC CONCRETE PAVEMENT, T MG 23880.000 23.540 562135.20 23.540 562135.20 23.540 562135.20
40728 DENSITY INCENTIVE, ASPHALTIC C DOL 16860.000 1.000 16860.00 1.000 16860.00 1.000 16860.00
40729 PROFILE INDEX INCENTIVE, ASPH DOL 4560.000 1.000 4560.00 1.000 4560.00 1.000 4560.00
41104 ASPHALTIC SURFACE, SAFETY ISLA MG 353.500 38.000 13433.00 38.000 13433.00 38.000 13433.00
41105 ASPHALTIC SURF, DRIVEWAYS & FI MG 100.000 40.000 4000.00 40.000 4000.00 40.000 4000.00
41106 ASPHALTIC SURFACE, TEMPORARY MG 379.000 40.150 15216.85 40.150 15216.85 40.150 15216.85
41507 CONCRETE PAVEMENT, 175 MM M2 15.480 45.000 696.60 84.000 1300.32 45.000 696.60
41621 CONCRETE PAVEMENT APPROACH SLA M2 86.400 105.000 9072.00 120.000 10368.00 105.000 9072.00
50405 CONCRETE MASONRY, RETAINING WA M3 376.000 255.000 95880.00 255.000 95880.00 255.000 95880.00
50513 COATED HIGH STR BAR STL REINF, KG 24825.000 1.000 24825.00 1.000 24825.00 1.000 24825.00
51121 STL PILE DEL & DRIVEN, HP 250M M 448.000 52.000 23296.00 52.000 23296.00 52.000 23296.00
51605 RUBBERIZED MEMBRANE WATERPROOF M2 19.000 40.000 760.00 40.000 760.00 40.000 760.00
52103 CORRUGATED STEEL CULVERT PIPE, M 18.000 56.500 1017.00 55.000 990.00 62.000 1116.00
52105 CORRUGATED STEEL CULVERT PIPE, M 136.800 68.000 9302.40 67.000 9165.60 69.000 9439.20
52147 STL APRON ENDWL FOR CLVRT PIPE EACH 1.000 80.000 80.00 65.000 65.00 79.000 79.00
52149 STL APRON ENDWL FOR CLVRT PIPE EACH 16.000 105.000 1680.00 95.000 1520.00 95.000 1520.00
52205 RCCP, CL III, 600 MM M 37.500 96.000 3600.00 103.000 3862.50 121.000 4537.50
52207 RCCP, CL III, 750 MM M 30.000 137.000 4110.00 131.000 3930.00 154.000 4620.00
52209 RCCP, CL III, 900 MM M 108.000 170.000 18360.00 186.000 20088.00 200.000 21600.00
52211 RCCP, CL III, 1200 MM M 66.000 253.000 16698.00 257.000 16962.00 292.000 19272.00
52227 RCCP, CL IV, 450 MM M 42.000 90.000 3780.00 85.000 3570.00 102.000 4284.00
52229 RCCP, CL IV, 600 MM M 80.000 116.000 9280.00 114.000 9120.00 138.000 11040.00
52260 RCCP, APRON ENDWALLS, 300 MM EACH 7.000 254.000 1778.00 350.000 2450.00 275.000 1925.00
52262 RCCP, APRON ENDWALLS, 450 MM EACH 2.000 316.000 632.00 375.000 750.00 348.000 696.00
52264 RCCP, APRON ENDWALLS, 600 MM EACH 4.000 397.000 1588.00 440.000 1760.00 434.000 1736.00
52266 RCCP, APRON ENDWALLS, 750 MM EACH 2.000 445.000 890.00 550.000 1100.00 489.000 978.00
52267 RCCP, APRON ENDWALLS, 900 MM EACH 4.000 708.000 2832.00 790.000 3160.00 707.000 2828.00
52269 RCCP, APRON ENDWALLS, 1200 MM EACH 2.000 971.000 1942.00 1075.000 2150.00 953.000 1906.00
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52342 RCCP HORZ ELLIP, CL HE-III, 85 M 5.500 287.000 1578.50 251.000 1380.50 365.000 2007.50
52367 RCCP HORZ ELLIP, ENDWALLS, 855 EACH 1.000 1155.000 1155.00 1260.000 1260.00 1200.000 1200.00
60133 CONCRETE CURB AND GUTTER, 750 M 125.000 20.500 2562.50 29.750 3718.75 20.500 2562.50
60136 CONCRETE CURB AND GUTTER, 750 M 2744.000 20.250 55566.00 20.600 56526.40 20.250 55566.00
60170 CONCRETE CURB AND GUTTER, 900 M 312.000 26.200 8174.40 32.800 10233.60 26.200 8174.40
60604 MEDIUM RANDOM RIPRAP M3 11.000 100.000 1100.00 100.000 1100.00 75.000 825.00
60704 NONREINF CONC PIPE, CLS 1, SS, M 23.300 80.000 1864.00 92.000 2143.60 82.000 1910.60
60721 ROCK EXCAVATION FOR STORM SEWE M3 1069.000 10.000 10690.00 75.000 80175.00 5.000 5345.00
60825 REINF CONC PIPE, CLASS III, SS M 166.500 80.000 13320.00 92.000 15318.00 89.000 14818.50
61111 MANHOLES, TYPE 2 EACH 2.000 980.000 1960.00 1100.000 2200.00 900.000 1800.00
61121 INLETS, TYPE 1 EACH 1.000 953.000 953.00 700.000 700.00 950.000 950.00
61122 INLETS, TYPE 3 EACH 19.000 427.000 8113.00 650.000 12350.00 650.000 12350.00
61124 INLETS, TYPE 9 EACH 3.000 1100.000 3300.00 1100.000 3300.00 1200.000 3600.00
61128 RECONSTRUCTING MANHOLES EACH 1.000 300.000 300.00 800.000 800.00 500.000 500.00
61129 RECONSTRUCTING INLETS EACH 2.000 300.000 600.00 400.000 800.00 200.000 400.00
61162 INLET COVERS, TYPE B EACH 1.000 366.000 366.00 350.000 350.00 364.000 364.00
61163 INLET COVERS, TYPE C EACH 3.000 302.000 906.00 250.000 750.00 292.000 876.00
61167 INLET COVERS, TYPE H EACH 22.000 298.000 6556.00 350.000 7700.00 377.000 8294.00
61170 INLET COVERS, TYPE MS EACH 6.000 230.000 1380.00 230.000 1380.00 248.000 1488.00
61172 INLET COVERS, TYPE HM-GJ EACH 18.000 387.000 6966.00 350.000 6300.00 392.000 7056.00
61407 STEEL THRIE BEAM STRUCTURE APP M 80.800 101.000 8160.80 101.000 8160.80 101.000 8160.80
61408 STEEL PLATE BEAM GUARD, CLASS M 1222.860 30.170 36893.69 30.170 36893.69 30.170 36893.69
61422 MARKER POSTS FOR RIGHT OF WAY EACH 64.000 40.000 2560.00 50.000 3200.00 50.000 3200.00
61435 STL PLT BM GRD, ENRGY ABSORB T EACH 14.000 1700.000 23800.00 1700.000 23800.00 1700.000 23800.00
61601 WOVEN WIRE FENCE M 40.000 30.000 1200.00 30.000 1200.00 30.000 1200.00
61801 MAINTENANCE AND REPAIR OF HAUL LS 1.000 1.000 1.00 1.000 1.00 100.000 100.00
61910 MOBILIZATION LS 1.000 33020.000 33020.00 23000.000 23000.00 69640.000 69640.00
62001 CONCRETE CORRUGATED MEDIAN M2 490.000 25.900 12691.00 42.000 20580.00 25.900 12691.00
62101 LANDMARK REFERENCE MONUMENTS EACH 10.000 90.000 900.00 90.000 900.00 90.000 900.00
62203 ASPHALTIC FLUMES M2 72.000 52.600 3787.20 52.600 3787.20 52.600 3787.20
62401 WATER KL 6789.000 4.000 27156.00 5.000 33945.00 3.970 26952.33
62505 SALVAGED TOPSOIL M2 84391.000 0.480 40507.68 0.600 50634.60 0.600 50634.60
62702 MULCHING M2 95551.000 0.100 9555.10 0.100 9555.10 0.100 9555.10
62815 SILT FENCE, DELIVERED M 1326.000 2.980 3951.48 2.980 3951.48 3.000 3978.00
62816 SILT FENCE, INSTALLED M 1326.000 2.980 3951.48 2.980 3951.48 3.000 3978.00
62817 SILT FENCE MAINTENANCE M 1326.000 0.100 132.60 0.100 132.60 0.300 397.80
62819 MOBILIZATIONS, EROSION CONTROL EACH 3.000 100.000 300.00 100.000 300.00 100.000 300.00
62821 MOBILIZATIONS, EMERGENCY EROSI EACH 1.000 200.000 200.00 200.000 200.00 200.000 200.00
62824 EROSION MAT, DELIVERED, CLASS M2 31634.000 0.600 18980.40 0.600 18980.40 0.600 18980.40
62825 EROSION MAT, INSTALLED, CLASS M2 31634.000 0.600 18980.40 0.600 18980.40 0.600 18980.40
62832 EROSION MAT, DELIVERED, CLASS M2 10010.000 0.800 8008.00 0.800 8008.00 0.800 8008.00
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62833 EROSION MAT, INSTALLED, CLASS M2 10010.000 0.800 8008.00 0.800 8008.00 0.800 8008.00
62872 INLET PROTECTION, TYPE C EACH 29.000 40.000 1160.00 40.000 1160.00 40.000 1160.00
62905 FERTILIZER, TYPE B KG 2954.000 0.580 1713.32 0.580 1713.32 0.580 1713.32
62911 AGRICULTURAL LIMESTONE TREATME MG 250.000 14.000 3500.00 14.000 3500.00 14.000 3500.00
63003 SEEDING, TEMPORARY KG 1266.000 4.000 5064.00 4.000 5064.00 4.000 5064.00
63009 SEEDING, MIXTURE NO. 20 KG 1266.000 8.350 10571.10 8.350 10571.10 8.350 10571.10
63010 SEEDING, MIXTURE NO. 30 KG 327.000 8.350 2730.45 8.350 2730.45 8.350 2730.45
63011 SEEDING, MIXTURE NO. 40 KG 29.000 9.750 282.75 9.750 282.75 9.750 282.75
63103 WATERING SODDED AREAS KL 324.000 8.000 2592.00 8.000 2592.00 8.000 2592.00
63111 EROSION CONTROL SOD M2 3192.000 2.800 8937.60 2.800 8937.60 2.800 8937.60
63201 TREES, EACH 7.000 350.000 2450.00 350.000 2450.00 350.000 2450.00

ASH, GREEN SUMMIT, 2-INCH CAL.
63202 TREES, EACH 8.000 350.000 2800.00 350.000 2800.00 350.000 2800.00

ASH, WHITE, 2-INCH CAL., B&B
63203 TREES, EACH 14.000 350.000 4900.00 350.000 4900.00 350.000 4900.00

LINDEN, AMERICAN, 2-INCH CAL.,
63204 TREES, EACH 2.000 298.000 596.00 298.000 596.00 298.000 596.00

HORNBEAM, AMERICAN, 1.25-INCH
63205 TREES, EACH 3.000 300.000 900.00 300.000 900.00 300.000 900.00

HOPHORNBEAM, AMERICAN, 4 FT. H
63206 TREES, EACH 6.000 300.000 1800.00 300.000 1800.00 300.000 1800.00

MAPLE, AMUR, (MULTI-STEM) 4 FT
63207 TREES, EACH 10.000 225.000 2250.00 225.000 2250.00 225.000 2250.00

SERVICEBERRY, SHADBLOW, (MULTI
4 FT. HT., BR

63208 TREES, EACH 6.000 250.000 1500.00 250.000 1500.00 250.000 1500.00
CRABBAPPLE, RED JEWEL, 4-6 FT.

63209 TREES, EACH 34.000 200.000 6800.00 200.000 6800.00 200.000 6800.00
SPRUCE, BLACK HILLS, 4-6 FT. H

63261 SHRUBS, EACH 54.000 30.000 1620.00 30.000 1620.00 30.000 1620.00
DOGWOOD, GRAY, 2 FT. HT., BR

63262 SHRUBS, EACH 45.000 30.000 1350.00 30.000 1350.00 30.000 1350.00
DOGWOOD, REDOSIER, 2 FT. HT.,

63263 SHRUBS, EACH 7.000 30.000 210.00 30.000 210.00 30.000 210.00
SUMAC, SMOOTH, 2 FT. HT., BR

63264 SHRUBS, EACH 80.000 30.000 2400.00 30.000 2400.00 30.000 2400.00
SUMAC, STAGHORN, 2-FT. HT., BR

63265 SHRUBS, EACH 58.000 35.000 2030.00 35.000 2030.00 35.000 2030.00
VIBURNUM, NANNYBERRY, 2-FT. HT

63266 SHRUBS, EACH 40.000 36.000 1440.00 36.000 1440.00 36.000 1440.00
VIBURNUM, AMERICAN CRANBERRY B
HT., BR
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64202 FIELD OFFICE, TYPE B LS 1.000 7000.000 7000.00 7500.000 7500.00 8000.000 8000.00
64301 TRAFFIC CONTROL LS 1.000 5000.000 5000.00 5000.000 5000.00 5100.000 5100.00
64313 TRAFFIC CONTROL, DRUMS DAYS 5300.000 0.350 1855.00 0.350 1855.00 0.850 4505.00
64318 TRAFFIC CONTROL, BARRICADES, T DAYS 3500.000 0.650 2275.00 0.650 2275.00 0.650 2275.00
64321 TRAFFIC CONTROL, WARNING LIGHT DAYS 5150.000 0.250 1287.50 0.250 1287.50 0.200 1030.00
64326 TRAFFIC CONTROL, SIGNS DAYS 3990.000 0.500 1995.00 0.500 1995.00 0.400 1596.00
64334 TRAFFIC CONTROL, DETOUR LS 1.000 1000.000 1000.00 1000.000 1000.00 3400.000 3400.00
64343 TRAFFIC CONTROL, DETOUR, SIGNS DAYS 13100.000 0.300 3930.00 0.300 3930.00 0.070 917.00
64505 GEOTEXTILE FABRIC, TYPE R M2 38.000 2.500 95.00 2.500 95.00 5.000 190.00
64602 PAVEMENT MARKING, 100 MM, EPOX M 24611.000 0.530 13043.83 0.530 13043.83 0.530 13043.83
64618 PVMT MRKNG, CHANNELIZING, 200 M 667.000 1.980 1320.66 1.980 1320.66 1.980 1320.66
64636 LOCATING NO-PASSING ZONES KM 3.500 110.000 385.00 110.000 385.00 110.000 385.00
64642 REMOVING PAVEMENT MARKINGS M 292.000 1.200 350.40 1.200 350.40 0.900 262.80
64714 PVMT MRKNG, STOP LINE, 600 MM, M 16.600 10.600 175.96 10.600 175.96 10.600 175.96
64734 PAVEMENT MARKING, ARROWS, TYPE EACH 9.000 120.000 1080.00 120.000 1080.00 120.000 1080.00
64758 PAVEMENT MARKING, WORDS, EPOXY EACH 8.000 120.000 960.00 120.000 960.00 120.000 960.00
64778 PAVEMENT MARKING, CURB, EPOXY M 165.000 10.800 1782.00 10.800 1782.00 10.800 1782.00
64790 PAVEMENT MARKING, ISLAND NOSE, EACH 20.000 35.000 700.00 35.000 700.00 35.000 700.00
64901 TEMPORARY PAVEMENT MARKING, 10 M 1855.000 0.850 1576.75 0.850 1576.75 0.220 408.10
65045 CONSTRUCTION STAKING, SUBGRADE M 5875.000 0.940 5522.50 0.940 5522.50 0.795 4670.63
65050 CONSTRUCTION STAKING, CABC M 5978.000 0.940 5619.32 0.940 5619.32 0.855 5111.19
65216 NONMETALLIC CONDUIT, SCHEDULE M 97.000 9.500 921.50 9.500 921.50 9.500 921.50
65219 NONMETALLIC CONDUIT, SCHEDULE M 100.000 14.000 1400.00 14.000 1400.00 14.000 1400.00
65221 NONMETALLIC CONDUIT, SCHEDULE M 178.000 18.000 3204.00 18.000 3204.00 18.000 3204.00
65250 LOOP DETECTOR CONDUIT M 335.000 9.000 3015.00 9.000 3015.00 9.000 3015.00
65301 PULL BOXES, STEEL, 300 X 600 M EACH 2.000 300.000 600.00 300.000 600.00 300.000 600.00
65306 PULL BOXES, STEEL, 600 X 900 M EACH 11.000 400.000 4400.00 400.000 4400.00 400.000 4400.00
65401 CONCRETE BASES, TYPE 1 EACH 7.000 350.000 2450.00 350.000 2450.00 350.000 2450.00
65402 CONCRETE BASES, TYPE 2 EACH 4.000 500.000 2000.00 500.000 2000.00 500.000 2000.00
65418 CONCRETE CONTROL CABINET BASES EACH 1.000 650.000 650.00 650.000 650.00 650.000 650.00
65425 PEDESTAL BASES EACH 8.000 100.000 800.00 100.000 800.00 100.000 800.00
65430 TRNSFRMR BASE STD, 288 MM BOLT EACH 4.000 200.000 800.00 200.000 800.00 200.000 800.00
65524 TRAFF SIGNAL CABLE, 5 CONDUCTO M 60.000 3.000 180.00 3.000 180.00 3.000 180.00
65526 TRAFF SIGNAL CABLE, 7 CONDUCTO M 111.000 3.600 399.60 3.600 399.60 3.600 399.60
65530 TRAFF SIGNAL CABLE, 12 CONDUCT M 375.000 4.000 1500.00 4.000 1500.00 4.000 1500.00
65547 TYPE UF CABLE, 2 CONDUCTOR, NO M 250.000 1.800 450.00 1.800 450.00 1.800 450.00
65557 ELECTRICAL WIRE, TRAFFIC SIGNA M 754.000 1.600 1206.40 1.600 1206.40 1.600 1206.40
65580 LOOP DETECTOR LEAD IN CABLE M 1132.000 2.950 3339.40 2.950 3339.40 2.950 3339.40
65585 LOOP DETECTOR WIRE M 821.000 1.300 1067.30 1.300 1067.30 1.300 1067.30
65703 POLES, TYPE 3 EACH 2.000 1050.000 2100.00 1050.000 2100.00 1050.000 2100.00
65704 POLES, TYPE 4 EACH 2.000 675.000 1350.00 675.000 1350.00 675.000 1350.00
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65732 TRAFFIC SIGNAL STDS, ALUM, 4. EACH 4.000 175.000 700.00 175.000 700.00 175.000 700.00
65733 TRAFFIC SIGNAL STDS, ALUM, 4.6 EACH 4.000 185.000 740.00 185.000 740.00 185.000 740.00
65804 TROMBONE ARMS, 7.6 M EACH 2.000 800.000 1600.00 800.000 1600.00 800.000 1600.00
65826 TRAFFIC SIGNAL FACES, 3-300 MM EACH 6.000 275.000 1650.00 275.000 1650.00 275.000 1650.00
65828 TRAFFIC SIGNAL FACES, 5-300 MM EACH 8.000 365.000 2920.00 365.000 2920.00 365.000 2920.00
65829 TRAFFIC SIGNAL FACES, 3-300 MM EACH 2.000 275.000 550.00 275.000 550.00 275.000 550.00
65850 TRAFFIC SIGNAL MOUNTING HARDWA LS 1.000 750.000 750.00 750.000 750.00 750.000 750.00

USH 45 & STH 15/BUS. 45
65905 LUMINAIRES, UTILITY, 250 W EACH 4.000 210.000 840.00 210.000 840.00 210.000 840.00
65936 LUMNR ARMS TRUSS TYP, 115 MM C EACH 4.000 210.000 840.00 210.000 840.00 210.000 840.00
66501 SAWING EXISTING PAVEMENT M 2051.300 1.970 4041.06 2.650 5435.95 1.950 4000.04
66502 SAWING CONCRETE PAVEMENT, FULL M 22.000 16.400 360.80 12.750 280.50 5.900 129.80
90001 MISC M 30.000 215.000 6450.00 215.000 6450.00 215.000 6450.00

90001A, PREBORING STEEL PILING
90001 MISC M 57.000 115.000 6555.00 122.000 6954.00 122.000 6954.00

90001B, CHAIN LINK FENCE, 2.4M
90002 MISC M2 2876.000 2.500 7190.00 2.250 6471.00 2.500 7190.00

90002A, PULVERIZED TOPSOIL
90002 MISC M2 245.000 18.000 4410.00 18.000 4410.00 18.000 4410.00

90002B, PAVEMENT MARKING, CONC
CORRUGATED MEDIAN, EPOXY

90003 MISC M3 100.000 10.000 1000.00 13.000 1300.00 8.000 800.00
90003A, SEDIMENT BASIN EXCAVAT

90004 MISC LS 1.000 450.000 450.00 450.000 450.00 450.000 450.00
90004A, SALVAGED RED FLASHER E

90005 MISC EACH 1230.000 2.900 3567.00 2.900 3567.00 2.900 3567.00
90005A, EROSION CONTROL, FILTE
DELIVERED

90005 MISC EACH 1230.000 2.900 3567.00 2.900 3567.00 2.900 3567.00
90005B, EROSION CONTROL, FILTE
INSTALLED

90005 MISC EACH 1230.000 1.000 1230.00 1.000 1230.00 1.000 1230.00
90005C, EROSION CONTROL, FILTE
MAINTAINED

90005 MISC EACH 4.000 50.000 200.00 50.000 200.00 50.000 200.00
90005D, REMOVING PULL BOXES

90005 MISC EACH 20.000 300.000 6000.00 300.000 6000.00 300.000 6000.00
90005E, LANDSCAPE PLANTING SUR
AND CARE

90005 MISC EACH 2.000 500.000 1000.00 1000.000 2000.00 500.000 1000.00
90005F, TEMPORARY SURFACE DRAI
INLET TYPE
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BIDDER NO 1 BIDDER NO 2 BIDDER NO 3
90365 QMP, BASE COURSES MG 115072.000 0.310 35672.32 0.280 32220.16 0.280 32220.16
90375 QMP, NUCLEAR DENSITY FOR ASPHA MG 23880.000 0.380 9074.40 0.380 9074.40 0.380 9074.40
90616 MARKER POSTS, FLEXIBLE, FOR CU EACH 27.000 30.000 810.00 30.000 810.00 30.000 810.00
90712 TRAFFIC CONTROL, COVERING SIGN EACH 4.000 75.000 300.00 75.000 300.00 25.000 100.00
90998 ON-THE-JOB TRAINING, ASP-1T AP HRS. 250.000 4.000 1000.00 4.000 1000.00 4.000 1000.00
90999 ON-THE-JOB TRAINING, ASP-1 HRS 1000.000 2.000 2000.00 2.000 2000.00 2.000 2000.00

PROPOSAL TOTAL....... 3111743.32 3157145.95 3157889.42
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BIDDER NO 1: MASHUDA CONTRACTORS,INC.
BIDDER NO 2: RELIANCE JOINT VENTURE
BIDDER NO 3: HOFFMAN CONSTRUCTION COMPANY
BIDDER NO 4: PETERS CONCRETE COMPANY
BIDDER NO 5: MCC, INC.
BIDDER NO 6: JAMES PETERSON SONS, INC.
BIDDER NO 7: PAGEL CONSTRUCTION COMPANY, INC.

BIDDER NO 4 BIDDER NO 5 BIDDER NO 6
ITEM ESTIMATED UNIT UNIT UNIT

NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
-----------------------------------------------------------------------------------------------------------------------------------
20101 CLEARING 40M 47.000 200.000 9400.00 150.000 7050.00 200.000 9400.00
20102 CLEARING 25MM 36.000 10.000 360.00 33.000 1188.00 10.000 360.00
20104 GRUBBING 40M 47.000 148.000 6956.00 150.000 7050.00 148.000 6956.00
20105 GRUBBING 25MM 36.000 10.000 360.00 33.000 1188.00 10.000 360.00
20335 REMOVING SMALL PIPE CULVERTS EACH 3.000 150.000 450.00 200.000 600.00 225.000 675.00
20402 REMOVING ASPHALTIC SURFACE M2 108.000 3.000 324.00 5.000 540.00 10.000 1080.00
20405 REMOVING CURB AND GUTTER M 489.000 4.000 1956.00 8.750 4278.75 3.500 1711.50
20406 REMOVING CONCRETE SIDEWALK M2 100.000 3.000 300.00 5.500 550.00 10.000 1000.00
20416 REMOVING INLETS EACH 4.000 100.000 400.00 150.000 600.00 300.000 1200.00
20420 REMOVING ASPHALTIC SURFACE, MI M2 9752.000 0.600 5851.20 0.700 6826.40 0.610 5948.72
20460 REMOVING BUILDING, STATION LS 1.000 4200.000 4200.00 7500.000 7500.00 6000.000 6000.00

1+935 W. FRONTAGE ROAD
20470 REMOVING BUILDINGS, PARCEL LS 1.000 700.000 700.00 4000.000 4000.00 4000.000 4000.00

40, STA 1+090, USH 45
20471 REMOVING BUILDINGS, PARCEL LS 1.000 2800.000 2800.00 5000.000 5000.00 14500.000 14500.00

50, STA 1+130, USH 45
20472 REMOVING BUILDINGS, PARCEL LS 1.000 2000.000 2000.00 5500.000 5500.00 4450.000 4450.00

42, STA 1+250, USH 45
20484 SITE CLEARANCE, PARCEL LS 1.000 300.000 300.00 1000.000 1000.00 2000.000 2000.00

TI, 30
20485 SITE CLEARANCE, PARCEL LS 1.000 300.000 300.00 1000.000 1000.00 2000.000 2000.00

40
20486 SITE CLEARANCE, PARCEL LS 1.000 300.000 300.00 1000.000 1000.00 2000.000 2000.00

50
20487 SITE CLEARANCE, PARCEL LS 1.000 1600.000 1600.00 1000.000 1000.00 2000.000 2000.00

42
20501 COMMON EXCAVATION M3 163173.000 2.600 424249.80 2.700 440567.10 3.740 610267.02
20502 ROCK EXCAVATION M3 107832.000 4.800 517593.60 3.050 328887.60 3.990 430249.68
20630 EXCAVATION FOR STRUCT., RETAIN LS 1.000 3000.000 3000.00 6000.000 6000.00 8300.000 8300.00

R-44-12
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BIDDER NO 4 BIDDER NO 5 BIDDER NO 6
20901 GRANULAR BACKFILL M3 37.000 15.000 555.00 10.000 370.00 20.000 740.00
21301 FINISHING ROADWAY LS 1.000 4000.000 4000.00 21000.000 21000.00 5000.000 5000.00
21401 OBLITERATING OLD ROAD M 45.000 10.000 450.00 30.000 1350.00 25.000 1125.00
30404 CRUSHED AGGREGATE BASE COURSE MG 115072.000 5.180 596072.96 6.250 719200.00 5.550 638649.60
40204 ASPHALTIC MATERIAL FOR TACK CO L 12555.000 0.250 3138.75 0.300 3766.50 0.270 3389.85
40301 QMP, ASPHALTIC MIXTURE MG 23880.000 0.350 8358.00 0.340 8119.20 0.350 8358.00
40501 ASPHALTIC MATERIAL FOR PLANT M MG 1433.000 95.000 136135.00 218.000 312394.00 100.000 143300.00
40723 ASPHALTIC CONCRETE PAVEMENT, T MG 23880.000 22.500 537300.00 18.050 431034.00 23.540 562135.20
40728 DENSITY INCENTIVE, ASPHALTIC C DOL 16860.000 1.000 16860.00 1.000 16860.00 1.000 16860.00
40729 PROFILE INDEX INCENTIVE, ASPH DOL 4560.000 1.000 4560.00 1.000 4560.00 1.000 4560.00
41104 ASPHALTIC SURFACE, SAFETY ISLA MG 353.500 35.000 12372.50 65.000 22977.50 38.000 13433.00
41105 ASPHALTIC SURF, DRIVEWAYS & FI MG 100.000 45.000 4500.00 78.000 7800.00 40.000 4000.00
41106 ASPHALTIC SURFACE, TEMPORARY MG 379.000 45.000 17055.00 61.000 23119.00 40.150 15216.85
41507 CONCRETE PAVEMENT, 175 MM M2 15.480 45.000 696.60 45.000 696.60 84.000 1300.32
41621 CONCRETE PAVEMENT APPROACH SLA M2 86.400 105.000 9072.00 105.000 9072.00 120.000 10368.00
50405 CONCRETE MASONRY, RETAINING WA M3 376.000 255.000 95880.00 255.000 95880.00 255.000 95880.00
50513 COATED HIGH STR BAR STL REINF, KG 24825.000 1.000 24825.00 1.000 24825.00 1.000 24825.00
51121 STL PILE DEL & DRIVEN, HP 250M M 448.000 52.000 23296.00 52.000 23296.00 52.000 23296.00
51605 RUBBERIZED MEMBRANE WATERPROOF M2 19.000 40.000 760.00 40.000 760.00 40.000 760.00
52103 CORRUGATED STEEL CULVERT PIPE, M 18.000 49.000 882.00 40.000 720.00 74.500 1341.00
52105 CORRUGATED STEEL CULVERT PIPE, M 136.800 55.000 7524.00 56.000 7660.80 91.500 12517.20
52147 STL APRON ENDWL FOR CLVRT PIPE EACH 1.000 65.000 65.00 60.000 60.00 53.250 53.25
52149 STL APRON ENDWL FOR CLVRT PIPE EACH 16.000 75.000 1200.00 93.500 1496.00 72.000 1152.00
52205 RCCP, CL III, 600 MM M 37.500 120.000 4500.00 103.500 3881.25 140.000 5250.00
52207 RCCP, CL III, 750 MM M 30.000 158.000 4740.00 141.000 4230.00 179.000 5370.00
52209 RCCP, CL III, 900 MM M 108.000 177.000 19116.00 192.500 20790.00 215.500 23274.00
52211 RCCP, CL III, 1200 MM M 66.000 194.000 12804.00 239.000 15774.00 311.000 20526.00
52227 RCCP, CL IV, 450 MM M 42.000 85.000 3570.00 90.000 3780.00 120.000 5040.00
52229 RCCP, CL IV, 600 MM M 80.000 123.000 9840.00 120.000 9600.00 150.000 12000.00
52260 RCCP, APRON ENDWALLS, 300 MM EACH 7.000 400.000 2800.00 400.000 2800.00 284.000 1988.00
52262 RCCP, APRON ENDWALLS, 450 MM EACH 2.000 450.000 900.00 440.000 880.00 298.000 596.00
52264 RCCP, APRON ENDWALLS, 600 MM EACH 4.000 575.000 2300.00 515.000 2060.00 422.000 1688.00
52266 RCCP, APRON ENDWALLS, 750 MM EACH 2.000 625.000 1250.00 545.000 1090.00 465.000 930.00
52267 RCCP, APRON ENDWALLS, 900 MM EACH 4.000 1000.000 4000.00 780.000 3120.00 713.000 2852.00
52269 RCCP, APRON ENDWALLS, 1200 MM EACH 2.000 1250.000 2500.00 1015.000 2030.00 981.000 1962.00
52342 RCCP HORZ ELLIP, CL HE-III, 85 M 5.500 290.000 1595.00 366.000 2013.00 343.000 1886.50
52367 RCCP HORZ ELLIP, ENDWALLS, 855 EACH 1.000 2500.000 2500.00 1370.000 1370.00 1185.000 1185.00
60133 CONCRETE CURB AND GUTTER, 750 M 125.000 20.500 2562.50 20.500 2562.50 29.750 3718.75
60136 CONCRETE CURB AND GUTTER, 750 M 2744.000 20.250 55566.00 20.250 55566.00 20.600 56526.40
60170 CONCRETE CURB AND GUTTER, 900 M 312.000 26.200 8174.40 26.200 8174.40 32.800 10233.60
60604 MEDIUM RANDOM RIPRAP M3 11.000 40.000 440.00 100.000 1100.00 50.000 550.00
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60704 NONREINF CONC PIPE, CLS 1, SS, M 23.300 91.000 2120.30 89.500 2085.35 158.800 3700.04
60721 ROCK EXCAVATION FOR STORM SEWE M3 1069.000 4.000 4276.00 5.100 5451.90 75.000 80175.00
60825 REINF CONC PIPE, CLASS III, SS M 166.500 88.000 14652.00 89.500 14901.75 158.800 26440.20
61111 MANHOLES, TYPE 2 EACH 2.000 800.000 1600.00 1025.000 2050.00 850.000 1700.00
61121 INLETS, TYPE 1 EACH 1.000 650.000 650.00 750.000 750.00 960.000 960.00
61122 INLETS, TYPE 3 EACH 19.000 675.000 12825.00 685.000 13015.00 665.000 12635.00
61124 INLETS, TYPE 9 EACH 3.000 1200.000 3600.00 1820.000 5460.00 880.000 2640.00
61128 RECONSTRUCTING MANHOLES EACH 1.000 500.000 500.00 500.000 500.00 1500.000 1500.00
61129 RECONSTRUCTING INLETS EACH 2.000 400.000 800.00 500.000 1000.00 750.000 1500.00
61162 INLET COVERS, TYPE B EACH 1.000 325.000 325.00 275.000 275.00 316.000 316.00
61163 INLET COVERS, TYPE C EACH 3.000 230.000 690.00 200.000 600.00 250.000 750.00
61167 INLET COVERS, TYPE H EACH 22.000 340.000 7480.00 300.000 6600.00 327.000 7194.00
61170 INLET COVERS, TYPE MS EACH 6.000 240.000 1440.00 210.000 1260.00 285.000 1710.00
61172 INLET COVERS, TYPE HM-GJ EACH 18.000 350.000 6300.00 300.000 5400.00 341.000 6138.00
61407 STEEL THRIE BEAM STRUCTURE APP M 80.800 101.000 8160.80 101.000 8160.80 95.000 7676.00
61408 STEEL PLATE BEAM GUARD, CLASS M 1222.860 30.170 36893.69 30.170 36893.69 31.000 37908.66
61422 MARKER POSTS FOR RIGHT OF WAY EACH 64.000 50.000 3200.00 50.000 3200.00 50.000 3200.00
61435 STL PLT BM GRD, ENRGY ABSORB T EACH 14.000 1700.000 23800.00 1700.000 23800.00 1750.000 24500.00
61601 WOVEN WIRE FENCE M 40.000 30.000 1200.00 30.000 1200.00 11.500 460.00
61801 MAINTENANCE AND REPAIR OF HAUL LS 1.000 1.000 1.00 100.000 100.00 500.000 500.00
61910 MOBILIZATION LS 1.000 111111.000 111111.00 44000.000 44000.00 24700.000 24700.00
62001 CONCRETE CORRUGATED MEDIAN M2 490.000 25.900 12691.00 25.900 12691.00 42.000 20580.00
62101 LANDMARK REFERENCE MONUMENTS EACH 10.000 90.000 900.00 90.000 900.00 110.000 1100.00
62203 ASPHALTIC FLUMES M2 72.000 50.000 3600.00 48.000 3456.00 52.600 3787.20
62401 WATER KL 6789.000 4.500 30550.50 4.000 27156.00 3.250 22064.25
62505 SALVAGED TOPSOIL M2 84391.000 0.720 60761.52 0.650 54854.15 0.740 62449.34
62702 MULCHING M2 95551.000 0.100 9555.10 0.100 9555.10 0.110 10510.61
62815 SILT FENCE, DELIVERED M 1326.000 2.980 3951.48 2.980 3951.48 2.900 3845.40
62816 SILT FENCE, INSTALLED M 1326.000 2.980 3951.48 2.980 3951.48 2.900 3845.40
62817 SILT FENCE MAINTENANCE M 1326.000 0.100 132.60 0.100 132.60 0.010 13.26
62819 MOBILIZATIONS, EROSION CONTROL EACH 3.000 100.000 300.00 100.000 300.00 400.000 1200.00
62821 MOBILIZATIONS, EMERGENCY EROSI EACH 1.000 200.000 200.00 200.000 200.00 100.000 100.00
62824 EROSION MAT, DELIVERED, CLASS M2 31634.000 0.600 18980.40 0.600 18980.40 0.550 17398.70
62825 EROSION MAT, INSTALLED, CLASS M2 31634.000 0.600 18980.40 0.600 18980.40 0.550 17398.70
62832 EROSION MAT, DELIVERED, CLASS M2 10010.000 0.800 8008.00 0.800 8008.00 0.900 9009.00
62833 EROSION MAT, INSTALLED, CLASS M2 10010.000 0.800 8008.00 0.800 8008.00 0.900 9009.00
62872 INLET PROTECTION, TYPE C EACH 29.000 25.000 725.00 30.000 870.00 20.000 580.00
62905 FERTILIZER, TYPE B KG 2954.000 0.580 1713.32 0.580 1713.32 0.240 708.96
62911 AGRICULTURAL LIMESTONE TREATME MG 250.000 14.000 3500.00 14.000 3500.00 60.000 15000.00
63003 SEEDING, TEMPORARY KG 1266.000 4.000 5064.00 4.000 5064.00 3.800 4810.80
63009 SEEDING, MIXTURE NO. 20 KG 1266.000 8.350 10571.10 8.350 10571.10 8.000 10128.00
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63010 SEEDING, MIXTURE NO. 30 KG 327.000 8.350 2730.45 8.350 2730.45 8.750 2861.25
63011 SEEDING, MIXTURE NO. 40 KG 29.000 9.750 282.75 9.750 282.75 9.850 285.65
63103 WATERING SODDED AREAS KL 324.000 8.000 2592.00 8.000 2592.00 7.000 2268.00
63111 EROSION CONTROL SOD M2 3192.000 2.800 8937.60 2.800 8937.60 2.900 9256.80
63201 TREES, EACH 7.000 350.000 2450.00 350.000 2450.00 334.000 2338.00

ASH, GREEN SUMMIT, 2-INCH CAL.
63202 TREES, EACH 8.000 350.000 2800.00 350.000 2800.00 426.000 3408.00

ASH, WHITE, 2-INCH CAL., B&B
63203 TREES, EACH 14.000 350.000 4900.00 350.000 4900.00 412.000 5768.00

LINDEN, AMERICAN, 2-INCH CAL.,
63204 TREES, EACH 2.000 298.000 596.00 298.000 596.00 294.000 588.00

HORNBEAM, AMERICAN, 1.25-INCH
63205 TREES, EACH 3.000 300.000 900.00 300.000 900.00 248.000 744.00

HOPHORNBEAM, AMERICAN, 4 FT. H
63206 TREES, EACH 6.000 300.000 1800.00 300.000 1800.00 34.000 204.00

MAPLE, AMUR, (MULTI-STEM) 4 FT
63207 TREES, EACH 10.000 225.000 2250.00 225.000 2250.00 42.000 420.00

SERVICEBERRY, SHADBLOW, (MULTI
4 FT. HT., BR

63208 TREES, EACH 6.000 250.000 1500.00 250.000 1500.00 175.000 1050.00
CRABBAPPLE, RED JEWEL, 4-6 FT.

63209 TREES, EACH 34.000 200.000 6800.00 200.000 6800.00 207.000 7038.00
SPRUCE, BLACK HILLS, 4-6 FT. H

63261 SHRUBS, EACH 54.000 30.000 1620.00 30.000 1620.00 27.000 1458.00
DOGWOOD, GRAY, 2 FT. HT., BR

63262 SHRUBS, EACH 45.000 30.000 1350.00 30.000 1350.00 28.000 1260.00
DOGWOOD, REDOSIER, 2 FT. HT.,

63263 SHRUBS, EACH 7.000 30.000 210.00 30.000 210.00 34.000 238.00
SUMAC, SMOOTH, 2 FT. HT., BR

63264 SHRUBS, EACH 80.000 30.000 2400.00 30.000 2400.00 26.000 2080.00
SUMAC, STAGHORN, 2-FT. HT., BR

63265 SHRUBS, EACH 58.000 35.000 2030.00 35.000 2030.00 35.000 2030.00
VIBURNUM, NANNYBERRY, 2-FT. HT

63266 SHRUBS, EACH 40.000 36.000 1440.00 36.000 1440.00 34.000 1360.00
VIBURNUM, AMERICAN CRANBERRY B
HT., BR

64202 FIELD OFFICE, TYPE B LS 1.000 5000.000 5000.00 7000.000 7000.00 8000.000 8000.00
64301 TRAFFIC CONTROL LS 1.000 5000.000 5000.00 5000.000 5000.00 5000.000 5000.00
64313 TRAFFIC CONTROL, DRUMS DAYS 5300.000 0.350 1855.00 0.350 1855.00 0.350 1855.00
64318 TRAFFIC CONTROL, BARRICADES, T DAYS 3500.000 0.650 2275.00 0.650 2275.00 0.650 2275.00
64321 TRAFFIC CONTROL, WARNING LIGHT DAYS 5150.000 0.250 1287.50 0.250 1287.50 0.250 1287.50
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64326 TRAFFIC CONTROL, SIGNS DAYS 3990.000 0.500 1995.00 0.500 1995.00 0.500 1995.00
64334 TRAFFIC CONTROL, DETOUR LS 1.000 1000.000 1000.00 1000.000 1000.00 1000.000 1000.00
64343 TRAFFIC CONTROL, DETOUR, SIGNS DAYS 13100.000 0.300 3930.00 0.300 3930.00 0.300 3930.00
64505 GEOTEXTILE FABRIC, TYPE R M2 38.000 2.000 76.00 2.500 95.00 2.500 95.00
64602 PAVEMENT MARKING, 100 MM, EPOX M 24611.000 0.530 13043.83 0.530 13043.83 0.530 13043.83
64618 PVMT MRKNG, CHANNELIZING, 200 M 667.000 1.980 1320.66 1.980 1320.66 1.980 1320.66
64636 LOCATING NO-PASSING ZONES KM 3.500 110.000 385.00 110.000 385.00 110.000 385.00
64642 REMOVING PAVEMENT MARKINGS M 292.000 0.400 116.80 1.200 350.40 1.200 350.40
64714 PVMT MRKNG, STOP LINE, 600 MM, M 16.600 10.600 175.96 10.600 175.96 10.600 175.96
64734 PAVEMENT MARKING, ARROWS, TYPE EACH 9.000 120.000 1080.00 120.000 1080.00 120.000 1080.00
64758 PAVEMENT MARKING, WORDS, EPOXY EACH 8.000 120.000 960.00 120.000 960.00 120.000 960.00
64778 PAVEMENT MARKING, CURB, EPOXY M 165.000 10.800 1782.00 10.800 1782.00 10.800 1782.00
64790 PAVEMENT MARKING, ISLAND NOSE, EACH 20.000 35.000 700.00 35.000 700.00 35.000 700.00
64901 TEMPORARY PAVEMENT MARKING, 10 M 1855.000 0.850 1576.75 0.700 1298.50 0.850 1576.75
65045 CONSTRUCTION STAKING, SUBGRADE M 5875.000 1.100 6462.50 1.100 6462.50 0.940 5522.50
65050 CONSTRUCTION STAKING, CABC M 5978.000 1.150 6874.70 1.150 6874.70 0.940 5619.32
65216 NONMETALLIC CONDUIT, SCHEDULE M 97.000 9.500 921.50 9.500 921.50 9.500 921.50
65219 NONMETALLIC CONDUIT, SCHEDULE M 100.000 14.000 1400.00 14.000 1400.00 14.000 1400.00
65221 NONMETALLIC CONDUIT, SCHEDULE M 178.000 18.000 3204.00 18.000 3204.00 18.000 3204.00
65250 LOOP DETECTOR CONDUIT M 335.000 9.000 3015.00 9.000 3015.00 9.000 3015.00
65301 PULL BOXES, STEEL, 300 X 600 M EACH 2.000 300.000 600.00 300.000 600.00 300.000 600.00
65306 PULL BOXES, STEEL, 600 X 900 M EACH 11.000 400.000 4400.00 400.000 4400.00 400.000 4400.00
65401 CONCRETE BASES, TYPE 1 EACH 7.000 350.000 2450.00 350.000 2450.00 350.000 2450.00
65402 CONCRETE BASES, TYPE 2 EACH 4.000 500.000 2000.00 500.000 2000.00 500.000 2000.00
65418 CONCRETE CONTROL CABINET BASES EACH 1.000 650.000 650.00 650.000 650.00 650.000 650.00
65425 PEDESTAL BASES EACH 8.000 100.000 800.00 100.000 800.00 100.000 800.00
65430 TRNSFRMR BASE STD, 288 MM BOLT EACH 4.000 200.000 800.00 200.000 800.00 200.000 800.00
65524 TRAFF SIGNAL CABLE, 5 CONDUCTO M 60.000 3.000 180.00 3.000 180.00 3.000 180.00
65526 TRAFF SIGNAL CABLE, 7 CONDUCTO M 111.000 3.600 399.60 3.600 399.60 3.600 399.60
65530 TRAFF SIGNAL CABLE, 12 CONDUCT M 375.000 4.000 1500.00 4.000 1500.00 4.000 1500.00
65547 TYPE UF CABLE, 2 CONDUCTOR, NO M 250.000 1.800 450.00 1.800 450.00 1.800 450.00
65557 ELECTRICAL WIRE, TRAFFIC SIGNA M 754.000 1.600 1206.40 1.600 1206.40 1.600 1206.40
65580 LOOP DETECTOR LEAD IN CABLE M 1132.000 2.950 3339.40 2.950 3339.40 2.950 3339.40
65585 LOOP DETECTOR WIRE M 821.000 1.300 1067.30 1.300 1067.30 1.300 1067.30
65703 POLES, TYPE 3 EACH 2.000 1050.000 2100.00 1050.000 2100.00 1050.000 2100.00
65704 POLES, TYPE 4 EACH 2.000 675.000 1350.00 675.000 1350.00 675.000 1350.00
65732 TRAFFIC SIGNAL STDS, ALUM, 4. EACH 4.000 175.000 700.00 175.000 700.00 175.000 700.00
65733 TRAFFIC SIGNAL STDS, ALUM, 4.6 EACH 4.000 185.000 740.00 185.000 740.00 185.000 740.00
65804 TROMBONE ARMS, 7.6 M EACH 2.000 800.000 1600.00 800.000 1600.00 800.000 1600.00
65826 TRAFFIC SIGNAL FACES, 3-300 MM EACH 6.000 275.000 1650.00 275.000 1650.00 275.000 1650.00
65828 TRAFFIC SIGNAL FACES, 5-300 MM EACH 8.000 365.000 2920.00 365.000 2920.00 365.000 2920.00
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65829 TRAFFIC SIGNAL FACES, 3-300 MM EACH 2.000 275.000 550.00 275.000 550.00 275.000 550.00
65850 TRAFFIC SIGNAL MOUNTING HARDWA LS 1.000 750.000 750.00 750.000 750.00 750.000 750.00

USH 45 & STH 15/BUS. 45
65905 LUMINAIRES, UTILITY, 250 W EACH 4.000 210.000 840.00 210.000 840.00 210.000 840.00
65936 LUMNR ARMS TRUSS TYP, 115 MM C EACH 4.000 210.000 840.00 210.000 840.00 210.000 840.00
66501 SAWING EXISTING PAVEMENT M 2051.300 1.950 4000.04 1.970 4041.06 1.970 4041.06
66502 SAWING CONCRETE PAVEMENT, FULL M 22.000 5.900 129.80 16.400 360.80 16.400 360.80
90001 MISC M 30.000 215.000 6450.00 215.000 6450.00 215.000 6450.00

90001A, PREBORING STEEL PILING
90001 MISC M 57.000 122.000 6954.00 122.000 6954.00 164.750 9390.75

90001B, CHAIN LINK FENCE, 2.4M
90002 MISC M2 2876.000 1.200 3451.20 2.750 7909.00 1.920 5521.92

90002A, PULVERIZED TOPSOIL
90002 MISC M2 245.000 18.000 4410.00 18.000 4410.00 18.000 4410.00

90002B, PAVEMENT MARKING, CONC
CORRUGATED MEDIAN, EPOXY

90003 MISC M3 100.000 8.000 800.00 7.000 700.00 65.000 6500.00
90003A, SEDIMENT BASIN EXCAVAT

90004 MISC LS 1.000 450.000 450.00 450.000 450.00 450.000 450.00
90004A, SALVAGED RED FLASHER E

90005 MISC EACH 1230.000 2.900 3567.00 2.900 3567.00 2.250 2767.50
90005A, EROSION CONTROL, FILTE
DELIVERED

90005 MISC EACH 1230.000 2.900 3567.00 2.900 3567.00 2.250 2767.50
90005B, EROSION CONTROL, FILTE
INSTALLED

90005 MISC EACH 1230.000 1.000 1230.00 1.000 1230.00 0.250 307.50
90005C, EROSION CONTROL, FILTE
MAINTAINED

90005 MISC EACH 4.000 50.000 200.00 50.000 200.00 50.000 200.00
90005D, REMOVING PULL BOXES

90005 MISC EACH 20.000 300.000 6000.00 300.000 6000.00 650.000 13000.00
90005E, LANDSCAPE PLANTING SUR
AND CARE

90005 MISC EACH 2.000 1000.000 2000.00 1400.000 2800.00 800.000 1600.00
90005F, TEMPORARY SURFACE DRAI
INLET TYPE

90365 QMP, BASE COURSES MG 115072.000 0.170 19562.24 0.250 28768.00 0.250 28768.00
90375 QMP, NUCLEAR DENSITY FOR ASPHA MG 23880.000 0.300 7164.00 0.300 7164.00 0.380 9074.40
90616 MARKER POSTS, FLEXIBLE, FOR CU EACH 27.000 30.000 810.00 30.000 810.00 27.000 729.00
90712 TRAFFIC CONTROL, COVERING SIGN EACH 4.000 75.000 300.00 25.000 100.00 75.000 300.00
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90998 ON-THE-JOB TRAINING, ASP-1T AP HRS. 250.000 4.000 1000.00 4.000 1000.00 4.000 1000.00
90999 ON-THE-JOB TRAINING, ASP-1 HRS 1000.000 2.000 2000.00 2.000 2000.00 2.000 2000.00

PROPOSAL TOTAL....... 3292838.98 3316074.03 3562807.21
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BIDDER NO 1: MASHUDA CONTRACTORS,INC.
BIDDER NO 2: RELIANCE JOINT VENTURE
BIDDER NO 3: HOFFMAN CONSTRUCTION COMPANY
BIDDER NO 4: PETERS CONCRETE COMPANY
BIDDER NO 5: MCC, INC.
BIDDER NO 6: JAMES PETERSON SONS, INC.
BIDDER NO 7: PAGEL CONSTRUCTION COMPANY, INC.

BIDDER NO 7 BIDDER NO 8 BIDDER NO 9
ITEM ESTIMATED UNIT UNIT UNIT

NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
-----------------------------------------------------------------------------------------------------------------------------------
20101 CLEARING 40M 47.000 175.000 8225.00 0.000 0.00 0.000 0.00
20102 CLEARING 25MM 36.000 10.000 360.00 0.000 0.00 0.000 0.00
20104 GRUBBING 40M 47.000 125.000 5875.00 0.000 0.00 0.000 0.00
20105 GRUBBING 25MM 36.000 10.000 360.00 0.000 0.00 0.000 0.00
20335 REMOVING SMALL PIPE CULVERTS EACH 3.000 500.000 1500.00 0.000 0.00 0.000 0.00
20402 REMOVING ASPHALTIC SURFACE M2 108.000 5.000 540.00 0.000 0.00 0.000 0.00
20405 REMOVING CURB AND GUTTER M 489.000 6.000 2934.00 0.000 0.00 0.000 0.00
20406 REMOVING CONCRETE SIDEWALK M2 100.000 5.000 500.00 0.000 0.00 0.000 0.00
20416 REMOVING INLETS EACH 4.000 100.000 400.00 0.000 0.00 0.000 0.00
20420 REMOVING ASPHALTIC SURFACE, MI M2 9752.000 0.610 5948.72 0.000 0.00 0.000 0.00
20460 REMOVING BUILDING, STATION LS 1.000 6220.000 6220.00 0.000 0.00 0.000 0.00

1+935 W. FRONTAGE ROAD
20470 REMOVING BUILDINGS, PARCEL LS 1.000 1.000 1.00 0.000 0.00 0.000 0.00

40, STA 1+090, USH 45
20471 REMOVING BUILDINGS, PARCEL LS 1.000 1.000 1.00 0.000 0.00 0.000 0.00

50, STA 1+130, USH 45
20472 REMOVING BUILDINGS, PARCEL LS 1.000 6760.000 6760.00 0.000 0.00 0.000 0.00

42, STA 1+250, USH 45
20484 SITE CLEARANCE, PARCEL LS 1.000 1000.000 1000.00 0.000 0.00 0.000 0.00

TI, 30
20485 SITE CLEARANCE, PARCEL LS 1.000 1000.000 1000.00 0.000 0.00 0.000 0.00

40
20486 SITE CLEARANCE, PARCEL LS 1.000 1000.000 1000.00 0.000 0.00 0.000 0.00

50
20487 SITE CLEARANCE, PARCEL LS 1.000 1000.000 1000.00 0.000 0.00 0.000 0.00

42
20501 COMMON EXCAVATION M3 163173.000 2.050 334504.65 0.000 0.00 0.000 0.00
20502 ROCK EXCAVATION M3 107832.000 9.240 996367.68 0.000 0.00 0.000 0.00
20630 EXCAVATION FOR STRUCT., RETAIN LS 1.000 10000.000 10000.00 0.000 0.00 0.000 0.00

R-44-12
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20901 GRANULAR BACKFILL M3 37.000 15.000 555.00 0.000 0.00 0.000 0.00
21301 FINISHING ROADWAY LS 1.000 5000.000 5000.00 0.000 0.00 0.000 0.00
21401 OBLITERATING OLD ROAD M 45.000 15.000 675.00 0.000 0.00 0.000 0.00
30404 CRUSHED AGGREGATE BASE COURSE MG 115072.000 4.410 507467.52 0.000 0.00 0.000 0.00
40204 ASPHALTIC MATERIAL FOR TACK CO L 12555.000 0.270 3389.85 0.000 0.00 0.000 0.00
40301 QMP, ASPHALTIC MIXTURE MG 23880.000 0.350 8358.00 0.000 0.00 0.000 0.00
40501 ASPHALTIC MATERIAL FOR PLANT M MG 1433.000 100.000 143300.00 0.000 0.00 0.000 0.00
40723 ASPHALTIC CONCRETE PAVEMENT, T MG 23880.000 23.540 562135.20 0.000 0.00 0.000 0.00
40728 DENSITY INCENTIVE, ASPHALTIC C DOL 16860.000 1.000 16860.00 0.000 0.00 0.000 0.00
40729 PROFILE INDEX INCENTIVE, ASPH DOL 4560.000 1.000 4560.00 0.000 0.00 0.000 0.00
41104 ASPHALTIC SURFACE, SAFETY ISLA MG 353.500 38.000 13433.00 0.000 0.00 0.000 0.00
41105 ASPHALTIC SURF, DRIVEWAYS & FI MG 100.000 40.000 4000.00 0.000 0.00 0.000 0.00
41106 ASPHALTIC SURFACE, TEMPORARY MG 379.000 40.150 15216.85 0.000 0.00 0.000 0.00
41507 CONCRETE PAVEMENT, 175 MM M2 15.480 84.000 1300.32 0.000 0.00 0.000 0.00
41621 CONCRETE PAVEMENT APPROACH SLA M2 86.400 120.000 10368.00 0.000 0.00 0.000 0.00
50405 CONCRETE MASONRY, RETAINING WA M3 376.000 255.000 95880.00 0.000 0.00 0.000 0.00
50513 COATED HIGH STR BAR STL REINF, KG 24825.000 1.000 24825.00 0.000 0.00 0.000 0.00
51121 STL PILE DEL & DRIVEN, HP 250M M 448.000 52.000 23296.00 0.000 0.00 0.000 0.00
51605 RUBBERIZED MEMBRANE WATERPROOF M2 19.000 40.000 760.00 0.000 0.00 0.000 0.00
52103 CORRUGATED STEEL CULVERT PIPE, M 18.000 50.000 900.00 0.000 0.00 0.000 0.00
52105 CORRUGATED STEEL CULVERT PIPE, M 136.800 60.000 8208.00 0.000 0.00 0.000 0.00
52147 STL APRON ENDWL FOR CLVRT PIPE EACH 1.000 57.000 57.00 0.000 0.00 0.000 0.00
52149 STL APRON ENDWL FOR CLVRT PIPE EACH 16.000 80.000 1280.00 0.000 0.00 0.000 0.00
52205 RCCP, CL III, 600 MM M 37.500 112.000 4200.00 0.000 0.00 0.000 0.00
52207 RCCP, CL III, 750 MM M 30.000 142.000 4260.00 0.000 0.00 0.000 0.00
52209 RCCP, CL III, 900 MM M 108.000 186.000 20088.00 0.000 0.00 0.000 0.00
52211 RCCP, CL III, 1200 MM M 66.000 269.000 17754.00 0.000 0.00 0.000 0.00
52227 RCCP, CL IV, 450 MM M 42.000 96.000 4032.00 0.000 0.00 0.000 0.00
52229 RCCP, CL IV, 600 MM M 80.000 127.000 10160.00 0.000 0.00 0.000 0.00
52260 RCCP, APRON ENDWALLS, 300 MM EACH 7.000 268.000 1876.00 0.000 0.00 0.000 0.00
52262 RCCP, APRON ENDWALLS, 450 MM EACH 2.000 334.000 668.00 0.000 0.00 0.000 0.00
52264 RCCP, APRON ENDWALLS, 600 MM EACH 4.000 427.000 1708.00 0.000 0.00 0.000 0.00
52266 RCCP, APRON ENDWALLS, 750 MM EACH 2.000 485.000 970.00 0.000 0.00 0.000 0.00
52267 RCCP, APRON ENDWALLS, 900 MM EACH 4.000 747.000 2988.00 0.000 0.00 0.000 0.00
52269 RCCP, APRON ENDWALLS, 1200 MM EACH 2.000 1041.000 2082.00 0.000 0.00 0.000 0.00
52342 RCCP HORZ ELLIP, CL HE-III, 85 M 5.500 380.000 2090.00 0.000 0.00 0.000 0.00
52367 RCCP HORZ ELLIP, ENDWALLS, 855 EACH 1.000 1210.000 1210.00 0.000 0.00 0.000 0.00
60133 CONCRETE CURB AND GUTTER, 750 M 125.000 29.750 3718.75 0.000 0.00 0.000 0.00
60136 CONCRETE CURB AND GUTTER, 750 M 2744.000 20.600 56526.40 0.000 0.00 0.000 0.00
60170 CONCRETE CURB AND GUTTER, 900 M 312.000 32.800 10233.60 0.000 0.00 0.000 0.00
60604 MEDIUM RANDOM RIPRAP M3 11.000 100.000 1100.00 0.000 0.00 0.000 0.00
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60704 NONREINF CONC PIPE, CLS 1, SS, M 23.300 80.000 1864.00 0.000 0.00 0.000 0.00
60721 ROCK EXCAVATION FOR STORM SEWE M3 1069.000 20.000 21380.00 0.000 0.00 0.000 0.00
60825 REINF CONC PIPE, CLASS III, SS M 166.500 80.000 13320.00 0.000 0.00 0.000 0.00
61111 MANHOLES, TYPE 2 EACH 2.000 1560.000 3120.00 0.000 0.00 0.000 0.00
61121 INLETS, TYPE 1 EACH 1.000 1000.000 1000.00 0.000 0.00 0.000 0.00
61122 INLETS, TYPE 3 EACH 19.000 1044.000 19836.00 0.000 0.00 0.000 0.00
61124 INLETS, TYPE 9 EACH 3.000 1100.000 3300.00 0.000 0.00 0.000 0.00
61128 RECONSTRUCTING MANHOLES EACH 1.000 500.000 500.00 0.000 0.00 0.000 0.00
61129 RECONSTRUCTING INLETS EACH 2.000 500.000 1000.00 0.000 0.00 0.000 0.00
61162 INLET COVERS, TYPE B EACH 1.000 360.000 360.00 0.000 0.00 0.000 0.00
61163 INLET COVERS, TYPE C EACH 3.000 300.000 900.00 0.000 0.00 0.000 0.00
61167 INLET COVERS, TYPE H EACH 22.000 360.000 7920.00 0.000 0.00 0.000 0.00
61170 INLET COVERS, TYPE MS EACH 6.000 320.000 1920.00 0.000 0.00 0.000 0.00
61172 INLET COVERS, TYPE HM-GJ EACH 18.000 360.000 6480.00 0.000 0.00 0.000 0.00
61407 STEEL THRIE BEAM STRUCTURE APP M 80.800 101.000 8160.80 0.000 0.00 0.000 0.00
61408 STEEL PLATE BEAM GUARD, CLASS M 1222.860 30.170 36893.69 0.000 0.00 0.000 0.00
61422 MARKER POSTS FOR RIGHT OF WAY EACH 64.000 50.000 3200.00 0.000 0.00 0.000 0.00
61435 STL PLT BM GRD, ENRGY ABSORB T EACH 14.000 1700.000 23800.00 0.000 0.00 0.000 0.00
61601 WOVEN WIRE FENCE M 40.000 30.000 1200.00 0.000 0.00 0.000 0.00
61801 MAINTENANCE AND REPAIR OF HAUL LS 1.000 1.000 1.00 0.000 0.00 0.000 0.00
61910 MOBILIZATION LS 1.000 23100.000 23100.00 0.000 0.00 0.000 0.00
62001 CONCRETE CORRUGATED MEDIAN M2 490.000 42.000 20580.00 0.000 0.00 0.000 0.00
62101 LANDMARK REFERENCE MONUMENTS EACH 10.000 90.000 900.00 0.000 0.00 0.000 0.00
62203 ASPHALTIC FLUMES M2 72.000 52.600 3787.20 0.000 0.00 0.000 0.00
62401 WATER KL 6789.000 3.970 26952.33 0.000 0.00 0.000 0.00
62505 SALVAGED TOPSOIL M2 84391.000 0.600 50634.60 0.000 0.00 0.000 0.00
62702 MULCHING M2 95551.000 0.100 9555.10 0.000 0.00 0.000 0.00
62815 SILT FENCE, DELIVERED M 1326.000 2.980 3951.48 0.000 0.00 0.000 0.00
62816 SILT FENCE, INSTALLED M 1326.000 2.980 3951.48 0.000 0.00 0.000 0.00
62817 SILT FENCE MAINTENANCE M 1326.000 0.100 132.60 0.000 0.00 0.000 0.00
62819 MOBILIZATIONS, EROSION CONTROL EACH 3.000 100.000 300.00 0.000 0.00 0.000 0.00
62821 MOBILIZATIONS, EMERGENCY EROSI EACH 1.000 200.000 200.00 0.000 0.00 0.000 0.00
62824 EROSION MAT, DELIVERED, CLASS M2 31634.000 0.600 18980.40 0.000 0.00 0.000 0.00
62825 EROSION MAT, INSTALLED, CLASS M2 31634.000 0.600 18980.40 0.000 0.00 0.000 0.00
62832 EROSION MAT, DELIVERED, CLASS M2 10010.000 0.800 8008.00 0.000 0.00 0.000 0.00
62833 EROSION MAT, INSTALLED, CLASS M2 10010.000 0.800 8008.00 0.000 0.00 0.000 0.00
62872 INLET PROTECTION, TYPE C EACH 29.000 40.000 1160.00 0.000 0.00 0.000 0.00
62905 FERTILIZER, TYPE B KG 2954.000 0.580 1713.32 0.000 0.00 0.000 0.00
62911 AGRICULTURAL LIMESTONE TREATME MG 250.000 14.000 3500.00 0.000 0.00 0.000 0.00
63003 SEEDING, TEMPORARY KG 1266.000 4.000 5064.00 0.000 0.00 0.000 0.00
63009 SEEDING, MIXTURE NO. 20 KG 1266.000 8.350 10571.10 0.000 0.00 0.000 0.00
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63010 SEEDING, MIXTURE NO. 30 KG 327.000 8.350 2730.45 0.000 0.00 0.000 0.00
63011 SEEDING, MIXTURE NO. 40 KG 29.000 9.750 282.75 0.000 0.00 0.000 0.00
63103 WATERING SODDED AREAS KL 324.000 8.000 2592.00 0.000 0.00 0.000 0.00
63111 EROSION CONTROL SOD M2 3192.000 2.800 8937.60 0.000 0.00 0.000 0.00
63201 TREES, EACH 7.000 350.000 2450.00 0.000 0.00 0.000 0.00

ASH, GREEN SUMMIT, 2-INCH CAL.
63202 TREES, EACH 8.000 350.000 2800.00 0.000 0.00 0.000 0.00

ASH, WHITE, 2-INCH CAL., B&B
63203 TREES, EACH 14.000 350.000 4900.00 0.000 0.00 0.000 0.00

LINDEN, AMERICAN, 2-INCH CAL.,
63204 TREES, EACH 2.000 298.000 596.00 0.000 0.00 0.000 0.00

HORNBEAM, AMERICAN, 1.25-INCH
63205 TREES, EACH 3.000 300.000 900.00 0.000 0.00 0.000 0.00

HOPHORNBEAM, AMERICAN, 4 FT. H
63206 TREES, EACH 6.000 300.000 1800.00 0.000 0.00 0.000 0.00

MAPLE, AMUR, (MULTI-STEM) 4 FT
63207 TREES, EACH 10.000 225.000 2250.00 0.000 0.00 0.000 0.00

SERVICEBERRY, SHADBLOW, (MULTI
4 FT. HT., BR

63208 TREES, EACH 6.000 250.000 1500.00 0.000 0.00 0.000 0.00
CRABBAPPLE, RED JEWEL, 4-6 FT.

63209 TREES, EACH 34.000 200.000 6800.00 0.000 0.00 0.000 0.00
SPRUCE, BLACK HILLS, 4-6 FT. H

63261 SHRUBS, EACH 54.000 30.000 1620.00 0.000 0.00 0.000 0.00
DOGWOOD, GRAY, 2 FT. HT., BR

63262 SHRUBS, EACH 45.000 30.000 1350.00 0.000 0.00 0.000 0.00
DOGWOOD, REDOSIER, 2 FT. HT.,

63263 SHRUBS, EACH 7.000 30.000 210.00 0.000 0.00 0.000 0.00
SUMAC, SMOOTH, 2 FT. HT., BR

63264 SHRUBS, EACH 80.000 30.000 2400.00 0.000 0.00 0.000 0.00
SUMAC, STAGHORN, 2-FT. HT., BR

63265 SHRUBS, EACH 58.000 35.000 2030.00 0.000 0.00 0.000 0.00
VIBURNUM, NANNYBERRY, 2-FT. HT

63266 SHRUBS, EACH 40.000 36.000 1440.00 0.000 0.00 0.000 0.00
VIBURNUM, AMERICAN CRANBERRY B
HT., BR

64202 FIELD OFFICE, TYPE B LS 1.000 7500.000 7500.00 0.000 0.00 0.000 0.00
64301 TRAFFIC CONTROL LS 1.000 5000.000 5000.00 0.000 0.00 0.000 0.00
64313 TRAFFIC CONTROL, DRUMS DAYS 5300.000 0.350 1855.00 0.000 0.00 0.000 0.00
64318 TRAFFIC CONTROL, BARRICADES, T DAYS 3500.000 0.650 2275.00 0.000 0.00 0.000 0.00
64321 TRAFFIC CONTROL, WARNING LIGHT DAYS 5150.000 0.250 1287.50 0.000 0.00 0.000 0.00
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64326 TRAFFIC CONTROL, SIGNS DAYS 3990.000 0.500 1995.00 0.000 0.00 0.000 0.00
64334 TRAFFIC CONTROL, DETOUR LS 1.000 1000.000 1000.00 0.000 0.00 0.000 0.00
64343 TRAFFIC CONTROL, DETOUR, SIGNS DAYS 13100.000 0.300 3930.00 0.000 0.00 0.000 0.00
64505 GEOTEXTILE FABRIC, TYPE R M2 38.000 10.000 380.00 0.000 0.00 0.000 0.00
64602 PAVEMENT MARKING, 100 MM, EPOX M 24611.000 0.530 13043.83 0.000 0.00 0.000 0.00
64618 PVMT MRKNG, CHANNELIZING, 200 M 667.000 1.980 1320.66 0.000 0.00 0.000 0.00
64636 LOCATING NO-PASSING ZONES KM 3.500 110.000 385.00 0.000 0.00 0.000 0.00
64642 REMOVING PAVEMENT MARKINGS M 292.000 0.400 116.80 0.000 0.00 0.000 0.00
64714 PVMT MRKNG, STOP LINE, 600 MM, M 16.600 10.600 175.96 0.000 0.00 0.000 0.00
64734 PAVEMENT MARKING, ARROWS, TYPE EACH 9.000 120.000 1080.00 0.000 0.00 0.000 0.00
64758 PAVEMENT MARKING, WORDS, EPOXY EACH 8.000 120.000 960.00 0.000 0.00 0.000 0.00
64778 PAVEMENT MARKING, CURB, EPOXY M 165.000 10.800 1782.00 0.000 0.00 0.000 0.00
64790 PAVEMENT MARKING, ISLAND NOSE, EACH 20.000 35.000 700.00 0.000 0.00 0.000 0.00
64901 TEMPORARY PAVEMENT MARKING, 10 M 1855.000 0.850 1576.75 0.000 0.00 0.000 0.00
65045 CONSTRUCTION STAKING, SUBGRADE M 5875.000 0.950 5581.25 0.000 0.00 0.000 0.00
65050 CONSTRUCTION STAKING, CABC M 5978.000 0.900 5380.20 0.000 0.00 0.000 0.00
65216 NONMETALLIC CONDUIT, SCHEDULE M 97.000 12.500 1212.50 0.000 0.00 0.000 0.00
65219 NONMETALLIC CONDUIT, SCHEDULE M 100.000 13.500 1350.00 0.000 0.00 0.000 0.00
65221 NONMETALLIC CONDUIT, SCHEDULE M 178.000 14.300 2545.40 0.000 0.00 0.000 0.00
65250 LOOP DETECTOR CONDUIT M 335.000 10.850 3634.75 0.000 0.00 0.000 0.00
65301 PULL BOXES, STEEL, 300 X 600 M EACH 2.000 340.000 680.00 0.000 0.00 0.000 0.00
65306 PULL BOXES, STEEL, 600 X 900 M EACH 11.000 415.000 4565.00 0.000 0.00 0.000 0.00
65401 CONCRETE BASES, TYPE 1 EACH 7.000 340.000 2380.00 0.000 0.00 0.000 0.00
65402 CONCRETE BASES, TYPE 2 EACH 4.000 460.000 1840.00 0.000 0.00 0.000 0.00
65418 CONCRETE CONTROL CABINET BASES EACH 1.000 825.000 825.00 0.000 0.00 0.000 0.00
65425 PEDESTAL BASES EACH 8.000 118.000 944.00 0.000 0.00 0.000 0.00
65430 TRNSFRMR BASE STD, 288 MM BOLT EACH 4.000 222.000 888.00 0.000 0.00 0.000 0.00
65524 TRAFF SIGNAL CABLE, 5 CONDUCTO M 60.000 2.310 138.60 0.000 0.00 0.000 0.00
65526 TRAFF SIGNAL CABLE, 7 CONDUCTO M 111.000 2.640 293.04 0.000 0.00 0.000 0.00
65530 TRAFF SIGNAL CABLE, 12 CONDUCT M 375.000 3.250 1218.75 0.000 0.00 0.000 0.00
65547 TYPE UF CABLE, 2 CONDUCTOR, NO M 250.000 1.950 487.50 0.000 0.00 0.000 0.00
65557 ELECTRICAL WIRE, TRAFFIC SIGNA M 754.000 1.850 1394.90 0.000 0.00 0.000 0.00
65580 LOOP DETECTOR LEAD IN CABLE M 1132.000 3.150 3565.80 0.000 0.00 0.000 0.00
65585 LOOP DETECTOR WIRE M 821.000 1.420 1165.82 0.000 0.00 0.000 0.00
65703 POLES, TYPE 3 EACH 2.000 1085.000 2170.00 0.000 0.00 0.000 0.00
65704 POLES, TYPE 4 EACH 2.000 700.000 1400.00 0.000 0.00 0.000 0.00
65732 TRAFFIC SIGNAL STDS, ALUM, 4. EACH 4.000 260.000 1040.00 0.000 0.00 0.000 0.00
65733 TRAFFIC SIGNAL STDS, ALUM, 4.6 EACH 4.000 275.000 1100.00 0.000 0.00 0.000 0.00
65804 TROMBONE ARMS, 7.6 M EACH 2.000 925.000 1850.00 0.000 0.00 0.000 0.00
65826 TRAFFIC SIGNAL FACES, 3-300 MM EACH 6.000 310.000 1860.00 0.000 0.00 0.000 0.00
65828 TRAFFIC SIGNAL FACES, 5-300 MM EACH 8.000 440.000 3520.00 0.000 0.00 0.000 0.00
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65829 TRAFFIC SIGNAL FACES, 3-300 MM EACH 2.000 310.000 620.00 0.000 0.00 0.000 0.00
65850 TRAFFIC SIGNAL MOUNTING HARDWA LS 1.000 700.000 700.00 0.000 0.00 0.000 0.00

USH 45 & STH 15/BUS. 45
65905 LUMINAIRES, UTILITY, 250 W EACH 4.000 230.000 920.00 0.000 0.00 0.000 0.00
65936 LUMNR ARMS TRUSS TYP, 115 MM C EACH 4.000 220.000 880.00 0.000 0.00 0.000 0.00
66501 SAWING EXISTING PAVEMENT M 2051.300 2.250 4615.43 0.000 0.00 0.000 0.00
66502 SAWING CONCRETE PAVEMENT, FULL M 22.000 20.000 440.00 0.000 0.00 0.000 0.00
90001 MISC M 30.000 215.000 6450.00 0.000 0.00 0.000 0.00

90001A, PREBORING STEEL PILING
90001 MISC M 57.000 122.000 6954.00 0.000 0.00 0.000 0.00

90001B, CHAIN LINK FENCE, 2.4M
90002 MISC M2 2876.000 1.750 5033.00 0.000 0.00 0.000 0.00

90002A, PULVERIZED TOPSOIL
90002 MISC M2 245.000 18.000 4410.00 0.000 0.00 0.000 0.00

90002B, PAVEMENT MARKING, CONC
CORRUGATED MEDIAN, EPOXY

90003 MISC M3 100.000 15.000 1500.00 0.000 0.00 0.000 0.00
90003A, SEDIMENT BASIN EXCAVAT

90004 MISC LS 1.000 1250.000 1250.00 0.000 0.00 0.000 0.00
90004A, SALVAGED RED FLASHER E

90005 MISC EACH 1230.000 2.900 3567.00 0.000 0.00 0.000 0.00
90005A, EROSION CONTROL, FILTE
DELIVERED

90005 MISC EACH 1230.000 2.900 3567.00 0.000 0.00 0.000 0.00
90005B, EROSION CONTROL, FILTE
INSTALLED

90005 MISC EACH 1230.000 1.000 1230.00 0.000 0.00 0.000 0.00
90005C, EROSION CONTROL, FILTE
MAINTAINED

90005 MISC EACH 4.000 60.000 240.00 0.000 0.00 0.000 0.00
90005D, REMOVING PULL BOXES

90005 MISC EACH 20.000 300.000 6000.00 0.000 0.00 0.000 0.00
90005E, LANDSCAPE PLANTING SUR
AND CARE

90005 MISC EACH 2.000 3000.000 6000.00 0.000 0.00 0.000 0.00
90005F, TEMPORARY SURFACE DRAI
INLET TYPE

90365 QMP, BASE COURSES MG 115072.000 0.200 23014.40 0.000 0.00 0.000 0.00
90375 QMP, NUCLEAR DENSITY FOR ASPHA MG 23880.000 0.380 9074.40 0.000 0.00 0.000 0.00
90616 MARKER POSTS, FLEXIBLE, FOR CU EACH 27.000 30.000 810.00 0.000 0.00 0.000 0.00
90712 TRAFFIC CONTROL, COVERING SIGN EACH 4.000 75.000 300.00 0.000 0.00 0.000 0.00
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90998 ON-THE-JOB TRAINING, ASP-1T AP HRS. 250.000 4.000 1000.00 0.000 0.00 0.000 0.00
90999 ON-THE-JOB TRAINING, ASP-1 HRS 1000.000 2.000 2000.00 0.000 0.00 0.000 0.00

PROPOSAL TOTAL....... 3595730.08 0.00 0.000000
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STATE PROJECT(S): 1146-17-71 LOCATION 44/OUTAGAMIE COUNTY
JULIUS RD CTH CB
USH 45, STH 15
OUTAGAMIE COUNTY

TYPE OF WORK: GENERAL CONSTRUCTION AND PCC PAVEMENT

BIDDER NO 1: STREU CONSTRUCTION CO.
BIDDER NO 2: VINTON CONSTRUCTION COMPANY
BIDDER NO 3: THE ZIGNEGO COMPANIES
BIDDER NO 4: JAMES PETERSON SONS, INC.
BIDDER NO 5: JAMES CAPE & SONS CO.
BIDDER NO 6: MUSSON BROS., INC.
BIDDER NO 7: MASHUDA CONTRACTORS,INC.
BIDDER NO 8: HOFFMAN CONSTRUCTION COMPANY

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3
ITEM ESTIMATED UNIT UNIT UNIT

NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
-----------------------------------------------------------------------------------------------------------------------------------
20101 CLEARING STA. 45.000 100.000 4500.00 75.000 3375.00 110.000 4950.00
20102 CLEARING I.D. 100.000 10.000 1000.00 10.000 1000.00 5.000 500.00
20104 GRUBBING STA. 45.000 100.000 4500.00 75.000 3375.00 110.000 4950.00
20105 GRUBBING I.D. 100.000 12.100 1210.00 10.000 1000.00 5.000 500.00
20335 REMOVING SMALL PIPE CULVERTS EACH 30.000 100.000 3000.00 100.000 3000.00 75.000 2250.00
20371 REMOVING OLD STRUCTURE, STATIO LS 1.000 1500.000 1500.00 2950.000 2950.00 600.000 600.00

122+00
20372 REMOVING OLD STRUCTURE, STATIO LS 1.000 2600.000 2600.00 1200.000 1200.00 8000.000 8000.00

82+00
20373 REMOVING OLD STRUCTURE, STATIO LS 1.000 1350.000 1350.00 800.000 800.00 4500.000 4500.00

168+50
20401 REMOVING PAVEMENT S.Y. 25400.000 2.400 60960.00 0.760 19304.00 2.230 56642.00
20402 REMOVING ASPHALTIC SURFACE S.Y. 700.000 1.250 875.00 1.000 700.00 2.000 1400.00
20405 REMOVING CURB AND GUTTER L.F. 4700.000 1.000 4700.00 1.000 4700.00 1.500 7050.00
20406 REMOVING CONCRETE SIDEWALK S.Y. 200.000 3.000 600.00 4.000 800.00 4.000 800.00
20411 REMOVING GUARDRAIL L.F. 630.000 1.500 945.00 0.900 567.00 0.900 567.00
20412 REMOVING FENCE L.F. 200.000 4.000 800.00 1.000 200.00 1.000 200.00
20414 REMOVING MANHOLES EACH 8.000 200.000 1600.00 125.000 1000.00 150.000 1200.00
20416 REMOVING INLETS EACH 14.000 175.000 2450.00 100.000 1400.00 100.000 1400.00
20422 REMOVING CONCRETE BASES EACH 5.000 175.000 875.00 100.000 500.00 100.000 500.00
20494 ABANDONING CULVERT PIPES EACH 1.000 100.000 100.00 100.000 100.00 150.000 150.00
20501 COMMON EXCAVATION C.Y. 138500.000 2.550 353175.00 2.750 380875.00 2.370 328245.00
20620 EXCAVATION FOR STRUCTURES, CUL LS 1.000 1400.000 1400.00 1400.000 1400.00 7000.000 7000.00

C-44-83
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20621 EXCAVATION FOR STRUCTURES, CUL LS 1.000 2100.000 2100.00 2100.000 2100.00 4000.000 4000.00

C-44-2149
20622 EXCAVATION FOR STRUCTURES, CUL LS 1.000 5100.000 5100.00 5100.000 5100.00 9500.000 9500.00

C-44-86
21001 STRUCTURE BACKFILL C.Y. 3900.000 7.950 31005.00 13.230 51597.00 7.000 27300.00
21301 FINISHING ROADWAY LS 1.000 7500.000 7500.00 5000.000 5000.00 1000.000 1000.00
30404 CRUSHED AGGREGATE BASE COURSE TON 78000.000 5.370 418860.00 6.760 527280.00 5.480 427440.00
30426 BREAKER RUN STONE TON 32400.000 6.750 218700.00 6.630 214812.00 5.250 170100.00
40204 ASPHALTIC MATERIAL FOR TACK CO GAL. 650.000 1.650 1072.50 1.650 1072.50 3.000 1950.00
40301 QMP, ASPHALTIC MIXTURE TON 6780.000 0.750 5085.00 0.750 5085.00 0.620 4203.60
40501 ASPHALTIC MATERIAL FOR PLANT M TON 410.000 197.000 80770.00 197.000 80770.00 197.000 80770.00
40722 ASPHALTIC CONCRETE PAVEMENT, T TON 3360.000 28.750 96600.00 28.750 96600.00 31.060 104361.60
40724 ASPHALTIC CONCRETE PAVEMENT, T TON 3420.000 32.000 109440.00 32.000 109440.00 25.950 88749.00
40728 DENSITY INCENTIVE, ASPHALTIC C DOL 4340.000 1.000 4340.00 1.000 4340.00 1.000 4340.00
41105 ASPHALTIC SURF, DRIVEWAYS & FI TON 360.000 58.500 21060.00 58.500 21060.00 46.000 16560.00
41106 ASPHALTIC SURFACE, TEMPORARY TON 1890.000 45.000 85050.00 45.000 85050.00 36.970 69873.30
41510 CONCRETE PAVEMENT, 10-INCH S.Y. 93000.000 19.060 1772580.00 19.320 1796760.00 19.500 1813500.00
41520 H.E.S. CONCRETE PAVEMENT, 10-I S.Y. 5750.000 23.220 133515.00 22.320 128340.00 25.000 143750.00
41605 CONCRETE DRIVEWAY, 6-INCH S.Y. 2310.000 24.720 57103.20 23.250 53707.50 24.000 55440.00
41607 CONCRETE DRIVEWAY, 8-INCH S.Y. 455.000 27.700 12603.50 28.000 12740.00 30.000 13650.00
41654 DOWEL BARS EACH 72.000 10.000 720.00 12.000 864.00 20.000 1440.00
41665 CONCRETE PAVEMENT GAPS EACH 8.000 1000.000 8000.00 800.000 6400.00 1500.000 12000.00
50261 CONC MASONRY ANCHORS, TYPE S, EACH 89.000 17.000 1513.00 17.000 1513.00 12.000 1068.00
50401 CONCRETE MASONRY, CULVERTS C.Y. 433.000 284.000 122972.00 284.000 122972.00 316.000 136828.00
50409 CONCRETE MASONRY, ENDWALLS C.Y. 28.000 450.000 12600.00 450.000 12600.00 430.000 12040.00
50505 HIGH STRENGTH BAR STEEL REINF. LB. 48610.000 0.422 20513.42 0.420 20416.20 0.490 23818.90
51605 RUBBERIZED MEMBRANE WATERPROOF S.Y. 78.000 16.500 1287.00 16.500 1287.00 36.000 2808.00
52001 CULVERT PIPE, CLASS III, 12-IN L.F. 118.000 19.000 2242.00 17.000 2006.00 12.000 1416.00
52002 CULVERT PIPE, CLASS III, 15-IN L.F. 32.000 20.000 640.00 18.000 576.00 15.000 480.00
52003 CULVERT PIPE, CLASS III, 18-IN L.F. 500.000 21.000 10500.00 20.000 10000.00 18.000 9000.00
52059 APRON ENDWALLS FOR CULVERT PIP EACH 6.000 80.000 480.00 75.000 450.00 60.000 360.00
52060 APRON ENDWALLS FOR CULVERT PIP EACH 2.000 90.000 180.00 85.000 170.00 70.000 140.00
52061 APRON ENDWALLS FOR CULVERT PIP EACH 22.000 100.000 2200.00 100.000 2200.00 85.000 1870.00
52084 TEMPORARY CULVERT PIPE, 24-INC L.F. 18.000 31.000 558.00 22.000 396.00 20.000 360.00
52085 TEMPORARY CULVERT PIPE, 30-INC L.F. 18.000 37.000 666.00 28.000 504.00 30.000 540.00
52141 CORRUGATED STEEL PIPE ARCH, 49 L.F. 474.000 46.000 21804.00 50.000 23700.00 45.000 21330.00
52205 RCCP, CL III, 24-INCH L.F. 16.000 41.000 656.00 23.500 376.00 39.000 624.00
52211 RCCP, CL III, 48-INCH L.F. 282.000 71.500 20163.00 60.000 16920.00 110.000 31020.00
52260 RCCP, APRON ENDWALLS, 12-INCH EACH 25.000 570.000 14250.00 375.000 9375.00 400.000 10000.00
52262 RCCP, APRON ENDWALLS, 18-INCH EACH 7.000 25.000 175.00 435.000 3045.00 450.000 3150.00
52263 RCCP, APRON ENDWALLS, 21-INCH EACH 1.000 650.000 650.00 465.000 465.00 500.000 500.00
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52264 RCCP, APRON ENDWALLS, 24-INCH EACH 1.000 700.000 700.00 515.000 515.00 575.000 575.00
52266 RCCP, APRON ENDWALLS, 30-INCH EACH 4.000 725.000 2900.00 555.000 2220.00 625.000 2500.00
52267 RCCP, APRON ENDWALLS, 36-INCH EACH 4.000 965.000 3860.00 795.000 3180.00 900.000 3600.00
52474 SALV APRON ENDWALLS FOR CLVT P EACH 2.000 215.000 430.00 100.000 200.00 250.000 500.00
52475 SALV APRON ENDWALLS FOR CLVT P EACH 1.000 255.000 255.00 125.000 125.00 250.000 250.00
60120 CONCRETE CURB AND GUTTER, 18-I L.F. 275.000 10.120 2783.00 11.000 3025.00 20.000 5500.00
60133 CONCRETE CURB AND GUTTER, 30-I L.F. 160.000 11.160 1785.60 12.000 1920.00 22.000 3520.00
60135 CONCRETE CURB AND GUTTER, 30-I L.F. 35050.000 6.430 225371.50 6.500 227825.00 8.180 286709.00
60136 CONCRETE CURB AND GUTTER, 30-I L.F. 2330.000 6.810 15867.30 7.100 16543.00 6.250 14562.50
60205 CONCRETE SIDEWALK, 5-INCH S.F. 47500.000 2.250 106875.00 2.200 104500.00 2.200 104500.00
60602 HEAVY RIPRAP C.Y. 40.000 34.000 1360.00 34.000 1360.00 40.000 1600.00
60604 MEDIUM RANDOM RIPRAP C.Y. 185.000 32.000 5920.00 32.000 5920.00 32.000 5920.00
60825 REINF CONC PIPE, CLASS III, SS L.F. 7017.000 20.500 143848.50 19.000 133323.00 27.000 189459.00
60826 REINF CONC PIPE, CLASS III, SS L.F. 211.000 21.650 4568.15 23.100 4874.10 23.000 4853.00
60827 REINF CONC PIPE, CLASS III, SS L.F. 3156.000 22.500 71010.00 22.400 70694.40 24.000 75744.00
60828 REINF CONC PIPE, CLASS III, SS L.F. 761.000 25.450 19367.45 26.500 20166.50 27.000 20547.00
60829 REINF CONC PIPE, CLASS III, SS L.F. 2430.000 26.500 64395.00 31.000 75330.00 29.000 70470.00
60831 REINF CONC PIPE, CLASS III, SS L.F. 2171.000 34.400 74682.40 39.500 85754.50 40.000 86840.00
60833 REINF CONC PIPE, CLASS III, SS L.F. 1023.000 48.500 49615.50 48.500 49615.50 48.000 49104.00
60850 REINF CONC PIPE, CLASS IV, SS, L.F. 895.000 21.500 19242.50 19.500 17452.50 23.000 20585.00
60851 REINF CONC PIPE, CLASS IV, SS, L.F. 178.000 21.750 3871.50 21.100 3755.80 25.000 4450.00
60852 REINF CONC PIPE, CLASS IV, SS, L.F. 73.000 25.000 1825.00 24.600 1795.80 27.000 1971.00
60853 REINF CONC PIPE, CLASS IV, SS, L.F. 237.000 28.000 6636.00 27.950 6624.15 30.000 7110.00
60856 REINF CONC PIPE, CLASS IV, SS, L.F. 255.000 39.000 9945.00 40.400 10302.00 42.000 10710.00
61110 MANHOLES, TYPE 1 EACH 41.000 1200.000 49200.00 1200.000 49200.00 1200.000 49200.00
61112 MANHOLES, TYPE 3 EACH 23.000 2600.000 59800.00 2200.000 50600.00 2300.000 52900.00
61121 INLETS, TYPE 1 EACH 27.000 780.000 21060.00 590.000 15930.00 625.000 16875.00
61122 INLETS, TYPE 3 EACH 194.000 740.000 143560.00 575.000 111550.00 650.000 126100.00
61151 MANHOLE COVERS, TYPE J EACH 60.000 235.000 14100.00 215.000 12900.00 230.000 13800.00
61158 INLET COVERS, TYPE B-A EACH 27.000 320.000 8640.00 315.000 8505.00 350.000 9450.00
61163 INLET COVERS, TYPE C EACH 4.000 230.000 920.00 215.000 860.00 230.000 920.00
61172 INLET COVERS, TYPE HM-GJ EACH 177.000 320.000 56640.00 315.000 55755.00 350.000 61950.00
61173 INLET COVERS, TYPE HM-GJ-S EACH 17.000 320.000 5440.00 315.000 5355.00 350.000 5950.00
61408 STEEL PLATE BEAM GUARD, CLASS L.F. 150.000 10.000 1500.00 10.000 1500.00 10.000 1500.00
61435 STL PLT BM GRD, ENRGY ABSORB T EACH 8.000 1700.000 13600.00 1700.000 13600.00 1700.000 13600.00
61910 MOBILIZATION LS 1.000 66000.000 66000.00 129380.000 129380.00 125000.000 125000.00
62001 CONCRETE CORRUGATED MEDIAN S.F. 4540.000 4.350 19749.00 3.800 17252.00 4.500 20430.00
62003 CONCRETE MEDIAN SLOPED NOSE S.F. 2100.000 5.170 10857.00 3.750 7875.00 5.000 10500.00
62101 LANDMARK REFERENCE MONUMENTS EACH 4.000 100.000 400.00 100.000 400.00 100.000 400.00
62111 LANDMARK REF MONUMENTS & CAST EACH 1.000 400.000 400.00 400.000 400.00 400.000 400.00
62203 ASPHALTIC FLUMES S.Y. 125.000 36.000 4500.00 36.000 4500.00 38.000 4750.00
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62302 DUST CONTROL SURFACE TREATMENT S.Y. 243900.000 0.100 24390.00 0.010 2439.00 0.010 2439.00
62401 WATER MGAL 490.000 18.000 8820.00 16.000 7840.00 18.000 8820.00
62501 TOPSOIL S.Y. 92750.000 0.900 83475.00 0.550 51012.50 1.000 92750.00
62505 SALVAGED TOPSOIL S.Y. 12750.000 0.750 9562.50 0.500 6375.00 0.600 7650.00
62703 MULCHING TON 6.600 190.000 1254.00 190.000 1254.00 190.000 1254.00
62815 SILT FENCE, DELIVERED L.F. 18400.000 0.750 13800.00 0.750 13800.00 0.750 13800.00
62816 SILT FENCE, INSTALLED L.F. 18400.000 0.750 13800.00 0.750 13800.00 0.750 13800.00
62817 SILT FENCE MAINTENANCE L.F. 4650.000 0.010 46.50 0.010 46.50 0.010 46.50
62819 MOBILIZATIONS, EROSION CONTROL EACH 6.000 100.000 600.00 100.000 600.00 100.000 600.00
62821 MOBILIZATIONS, EMERGENCY EROSI EACH 6.000 100.000 600.00 100.000 600.00 100.000 600.00
62832 EROSION MAT, DELIVERED, CLASS S.Y. 8000.000 0.690 5520.00 0.690 5520.00 0.690 5520.00
62833 EROSION MAT, INSTALLED, CLASS S.Y. 8000.000 0.690 5520.00 0.690 5520.00 0.690 5520.00
62834 EROSION MAT, DELIVERED, CLASS S.Y. 1100.000 1.700 1870.00 1.700 1870.00 1.700 1870.00
62835 EROSION MAT, INSTALLED, CLASS S.Y. 1100.000 1.700 1870.00 1.700 1870.00 1.700 1870.00
62872 INLET PROTECTION, TYPE C EACH 193.000 20.000 3860.00 30.000 5790.00 30.000 5790.00
62875 TEMPORARY DITCH CHECKS, DELIVE L.F. 120.000 3.000 360.00 3.000 360.00 3.000 360.00
62876 TEMPORARY DITCH CHECKS, INSTAL L.F. 120.000 3.000 360.00 3.000 360.00 3.000 360.00
62880 CULVERT PIPE DITCH CHECKS EACH 39.000 33.000 1287.00 33.000 1287.00 33.000 1287.00
62905 FERTILIZER, TYPE B CWT. 66.000 25.000 1650.00 25.000 1650.00 25.000 1650.00
63003 SEEDING, TEMPORARY LB. 1335.000 1.920 2563.20 1.920 2563.20 1.920 2563.20
63010 SEEDING, MIXTURE NO. 30 LB. 755.000 4.000 3020.00 4.000 3020.00 4.000 3020.00
63011 SEEDING, MIXTURE NO. 40 LB. 1030.000 4.000 4120.00 4.000 4120.00 4.000 4120.00
63103 WATERING SODDED AREAS MGAL 64.000 20.000 1280.00 20.000 1280.00 20.000 1280.00
63110 LAWN SOD S.Y. 5550.000 2.300 12765.00 2.300 12765.00 2.300 12765.00
64181 OVERHEAD SIGN SUPPORT, STRUCTU LS 1.000 5400.000 5400.00 5400.000 5400.00 5400.000 5400.00

S-44-0020
64182 OVERHEAD SIGN SUPPORT, STRUCTU LS 1.000 5400.000 5400.00 5400.000 5400.00 5400.000 5400.00

S-44-0021
64183 OVERHEAD SIGN SUPPORT, STRUCTU LS 1.000 5400.000 5400.00 5400.000 5400.00 5400.000 5400.00

S-44-0022
64184 OVERHEAD SIGN SUPPORT, STRUCTU LS 1.000 5400.000 5400.00 5400.000 5400.00 5400.000 5400.00

S-44-0023
64220 FIELD OFFICE, TYPE C LS 1.000 8000.000 8000.00 6000.000 6000.00 12000.000 12000.00
64301 TRAFFIC CONTROL LS 1.000 3000.000 3000.00 3000.000 3000.00 3000.000 3000.00
64313 TRAFFIC CONTROL, DRUMS DAYS 29234.000 0.200 5846.80 0.200 5846.80 0.200 5846.80
64318 TRAFFIC CONTROL, BARRICADES, T DAYS 16838.000 0.400 6735.20 0.400 6735.20 0.400 6735.20
64321 TRAFFIC CONTROL, WARNING LIGHT DAYS 22209.000 0.150 3331.35 0.150 3331.35 0.150 3331.35
64323 TRAFFIC CONTROL, WARNING LIGHT DAYS 8438.000 0.200 1687.60 0.200 1687.60 0.200 1687.60
64326 TRAFFIC CONTROL, SIGNS DAYS 15640.000 0.400 6256.00 0.400 6256.00 0.400 6256.00
64501 GEOTEXTILE FABRIC, TYPE SAS S.Y. 180.000 5.000 900.00 3.000 540.00 2.000 360.00
64505 GEOTEXTILE FABRIC, TYPE R S.Y. 400.000 2.000 800.00 2.000 800.00 2.000 800.00
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64506 GEOTEXTILE FABRIC, TYPE HR S.Y. 60.000 1.900 114.00 1.900 114.00 2.000 120.00
64602 PAVEMENT MARKING, 4-INCH, EPOX L.F. 58350.000 0.380 22173.00 0.380 22173.00 0.380 22173.00
64618 PVMT MRKNG, CHANNELIZING, 8-IN L.F. 5920.000 0.700 4144.00 0.700 4144.00 0.700 4144.00
64642 REMOVING PAVEMENT MARKINGS L.F. 1850.000 0.250 462.50 0.250 462.50 0.250 462.50
64710 PVMT MRKNG, STOP LINE, 18-INCH L.F. 80.000 4.000 320.00 4.000 320.00 4.000 320.00
64734 PAVEMENT MARKING, ARROWS, TYPE EACH 42.000 100.000 4200.00 100.000 4200.00 100.000 4200.00
64758 PAVEMENT MARKING, WORDS, EPOXY EACH 1.000 120.000 120.00 120.000 120.00 120.000 120.00
64770 PVMT MRKNG, DIAGONAL, 12-INCH, L.F. 550.000 4.000 2200.00 4.000 2200.00 4.000 2200.00
64778 PAVEMENT MARKING, CURB, EPOXY L.F. 710.000 3.000 2130.00 3.000 2130.00 3.000 2130.00
64790 PAVEMENT MARKING, ISLAND NOSE, EACH 33.000 60.000 1980.00 60.000 1980.00 60.000 1980.00
64902 TEMP PVMT MRKG, 4-INCH, REFLEC L.F. 19200.000 0.200 3840.00 0.200 3840.00 0.200 3840.00
64904 TEMP PVMT MRKG, 4-INCH, REMOVA L.F. 22600.000 0.900 20340.00 0.900 20340.00 0.900 20340.00
64921 TEMP PVMT MRKNG, RAISED MARKER EACH 230.000 2.750 632.50 2.750 632.50 2.750 632.50
65040 CONSTRUCTION STAKING, STORM SE EACH 328.000 50.000 16400.00 50.000 16400.00 50.000 16400.00
65045 CONSTRUCTION STAKING, SUBGRADE L.F. 34372.000 0.330 11342.76 0.100 3437.20 0.330 11342.76
65050 CONSTRUCTION STAKING, CABC L.F. 7318.000 0.600 4390.80 0.600 4390.80 0.600 4390.80
65055 CONSTRUCTION STAKING, CURB, GU L.F. 2855.000 0.700 1998.50 0.700 1998.50 0.700 1998.50
65065 CONSTRUCTION STAKING, STRUCT L LS 1.000 400.000 400.00 400.000 400.00 400.000 400.00

C-44-86
65066 CONSTRUCTION STAKING, STRUCT L LS 1.000 200.000 200.00 200.000 200.00 200.000 200.00

C-44-83
65067 CONSTRUCTION STAKING, STRUCT L LS 1.000 400.000 400.00 400.000 400.00 400.000 400.00

C-44-2149
65070 CONSTRUCTION STAKING, CONCRETE L.F. 27678.000 0.600 16606.80 0.600 16606.80 0.600 16606.80
65099 CONSTRUCTION STAKING, INITIAL L.F. 34129.000 0.500 17064.50 0.500 17064.50 0.500 17064.50
65216 NONMETALLIC CONDUIT, SCHEDULE L.F. 1673.000 2.240 3747.52 2.240 3747.52 2.240 3747.52
65219 NONMETALLIC CONDUIT, SCHEDULE L.F. 184.000 4.000 736.00 4.000 736.00 4.000 736.00
65221 NONMETALLIC CONDUIT, SCHEDULE L.F. 2078.000 3.600 7480.80 3.600 7480.80 3.600 7480.80
65250 LOOP DETECTOR CONDUIT L.F. 1832.000 3.100 5679.20 3.100 5679.20 3.100 5679.20
65255 LOOP DETECTOR SLOTS L.F. 28.000 10.000 280.00 10.000 280.00 10.000 280.00
65301 PULL BOXES, STEEL, 12X24-INCH EACH 41.000 217.200 8905.20 217.200 8905.20 217.200 8905.20
65307 PULL BOXES, STEEL, GROUNDED, 2 EACH 31.000 313.500 9718.50 313.500 9718.50 313.500 9718.50
65401 CONCRETE BASES, TYPE 1 EACH 14.000 341.000 4774.00 341.000 4774.00 341.000 4774.00
65402 CONCRETE BASES, TYPE 2 EACH 8.000 565.000 4520.00 565.000 4520.00 565.000 4520.00
65418 CONCRETE CONTROL CABINET BASES EACH 2.000 600.000 1200.00 600.000 1200.00 600.000 1200.00
65425 PEDESTAL BASES EACH 14.000 92.000 1288.00 92.000 1288.00 92.000 1288.00
65430 TRNSFRMR BASE STD, 11 1/2-IN B EACH 8.000 212.000 1696.00 212.000 1696.00 212.000 1696.00
65524 TRAFF SIGNAL CABLE, 5 CONDUCTO L.F. 221.000 0.760 167.96 0.760 167.96 0.760 167.96
65526 TRAFF SIGNAL CABLE, 7 CONDUCTO L.F. 821.000 0.610 500.81 0.610 500.81 0.610 500.81
65530 TRAFF SIGNAL CABLE, 12 CONDUCT L.F. 2245.000 1.080 2424.60 1.080 2424.60 1.080 2424.60
65545 TYP UF CABLE 2 CNDUCTR, NO. 12 L.F. 1566.000 0.640 1002.24 0.640 1002.24 0.640 1002.24
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65557 ELECTRICAL WIRE, TRAFFIC SIGNA L.F. 3830.000 0.710 2719.30 0.710 2719.30 0.710 2719.30
65566 ELECTRICAL WIRE, LIGHTING, NO. L.F. 800.000 0.220 176.00 0.220 176.00 0.220 176.00
65580 LOOP DETECTOR LEAD IN CABLE L.F. 6950.000 0.610 4239.50 0.610 4239.50 0.610 4239.50
65585 LOOP DETECTOR WIRE L.F. 5780.000 0.300 1734.00 0.300 1734.00 0.300 1734.00
65703 POLES, TYPE 3 EACH 8.000 1202.000 9616.00 1202.000 9616.00 1202.000 9616.00
65732 TRAFF SIGNAL STANDARDS, ALUMIN EACH 7.000 171.000 1197.00 171.000 1197.00 171.000 1197.00
65733 TRAFF SIGNAL STANDARDS, ALUMIN EACH 7.000 190.000 1330.00 190.000 1330.00 190.000 1330.00
65802 TROMBONE ARMS, 15-FOOT EACH 4.000 522.000 2088.00 522.000 2088.00 522.000 2088.00
65803 TROMBONE ARMS, 20-FOOT EACH 4.000 659.000 2636.00 659.000 2636.00 659.000 2636.00
65826 TRAFFIC SIGNAL FACES, 3-12 INC EACH 11.000 376.000 4136.00 376.000 4136.00 379.000 4169.00
65828 TRAFFIC SIGNAL FACES, 5-12 INC EACH 11.000 480.000 5280.00 480.000 5280.00 480.000 5280.00
65829 TRAFFIC SIGNAL FACES, 3-12 INC EACH 2.000 376.000 752.00 376.000 752.00 376.000 752.00
65831 TRAFFIC SIGNAL FACES, 5-12 INC EACH 6.000 450.000 2700.00 450.000 2700.00 450.000 2700.00
65850 TRAFFIC SIGNAL MOUNTING HARDWA LS 1.000 440.000 440.00 440.000 440.00 440.000 440.00

STH 15 / USH 45 / STH 76 INTER
65851 TRAFFIC SIGNAL MOUNTING HARDWA LS 1.000 440.000 440.00 440.000 440.00 440.000 440.00

STH 15 AND GREENWOOD ROAD INTE
65903 LUMINAIRES, UTILITY, 150 WATTS EACH 8.000 197.000 1576.00 197.000 1576.00 197.000 1576.00
65936 LUMNR ARMS TRUSS TYP 4 1/2-IN EACH 8.000 194.000 1552.00 194.000 1552.00 194.000 1552.00
66501 SAWING EXISTING PAVEMENT L.F. 4480.000 0.650 2912.00 0.650 2912.00 0.650 2912.00
66502 SAWING CONCRETE PAVEMENT, FULL L.F. 7520.000 1.500 11280.00 1.500 11280.00 1.500 11280.00
90004 MISC LS 1.000 1200.000 1200.00 1200.000 1200.00 1200.000 1200.00

90004A, REMOVING EXISTING SIGN
STH 15, USH 45 AND STH 76 INTE

90004 MISC LS 1.000 16515.000 16515.00 16515.000 16515.00 16515.000 16515.00
90004B, TEMPORARY TRAFFIC SIGN
INTERSECTION USH 45, STH 15 AN

90004 MISC LS 1.000 3400.000 3400.00 3750.000 3750.00 2800.000 2800.00
90004C, STAINING CONCRETE, STR
C-44-86, INTERIOR WALLS

90004 MISC LS 1.000 1000.000 1000.00 1000.000 1000.00 1400.000 1400.00
90004D, STAINING CONCRETE, STR
C-44-86, WING WALLS

90004 MISC LS 1.000 1375.000 1375.00 1375.000 1375.00 1500.000 1500.00
90004E, ARCHITECTURAL SURFACE
STRUCTURE C-44-86, WING WALLS

90004 MISC LS 1.000 4512.000 4512.00 4512.000 4512.00 4512.000 4512.00
90004F, ELECTRICAL WORK, STRUC
C-44-86

90005 MISC EACH 13.000 450.000 5850.00 520.000 6760.00 325.000 4225.00
90005A, ADJUSTING SANITARY SEW
COVERS, SPECIAL
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90005 MISC EACH 13.000 150.000 1950.00 225.000 2925.00 150.000 1950.00

90005B, ADJUST SANITARY CLEANO
90005 MISC EACH 14.000 575.000 8050.00 525.000 7350.00 500.000 7000.00

90005C, RECONSTRUCTING SANITAR
MANHOLES, SPECIAL

90005 MISC EACH 1.000 1500.000 1500.00 570.000 570.00 500.000 500.00
90005D, SLOTTED VANE DRAIN

90005 MISC EACH 4.000 100.000 400.00 100.000 400.00 100.000 400.00
90005E, STONE OR ROCK DITCH CH

90005 MISC EACH 6.000 250.000 1500.00 300.000 1800.00 250.000 1500.00
90005F, UTILITY LINE OPENINGS

90030 MISC L.F. 426.000 21.000 8946.00 11.000 4686.00 10.500 4473.00
90030A, 6-INCH MINI STORM SEWE

90030 MISC L.F. 840.000 19.000 15960.00 10.000 8400.00 10.500 8820.00
90030B, MINI STORM SEWER LATER

90030 MISC L.F. 54.000 25.000 1350.00 20.000 1080.00 10.000 540.00
90030C, STORM SEWER PIPE, PVC-
8-INCH

90030 MISC L.F. 16.000 30.000 480.00 20.000 320.00 35.000 560.00
90030D, TEMPORARY STORM SEWER

90030 MISC L.F. 330.000 3.000 990.00 3.000 990.00 3.000 990.00
90030E, EROSION CONTROL, FILTE
DELIVERED

90030 MISC L.F. 330.000 3.000 990.00 3.000 990.00 3.000 990.00
90030F, EROSION CONTROL, FILTE
INSTALLED

90030 MISC L.F. 330.000 1.000 330.00 1.000 330.00 1.000 330.00
90030G, EROSION CONTROL, FILTE
MAINTENANCE

90030 MISC L.F. 2490.000 5.770 14367.30 7.200 17928.00 7.000 17430.00
90030H, CONCRETE CURB AND GUTT
18-INCH, TYPE G

90031 MISC S.F. 2750.000 2.000 5500.00 2.000 5500.00 2.000 5500.00
90031A, PAVEMENT MARKING, CONC
CORRUGATED MEDIAN, EPOXY

90034 MISC C.Y. 25.000 20.000 500.00 20.000 500.00 30.000 750.00
90034A, SEDIMENT BASIN EXCAVAT

90329 GRADE, SHAPE & FINISH FOR BEAM EACH 1.000 1400.000 1400.00 400.000 400.00 400.000 400.00
90365 QMP, BASE COURSES TON 78000.000 0.250 19500.00 0.250 19500.00 0.150 11700.00
90375 QMP, NUCLEAR DENSITY FOR ASPHA TON 6780.000 0.850 5763.00 0.850 5763.00 0.500 3390.00
90413 QMP, URBAN CONCRETE DAY 30.000 1250.000 37500.00 1000.000 30000.00 600.000 18000.00
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90414 PVMT STRENGTH INCENTIVE, CONCR DOL 26000.000 1.000 26000.00 1.000 26000.00 1.000 26000.00
90590 PIPE GRATES EACH 10.000 450.000 4500.00 385.000 3850.00 250.000 2500.00
90997 ON-THE-JOB TRAINING, ASP-1T GR HRS 250.000 2.000 500.00 2.000 500.00 2.000 500.00
90998 ON-THE-JOB TRAINING, ASP-1T AP HRS. 250.000 4.000 1000.00 4.000 1000.00 4.000 1000.00
90999 ON-THE-JOB TRAINING, ASP-1 HRS. 1000.000 2.000 2000.00 2.000 2000.00 2.000 2000.00

PROPOSAL TOTAL....... 5764636.46 5811830.03 5867138.54
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BIDDER NO 1: STREU CONSTRUCTION CO.
BIDDER NO 2: VINTON CONSTRUCTION COMPANY
BIDDER NO 3: THE ZIGNEGO COMPANIES
BIDDER NO 4: JAMES PETERSON SONS, INC.
BIDDER NO 5: JAMES CAPE & SONS CO.
BIDDER NO 6: MUSSON BROS., INC.
BIDDER NO 7: MASHUDA CONTRACTORS,INC.
BIDDER NO 8: HOFFMAN CONSTRUCTION COMPANY

BIDDER NO 4 BIDDER NO 5 BIDDER NO 6
ITEM ESTIMATED UNIT UNIT UNIT

NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
-----------------------------------------------------------------------------------------------------------------------------------
20101 CLEARING STA. 45.000 137.500 6187.50 100.000 4500.00 137.500 6187.50
20102 CLEARING I.D. 100.000 9.750 975.00 10.000 1000.00 9.750 975.00
20104 GRUBBING STA. 45.000 137.500 6187.50 100.000 4500.00 137.500 6187.50
20105 GRUBBING I.D. 100.000 9.750 975.00 12.100 1210.00 9.750 975.00
20335 REMOVING SMALL PIPE CULVERTS EACH 30.000 160.000 4800.00 100.000 3000.00 75.000 2250.00
20371 REMOVING OLD STRUCTURE, STATIO LS 1.000 2400.000 2400.00 1500.000 1500.00 1000.000 1000.00

122+00
20372 REMOVING OLD STRUCTURE, STATIO LS 1.000 8250.000 8250.00 2600.000 2600.00 8250.000 8250.00

82+00
20373 REMOVING OLD STRUCTURE, STATIO LS 1.000 3500.000 3500.00 1350.000 1350.00 3500.000 3500.00

168+50
20401 REMOVING PAVEMENT S.Y. 25400.000 1.770 44958.00 2.400 60960.00 2.000 50800.00
20402 REMOVING ASPHALTIC SURFACE S.Y. 700.000 1.500 1050.00 1.250 875.00 2.000 1400.00
20405 REMOVING CURB AND GUTTER L.F. 4700.000 1.000 4700.00 1.000 4700.00 1.750 8225.00
20406 REMOVING CONCRETE SIDEWALK S.Y. 200.000 5.000 1000.00 3.000 600.00 2.500 500.00
20411 REMOVING GUARDRAIL L.F. 630.000 0.900 567.00 0.800 504.00 0.900 567.00
20412 REMOVING FENCE L.F. 200.000 1.000 200.00 0.750 150.00 1.000 200.00
20414 REMOVING MANHOLES EACH 8.000 250.000 2000.00 200.000 1600.00 250.000 2000.00
20416 REMOVING INLETS EACH 14.000 200.000 2800.00 175.000 2450.00 100.000 1400.00
20422 REMOVING CONCRETE BASES EACH 5.000 50.000 250.00 175.000 875.00 50.000 250.00
20494 ABANDONING CULVERT PIPES EACH 1.000 300.000 300.00 100.000 100.00 500.000 500.00
20501 COMMON EXCAVATION C.Y. 138500.000 4.550 630175.00 2.550 353175.00 3.300 457050.00
20620 EXCAVATION FOR STRUCTURES, CUL LS 1.000 2000.000 2000.00 1400.000 1400.00 2000.000 2000.00

C-44-83
20621 EXCAVATION FOR STRUCTURES, CUL LS 1.000 4000.000 4000.00 2100.000 2100.00 4000.000 4000.00

C-44-2149
20622 EXCAVATION FOR STRUCTURES, CUL LS 1.000 16000.000 16000.00 5100.000 5100.00 7000.000 7000.00

C-44-86
21001 STRUCTURE BACKFILL C.Y. 3900.000 10.000 39000.00 7.950 31005.00 21.000 81900.00
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21301 FINISHING ROADWAY LS 1.000 5000.000 5000.00 7500.000 7500.00 6000.000 6000.00
30404 CRUSHED AGGREGATE BASE COURSE TON 78000.000 5.600 436800.00 5.020 391560.00 7.400 577200.00
30426 BREAKER RUN STONE TON 32400.000 4.990 161676.00 6.000 194400.00 6.950 225180.00
40204 ASPHALTIC MATERIAL FOR TACK CO GAL. 650.000 1.650 1072.50 1.650 1072.50 1.650 1072.50
40301 QMP, ASPHALTIC MIXTURE TON 6780.000 0.750 5085.00 0.750 5085.00 0.750 5085.00
40501 ASPHALTIC MATERIAL FOR PLANT M TON 410.000 197.000 80770.00 197.000 80770.00 197.000 80770.00
40722 ASPHALTIC CONCRETE PAVEMENT, T TON 3360.000 28.750 96600.00 28.750 96600.00 28.750 96600.00
40724 ASPHALTIC CONCRETE PAVEMENT, T TON 3420.000 32.000 109440.00 32.000 109440.00 32.000 109440.00
40728 DENSITY INCENTIVE, ASPHALTIC C DOL 4340.000 1.000 4340.00 1.000 4340.00 1.000 4340.00
41105 ASPHALTIC SURF, DRIVEWAYS & FI TON 360.000 58.500 21060.00 58.500 21060.00 58.500 21060.00
41106 ASPHALTIC SURFACE, TEMPORARY TON 1890.000 45.000 85050.00 45.000 85050.00 45.000 85050.00
41510 CONCRETE PAVEMENT, 10-INCH S.Y. 93000.000 19.060 1772580.00 20.880 1941840.00 19.060 1772580.00
41520 H.E.S. CONCRETE PAVEMENT, 10-I S.Y. 5750.000 23.220 133515.00 28.880 166060.00 23.220 133515.00
41605 CONCRETE DRIVEWAY, 6-INCH S.Y. 2310.000 24.720 57103.20 23.250 53707.50 23.500 54285.00
41607 CONCRETE DRIVEWAY, 8-INCH S.Y. 455.000 27.700 12603.50 28.000 12740.00 26.500 12057.50
41654 DOWEL BARS EACH 72.000 10.000 720.00 16.000 1152.00 10.000 720.00
41665 CONCRETE PAVEMENT GAPS EACH 8.000 1000.000 8000.00 1500.000 12000.00 1000.000 8000.00
50261 CONC MASONRY ANCHORS, TYPE S, EACH 89.000 48.000 4272.00 17.000 1513.00 48.000 4272.00
50401 CONCRETE MASONRY, CULVERTS C.Y. 433.000 344.000 148952.00 284.000 122972.00 344.000 148952.00
50409 CONCRETE MASONRY, ENDWALLS C.Y. 28.000 450.000 12600.00 450.000 12600.00 450.000 12600.00
50505 HIGH STRENGTH BAR STEEL REINF. LB. 48610.000 0.750 36457.50 0.422 20513.42 0.750 36457.50
51605 RUBBERIZED MEMBRANE WATERPROOF S.Y. 78.000 3.000 234.00 16.500 1287.00 30.000 2340.00
52001 CULVERT PIPE, CLASS III, 12-IN L.F. 118.000 14.640 1727.52 19.000 2242.00 18.250 2153.50
52002 CULVERT PIPE, CLASS III, 15-IN L.F. 32.000 16.200 518.40 20.000 640.00 19.750 632.00
52003 CULVERT PIPE, CLASS III, 18-IN L.F. 500.000 17.750 8875.00 21.000 10500.00 19.650 9825.00
52059 APRON ENDWALLS FOR CULVERT PIP EACH 6.000 52.050 312.30 80.000 480.00 113.100 678.60
52060 APRON ENDWALLS FOR CULVERT PIP EACH 2.000 62.060 124.12 90.000 180.00 123.500 247.00
52061 APRON ENDWALLS FOR CULVERT PIP EACH 22.000 75.080 1651.76 100.000 2200.00 147.750 3250.50
52084 TEMPORARY CULVERT PIPE, 24-INC L.F. 18.000 24.860 447.48 31.000 558.00 34.800 626.40
52085 TEMPORARY CULVERT PIPE, 30-INC L.F. 18.000 30.820 554.76 37.000 666.00 52.500 945.00
52141 CORRUGATED STEEL PIPE ARCH, 49 L.F. 474.000 45.750 21685.50 46.000 21804.00 52.600 24932.40
52205 RCCP, CL III, 24-INCH L.F. 16.000 28.800 460.80 41.000 656.00 49.100 785.60
52211 RCCP, CL III, 48-INCH L.F. 282.000 62.000 17484.00 71.500 20163.00 77.250 21784.50
52260 RCCP, APRON ENDWALLS, 12-INCH EACH 25.000 433.390 10834.75 570.000 14250.00 568.400 14210.00
52262 RCCP, APRON ENDWALLS, 18-INCH EACH 7.000 495.610 3469.27 625.000 4375.00 620.000 4340.00
52263 RCCP, APRON ENDWALLS, 21-INCH EACH 1.000 524.350 524.35 650.000 650.00 645.000 645.00
52264 RCCP, APRON ENDWALLS, 24-INCH EACH 1.000 572.070 572.07 700.000 700.00 687.020 687.02
52266 RCCP, APRON ENDWALLS, 30-INCH EACH 4.000 615.310 2461.24 725.000 2900.00 745.300 2981.20
52267 RCCP, APRON ENDWALLS, 36-INCH EACH 4.000 862.680 3450.72 965.000 3860.00 1057.000 4228.00
52474 SALV APRON ENDWALLS FOR CLVT P EACH 2.000 148.000 296.00 215.000 430.00 350.000 700.00
52475 SALV APRON ENDWALLS FOR CLVT P EACH 1.000 240.000 240.00 255.000 255.00 375.000 375.00
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60120 CONCRETE CURB AND GUTTER, 18-I L.F. 275.000 10.120 2783.00 9.000 2475.00 10.120 2783.00
60133 CONCRETE CURB AND GUTTER, 30-I L.F. 160.000 11.160 1785.60 10.000 1600.00 11.160 1785.60
60135 CONCRETE CURB AND GUTTER, 30-I L.F. 35050.000 6.430 225371.50 6.500 227825.00 6.430 225371.50
60136 CONCRETE CURB AND GUTTER, 30-I L.F. 2330.000 6.810 15867.30 6.600 15378.00 6.250 14562.50
60205 CONCRETE SIDEWALK, 5-INCH S.F. 47500.000 2.250 106875.00 2.250 106875.00 2.180 103550.00
60602 HEAVY RIPRAP C.Y. 40.000 40.000 1600.00 32.000 1280.00 32.000 1280.00
60604 MEDIUM RANDOM RIPRAP C.Y. 185.000 32.000 5920.00 32.000 5920.00 32.000 5920.00
60825 REINF CONC PIPE, CLASS III, SS L.F. 7017.000 18.000 126306.00 20.500 143848.50 24.350 170863.95
60826 REINF CONC PIPE, CLASS III, SS L.F. 211.000 21.500 4536.50 21.650 4568.15 25.650 5412.15
60827 REINF CONC PIPE, CLASS III, SS L.F. 3156.000 22.000 69432.00 22.500 71010.00 27.350 86316.60
60828 REINF CONC PIPE, CLASS III, SS L.F. 761.000 29.000 22069.00 25.450 19367.45 34.850 26520.85
60829 REINF CONC PIPE, CLASS III, SS L.F. 2430.000 31.000 75330.00 26.500 64395.00 37.600 91368.00
60831 REINF CONC PIPE, CLASS III, SS L.F. 2171.000 36.000 78156.00 34.400 74682.40 50.800 110286.80
60833 REINF CONC PIPE, CLASS III, SS L.F. 1023.000 46.000 47058.00 48.500 49615.50 61.150 62556.45
60850 REINF CONC PIPE, CLASS IV, SS, L.F. 895.000 19.750 17676.25 21.500 19242.50 24.500 21927.50
60851 REINF CONC PIPE, CLASS IV, SS, L.F. 178.000 21.500 3827.00 21.750 3871.50 25.750 4583.50
60852 REINF CONC PIPE, CLASS IV, SS, L.F. 73.000 27.000 1971.00 25.000 1825.00 30.350 2215.55
60853 REINF CONC PIPE, CLASS IV, SS, L.F. 237.000 35.000 8295.00 28.000 6636.00 37.050 8780.85
60856 REINF CONC PIPE, CLASS IV, SS, L.F. 255.000 45.000 11475.00 39.000 9945.00 57.050 14547.75
61110 MANHOLES, TYPE 1 EACH 41.000 1030.000 42230.00 1200.000 49200.00 821.300 33673.30
61112 MANHOLES, TYPE 3 EACH 23.000 2200.000 50600.00 2600.000 59800.00 2020.000 46460.00
61121 INLETS, TYPE 1 EACH 27.000 517.000 13959.00 780.000 21060.00 485.000 13095.00
61122 INLETS, TYPE 3 EACH 194.000 615.000 119310.00 740.000 143560.00 575.000 111550.00
61151 MANHOLE COVERS, TYPE J EACH 60.000 248.000 14880.00 235.000 14100.00 275.000 16500.00
61158 INLET COVERS, TYPE B-A EACH 27.000 341.000 9207.00 320.000 8640.00 325.000 8775.00
61163 INLET COVERS, TYPE C EACH 4.000 250.000 1000.00 230.000 920.00 275.000 1100.00
61172 INLET COVERS, TYPE HM-GJ EACH 177.000 341.000 60357.00 320.000 56640.00 340.000 60180.00
61173 INLET COVERS, TYPE HM-GJ-S EACH 17.000 341.000 5797.00 320.000 5440.00 325.000 5525.00
61408 STEEL PLATE BEAM GUARD, CLASS L.F. 150.000 10.000 1500.00 10.000 1500.00 10.000 1500.00
61435 STL PLT BM GRD, ENRGY ABSORB T EACH 8.000 1700.000 13600.00 1700.000 13600.00 1700.000 13600.00
61910 MOBILIZATION LS 1.000 165831.000 165831.00 380700.000 380700.00 115080.000 115080.00
62001 CONCRETE CORRUGATED MEDIAN S.F. 4540.000 4.350 19749.00 3.750 17025.00 3.800 17252.00
62003 CONCRETE MEDIAN SLOPED NOSE S.F. 2100.000 5.170 10857.00 3.500 7350.00 4.800 10080.00
62101 LANDMARK REFERENCE MONUMENTS EACH 4.000 100.000 400.00 100.000 400.00 100.000 400.00
62111 LANDMARK REF MONUMENTS & CAST EACH 1.000 400.000 400.00 400.000 400.00 400.000 400.00
62203 ASPHALTIC FLUMES S.Y. 125.000 36.000 4500.00 36.000 4500.00 36.000 4500.00
62302 DUST CONTROL SURFACE TREATMENT S.Y. 243900.000 0.100 24390.00 0.100 24390.00 0.100 24390.00
62401 WATER MGAL 490.000 13.000 6370.00 18.000 8820.00 15.000 7350.00
62501 TOPSOIL S.Y. 92750.000 1.330 123357.50 0.750 69562.50 1.750 162312.50
62505 SALVAGED TOPSOIL S.Y. 12750.000 1.330 16957.50 0.750 9562.50 0.650 8287.50
62703 MULCHING TON 6.600 190.000 1254.00 190.000 1254.00 190.000 1254.00
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62815 SILT FENCE, DELIVERED L.F. 18400.000 0.750 13800.00 0.750 13800.00 0.750 13800.00
62816 SILT FENCE, INSTALLED L.F. 18400.000 0.750 13800.00 0.750 13800.00 0.750 13800.00
62817 SILT FENCE MAINTENANCE L.F. 4650.000 0.010 46.50 0.010 46.50 0.010 46.50
62819 MOBILIZATIONS, EROSION CONTROL EACH 6.000 100.000 600.00 100.000 600.00 100.000 600.00
62821 MOBILIZATIONS, EMERGENCY EROSI EACH 6.000 100.000 600.00 100.000 600.00 100.000 600.00
62832 EROSION MAT, DELIVERED, CLASS S.Y. 8000.000 0.690 5520.00 0.690 5520.00 0.690 5520.00
62833 EROSION MAT, INSTALLED, CLASS S.Y. 8000.000 0.690 5520.00 0.690 5520.00 0.690 5520.00
62834 EROSION MAT, DELIVERED, CLASS S.Y. 1100.000 1.700 1870.00 1.700 1870.00 1.700 1870.00
62835 EROSION MAT, INSTALLED, CLASS S.Y. 1100.000 1.700 1870.00 1.700 1870.00 1.700 1870.00
62872 INLET PROTECTION, TYPE C EACH 193.000 30.000 5790.00 20.000 3860.00 30.000 5790.00
62875 TEMPORARY DITCH CHECKS, DELIVE L.F. 120.000 3.000 360.00 3.000 360.00 3.000 360.00
62876 TEMPORARY DITCH CHECKS, INSTAL L.F. 120.000 3.000 360.00 3.000 360.00 3.000 360.00
62880 CULVERT PIPE DITCH CHECKS EACH 39.000 33.000 1287.00 33.000 1287.00 33.000 1287.00
62905 FERTILIZER, TYPE B CWT. 66.000 25.000 1650.00 25.000 1650.00 25.000 1650.00
63003 SEEDING, TEMPORARY LB. 1335.000 1.920 2563.20 1.920 2563.20 1.920 2563.20
63010 SEEDING, MIXTURE NO. 30 LB. 755.000 4.000 3020.00 4.000 3020.00 4.000 3020.00
63011 SEEDING, MIXTURE NO. 40 LB. 1030.000 4.000 4120.00 4.000 4120.00 4.000 4120.00
63103 WATERING SODDED AREAS MGAL 64.000 20.000 1280.00 20.000 1280.00 20.000 1280.00
63110 LAWN SOD S.Y. 5550.000 2.300 12765.00 2.300 12765.00 2.300 12765.00
64181 OVERHEAD SIGN SUPPORT, STRUCTU LS 1.000 5400.000 5400.00 5400.000 5400.00 5400.000 5400.00

S-44-0020
64182 OVERHEAD SIGN SUPPORT, STRUCTU LS 1.000 5400.000 5400.00 5400.000 5400.00 5400.000 5400.00

S-44-0021
64183 OVERHEAD SIGN SUPPORT, STRUCTU LS 1.000 5400.000 5400.00 5400.000 5400.00 5400.000 5400.00

S-44-0022
64184 OVERHEAD SIGN SUPPORT, STRUCTU LS 1.000 5400.000 5400.00 5400.000 5400.00 5400.000 5400.00

S-44-0023
64220 FIELD OFFICE, TYPE C LS 1.000 10000.000 10000.00 14000.000 14000.00 9500.000 9500.00
64301 TRAFFIC CONTROL LS 1.000 3000.000 3000.00 3000.000 3000.00 1000.000 1000.00
64313 TRAFFIC CONTROL, DRUMS DAYS 29234.000 0.200 5846.80 0.200 5846.80 0.500 14617.00
64318 TRAFFIC CONTROL, BARRICADES, T DAYS 16838.000 0.400 6735.20 0.400 6735.20 0.400 6735.20
64321 TRAFFIC CONTROL, WARNING LIGHT DAYS 22209.000 0.150 3331.35 0.150 3331.35 0.200 4441.80
64323 TRAFFIC CONTROL, WARNING LIGHT DAYS 8438.000 0.200 1687.60 0.200 1687.60 0.250 2109.50
64326 TRAFFIC CONTROL, SIGNS DAYS 15640.000 0.400 6256.00 0.400 6256.00 0.400 6256.00
64501 GEOTEXTILE FABRIC, TYPE SAS S.Y. 180.000 5.000 900.00 2.000 360.00 5.000 900.00
64505 GEOTEXTILE FABRIC, TYPE R S.Y. 400.000 2.000 800.00 2.000 800.00 2.000 800.00
64506 GEOTEXTILE FABRIC, TYPE HR S.Y. 60.000 2.500 150.00 1.900 114.00 2.000 120.00
64602 PAVEMENT MARKING, 4-INCH, EPOX L.F. 58350.000 0.380 22173.00 0.380 22173.00 0.380 22173.00
64618 PVMT MRKNG, CHANNELIZING, 8-IN L.F. 5920.000 0.700 4144.00 0.700 4144.00 0.700 4144.00
64642 REMOVING PAVEMENT MARKINGS L.F. 1850.000 0.250 462.50 0.250 462.50 0.250 462.50
64710 PVMT MRKNG, STOP LINE, 18-INCH L.F. 80.000 4.000 320.00 4.000 320.00 4.000 320.00
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64734 PAVEMENT MARKING, ARROWS, TYPE EACH 42.000 100.000 4200.00 100.000 4200.00 100.000 4200.00
64758 PAVEMENT MARKING, WORDS, EPOXY EACH 1.000 120.000 120.00 120.000 120.00 120.000 120.00
64770 PVMT MRKNG, DIAGONAL, 12-INCH, L.F. 550.000 4.000 2200.00 4.000 2200.00 4.000 2200.00
64778 PAVEMENT MARKING, CURB, EPOXY L.F. 710.000 3.000 2130.00 3.000 2130.00 3.000 2130.00
64790 PAVEMENT MARKING, ISLAND NOSE, EACH 33.000 60.000 1980.00 60.000 1980.00 60.000 1980.00
64902 TEMP PVMT MRKG, 4-INCH, REFLEC L.F. 19200.000 0.200 3840.00 0.200 3840.00 0.070 1344.00
64904 TEMP PVMT MRKG, 4-INCH, REMOVA L.F. 22600.000 0.900 20340.00 0.900 20340.00 0.850 19210.00
64921 TEMP PVMT MRKNG, RAISED MARKER EACH 230.000 2.750 632.50 2.750 632.50 2.500 575.00
65040 CONSTRUCTION STAKING, STORM SE EACH 328.000 50.000 16400.00 50.000 16400.00 59.000 19352.00
65045 CONSTRUCTION STAKING, SUBGRADE L.F. 34372.000 0.100 3437.20 0.100 3437.20 0.320 10999.04
65050 CONSTRUCTION STAKING, CABC L.F. 7318.000 0.600 4390.80 0.600 4390.80 0.320 2341.76
65055 CONSTRUCTION STAKING, CURB, GU L.F. 2855.000 0.700 1998.50 0.700 1998.50 0.590 1684.45
65065 CONSTRUCTION STAKING, STRUCT L LS 1.000 400.000 400.00 400.000 400.00 250.000 250.00

C-44-86
65066 CONSTRUCTION STAKING, STRUCT L LS 1.000 200.000 200.00 200.000 200.00 650.000 650.00

C-44-83
65067 CONSTRUCTION STAKING, STRUCT L LS 1.000 400.000 400.00 400.000 400.00 650.000 650.00

C-44-2149
65070 CONSTRUCTION STAKING, CONCRETE L.F. 27678.000 0.600 16606.80 0.600 16606.80 0.720 19928.16
65099 CONSTRUCTION STAKING, INITIAL L.F. 34129.000 0.500 17064.50 0.500 17064.50 0.520 17747.08
65216 NONMETALLIC CONDUIT, SCHEDULE L.F. 1673.000 3.000 5019.00 2.240 3747.52 3.000 5019.00
65219 NONMETALLIC CONDUIT, SCHEDULE L.F. 184.000 3.500 644.00 4.000 736.00 3.500 644.00
65221 NONMETALLIC CONDUIT, SCHEDULE L.F. 2078.000 5.000 10390.00 3.600 7480.80 5.000 10390.00
65250 LOOP DETECTOR CONDUIT L.F. 1832.000 3.000 5496.00 3.100 5679.20 3.000 5496.00
65255 LOOP DETECTOR SLOTS L.F. 28.000 14.000 392.00 10.000 280.00 14.000 392.00
65301 PULL BOXES, STEEL, 12X24-INCH EACH 41.000 300.000 12300.00 217.200 8905.20 300.000 12300.00
65307 PULL BOXES, STEEL, GROUNDED, 2 EACH 31.000 400.000 12400.00 313.500 9718.50 400.000 12400.00
65401 CONCRETE BASES, TYPE 1 EACH 14.000 325.000 4550.00 341.000 4774.00 325.000 4550.00
65402 CONCRETE BASES, TYPE 2 EACH 8.000 475.000 3800.00 565.000 4520.00 475.000 3800.00
65418 CONCRETE CONTROL CABINET BASES EACH 2.000 650.000 1300.00 600.000 1200.00 650.000 1300.00
65425 PEDESTAL BASES EACH 14.000 100.000 1400.00 92.000 1288.00 100.000 1400.00
65430 TRNSFRMR BASE STD, 11 1/2-IN B EACH 8.000 200.000 1600.00 212.000 1696.00 200.000 1600.00
65524 TRAFF SIGNAL CABLE, 5 CONDUCTO L.F. 221.000 1.000 221.00 0.760 167.96 1.000 221.00
65526 TRAFF SIGNAL CABLE, 7 CONDUCTO L.F. 821.000 1.100 903.10 0.610 500.81 1.100 903.10
65530 TRAFF SIGNAL CABLE, 12 CONDUCT L.F. 2245.000 1.250 2806.25 1.080 2424.60 1.250 2806.25
65545 TYP UF CABLE 2 CNDUCTR, NO. 12 L.F. 1566.000 0.550 861.30 0.640 1002.24 0.550 861.30
65557 ELECTRICAL WIRE, TRAFFIC SIGNA L.F. 3830.000 0.500 1915.00 0.710 2719.30 0.500 1915.00
65566 ELECTRICAL WIRE, LIGHTING, NO. L.F. 800.000 0.400 320.00 0.220 176.00 0.400 320.00
65580 LOOP DETECTOR LEAD IN CABLE L.F. 6950.000 0.900 6255.00 0.610 4239.50 0.900 6255.00
65585 LOOP DETECTOR WIRE L.F. 5780.000 0.400 2312.00 0.300 1734.00 0.400 2312.00
65703 POLES, TYPE 3 EACH 8.000 1050.000 8400.00 1202.000 9616.00 1050.000 8400.00
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65732 TRAFF SIGNAL STANDARDS, ALUMIN EACH 7.000 175.000 1225.00 171.000 1197.00 175.000 1225.00
65733 TRAFF SIGNAL STANDARDS, ALUMIN EACH 7.000 185.000 1295.00 190.000 1330.00 185.000 1295.00
65802 TROMBONE ARMS, 15-FOOT EACH 4.000 625.000 2500.00 522.000 2088.00 625.000 2500.00
65803 TROMBONE ARMS, 20-FOOT EACH 4.000 725.000 2900.00 659.000 2636.00 725.000 2900.00
65826 TRAFFIC SIGNAL FACES, 3-12 INC EACH 11.000 250.000 2750.00 376.000 4136.00 250.000 2750.00
65828 TRAFFIC SIGNAL FACES, 5-12 INC EACH 11.000 355.000 3905.00 480.000 5280.00 355.000 3905.00
65829 TRAFFIC SIGNAL FACES, 3-12 INC EACH 2.000 250.000 500.00 376.000 752.00 250.000 500.00
65831 TRAFFIC SIGNAL FACES, 5-12 INC EACH 6.000 355.000 2130.00 450.000 2700.00 355.000 2130.00
65850 TRAFFIC SIGNAL MOUNTING HARDWA LS 1.000 640.000 640.00 440.000 440.00 640.000 640.00

STH 15 / USH 45 / STH 76 INTER
65851 TRAFFIC SIGNAL MOUNTING HARDWA LS 1.000 640.000 640.00 440.000 440.00 640.000 640.00

STH 15 AND GREENWOOD ROAD INTE
65903 LUMINAIRES, UTILITY, 150 WATTS EACH 8.000 210.000 1680.00 197.000 1576.00 210.000 1680.00
65936 LUMNR ARMS TRUSS TYP 4 1/2-IN EACH 8.000 210.000 1680.00 194.000 1552.00 210.000 1680.00
66501 SAWING EXISTING PAVEMENT L.F. 4480.000 0.650 2912.00 0.650 2912.00 0.650 2912.00
66502 SAWING CONCRETE PAVEMENT, FULL L.F. 7520.000 1.500 11280.00 1.500 11280.00 1.500 11280.00
90004 MISC LS 1.000 1500.000 1500.00 1200.000 1200.00 1500.000 1500.00

90004A, REMOVING EXISTING SIGN
STH 15, USH 45 AND STH 76 INTE

90004 MISC LS 1.000 10000.000 10000.00 16515.000 16515.00 10000.000 10000.00
90004B, TEMPORARY TRAFFIC SIGN
INTERSECTION USH 45, STH 15 AN

90004 MISC LS 1.000 3750.000 3750.00 3750.000 3750.00 3750.000 3750.00
90004C, STAINING CONCRETE, STR
C-44-86, INTERIOR WALLS

90004 MISC LS 1.000 1250.000 1250.00 1000.000 1000.00 1250.000 1250.00
90004D, STAINING CONCRETE, STR
C-44-86, WING WALLS

90004 MISC LS 1.000 2500.000 2500.00 1375.000 1375.00 2500.000 2500.00
90004E, ARCHITECTURAL SURFACE
STRUCTURE C-44-86, WING WALLS

90004 MISC LS 1.000 5500.000 5500.00 4512.000 4512.00 5500.000 5500.00
90004F, ELECTRICAL WORK, STRUC
C-44-86

90005 MISC EACH 13.000 750.000 9750.00 450.000 5850.00 500.000 6500.00
90005A, ADJUSTING SANITARY SEW
COVERS, SPECIAL

90005 MISC EACH 13.000 250.000 3250.00 150.000 1950.00 150.000 1950.00
90005B, ADJUST SANITARY CLEANO

90005 MISC EACH 14.000 1750.000 24500.00 575.000 8050.00 1000.000 14000.00
90005C, RECONSTRUCTING SANITAR
MANHOLES, SPECIAL
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90005 MISC EACH 1.000 4500.000 4500.00 2000.000 2000.00 2000.000 2000.00

90005D, SLOTTED VANE DRAIN
90005 MISC EACH 4.000 100.000 400.00 100.000 400.00 100.000 400.00

90005E, STONE OR ROCK DITCH CH
90005 MISC EACH 6.000 150.000 900.00 250.000 1500.00 150.000 900.00

90005F, UTILITY LINE OPENINGS
90030 MISC L.F. 426.000 11.040 4703.04 21.000 8946.00 15.000 6390.00

90030A, 6-INCH MINI STORM SEWE
90030 MISC L.F. 840.000 9.470 7954.80 19.000 15960.00 12.000 10080.00

90030B, MINI STORM SEWER LATER
90030 MISC L.F. 54.000 25.000 1350.00 25.000 1350.00 30.000 1620.00

90030C, STORM SEWER PIPE, PVC-
8-INCH

90030 MISC L.F. 16.000 40.000 640.00 30.000 480.00 62.500 1000.00
90030D, TEMPORARY STORM SEWER

90030 MISC L.F. 330.000 3.000 990.00 3.000 990.00 3.000 990.00
90030E, EROSION CONTROL, FILTE
DELIVERED

90030 MISC L.F. 330.000 3.000 990.00 3.000 990.00 3.000 990.00
90030F, EROSION CONTROL, FILTE
INSTALLED

90030 MISC L.F. 330.000 1.000 330.00 1.000 330.00 1.000 330.00
90030G, EROSION CONTROL, FILTE
MAINTENANCE

90030 MISC L.F. 2490.000 5.770 14367.30 7.000 17430.00 5.770 14367.30
90030H, CONCRETE CURB AND GUTT
18-INCH, TYPE G

90031 MISC S.F. 2750.000 2.000 5500.00 2.000 5500.00 2.000 5500.00
90031A, PAVEMENT MARKING, CONC
CORRUGATED MEDIAN, EPOXY

90034 MISC C.Y. 25.000 50.000 1250.00 20.000 500.00 50.000 1250.00
90034A, SEDIMENT BASIN EXCAVAT

90329 GRADE, SHAPE & FINISH FOR BEAM EACH 1.000 1540.000 1540.00 400.000 400.00 400.000 400.00
90365 QMP, BASE COURSES TON 78000.000 0.150 11700.00 0.250 19500.00 0.220 17160.00
90375 QMP, NUCLEAR DENSITY FOR ASPHA TON 6780.000 0.850 5763.00 0.850 5763.00 0.850 5763.00
90413 QMP, URBAN CONCRETE DAY 30.000 1250.000 37500.00 650.000 19500.00 1250.000 37500.00
90414 PVMT STRENGTH INCENTIVE, CONCR DOL 26000.000 1.000 26000.00 1.000 26000.00 1.000 26000.00
90590 PIPE GRATES EACH 10.000 1000.000 10000.00 450.000 4500.00 595.000 5950.00
90997 ON-THE-JOB TRAINING, ASP-1T GR HRS 250.000 2.000 500.00 2.000 500.00 2.000 500.00
90998 ON-THE-JOB TRAINING, ASP-1T AP HRS. 250.000 4.000 1000.00 4.000 1000.00 4.000 1000.00
90999 ON-THE-JOB TRAINING, ASP-1 HRS. 1000.000 2.000 2000.00 2.000 2000.00 2.000 2000.00
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BIDDER NO 1: STREU CONSTRUCTION CO.
BIDDER NO 2: VINTON CONSTRUCTION COMPANY
BIDDER NO 3: THE ZIGNEGO COMPANIES
BIDDER NO 4: JAMES PETERSON SONS, INC.
BIDDER NO 5: JAMES CAPE & SONS CO.
BIDDER NO 6: MUSSON BROS., INC.
BIDDER NO 7: MASHUDA CONTRACTORS,INC.
BIDDER NO 8: HOFFMAN CONSTRUCTION COMPANY

BIDDER NO 7 BIDDER NO 8 BIDDER NO 9
ITEM ESTIMATED UNIT UNIT UNIT

NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
-----------------------------------------------------------------------------------------------------------------------------------
20101 CLEARING STA. 45.000 137.500 6187.50 138.000 6210.00 0.000 0.00
20102 CLEARING I.D. 100.000 9.750 975.00 10.000 1000.00 0.000 0.00
20104 GRUBBING STA. 45.000 137.500 6187.50 138.000 6210.00 0.000 0.00
20105 GRUBBING I.D. 100.000 9.750 975.00 10.000 1000.00 0.000 0.00
20335 REMOVING SMALL PIPE CULVERTS EACH 30.000 150.000 4500.00 200.000 6000.00 0.000 0.00
20371 REMOVING OLD STRUCTURE, STATIO LS 1.000 1000.000 1000.00 3000.000 3000.00 0.000 0.00

122+00
20372 REMOVING OLD STRUCTURE, STATIO LS 1.000 8250.000 8250.00 8250.000 8250.00 0.000 0.00

82+00
20373 REMOVING OLD STRUCTURE, STATIO LS 1.000 3500.000 3500.00 3500.000 3500.00 0.000 0.00

168+50
20401 REMOVING PAVEMENT S.Y. 25400.000 2.000 50800.00 2.500 63500.00 0.000 0.00
20402 REMOVING ASPHALTIC SURFACE S.Y. 700.000 2.000 1400.00 1.000 700.00 0.000 0.00
20405 REMOVING CURB AND GUTTER L.F. 4700.000 2.000 9400.00 2.500 11750.00 0.000 0.00
20406 REMOVING CONCRETE SIDEWALK S.Y. 200.000 2.000 400.00 2.500 500.00 0.000 0.00
20411 REMOVING GUARDRAIL L.F. 630.000 0.900 567.00 1.000 630.00 0.000 0.00
20412 REMOVING FENCE L.F. 200.000 0.500 100.00 1.000 200.00 0.000 0.00
20414 REMOVING MANHOLES EACH 8.000 150.000 1200.00 200.000 1600.00 0.000 0.00
20416 REMOVING INLETS EACH 14.000 150.000 2100.00 150.000 2100.00 0.000 0.00
20422 REMOVING CONCRETE BASES EACH 5.000 50.000 250.00 100.000 500.00 0.000 0.00
20494 ABANDONING CULVERT PIPES EACH 1.000 1500.000 1500.00 200.000 200.00 0.000 0.00
20501 COMMON EXCAVATION C.Y. 138500.000 4.000 554000.00 5.370 743745.00 0.000 0.00
20620 EXCAVATION FOR STRUCTURES, CUL LS 1.000 2000.000 2000.00 2000.000 2000.00 0.000 0.00

C-44-83
20621 EXCAVATION FOR STRUCTURES, CUL LS 1.000 4000.000 4000.00 4000.000 4000.00 0.000 0.00

C-44-2149
20622 EXCAVATION FOR STRUCTURES, CUL LS 1.000 7500.000 7500.00 10000.000 10000.00 0.000 0.00

C-44-86
21001 STRUCTURE BACKFILL C.Y. 3900.000 8.000 31200.00 8.000 31200.00 0.000 0.00
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21301 FINISHING ROADWAY LS 1.000 1000.000 1000.00 1100.000 1100.00 0.000 0.00
30404 CRUSHED AGGREGATE BASE COURSE TON 78000.000 7.600 592800.00 6.930 540540.00 0.000 0.00
30426 BREAKER RUN STONE TON 32400.000 6.600 213840.00 6.380 206712.00 0.000 0.00
40204 ASPHALTIC MATERIAL FOR TACK CO GAL. 650.000 1.650 1072.50 1.650 1072.50 0.000 0.00
40301 QMP, ASPHALTIC MIXTURE TON 6780.000 0.750 5085.00 0.750 5085.00 0.000 0.00
40501 ASPHALTIC MATERIAL FOR PLANT M TON 410.000 197.000 80770.00 197.000 80770.00 0.000 0.00
40722 ASPHALTIC CONCRETE PAVEMENT, T TON 3360.000 28.750 96600.00 28.750 96600.00 0.000 0.00
40724 ASPHALTIC CONCRETE PAVEMENT, T TON 3420.000 32.000 109440.00 32.000 109440.00 0.000 0.00
40728 DENSITY INCENTIVE, ASPHALTIC C DOL 4340.000 1.000 4340.00 1.000 4340.00 0.000 0.00
41105 ASPHALTIC SURF, DRIVEWAYS & FI TON 360.000 58.500 21060.00 58.500 21060.00 0.000 0.00
41106 ASPHALTIC SURFACE, TEMPORARY TON 1890.000 45.000 85050.00 45.000 85050.00 0.000 0.00
41510 CONCRETE PAVEMENT, 10-INCH S.Y. 93000.000 19.060 1772580.00 21.210 1972530.00 0.000 0.00
41520 H.E.S. CONCRETE PAVEMENT, 10-I S.Y. 5750.000 23.220 133515.00 29.210 167957.50 0.000 0.00
41605 CONCRETE DRIVEWAY, 6-INCH S.Y. 2310.000 24.720 57103.20 23.250 53707.50 0.000 0.00
41607 CONCRETE DRIVEWAY, 8-INCH S.Y. 455.000 27.700 12603.50 28.000 12740.00 0.000 0.00
41654 DOWEL BARS EACH 72.000 10.000 720.00 16.000 1152.00 0.000 0.00
41665 CONCRETE PAVEMENT GAPS EACH 8.000 1000.000 8000.00 1500.000 12000.00 0.000 0.00
50261 CONC MASONRY ANCHORS, TYPE S, EACH 89.000 48.000 4272.00 48.000 4272.00 0.000 0.00
50401 CONCRETE MASONRY, CULVERTS C.Y. 433.000 344.000 148952.00 344.000 148952.00 0.000 0.00
50409 CONCRETE MASONRY, ENDWALLS C.Y. 28.000 520.000 14560.00 450.000 12600.00 0.000 0.00
50505 HIGH STRENGTH BAR STEEL REINF. LB. 48610.000 0.750 36457.50 0.750 36457.50 0.000 0.00
51605 RUBBERIZED MEMBRANE WATERPROOF S.Y. 78.000 30.000 2340.00 30.000 2340.00 0.000 0.00
52001 CULVERT PIPE, CLASS III, 12-IN L.F. 118.000 17.500 2065.00 19.000 2242.00 0.000 0.00
52002 CULVERT PIPE, CLASS III, 15-IN L.F. 32.000 19.500 624.00 21.000 672.00 0.000 0.00
52003 CULVERT PIPE, CLASS III, 18-IN L.F. 500.000 21.000 10500.00 23.000 11500.00 0.000 0.00
52059 APRON ENDWALLS FOR CULVERT PIP EACH 6.000 75.000 450.00 75.000 450.00 0.000 0.00
52060 APRON ENDWALLS FOR CULVERT PIP EACH 2.000 85.000 170.00 86.000 172.00 0.000 0.00
52061 APRON ENDWALLS FOR CULVERT PIP EACH 22.000 100.000 2200.00 101.000 2222.00 0.000 0.00
52084 TEMPORARY CULVERT PIPE, 24-INC L.F. 18.000 24.000 432.00 25.000 450.00 0.000 0.00
52085 TEMPORARY CULVERT PIPE, 30-INC L.F. 18.000 30.000 540.00 35.000 630.00 0.000 0.00
52141 CORRUGATED STEEL PIPE ARCH, 49 L.F. 474.000 45.650 21638.10 51.000 24174.00 0.000 0.00
52205 RCCP, CL III, 24-INCH L.F. 16.000 37.180 594.88 34.000 544.00 0.000 0.00
52211 RCCP, CL III, 48-INCH L.F. 282.000 75.590 21316.38 82.000 23124.00 0.000 0.00
52260 RCCP, APRON ENDWALLS, 12-INCH EACH 25.000 253.000 6325.00 250.000 6250.00 0.000 0.00
52262 RCCP, APRON ENDWALLS, 18-INCH EACH 7.000 315.000 2205.00 308.000 2156.00 0.000 0.00
52263 RCCP, APRON ENDWALLS, 21-INCH EACH 1.000 344.000 344.00 335.000 335.00 0.000 0.00
52264 RCCP, APRON ENDWALLS, 24-INCH EACH 1.000 397.000 397.00 379.000 379.00 0.000 0.00
52266 RCCP, APRON ENDWALLS, 30-INCH EACH 4.000 445.000 1780.00 419.000 1676.00 0.000 0.00
52267 RCCP, APRON ENDWALLS, 36-INCH EACH 4.000 707.000 2828.00 647.000 2588.00 0.000 0.00
52474 SALV APRON ENDWALLS FOR CLVT P EACH 2.000 125.000 250.00 200.000 400.00 0.000 0.00
52475 SALV APRON ENDWALLS FOR CLVT P EACH 1.000 200.000 200.00 250.000 250.00 0.000 0.00



 

 

DATE 01/15/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 148
CERTIFIED BY DIVISION OF HIGHWAYS
TITLE CONTRACT AND ESTIMATE ENGINEER

REPORT OF ALL BIDS RECEIVED LETTING DATE: 01/14/03

PROPOSAL: 20030114015

BIDDER NO 7 BIDDER NO 8 BIDDER NO 9
60120 CONCRETE CURB AND GUTTER, 18-I L.F. 275.000 10.120 2783.00 9.000 2475.00 0.000 0.00
60133 CONCRETE CURB AND GUTTER, 30-I L.F. 160.000 11.160 1785.60 10.000 1600.00 0.000 0.00
60135 CONCRETE CURB AND GUTTER, 30-I L.F. 35050.000 6.430 225371.50 6.500 227825.00 0.000 0.00
60136 CONCRETE CURB AND GUTTER, 30-I L.F. 2330.000 6.810 15867.30 6.600 15378.00 0.000 0.00
60205 CONCRETE SIDEWALK, 5-INCH S.F. 47500.000 2.250 106875.00 2.250 106875.00 0.000 0.00
60602 HEAVY RIPRAP C.Y. 40.000 32.000 1280.00 32.000 1280.00 0.000 0.00
60604 MEDIUM RANDOM RIPRAP C.Y. 185.000 32.000 5920.00 32.000 5920.00 0.000 0.00
60825 REINF CONC PIPE, CLASS III, SS L.F. 7017.000 26.380 185108.46 18.000 126306.00 0.000 0.00
60826 REINF CONC PIPE, CLASS III, SS L.F. 211.000 30.720 6481.92 21.000 4431.00 0.000 0.00
60827 REINF CONC PIPE, CLASS III, SS L.F. 3156.000 35.570 112258.92 24.000 75744.00 0.000 0.00
60828 REINF CONC PIPE, CLASS III, SS L.F. 761.000 38.690 29443.09 28.000 21308.00 0.000 0.00
60829 REINF CONC PIPE, CLASS III, SS L.F. 2430.000 41.970 101987.10 32.000 77760.00 0.000 0.00
60831 REINF CONC PIPE, CLASS III, SS L.F. 2171.000 51.850 112566.35 40.000 86840.00 0.000 0.00
60833 REINF CONC PIPE, CLASS III, SS L.F. 1023.000 66.220 67743.06 52.000 53196.00 0.000 0.00
60850 REINF CONC PIPE, CLASS IV, SS, L.F. 895.000 26.300 23538.50 18.000 16110.00 0.000 0.00
60851 REINF CONC PIPE, CLASS IV, SS, L.F. 178.000 30.720 5468.16 21.000 3738.00 0.000 0.00
60852 REINF CONC PIPE, CLASS IV, SS, L.F. 73.000 36.300 2649.90 25.000 1825.00 0.000 0.00
60853 REINF CONC PIPE, CLASS IV, SS, L.F. 237.000 41.210 9766.77 30.000 7110.00 0.000 0.00
60856 REINF CONC PIPE, CLASS IV, SS, L.F. 255.000 56.660 14448.30 44.000 11220.00 0.000 0.00
61110 MANHOLES, TYPE 1 EACH 41.000 1600.000 65600.00 1000.000 41000.00 0.000 0.00
61112 MANHOLES, TYPE 3 EACH 23.000 3100.000 71300.00 2150.000 49450.00 0.000 0.00
61121 INLETS, TYPE 1 EACH 27.000 747.000 20169.00 500.000 13500.00 0.000 0.00
61122 INLETS, TYPE 3 EACH 194.000 575.000 111550.00 500.000 97000.00 0.000 0.00
61151 MANHOLE COVERS, TYPE J EACH 60.000 300.000 18000.00 245.000 14700.00 0.000 0.00
61158 INLET COVERS, TYPE B-A EACH 27.000 365.000 9855.00 347.000 9369.00 0.000 0.00
61163 INLET COVERS, TYPE C EACH 4.000 300.000 1200.00 248.000 992.00 0.000 0.00
61172 INLET COVERS, TYPE HM-GJ EACH 177.000 305.000 53985.00 347.000 61419.00 0.000 0.00
61173 INLET COVERS, TYPE HM-GJ-S EACH 17.000 305.000 5185.00 347.000 5899.00 0.000 0.00
61408 STEEL PLATE BEAM GUARD, CLASS L.F. 150.000 10.000 1500.00 10.000 1500.00 0.000 0.00
61435 STL PLT BM GRD, ENRGY ABSORB T EACH 8.000 1700.000 13600.00 1700.000 13600.00 0.000 0.00
61910 MOBILIZATION LS 1.000 164080.000 164080.00 242160.000 242160.00 0.000 0.00
62001 CONCRETE CORRUGATED MEDIAN S.F. 4540.000 4.350 19749.00 3.750 17025.00 0.000 0.00
62003 CONCRETE MEDIAN SLOPED NOSE S.F. 2100.000 5.170 10857.00 3.500 7350.00 0.000 0.00
62101 LANDMARK REFERENCE MONUMENTS EACH 4.000 100.000 400.00 100.000 400.00 0.000 0.00
62111 LANDMARK REF MONUMENTS & CAST EACH 1.000 400.000 400.00 400.000 400.00 0.000 0.00
62203 ASPHALTIC FLUMES S.Y. 125.000 36.000 4500.00 36.000 4500.00 0.000 0.00
62302 DUST CONTROL SURFACE TREATMENT S.Y. 243900.000 0.100 24390.00 0.050 12195.00 0.000 0.00
62401 WATER MGAL 490.000 15.000 7350.00 15.000 7350.00 0.000 0.00
62501 TOPSOIL S.Y. 92750.000 0.750 69562.50 1.000 92750.00 0.000 0.00
62505 SALVAGED TOPSOIL S.Y. 12750.000 0.750 9562.50 1.000 12750.00 0.000 0.00
62703 MULCHING TON 6.600 190.000 1254.00 190.000 1254.00 0.000 0.00
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62815 SILT FENCE, DELIVERED L.F. 18400.000 0.800 14720.00 0.800 14720.00 0.000 0.00
62816 SILT FENCE, INSTALLED L.F. 18400.000 0.800 14720.00 0.700 12880.00 0.000 0.00
62817 SILT FENCE MAINTENANCE L.F. 4650.000 0.010 46.50 0.010 46.50 0.000 0.00
62819 MOBILIZATIONS, EROSION CONTROL EACH 6.000 100.000 600.00 100.000 600.00 0.000 0.00
62821 MOBILIZATIONS, EMERGENCY EROSI EACH 6.000 100.000 600.00 100.000 600.00 0.000 0.00
62832 EROSION MAT, DELIVERED, CLASS S.Y. 8000.000 0.690 5520.00 0.690 5520.00 0.000 0.00
62833 EROSION MAT, INSTALLED, CLASS S.Y. 8000.000 0.690 5520.00 0.690 5520.00 0.000 0.00
62834 EROSION MAT, DELIVERED, CLASS S.Y. 1100.000 1.700 1870.00 1.700 1870.00 0.000 0.00
62835 EROSION MAT, INSTALLED, CLASS S.Y. 1100.000 1.700 1870.00 1.700 1870.00 0.000 0.00
62872 INLET PROTECTION, TYPE C EACH 193.000 40.000 7720.00 30.000 5790.00 0.000 0.00
62875 TEMPORARY DITCH CHECKS, DELIVE L.F. 120.000 3.000 360.00 3.000 360.00 0.000 0.00
62876 TEMPORARY DITCH CHECKS, INSTAL L.F. 120.000 3.000 360.00 3.000 360.00 0.000 0.00
62880 CULVERT PIPE DITCH CHECKS EACH 39.000 50.000 1950.00 33.000 1287.00 0.000 0.00
62905 FERTILIZER, TYPE B CWT. 66.000 25.000 1650.00 25.000 1650.00 0.000 0.00
63003 SEEDING, TEMPORARY LB. 1335.000 1.920 2563.20 1.920 2563.20 0.000 0.00
63010 SEEDING, MIXTURE NO. 30 LB. 755.000 4.000 3020.00 4.000 3020.00 0.000 0.00
63011 SEEDING, MIXTURE NO. 40 LB. 1030.000 4.000 4120.00 4.000 4120.00 0.000 0.00
63103 WATERING SODDED AREAS MGAL 64.000 20.000 1280.00 20.000 1280.00 0.000 0.00
63110 LAWN SOD S.Y. 5550.000 2.300 12765.00 2.300 12765.00 0.000 0.00
64181 OVERHEAD SIGN SUPPORT, STRUCTU LS 1.000 6500.000 6500.00 5400.000 5400.00 0.000 0.00

S-44-0020
64182 OVERHEAD SIGN SUPPORT, STRUCTU LS 1.000 6500.000 6500.00 5400.000 5400.00 0.000 0.00

S-44-0021
64183 OVERHEAD SIGN SUPPORT, STRUCTU LS 1.000 6500.000 6500.00 5400.000 5400.00 0.000 0.00

S-44-0022
64184 OVERHEAD SIGN SUPPORT, STRUCTU LS 1.000 6500.000 6500.00 5400.000 5400.00 0.000 0.00

S-44-0023
64220 FIELD OFFICE, TYPE C LS 1.000 7000.000 7000.00 8000.000 8000.00 0.000 0.00
64301 TRAFFIC CONTROL LS 1.000 3000.000 3000.00 1000.000 1000.00 0.000 0.00
64313 TRAFFIC CONTROL, DRUMS DAYS 29234.000 0.200 5846.80 0.500 14617.00 0.000 0.00
64318 TRAFFIC CONTROL, BARRICADES, T DAYS 16838.000 0.400 6735.20 0.400 6735.20 0.000 0.00
64321 TRAFFIC CONTROL, WARNING LIGHT DAYS 22209.000 0.150 3331.35 0.200 4441.80 0.000 0.00
64323 TRAFFIC CONTROL, WARNING LIGHT DAYS 8438.000 0.200 1687.60 0.250 2109.50 0.000 0.00
64326 TRAFFIC CONTROL, SIGNS DAYS 15640.000 0.400 6256.00 0.400 6256.00 0.000 0.00
64501 GEOTEXTILE FABRIC, TYPE SAS S.Y. 180.000 1.780 320.40 3.000 540.00 0.000 0.00
64505 GEOTEXTILE FABRIC, TYPE R S.Y. 400.000 1.740 696.00 2.000 800.00 0.000 0.00
64506 GEOTEXTILE FABRIC, TYPE HR S.Y. 60.000 1.940 116.40 2.000 120.00 0.000 0.00
64602 PAVEMENT MARKING, 4-INCH, EPOX L.F. 58350.000 0.380 22173.00 0.380 22173.00 0.000 0.00
64618 PVMT MRKNG, CHANNELIZING, 8-IN L.F. 5920.000 0.700 4144.00 0.700 4144.00 0.000 0.00
64642 REMOVING PAVEMENT MARKINGS L.F. 1850.000 0.250 462.50 0.250 462.50 0.000 0.00
64710 PVMT MRKNG, STOP LINE, 18-INCH L.F. 80.000 4.000 320.00 4.000 320.00 0.000 0.00
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64734 PAVEMENT MARKING, ARROWS, TYPE EACH 42.000 100.000 4200.00 100.000 4200.00 0.000 0.00
64758 PAVEMENT MARKING, WORDS, EPOXY EACH 1.000 120.000 120.00 120.000 120.00 0.000 0.00
64770 PVMT MRKNG, DIAGONAL, 12-INCH, L.F. 550.000 4.000 2200.00 4.000 2200.00 0.000 0.00
64778 PAVEMENT MARKING, CURB, EPOXY L.F. 710.000 3.000 2130.00 3.000 2130.00 0.000 0.00
64790 PAVEMENT MARKING, ISLAND NOSE, EACH 33.000 60.000 1980.00 60.000 1980.00 0.000 0.00
64902 TEMP PVMT MRKG, 4-INCH, REFLEC L.F. 19200.000 0.200 3840.00 0.070 1344.00 0.000 0.00
64904 TEMP PVMT MRKG, 4-INCH, REMOVA L.F. 22600.000 0.900 20340.00 0.850 19210.00 0.000 0.00
64921 TEMP PVMT MRKNG, RAISED MARKER EACH 230.000 2.750 632.50 2.500 575.00 0.000 0.00
65040 CONSTRUCTION STAKING, STORM SE EACH 328.000 59.000 19352.00 55.000 18040.00 0.000 0.00
65045 CONSTRUCTION STAKING, SUBGRADE L.F. 34372.000 0.320 10999.04 0.530 18217.16 0.000 0.00
65050 CONSTRUCTION STAKING, CABC L.F. 7318.000 0.320 2341.76 0.570 4171.26 0.000 0.00
65055 CONSTRUCTION STAKING, CURB, GU L.F. 2855.000 0.590 1684.45 0.490 1398.95 0.000 0.00
65065 CONSTRUCTION STAKING, STRUCT L LS 1.000 250.000 250.00 475.000 475.00 0.000 0.00

C-44-86
65066 CONSTRUCTION STAKING, STRUCT L LS 1.000 650.000 650.00 475.000 475.00 0.000 0.00

C-44-83
65067 CONSTRUCTION STAKING, STRUCT L LS 1.000 650.000 650.00 950.000 950.00 0.000 0.00

C-44-2149
65070 CONSTRUCTION STAKING, CONCRETE L.F. 27678.000 0.720 19928.16 0.700 19374.60 0.000 0.00
65099 CONSTRUCTION STAKING, INITIAL L.F. 34129.000 0.520 17747.08 0.860 29350.94 0.000 0.00
65216 NONMETALLIC CONDUIT, SCHEDULE L.F. 1673.000 3.000 5019.00 3.000 5019.00 0.000 0.00
65219 NONMETALLIC CONDUIT, SCHEDULE L.F. 184.000 3.500 644.00 3.500 644.00 0.000 0.00
65221 NONMETALLIC CONDUIT, SCHEDULE L.F. 2078.000 5.000 10390.00 5.000 10390.00 0.000 0.00
65250 LOOP DETECTOR CONDUIT L.F. 1832.000 3.000 5496.00 3.000 5496.00 0.000 0.00
65255 LOOP DETECTOR SLOTS L.F. 28.000 14.000 392.00 14.000 392.00 0.000 0.00
65301 PULL BOXES, STEEL, 12X24-INCH EACH 41.000 300.000 12300.00 300.000 12300.00 0.000 0.00
65307 PULL BOXES, STEEL, GROUNDED, 2 EACH 31.000 400.000 12400.00 400.000 12400.00 0.000 0.00
65401 CONCRETE BASES, TYPE 1 EACH 14.000 325.000 4550.00 325.000 4550.00 0.000 0.00
65402 CONCRETE BASES, TYPE 2 EACH 8.000 475.000 3800.00 475.000 3800.00 0.000 0.00
65418 CONCRETE CONTROL CABINET BASES EACH 2.000 650.000 1300.00 650.000 1300.00 0.000 0.00
65425 PEDESTAL BASES EACH 14.000 100.000 1400.00 100.000 1400.00 0.000 0.00
65430 TRNSFRMR BASE STD, 11 1/2-IN B EACH 8.000 200.000 1600.00 200.000 1600.00 0.000 0.00
65524 TRAFF SIGNAL CABLE, 5 CONDUCTO L.F. 221.000 1.000 221.00 1.000 221.00 0.000 0.00
65526 TRAFF SIGNAL CABLE, 7 CONDUCTO L.F. 821.000 1.100 903.10 1.100 903.10 0.000 0.00
65530 TRAFF SIGNAL CABLE, 12 CONDUCT L.F. 2245.000 1.250 2806.25 1.250 2806.25 0.000 0.00
65545 TYP UF CABLE 2 CNDUCTR, NO. 12 L.F. 1566.000 0.550 861.30 0.550 861.30 0.000 0.00
65557 ELECTRICAL WIRE, TRAFFIC SIGNA L.F. 3830.000 0.500 1915.00 0.500 1915.00 0.000 0.00
65566 ELECTRICAL WIRE, LIGHTING, NO. L.F. 800.000 0.400 320.00 0.400 320.00 0.000 0.00
65580 LOOP DETECTOR LEAD IN CABLE L.F. 6950.000 0.900 6255.00 0.900 6255.00 0.000 0.00
65585 LOOP DETECTOR WIRE L.F. 5780.000 0.400 2312.00 0.400 2312.00 0.000 0.00
65703 POLES, TYPE 3 EACH 8.000 1050.000 8400.00 1050.000 8400.00 0.000 0.00
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65732 TRAFF SIGNAL STANDARDS, ALUMIN EACH 7.000 175.000 1225.00 175.000 1225.00 0.000 0.00
65733 TRAFF SIGNAL STANDARDS, ALUMIN EACH 7.000 185.000 1295.00 185.000 1295.00 0.000 0.00
65802 TROMBONE ARMS, 15-FOOT EACH 4.000 625.000 2500.00 625.000 2500.00 0.000 0.00
65803 TROMBONE ARMS, 20-FOOT EACH 4.000 725.000 2900.00 725.000 2900.00 0.000 0.00
65826 TRAFFIC SIGNAL FACES, 3-12 INC EACH 11.000 250.000 2750.00 250.000 2750.00 0.000 0.00
65828 TRAFFIC SIGNAL FACES, 5-12 INC EACH 11.000 355.000 3905.00 355.000 3905.00 0.000 0.00
65829 TRAFFIC SIGNAL FACES, 3-12 INC EACH 2.000 250.000 500.00 250.000 500.00 0.000 0.00
65831 TRAFFIC SIGNAL FACES, 5-12 INC EACH 6.000 355.000 2130.00 355.000 2130.00 0.000 0.00
65850 TRAFFIC SIGNAL MOUNTING HARDWA LS 1.000 640.000 640.00 640.000 640.00 0.000 0.00

STH 15 / USH 45 / STH 76 INTER
65851 TRAFFIC SIGNAL MOUNTING HARDWA LS 1.000 640.000 640.00 640.000 640.00 0.000 0.00

STH 15 AND GREENWOOD ROAD INTE
65903 LUMINAIRES, UTILITY, 150 WATTS EACH 8.000 210.000 1680.00 210.000 1680.00 0.000 0.00
65936 LUMNR ARMS TRUSS TYP 4 1/2-IN EACH 8.000 210.000 1680.00 210.000 1680.00 0.000 0.00
66501 SAWING EXISTING PAVEMENT L.F. 4480.000 0.650 2912.00 0.590 2643.20 0.000 0.00
66502 SAWING CONCRETE PAVEMENT, FULL L.F. 7520.000 1.500 11280.00 1.760 13235.20 0.000 0.00
90004 MISC LS 1.000 1500.000 1500.00 1500.000 1500.00 0.000 0.00

90004A, REMOVING EXISTING SIGN
STH 15, USH 45 AND STH 76 INTE

90004 MISC LS 1.000 10000.000 10000.00 10000.000 10000.00 0.000 0.00
90004B, TEMPORARY TRAFFIC SIGN
INTERSECTION USH 45, STH 15 AN

90004 MISC LS 1.000 3750.000 3750.00 3750.000 3750.00 0.000 0.00
90004C, STAINING CONCRETE, STR
C-44-86, INTERIOR WALLS

90004 MISC LS 1.000 1250.000 1250.00 1250.000 1250.00 0.000 0.00
90004D, STAINING CONCRETE, STR
C-44-86, WING WALLS

90004 MISC LS 1.000 2500.000 2500.00 2500.000 2500.00 0.000 0.00
90004E, ARCHITECTURAL SURFACE
STRUCTURE C-44-86, WING WALLS

90004 MISC LS 1.000 5500.000 5500.00 5500.000 5500.00 0.000 0.00
90004F, ELECTRICAL WORK, STRUC
C-44-86

90005 MISC EACH 13.000 466.000 6058.00 300.000 3900.00 0.000 0.00
90005A, ADJUSTING SANITARY SEW
COVERS, SPECIAL

90005 MISC EACH 13.000 150.000 1950.00 100.000 1300.00 0.000 0.00
90005B, ADJUST SANITARY CLEANO

90005 MISC EACH 14.000 944.000 13216.00 600.000 8400.00 0.000 0.00
90005C, RECONSTRUCTING SANITAR
MANHOLES, SPECIAL
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90005 MISC EACH 1.000 1500.000 1500.00 3000.000 3000.00 0.000 0.00

90005D, SLOTTED VANE DRAIN
90005 MISC EACH 4.000 100.000 400.00 100.000 400.00 0.000 0.00

90005E, STONE OR ROCK DITCH CH
90005 MISC EACH 6.000 500.000 3000.00 100.000 600.00 0.000 0.00

90005F, UTILITY LINE OPENINGS
90030 MISC L.F. 426.000 18.200 7753.20 10.000 4260.00 0.000 0.00

90030A, 6-INCH MINI STORM SEWE
90030 MISC L.F. 840.000 21.120 17740.80 10.000 8400.00 0.000 0.00

90030B, MINI STORM SEWER LATER
90030 MISC L.F. 54.000 9.000 486.00 15.000 810.00 0.000 0.00

90030C, STORM SEWER PIPE, PVC-
8-INCH

90030 MISC L.F. 16.000 25.000 400.00 30.000 480.00 0.000 0.00
90030D, TEMPORARY STORM SEWER

90030 MISC L.F. 330.000 3.000 990.00 3.000 990.00 0.000 0.00
90030E, EROSION CONTROL, FILTE
DELIVERED

90030 MISC L.F. 330.000 3.000 990.00 3.000 990.00 0.000 0.00
90030F, EROSION CONTROL, FILTE
INSTALLED

90030 MISC L.F. 330.000 1.000 330.00 1.000 330.00 0.000 0.00
90030G, EROSION CONTROL, FILTE
MAINTENANCE

90030 MISC L.F. 2490.000 5.770 14367.30 7.000 17430.00 0.000 0.00
90030H, CONCRETE CURB AND GUTT
18-INCH, TYPE G

90031 MISC S.F. 2750.000 2.000 5500.00 2.000 5500.00 0.000 0.00
90031A, PAVEMENT MARKING, CONC
CORRUGATED MEDIAN, EPOXY

90034 MISC C.Y. 25.000 25.000 625.00 10.000 250.00 0.000 0.00
90034A, SEDIMENT BASIN EXCAVAT

90329 GRADE, SHAPE & FINISH FOR BEAM EACH 1.000 400.000 400.00 500.000 500.00 0.000 0.00
90365 QMP, BASE COURSES TON 78000.000 0.220 17160.00 0.220 17160.00 0.000 0.00
90375 QMP, NUCLEAR DENSITY FOR ASPHA TON 6780.000 0.850 5763.00 0.850 5763.00 0.000 0.00
90413 QMP, URBAN CONCRETE DAY 30.000 1250.000 37500.00 650.000 19500.00 0.000 0.00
90414 PVMT STRENGTH INCENTIVE, CONCR DOL 26000.000 1.000 26000.00 1.000 26000.00 0.000 0.00
90590 PIPE GRATES EACH 10.000 375.000 3750.00 400.000 4000.00 0.000 0.00
90997 ON-THE-JOB TRAINING, ASP-1T GR HRS 250.000 2.000 500.00 2.000 500.00 0.000 0.00
90998 ON-THE-JOB TRAINING, ASP-1T AP HRS. 250.000 4.000 1000.00 4.000 1000.00 0.000 0.00
90999 ON-THE-JOB TRAINING, ASP-1 HRS. 1000.000 2.000 2000.00 2.000 2000.00 0.000 0.00



 

 

DATE 01/15/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 153
CERTIFIED BY DIVISION OF HIGHWAYS
TITLE CONTRACT AND ESTIMATE ENGINEER

REPORT OF ALL BIDS RECEIVED LETTING DATE: 01/14/03

PROPOSAL: 20030114015

PROPOSAL TOTAL....... 6481993.88 6691314.66 0.000000



 

 

DATE 01/15/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 154
CERTIFIED BY DIVISION OF HIGHWAYS
TITLE CONTRACT AND ESTIMATE ENGINEER

REPORT OF ALL BIDS RECEIVED LETTING DATE: 01/14/03

PROPOSAL: 20030114016

STATE PROJECT(S): 1517-04-82 LOCATION 70/WINNEBAGO COUNTY
STH 110 USH 45, STH 110 CTH D
USH 10
WINNEBAGO COUNTY

TYPE OF WORK: PORTLAND CEMENT CONCRETE PAVEMENT

BIDDER NO 1: STREU CONSTRUCTION CO.
BIDDER NO 2: TRIERWEILER CONSTRUCTION & SUPPLY COMPAN
BIDDER NO 3: VINTON CONSTRUCTION COMPANY
BIDDER NO 4: JAMES CAPE & SONS CO.

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3
ITEM ESTIMATED UNIT UNIT UNIT

NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
-----------------------------------------------------------------------------------------------------------------------------------
20402 REMOVING ASPHALTIC SURFACE S.Y. 140.000 4.000 560.00 4.000 560.00 5.000 700.00
20419 REMOVING ASPHALTIC SURFACE, BU S.Y. 378.000 14.400 5443.20 14.400 5443.20 10.000 3780.00
20501 COMMON EXCAVATION C.Y. 1312.000 6.000 7872.00 6.000 7872.00 6.860 9000.32
20811 SELECTED BORROW EXCAVATION C.Y. 412.000 9.500 3914.00 10.000 4120.00 14.000 5768.00
21101 PREP OF FOUNDATION FOR ASPHALT LS 1.000 500.000 500.00 500.000 500.00 500.000 500.00
21301 FINISHING ROADWAY LS 1.000 1500.000 1500.00 5000.000 5000.00 5000.000 5000.00
30404 CRUSHED AGGREGATE BASE COURSE TON 180086.000 6.240 1123736.64 6.070 1093122.02 6.240 1123736.64
30420 CABC, OPEN GRADED, NUMBER 2 TON 38791.000 6.630 257184.33 6.380 247486.58 6.690 259511.79
30706 CONCRETE BASE COURSE, 6-INCH S.Y. 845.000 14.400 12168.00 20.930 17685.85 23.000 19435.00
40204 ASPHALTIC MATERIAL FOR TACK CO GAL. 154.000 3.000 462.00 3.000 462.00 3.000 462.00
40301 QMP, ASPHALTIC MIXTURE TON 12373.000 0.530 6557.69 0.530 6557.69 0.530 6557.69
40501 ASPHALTIC MATERIAL FOR PLANT M TON 709.000 100.000 70900.00 100.000 70900.00 100.000 70900.00
40721 ASPHALTIC CONCRETE PAVEMENT, T TON 12373.000 26.500 327884.50 26.500 327884.50 26.500 327884.50
40728 DENSITY INCENTIVE, ASPHALTIC C DOL 7920.000 1.000 7920.00 1.000 7920.00 1.000 7920.00
41508 CONCRETE PAVEMENT, 8-INCH S.Y. 5593.000 12.020 67227.86 14.460 80874.78 16.970 94913.21
41510 CONCRETE PAVEMENT, 10-INCH S.Y. 139109.000 14.660 2039337.94 16.090 2238263.81 15.250 2121412.25
41620 CONCRETE SURFACE DRAINS C.Y. 28.000 375.000 10500.00 400.000 11200.00 320.000 8960.00
41621 CONCRETE PAVEMENT APPROACH SLA S.Y. 1338.000 80.000 107040.00 83.060 111134.28 100.000 133800.00
41653 PAVEMENT TIES EACH 238.000 8.000 1904.00 10.000 2380.00 7.000 1666.00
52205 RCCP, CL III, 24-INCH L.F. 80.000 36.300 2904.00 37.020 2961.60 39.000 3120.00
52207 RCCP, CL III, 30-INCH L.F. 60.000 45.100 2706.00 44.770 2686.20 47.000 2820.00
52264 RCCP, APRON ENDWALLS, 24-INCH EACH 2.000 685.000 1370.00 510.000 1020.00 540.000 1080.00
52266 RCCP, APRON ENDWALLS, 30-INCH EACH 2.000 720.000 1440.00 550.000 1100.00 600.000 1200.00
60160 CONCRETE CURB AND GUTTER, 36-I L.F. 367.000 16.500 6055.50 8.360 3068.12 13.000 4771.00
60604 MEDIUM RANDOM RIPRAP C.Y. 8.000 50.000 400.00 65.000 520.00 50.000 400.00
61176 INLET COVERS, TYPE V EACH 8.000 325.000 2600.00 400.000 3200.00 320.000 2560.00
61201 PIPE UNDERDRAIN, 6-INCH L.F. 71506.000 0.820 58634.92 0.820 58634.92 0.820 58634.92



 

 

DATE 01/15/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 155
CERTIFIED BY DIVISION OF HIGHWAYS
TITLE CONTRACT AND ESTIMATE ENGINEER

REPORT OF ALL BIDS RECEIVED LETTING DATE: 01/14/03

PROPOSAL: 20030114016

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3
61211 PIPE UNDERDRAIN, UNPERFORATED, L.F. 5215.000 6.500 33897.50 6.500 33897.50 6.500 33897.50
61254 REINF CONC ENDWALLS FOR UNDERD EACH 297.000 89.000 26433.00 89.000 26433.00 89.000 26433.00
61407 STEEL THRIE BEAM STRUCTURE APP L.F. 429.000 29.000 12441.00 29.500 12655.50 29.000 12441.00
61408 STEEL PLATE BEAM GUARD, CLASS L.F. 2246.000 9.000 20214.00 9.150 20550.90 9.000 20214.00
61422 MARKER POSTS FOR RIGHT-OF-WAY EACH 153.000 45.000 6885.00 49.000 7497.00 45.000 6885.00
61435 STL PLT BM GRD, ENRGY ABSORB T EACH 12.000 1648.000 19776.00 1650.000 19800.00 1648.000 19776.00
61601 WOVEN WIRE FENCE L.F. 47281.000 2.090 98817.29 2.190 103545.39 2.090 98817.29
61801 MAINTENANCE AND REPAIR OF HAUL LS 1.000 500.000 500.00 100.000 100.00 500.000 500.00
61910 MOBILIZATION LS 1.000 39875.000 39875.00 15365.000 15365.00 114000.000 114000.00
62202 ASPHALTIC SHOULDER RUMBLE STRI L.F. 93767.000 0.120 11252.04 0.090 8439.03 0.120 11252.04
62203 ASPHALTIC FLUMES S.Y. 165.000 40.000 6600.00 40.000 6600.00 40.000 6600.00
62302 DUST CONTROL SURFACE TREATMENT S.Y. 20000.000 0.010 200.00 0.150 3000.00 0.050 1000.00
62401 WATER MGAL 2919.000 15.000 43785.00 15.000 43785.00 15.000 43785.00
62505 SALVAGED TOPSOIL S.Y. 3165.000 0.750 2373.75 1.000 3165.00 1.360 4304.40
62703 MULCHING TON 1.600 195.000 312.00 170.000 272.00 195.000 312.00
62815 SILT FENCE, DELIVERED L.F. 70.000 1.000 70.00 1.000 70.00 1.000 70.00
62816 SILT FENCE, INSTALLED L.F. 70.000 1.000 70.00 2.000 140.00 1.000 70.00
62817 SILT FENCE MAINTENANCE L.F. 70.000 1.000 70.00 0.400 28.00 1.000 70.00
62819 MOBILIZATIONS, EROSION CONTROL EACH 4.000 50.000 200.00 100.000 400.00 50.000 200.00
62821 MOBILIZATIONS, EMERGENCY EROSI EACH 4.000 75.000 300.00 125.000 500.00 75.000 300.00
62824 EROSION MAT, DELIVERED, CLASS S.Y. 192.000 0.800 153.60 1.000 192.00 0.800 153.60
62825 EROSION MAT, INSTALLED, CLASS S.Y. 192.000 0.800 153.60 1.000 192.00 0.800 153.60
62875 TEMPORARY DITCH CHECKS, DELIVE L.F. 100.000 3.000 300.00 3.500 350.00 3.000 300.00
62876 TEMPORARY DITCH CHECKS, INSTAL L.F. 100.000 3.000 300.00 3.500 350.00 3.000 300.00
62905 FERTILIZER, TYPE B CWT. 2.100 26.000 54.60 28.000 58.80 26.000 54.60
63008 SEEDING, MIXTURE NO. 10 LB. 65.000 4.050 263.25 4.000 260.00 4.050 263.25
63301 DELINEATOR POSTS EACH 162.000 12.000 1944.00 11.000 1782.00 12.000 1944.00
63305 DELINEATORS EACH 187.000 3.100 579.70 3.000 561.00 3.100 579.70
63310 DELINEATOR BRACKETS EACH 5.000 20.000 100.00 23.250 116.25 20.000 100.00
63402 WOOD POSTS, 4X4-INCH X 12-FT. EACH 6.000 47.000 282.00 49.000 294.00 47.000 282.00
63502 HIGH-STRENGTH STRUCT STEEL, SI LB. 4431.000 1.750 7754.25 1.800 7975.80 1.750 7754.25
63601 CONCRETE MASONRY, SIGN SUPPORT C.Y. 7.600 550.000 4180.00 430.000 3268.00 550.000 4180.00
63605 BAR STEEL REINFORCEMENT, SIGN LB. 460.000 1.930 887.80 2.000 920.00 1.930 887.80
63701 SIGNS, TYPE I S.F. 729.000 15.500 11299.50 15.850 11554.65 15.500 11299.50
63702 SIGNS, TYPE II, REFLECTIVE S.F. 42.000 16.000 672.00 16.500 693.00 16.000 672.00
63826 REMOVING SIGNS, TYPE I EACH 3.000 149.000 447.00 150.000 450.00 149.000 447.00
63827 REMOVING SIGNS, TYPE II EACH 8.000 15.000 120.00 18.000 144.00 15.000 120.00
63830 REMOVING SMALL SIGN SUPPORTS EACH 1.000 15.000 15.00 18.000 18.00 15.000 15.00
63831 REMOVING STRUCTURAL STEEL SIGN EACH 6.000 100.000 600.00 135.000 810.00 100.000 600.00
64220 FIELD OFFICE, TYPE C LS 1.000 6500.000 6500.00 6000.000 6000.00 5000.000 5000.00
64301 TRAFFIC CONTROL LS 1.000 500.000 500.00 500.000 500.00 500.000 500.00



 

 

DATE 01/15/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 156
CERTIFIED BY DIVISION OF HIGHWAYS
TITLE CONTRACT AND ESTIMATE ENGINEER

REPORT OF ALL BIDS RECEIVED LETTING DATE: 01/14/03

PROPOSAL: 20030114016

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3
64310 TRAFFIC CONTROL, ARROW BOARDS DAYS 7.000 35.000 245.00 45.000 315.00 35.000 245.00
64313 TRAFFIC CONTROL, DRUMS DAYS 357.000 0.500 178.50 1.000 357.00 0.500 178.50
64318 TRAFFIC CONTROL, BARRICADES, T DAYS 1391.000 1.000 1391.00 0.400 556.40 1.000 1391.00
64321 TRAFFIC CONTROL, WARNING LIGHT DAYS 1644.000 0.250 411.00 0.750 1233.00 0.250 411.00
64323 TRAFFIC CONTROL, WARNING LIGHT DAYS 112.000 1.000 112.00 1.000 112.00 1.000 112.00
64326 TRAFFIC CONTROL, SIGNS DAYS 2227.000 0.500 1113.50 0.750 1670.25 0.500 1113.50
64503 GEOTEXTILE FABRIC, TYPE DF S.Y. 49657.000 0.840 41711.88 0.840 41711.88 0.840 41711.88
64505 GEOTEXTILE FABRIC, TYPE R S.Y. 16.000 5.000 80.00 3.000 48.00 5.000 80.00
64602 PAVEMENT MARKING, 4-INCH, EPOX L.F. 120519.000 0.240 28924.56 0.240 28924.56 0.240 28924.56
64618 PVMT MRKNG, CHANNELIZING, 8-IN L.F. 2429.000 0.400 971.60 0.400 971.60 0.400 971.60
64635 PAVEMENT MARKING, RAISED MARKE EACH 521.000 30.000 15630.00 30.000 15630.00 30.000 15630.00
64642 REMOVING PAVEMENT MARKINGS L.F. 2551.000 0.300 765.30 0.400 1020.40 0.300 765.30
64710 PVMT MRKNG, STOP LINE, 18-INCH L.F. 27.000 4.000 108.00 4.000 108.00 4.000 108.00
64742 PAVEMENT MARKING, ARROWS, TYPE EACH 1.000 140.000 140.00 140.000 140.00 140.000 140.00
64904 TEMP PVMT MRKG, 4-INCH, REMOVA L.F. 660.000 1.550 1023.00 0.900 594.00 1.550 1023.00
65045 CONSTRUCTION STAKING, SUBGRADE L.F. 51732.000 0.050 2586.60 0.050 2586.60 0.050 2586.60
65070 CONSTRUCTION STAKING, CONCRETE L.F. 51732.000 0.700 36212.40 0.700 36212.40 0.700 36212.40
65075 CONSTRUCTION STAKING, CONCRETE L.F. 682.000 0.500 341.00 0.500 341.00 0.500 341.00
65231 NONMETALLIC CONDUIT, SCHEDULE L.F. 200.000 6.000 1200.00 4.750 950.00 6.000 1200.00
65301 PULL BOXES, STEEL, 12X24-INCH EACH 4.000 300.000 1200.00 345.000 1380.00 300.000 1200.00
66501 SAWING EXISTING PAVEMENT L.F. 895.000 0.700 626.50 0.700 626.50 0.700 626.50
90005 MISC EACH 22.000 0.100 2.20 15.000 330.00 0.100 2.20

90005A, REMOVING TRAFFIC CONTR
BARRICADES, TYPE III

90005 MISC EACH 20.000 4.000 80.00 3.000 60.00 4.000 80.00
90005B, EROSION CONTROL FILTER
DELIVERED

90005 MISC EACH 20.000 4.000 80.00 3.000 60.00 4.000 80.00
90005C, EROSION CONTROL FILTER
INSTALLED

90005 MISC EACH 20.000 1.000 20.00 1.000 20.00 1.000 20.00
90005D, EROSION CONTROL FILTER
MAINTAINED

90005 MISC EACH 60.000 10.000 600.00 10.000 600.00 10.000 600.00
90005E, REMOVING VERTICAL PANE
BASES

90005 MISC EACH 8.000 125.000 1000.00 200.000 1600.00 100.000 800.00
90005F, REMOVING TEMPORARY SUR
DRAINS

90005 MISC EACH 1.000 500.000 500.00 100.000 100.00 50.000 50.00
90005G, BORROW PIT TRACKING PA



 

 

DATE 01/15/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 157
CERTIFIED BY DIVISION OF HIGHWAYS
TITLE CONTRACT AND ESTIMATE ENGINEER

REPORT OF ALL BIDS RECEIVED LETTING DATE: 01/14/03

PROPOSAL: 20030114016

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3
90030 MISC L.F. 90.000 6.000 540.00 6.000 540.00 6.000 540.00

90030A, PAVEMENT MARKING, HIGH
PERFORMANCE CONTRAST MARKING T

90030 MISC L.F. 682.000 46.910 31992.62 44.740 30512.68 46.910 31992.62
90030B, CONCRETE BARRIER, DOUB
SPECIAL

90037 MISC STA. 511.000 46.000 23506.00 46.000 23506.00 46.000 23506.00
90037A, PREPARATION OF FOUNDAT
CRUSHED AGGREGATE BASE COURSE

90365 QMP, BASE COURSES TON 218877.000 0.180 39397.86 0.180 39397.86 0.180 39397.86
90375 QMP, NUCLEAR DENSITY FOR ASPHA TON 12373.000 0.530 6557.69 0.530 6557.69 0.530 6557.69
90402 QMP, RURAL CONCRETE PAVEMENT DAY 18.000 1400.000 25200.00 1100.000 19800.00 1800.000 32400.00
90403 QMP, PROFILE INDEX INCENTIVE, DOL 89610.000 1.000 89610.00 1.000 89610.00 1.000 89610.00
90404 QMP, PVMT STRENGTH INCENTIVE, DOL 32420.000 1.000 32420.00 1.000 32420.00 1.000 32420.00
90616 MARKER POSTS, FLEXIBLE, FOR CU EACH 4.000 40.000 160.00 25.000 100.00 40.000 160.00
90778 PAVEMENT MARKING, OUTFALL MARK EACH 285.000 4.000 1140.00 4.000 1140.00 4.000 1140.00

PROPOSAL TOTAL....... 4877678.67 5037133.19 5107355.06



 

 

DATE 01/15/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 158
CERTIFIED BY DIVISION OF HIGHWAYS
TITLE CONTRACT AND ESTIMATE ENGINEER

REPORT OF ALL BIDS RECEIVED LETTING DATE: 01/14/03

PROPOSAL: 20030114016

BIDDER NO 1: STREU CONSTRUCTION CO.
BIDDER NO 2: TRIERWEILER CONSTRUCTION & SUPPLY COMPAN
BIDDER NO 3: VINTON CONSTRUCTION COMPANY
BIDDER NO 4: JAMES CAPE & SONS CO.

BIDDER NO 4 BIDDER NO 5 BIDDER NO 6
ITEM ESTIMATED UNIT UNIT UNIT

NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
-----------------------------------------------------------------------------------------------------------------------------------
20402 REMOVING ASPHALTIC SURFACE S.Y. 140.000 8.000 1120.00 0.000 0.00 0.000 0.00
20419 REMOVING ASPHALTIC SURFACE, BU S.Y. 378.000 14.400 5443.20 0.000 0.00 0.000 0.00
20501 COMMON EXCAVATION C.Y. 1312.000 4.250 5576.00 0.000 0.00 0.000 0.00
20811 SELECTED BORROW EXCAVATION C.Y. 412.000 5.750 2369.00 0.000 0.00 0.000 0.00
21101 PREP OF FOUNDATION FOR ASPHALT LS 1.000 500.000 500.00 0.000 0.00 0.000 0.00
21301 FINISHING ROADWAY LS 1.000 2000.000 2000.00 0.000 0.00 0.000 0.00
30404 CRUSHED AGGREGATE BASE COURSE TON 180086.000 6.240 1123736.64 0.000 0.00 0.000 0.00
30420 CABC, OPEN GRADED, NUMBER 2 TON 38791.000 6.480 251365.68 0.000 0.00 0.000 0.00
30706 CONCRETE BASE COURSE, 6-INCH S.Y. 845.000 22.850 19308.25 0.000 0.00 0.000 0.00
40204 ASPHALTIC MATERIAL FOR TACK CO GAL. 154.000 3.000 462.00 0.000 0.00 0.000 0.00
40301 QMP, ASPHALTIC MIXTURE TON 12373.000 0.530 6557.69 0.000 0.00 0.000 0.00
40501 ASPHALTIC MATERIAL FOR PLANT M TON 709.000 100.000 70900.00 0.000 0.00 0.000 0.00
40721 ASPHALTIC CONCRETE PAVEMENT, T TON 12373.000 26.500 327884.50 0.000 0.00 0.000 0.00
40728 DENSITY INCENTIVE, ASPHALTIC C DOL 7920.000 1.000 7920.00 0.000 0.00 0.000 0.00
41508 CONCRETE PAVEMENT, 8-INCH S.Y. 5593.000 19.700 110182.10 0.000 0.00 0.000 0.00
41510 CONCRETE PAVEMENT, 10-INCH S.Y. 139109.000 16.040 2231308.36 0.000 0.00 0.000 0.00
41620 CONCRETE SURFACE DRAINS C.Y. 28.000 400.000 11200.00 0.000 0.00 0.000 0.00
41621 CONCRETE PAVEMENT APPROACH SLA S.Y. 1338.000 80.000 107040.00 0.000 0.00 0.000 0.00
41653 PAVEMENT TIES EACH 238.000 7.000 1666.00 0.000 0.00 0.000 0.00
52205 RCCP, CL III, 24-INCH L.F. 80.000 42.000 3360.00 0.000 0.00 0.000 0.00
52207 RCCP, CL III, 30-INCH L.F. 60.000 51.000 3060.00 0.000 0.00 0.000 0.00
52264 RCCP, APRON ENDWALLS, 24-INCH EACH 2.000 428.000 856.00 0.000 0.00 0.000 0.00
52266 RCCP, APRON ENDWALLS, 30-INCH EACH 2.000 485.000 970.00 0.000 0.00 0.000 0.00
60160 CONCRETE CURB AND GUTTER, 36-I L.F. 367.000 14.500 5321.50 0.000 0.00 0.000 0.00
60604 MEDIUM RANDOM RIPRAP C.Y. 8.000 50.000 400.00 0.000 0.00 0.000 0.00
61176 INLET COVERS, TYPE V EACH 8.000 450.000 3600.00 0.000 0.00 0.000 0.00
61201 PIPE UNDERDRAIN, 6-INCH L.F. 71506.000 0.820 58634.92 0.000 0.00 0.000 0.00
61211 PIPE UNDERDRAIN, UNPERFORATED, L.F. 5215.000 6.500 33897.50 0.000 0.00 0.000 0.00
61254 REINF CONC ENDWALLS FOR UNDERD EACH 297.000 89.000 26433.00 0.000 0.00 0.000 0.00
61407 STEEL THRIE BEAM STRUCTURE APP L.F. 429.000 29.000 12441.00 0.000 0.00 0.000 0.00
61408 STEEL PLATE BEAM GUARD, CLASS L.F. 2246.000 9.000 20214.00 0.000 0.00 0.000 0.00
61422 MARKER POSTS FOR RIGHT-OF-WAY EACH 153.000 45.000 6885.00 0.000 0.00 0.000 0.00
61435 STL PLT BM GRD, ENRGY ABSORB T EACH 12.000 1648.000 19776.00 0.000 0.00 0.000 0.00



 

 

DATE 01/15/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 159
CERTIFIED BY DIVISION OF HIGHWAYS
TITLE CONTRACT AND ESTIMATE ENGINEER

REPORT OF ALL BIDS RECEIVED LETTING DATE: 01/14/03

PROPOSAL: 20030114016

BIDDER NO 4 BIDDER NO 5 BIDDER NO 6
61601 WOVEN WIRE FENCE L.F. 47281.000 2.090 98817.29 0.000 0.00 0.000 0.00
61801 MAINTENANCE AND REPAIR OF HAUL LS 1.000 1000.000 1000.00 0.000 0.00 0.000 0.00
61910 MOBILIZATION LS 1.000 67504.000 67504.00 0.000 0.00 0.000 0.00
62202 ASPHALTIC SHOULDER RUMBLE STRI L.F. 93767.000 0.120 11252.04 0.000 0.00 0.000 0.00
62203 ASPHALTIC FLUMES S.Y. 165.000 40.000 6600.00 0.000 0.00 0.000 0.00
62302 DUST CONTROL SURFACE TREATMENT S.Y. 20000.000 0.240 4800.00 0.000 0.00 0.000 0.00
62401 WATER MGAL 2919.000 15.000 43785.00 0.000 0.00 0.000 0.00
62505 SALVAGED TOPSOIL S.Y. 3165.000 1.500 4747.50 0.000 0.00 0.000 0.00
62703 MULCHING TON 1.600 195.000 312.00 0.000 0.00 0.000 0.00
62815 SILT FENCE, DELIVERED L.F. 70.000 1.000 70.00 0.000 0.00 0.000 0.00
62816 SILT FENCE, INSTALLED L.F. 70.000 1.000 70.00 0.000 0.00 0.000 0.00
62817 SILT FENCE MAINTENANCE L.F. 70.000 1.000 70.00 0.000 0.00 0.000 0.00
62819 MOBILIZATIONS, EROSION CONTROL EACH 4.000 50.000 200.00 0.000 0.00 0.000 0.00
62821 MOBILIZATIONS, EMERGENCY EROSI EACH 4.000 75.000 300.00 0.000 0.00 0.000 0.00
62824 EROSION MAT, DELIVERED, CLASS S.Y. 192.000 0.800 153.60 0.000 0.00 0.000 0.00
62825 EROSION MAT, INSTALLED, CLASS S.Y. 192.000 0.800 153.60 0.000 0.00 0.000 0.00
62875 TEMPORARY DITCH CHECKS, DELIVE L.F. 100.000 3.000 300.00 0.000 0.00 0.000 0.00
62876 TEMPORARY DITCH CHECKS, INSTAL L.F. 100.000 3.000 300.00 0.000 0.00 0.000 0.00
62905 FERTILIZER, TYPE B CWT. 2.100 26.000 54.60 0.000 0.00 0.000 0.00
63008 SEEDING, MIXTURE NO. 10 LB. 65.000 4.050 263.25 0.000 0.00 0.000 0.00
63301 DELINEATOR POSTS EACH 162.000 12.000 1944.00 0.000 0.00 0.000 0.00
63305 DELINEATORS EACH 187.000 3.100 579.70 0.000 0.00 0.000 0.00
63310 DELINEATOR BRACKETS EACH 5.000 20.000 100.00 0.000 0.00 0.000 0.00
63402 WOOD POSTS, 4X4-INCH X 12-FT. EACH 6.000 47.000 282.00 0.000 0.00 0.000 0.00
63502 HIGH-STRENGTH STRUCT STEEL, SI LB. 4431.000 1.750 7754.25 0.000 0.00 0.000 0.00
63601 CONCRETE MASONRY, SIGN SUPPORT C.Y. 7.600 550.000 4180.00 0.000 0.00 0.000 0.00
63605 BAR STEEL REINFORCEMENT, SIGN LB. 460.000 1.930 887.80 0.000 0.00 0.000 0.00
63701 SIGNS, TYPE I S.F. 729.000 15.500 11299.50 0.000 0.00 0.000 0.00
63702 SIGNS, TYPE II, REFLECTIVE S.F. 42.000 16.000 672.00 0.000 0.00 0.000 0.00
63826 REMOVING SIGNS, TYPE I EACH 3.000 149.000 447.00 0.000 0.00 0.000 0.00
63827 REMOVING SIGNS, TYPE II EACH 8.000 15.000 120.00 0.000 0.00 0.000 0.00
63830 REMOVING SMALL SIGN SUPPORTS EACH 1.000 15.000 15.00 0.000 0.00 0.000 0.00
63831 REMOVING STRUCTURAL STEEL SIGN EACH 6.000 100.000 600.00 0.000 0.00 0.000 0.00
64220 FIELD OFFICE, TYPE C LS 1.000 10000.000 10000.00 0.000 0.00 0.000 0.00
64301 TRAFFIC CONTROL LS 1.000 500.000 500.00 0.000 0.00 0.000 0.00
64310 TRAFFIC CONTROL, ARROW BOARDS DAYS 7.000 35.000 245.00 0.000 0.00 0.000 0.00
64313 TRAFFIC CONTROL, DRUMS DAYS 357.000 0.500 178.50 0.000 0.00 0.000 0.00
64318 TRAFFIC CONTROL, BARRICADES, T DAYS 1391.000 1.000 1391.00 0.000 0.00 0.000 0.00
64321 TRAFFIC CONTROL, WARNING LIGHT DAYS 1644.000 0.250 411.00 0.000 0.00 0.000 0.00
64323 TRAFFIC CONTROL, WARNING LIGHT DAYS 112.000 1.000 112.00 0.000 0.00 0.000 0.00
64326 TRAFFIC CONTROL, SIGNS DAYS 2227.000 0.500 1113.50 0.000 0.00 0.000 0.00



 

 

DATE 01/15/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 160
CERTIFIED BY DIVISION OF HIGHWAYS
TITLE CONTRACT AND ESTIMATE ENGINEER

REPORT OF ALL BIDS RECEIVED LETTING DATE: 01/14/03

PROPOSAL: 20030114016

BIDDER NO 4 BIDDER NO 5 BIDDER NO 6
64503 GEOTEXTILE FABRIC, TYPE DF S.Y. 49657.000 0.840 41711.88 0.000 0.00 0.000 0.00
64505 GEOTEXTILE FABRIC, TYPE R S.Y. 16.000 5.000 80.00 0.000 0.00 0.000 0.00
64602 PAVEMENT MARKING, 4-INCH, EPOX L.F. 120519.000 0.240 28924.56 0.000 0.00 0.000 0.00
64618 PVMT MRKNG, CHANNELIZING, 8-IN L.F. 2429.000 0.400 971.60 0.000 0.00 0.000 0.00
64635 PAVEMENT MARKING, RAISED MARKE EACH 521.000 30.000 15630.00 0.000 0.00 0.000 0.00
64642 REMOVING PAVEMENT MARKINGS L.F. 2551.000 0.300 765.30 0.000 0.00 0.000 0.00
64710 PVMT MRKNG, STOP LINE, 18-INCH L.F. 27.000 4.000 108.00 0.000 0.00 0.000 0.00
64742 PAVEMENT MARKING, ARROWS, TYPE EACH 1.000 140.000 140.00 0.000 0.00 0.000 0.00
64904 TEMP PVMT MRKG, 4-INCH, REMOVA L.F. 660.000 1.550 1023.00 0.000 0.00 0.000 0.00
65045 CONSTRUCTION STAKING, SUBGRADE L.F. 51732.000 0.050 2586.60 0.000 0.00 0.000 0.00
65070 CONSTRUCTION STAKING, CONCRETE L.F. 51732.000 0.700 36212.40 0.000 0.00 0.000 0.00
65075 CONSTRUCTION STAKING, CONCRETE L.F. 682.000 0.500 341.00 0.000 0.00 0.000 0.00
65231 NONMETALLIC CONDUIT, SCHEDULE L.F. 200.000 6.000 1200.00 0.000 0.00 0.000 0.00
65301 PULL BOXES, STEEL, 12X24-INCH EACH 4.000 300.000 1200.00 0.000 0.00 0.000 0.00
66501 SAWING EXISTING PAVEMENT L.F. 895.000 0.700 626.50 0.000 0.00 0.000 0.00
90005 MISC EACH 22.000 0.100 2.20 0.000 0.00 0.000 0.00

90005A, REMOVING TRAFFIC CONTR
BARRICADES, TYPE III

90005 MISC EACH 20.000 4.000 80.00 0.000 0.00 0.000 0.00
90005B, EROSION CONTROL FILTER
DELIVERED

90005 MISC EACH 20.000 4.000 80.00 0.000 0.00 0.000 0.00
90005C, EROSION CONTROL FILTER
INSTALLED

90005 MISC EACH 20.000 1.000 20.00 0.000 0.00 0.000 0.00
90005D, EROSION CONTROL FILTER
MAINTAINED

90005 MISC EACH 60.000 10.000 600.00 0.000 0.00 0.000 0.00
90005E, REMOVING VERTICAL PANE
BASES

90005 MISC EACH 8.000 200.000 1600.00 0.000 0.00 0.000 0.00
90005F, REMOVING TEMPORARY SUR
DRAINS

90005 MISC EACH 1.000 1000.000 1000.00 0.000 0.00 0.000 0.00
90005G, BORROW PIT TRACKING PA

90030 MISC L.F. 90.000 6.000 540.00 0.000 0.00 0.000 0.00
90030A, PAVEMENT MARKING, HIGH
PERFORMANCE CONTRAST MARKING T

90030 MISC L.F. 682.000 52.650 35907.30 0.000 0.00 0.000 0.00
90030B, CONCRETE BARRIER, DOUB
SPECIAL
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90037 MISC STA. 511.000 46.000 23506.00 0.000 0.00 0.000 0.00

90037A, PREPARATION OF FOUNDAT
CRUSHED AGGREGATE BASE COURSE

90365 QMP, BASE COURSES TON 218877.000 0.180 39397.86 0.000 0.00 0.000 0.00
90375 QMP, NUCLEAR DENSITY FOR ASPHA TON 12373.000 0.530 6557.69 0.000 0.00 0.000 0.00
90402 QMP, RURAL CONCRETE PAVEMENT DAY 18.000 1175.000 21150.00 0.000 0.00 0.000 0.00
90403 QMP, PROFILE INDEX INCENTIVE, DOL 89610.000 1.000 89610.00 0.000 0.00 0.000 0.00
90404 QMP, PVMT STRENGTH INCENTIVE, DOL 32420.000 1.000 32420.00 0.000 0.00 0.000 0.00
90616 MARKER POSTS, FLEXIBLE, FOR CU EACH 4.000 40.000 160.00 0.000 0.00 0.000 0.00
90778 PAVEMENT MARKING, OUTFALL MARK EACH 285.000 4.000 1140.00 0.000 0.00 0.000 0.00

PROPOSAL TOTAL....... 5151265.36 0.00 0.00
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STATE PROJECT(S): 4015-10-71 LOCATION 59/SHEBOYGAN COUNTY
CTH A INTER, CTH J CTH FF
STH 57
SHEBOYGAN COUNTY

TYPE OF WORK: GENERAL CONSTRUCTION AND HIGHWAY STRUCT

BIDDER NO 1: PHEIFER BROTHERS CONSTRUCTION COMPANIES
BIDDER NO 2: LUNDA CONSTRUCTION COMPANY
BIDDER NO 3: ZENITH TECH., INC.
BIDDER NO 4: CONCRETE STRUCTURES, INC.

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3
ITEM ESTIMATED UNIT UNIT UNIT

NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
-----------------------------------------------------------------------------------------------------------------------------------
20371 REMOVING OLD STRUCTURE, STATIO LS 1.000 16000.000 16000.00 18000.000 18000.00 50000.000 50000.00

451+00
20401 REMOVING PAVEMENT S.Y. 700.000 2.500 1750.00 2.200 1540.00 2.200 1540.00
20411 REMOVING GUARDRAIL L.F. 192.000 1.250 240.00 1.250 240.00 1.250 240.00
20419 REMOVING ASPHALTIC SURFACE, BU S.Y. 134.000 2.500 335.00 4.000 536.00 4.000 536.00
20501 COMMON EXCAVATION C.Y. 2647.000 5.500 14558.50 5.510 14584.97 5.510 14584.97
20610 EXCAVATION FOR STRUCTURES, BRI LS 1.000 3500.000 3500.00 12000.000 12000.00 7500.000 7500.00

B-59-308
21001 STRUCTURE BACKFILL C.Y. 200.000 10.000 2000.00 12.000 2400.00 18.000 3600.00
21101 PREP OF FOUNDATION FOR ASPHALT LS 1.000 1200.000 1200.00 1800.000 1800.00 500.000 500.00
21301 FINISHING ROADWAY LS 1.000 1000.000 1000.00 2000.000 2000.00 2000.000 2000.00
30404 CRUSHED AGGREGATE BASE COURSE TON 1214.000 8.750 10622.50 7.920 9614.88 7.920 9614.88
30709 CONCRETE BASE COURSE, 9-INCH S.Y. 640.000 29.800 19072.00 30.750 19680.00 30.750 19680.00
40204 ASPHALTIC MATERIAL FOR TACK CO GAL. 45.000 2.500 112.50 2.500 112.50 2.500 112.50
40301 QMP, ASPHALTIC MIXTURE TON 325.000 3.250 1056.25 3.250 1056.25 3.250 1056.25
40501 ASPHALTIC MATERIAL FOR PLANT M TON 19.000 195.000 3705.00 195.000 3705.00 195.000 3705.00
40723 ASPHALTIC CONCRETE PAVEMENT, T TON 325.000 58.000 18850.00 58.000 18850.00 58.000 18850.00
41510 CONCRETE PAVEMENT, 10-INCH S.Y. 48.000 36.000 1728.00 35.940 1725.12 35.940 1725.12
41620 CONCRETE SURFACE DRAINS C.Y. 5.000 375.000 1875.00 320.000 1600.00 320.000 1600.00
41621 CONCRETE PAVEMENT APPROACH SLA S.Y. 86.000 79.000 6794.00 90.000 7740.00 90.000 7740.00
41654 DOWEL BARS EACH 32.000 14.000 448.00 12.000 384.00 12.000 384.00
50201 CONCRETE MASONRY, BRIDGES C.Y. 606.000 275.000 166650.00 335.000 203010.00 300.000 181800.00
50265 PROTECTIVE SURFACE TREATMENT S.Y. 820.000 2.000 1640.00 1.300 1066.00 1.500 1230.00
50504 HIGH STRENGTH BAR STEEL REINF. LB. 5540.000 0.500 2770.00 0.500 2770.00 0.400 2216.00
50511 COATED HIGH STR BAR STL REINF, LB. 107210.000 0.600 64326.00 0.600 64326.00 0.500 53605.00
51121 STL PILING, DELIV & DRIVEN, HP L.F. 3485.000 14.000 48790.00 14.000 48790.00 15.000 52275.00
51605 RUBBERIZED MEMBRANE WATERPROOF S.Y. 16.000 32.000 512.00 15.000 240.00 15.000 240.00
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BIDDER NO 1 BIDDER NO 2 BIDDER NO 3
52147 STL APRON ENDWL FOR CLVRT PIPE EACH 2.000 120.000 240.00 135.000 270.00 135.000 270.00
60170 CONCRETE CURB AND GUTTER, 36-I L.F. 200.000 19.800 3960.00 13.000 2600.00 13.000 2600.00
60601 RIPRAP C.Y. 3.000 50.000 150.00 60.000 180.00 60.000 180.00
61121 INLETS, TYPE 1 EACH 2.000 360.000 720.00 650.000 1300.00 650.000 1300.00
61176 INLET COVERS, TYPE V EACH 2.000 375.000 750.00 340.000 680.00 340.000 680.00
61201 PIPE UNDERDRAIN, 6-INCH L.F. 114.000 5.000 570.00 8.000 912.00 5.000 570.00
61211 PIPE UNDERDRAIN, UNPERFORATED, L.F. 40.000 5.000 200.00 8.000 320.00 5.000 200.00
61214 PIPE UNDERDRAIN, UNPERFORATED, L.F. 32.000 40.000 1280.00 55.000 1760.00 55.000 1760.00
61407 STEEL THRIE BEAM STRUCTURE APP L.F. 133.000 31.850 4236.05 29.000 3857.00 29.000 3857.00
61408 STEEL PLATE BEAM GUARD, CLASS L.F. 850.000 10.500 8925.00 9.500 8075.00 9.500 8075.00
61413 ANCHORS FOR STL PLATE BEAM GUA EACH 2.000 400.000 800.00 525.000 1050.00 525.000 1050.00
61433 ANCHOR ASSEMB FOR STEEL PLATE EACH 4.000 65.000 260.00 50.000 200.00 50.000 200.00
61435 STL PLT BM GRD, ENRGY ABSORB T EACH 10.000 1715.000 17150.00 1750.000 17500.00 1750.000 17500.00
61801 MAINTENANCE AND REPAIR OF HAUL LS 1.000 1.000 1.00 1.000 1.00 1.000 1.00
61910 MOBILIZATION LS 1.000 26563.120 26563.12 22300.000 22300.00 30000.000 30000.00
62401 WATER MGAL 17.000 45.000 765.00 17.000 289.00 17.000 289.00
62505 SALVAGED TOPSOIL S.Y. 430.000 6.000 2580.00 2.000 860.00 2.000 860.00
62702 MULCHING S.Y. 430.000 0.200 86.00 0.160 68.80 0.160 68.80
62815 SILT FENCE, DELIVERED L.F. 400.000 1.200 480.00 1.000 400.00 1.000 400.00
62816 SILT FENCE, INSTALLED L.F. 400.000 1.200 480.00 1.000 400.00 1.000 400.00
62817 SILT FENCE MAINTENANCE L.F. 400.000 0.250 100.00 0.010 4.00 0.010 4.00
62819 MOBILIZATIONS, EROSION CONTROL EACH 1.000 200.000 200.00 500.000 500.00 500.000 500.00
62821 MOBILIZATIONS, EMERGENCY EROSI EACH 1.000 300.000 300.00 100.000 100.00 100.000 100.00
62824 EROSION MAT, DELIVERED, CLASS S.Y. 360.000 1.200 432.00 1.200 432.00 1.200 432.00
62825 EROSION MAT, INSTALLED, CLASS S.Y. 360.000 1.200 432.00 1.200 432.00 1.200 432.00
62905 FERTILIZER, TYPE B CWT. 0.300 100.000 30.00 400.000 120.00 400.000 120.00
63003 SEEDING, TEMPORARY LB. 12.000 3.000 36.00 10.000 120.00 10.000 120.00
63009 SEEDING, MIXTURE NO. 20 LB. 12.000 5.000 60.00 15.000 180.00 15.000 180.00
64202 FIELD OFFICE, TYPE B LS 1.000 4000.000 4000.00 600.000 600.00 1500.000 1500.00
64301 TRAFFIC CONTROL LS 1.000 1000.000 1000.00 1000.000 1000.00 1000.000 1000.00
64318 TRAFFIC CONTROL, BARRICADES, T DAYS 5310.000 0.300 1593.00 0.300 1593.00 0.300 1593.00
64321 TRAFFIC CONTROL, WARNING LIGHT DAYS 8460.000 0.100 846.00 0.100 846.00 0.100 846.00
64326 TRAFFIC CONTROL, SIGNS DAYS 8010.000 0.400 3204.00 0.400 3204.00 0.400 3204.00
64334 TRAFFIC CONTROL, DETOUR LS 1.000 3000.000 3000.00 3000.000 3000.00 3000.000 3000.00
64343 TRAFFIC CONTROL, DETOUR, SIGNS DAYS 27540.000 0.150 4131.00 0.150 4131.00 0.150 4131.00
64503 GEOTEXTILE FABRIC, TYPE DF S.Y. 96.000 2.000 192.00 2.000 192.00 5.000 480.00
64505 GEOTEXTILE FABRIC, TYPE R S.Y. 15.000 2.750 41.25 3.500 52.50 5.000 75.00
64602 PAVEMENT MARKING, 4-INCH, EPOX L.F. 1770.000 0.560 991.20 0.560 991.20 0.560 991.20
64618 PVMT MRKNG, CHANNELIZING, 8-IN L.F. 210.000 0.600 126.00 0.600 126.00 0.600 126.00
65045 CONSTRUCTION STAKING, SUBGRADE L.F. 258.000 2.250 580.50 2.000 516.00 0.900 232.20
65050 CONSTRUCTION STAKING, CABC L.F. 258.000 2.250 580.50 2.000 516.00 0.900 232.20
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65055 CONSTRUCTION STAKING, CURB, GU L.F. 160.000 2.750 440.00 3.000 480.00 1.200 192.00
65065 CONSTRUCTION STAKING, STRUCT L LS 1.000 1250.000 1250.00 1200.000 1200.00 1600.000 1600.00

B-59-308
65099 CONSTRUCTION STAKING, INITIAL L.F. 400.000 2.250 900.00 1.500 600.00 1.100 440.00
66501 SAWING EXISTING PAVEMENT L.F. 305.000 0.600 183.00 0.600 183.00 0.600 183.00
66502 SAWING CONCRETE PAVEMENT, FULL L.F. 48.000 2.000 96.00 2.000 96.00 2.000 96.00
90033 MISC S.Y. 360.000 17.250 6210.00 13.000 4680.00 18.000 6480.00

90033A, SLOPE PAVING, BREAKER
90501 QMP READY MIXED CONC MASONRY F C.Y. 606.000 6.000 3636.00 5.000 3030.00 12.000 7272.00
90502 QMP, BRDG STRGTH INCENTIVE CON DOL 6060.000 1.000 6060.00 1.000 6060.00 1.000 6060.00
90712 TRAFFIC CONTROL, COVERING SIGN EACH 21.000 35.000 735.00 35.000 735.00 35.000 735.00

PROPOSAL TOTAL....... 501116.37 536513.22 548952.12
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BIDDER NO 1: PHEIFER BROTHERS CONSTRUCTION COMPANIES
BIDDER NO 2: LUNDA CONSTRUCTION COMPANY
BIDDER NO 3: ZENITH TECH., INC.
BIDDER NO 4: CONCRETE STRUCTURES, INC.

BIDDER NO 4 BIDDER NO 5 BIDDER NO 6
ITEM ESTIMATED UNIT UNIT UNIT

NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
-----------------------------------------------------------------------------------------------------------------------------------
20371 REMOVING OLD STRUCTURE, STATIO LS 1.000 60000.000 60000.00 0.000 0.00 0.000 0.00

451+00
20401 REMOVING PAVEMENT S.Y. 700.000 2.200 1540.00 0.000 0.00 0.000 0.00
20411 REMOVING GUARDRAIL L.F. 192.000 1.250 240.00 0.000 0.00 0.000 0.00
20419 REMOVING ASPHALTIC SURFACE, BU S.Y. 134.000 4.000 536.00 0.000 0.00 0.000 0.00
20501 COMMON EXCAVATION C.Y. 2647.000 5.510 14584.97 0.000 0.00 0.000 0.00
20610 EXCAVATION FOR STRUCTURES, BRI LS 1.000 10000.000 10000.00 0.000 0.00 0.000 0.00

B-59-308
21001 STRUCTURE BACKFILL C.Y. 200.000 12.000 2400.00 0.000 0.00 0.000 0.00
21101 PREP OF FOUNDATION FOR ASPHALT LS 1.000 1000.000 1000.00 0.000 0.00 0.000 0.00
21301 FINISHING ROADWAY LS 1.000 2000.000 2000.00 0.000 0.00 0.000 0.00
30404 CRUSHED AGGREGATE BASE COURSE TON 1214.000 7.920 9614.88 0.000 0.00 0.000 0.00
30709 CONCRETE BASE COURSE, 9-INCH S.Y. 640.000 30.750 19680.00 0.000 0.00 0.000 0.00
40204 ASPHALTIC MATERIAL FOR TACK CO GAL. 45.000 2.500 112.50 0.000 0.00 0.000 0.00
40301 QMP, ASPHALTIC MIXTURE TON 325.000 3.250 1056.25 0.000 0.00 0.000 0.00
40501 ASPHALTIC MATERIAL FOR PLANT M TON 19.000 195.000 3705.00 0.000 0.00 0.000 0.00
40723 ASPHALTIC CONCRETE PAVEMENT, T TON 325.000 58.000 18850.00 0.000 0.00 0.000 0.00
41510 CONCRETE PAVEMENT, 10-INCH S.Y. 48.000 35.940 1725.12 0.000 0.00 0.000 0.00
41620 CONCRETE SURFACE DRAINS C.Y. 5.000 320.000 1600.00 0.000 0.00 0.000 0.00
41621 CONCRETE PAVEMENT APPROACH SLA S.Y. 86.000 90.000 7740.00 0.000 0.00 0.000 0.00
41654 DOWEL BARS EACH 32.000 12.000 384.00 0.000 0.00 0.000 0.00
50201 CONCRETE MASONRY, BRIDGES C.Y. 606.000 325.000 196950.00 0.000 0.00 0.000 0.00
50265 PROTECTIVE SURFACE TREATMENT S.Y. 820.000 3.000 2460.00 0.000 0.00 0.000 0.00
50504 HIGH STRENGTH BAR STEEL REINF. LB. 5540.000 0.500 2770.00 0.000 0.00 0.000 0.00
50511 COATED HIGH STR BAR STL REINF, LB. 107210.000 0.600 64326.00 0.000 0.00 0.000 0.00
51121 STL PILING, DELIV & DRIVEN, HP L.F. 3485.000 18.000 62730.00 0.000 0.00 0.000 0.00
51605 RUBBERIZED MEMBRANE WATERPROOF S.Y. 16.000 25.000 400.00 0.000 0.00 0.000 0.00
52147 STL APRON ENDWL FOR CLVRT PIPE EACH 2.000 135.000 270.00 0.000 0.00 0.000 0.00
60170 CONCRETE CURB AND GUTTER, 36-I L.F. 200.000 13.000 2600.00 0.000 0.00 0.000 0.00
60601 RIPRAP C.Y. 3.000 50.000 150.00 0.000 0.00 0.000 0.00
61121 INLETS, TYPE 1 EACH 2.000 650.000 1300.00 0.000 0.00 0.000 0.00
61176 INLET COVERS, TYPE V EACH 2.000 340.000 680.00 0.000 0.00 0.000 0.00
61201 PIPE UNDERDRAIN, 6-INCH L.F. 114.000 20.000 2280.00 0.000 0.00 0.000 0.00
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61211 PIPE UNDERDRAIN, UNPERFORATED, L.F. 40.000 30.000 1200.00 0.000 0.00 0.000 0.00
61214 PIPE UNDERDRAIN, UNPERFORATED, L.F. 32.000 55.000 1760.00 0.000 0.00 0.000 0.00
61407 STEEL THRIE BEAM STRUCTURE APP L.F. 133.000 31.850 4236.05 0.000 0.00 0.000 0.00
61408 STEEL PLATE BEAM GUARD, CLASS L.F. 850.000 10.500 8925.00 0.000 0.00 0.000 0.00
61413 ANCHORS FOR STL PLATE BEAM GUA EACH 2.000 400.000 800.00 0.000 0.00 0.000 0.00
61433 ANCHOR ASSEMB FOR STEEL PLATE EACH 4.000 75.000 300.00 0.000 0.00 0.000 0.00
61435 STL PLT BM GRD, ENRGY ABSORB T EACH 10.000 1715.000 17150.00 0.000 0.00 0.000 0.00
61801 MAINTENANCE AND REPAIR OF HAUL LS 1.000 100.000 100.00 0.000 0.00 0.000 0.00
61910 MOBILIZATION LS 1.000 40300.000 40300.00 0.000 0.00 0.000 0.00
62401 WATER MGAL 17.000 17.000 289.00 0.000 0.00 0.000 0.00
62505 SALVAGED TOPSOIL S.Y. 430.000 2.000 860.00 0.000 0.00 0.000 0.00
62702 MULCHING S.Y. 430.000 0.200 86.00 0.000 0.00 0.000 0.00
62815 SILT FENCE, DELIVERED L.F. 400.000 1.200 480.00 0.000 0.00 0.000 0.00
62816 SILT FENCE, INSTALLED L.F. 400.000 1.200 480.00 0.000 0.00 0.000 0.00
62817 SILT FENCE MAINTENANCE L.F. 400.000 0.250 100.00 0.000 0.00 0.000 0.00
62819 MOBILIZATIONS, EROSION CONTROL EACH 1.000 200.000 200.00 0.000 0.00 0.000 0.00
62821 MOBILIZATIONS, EMERGENCY EROSI EACH 1.000 300.000 300.00 0.000 0.00 0.000 0.00
62824 EROSION MAT, DELIVERED, CLASS S.Y. 360.000 1.200 432.00 0.000 0.00 0.000 0.00
62825 EROSION MAT, INSTALLED, CLASS S.Y. 360.000 1.200 432.00 0.000 0.00 0.000 0.00
62905 FERTILIZER, TYPE B CWT. 0.300 100.000 30.00 0.000 0.00 0.000 0.00
63003 SEEDING, TEMPORARY LB. 12.000 3.000 36.00 0.000 0.00 0.000 0.00
63009 SEEDING, MIXTURE NO. 20 LB. 12.000 5.000 60.00 0.000 0.00 0.000 0.00
64202 FIELD OFFICE, TYPE B LS 1.000 500.000 500.00 0.000 0.00 0.000 0.00
64301 TRAFFIC CONTROL LS 1.000 1000.000 1000.00 0.000 0.00 0.000 0.00
64318 TRAFFIC CONTROL, BARRICADES, T DAYS 5310.000 0.300 1593.00 0.000 0.00 0.000 0.00
64321 TRAFFIC CONTROL, WARNING LIGHT DAYS 8460.000 0.100 846.00 0.000 0.00 0.000 0.00
64326 TRAFFIC CONTROL, SIGNS DAYS 8010.000 0.400 3204.00 0.000 0.00 0.000 0.00
64334 TRAFFIC CONTROL, DETOUR LS 1.000 3000.000 3000.00 0.000 0.00 0.000 0.00
64343 TRAFFIC CONTROL, DETOUR, SIGNS DAYS 27540.000 0.150 4131.00 0.000 0.00 0.000 0.00
64503 GEOTEXTILE FABRIC, TYPE DF S.Y. 96.000 3.000 288.00 0.000 0.00 0.000 0.00
64505 GEOTEXTILE FABRIC, TYPE R S.Y. 15.000 3.000 45.00 0.000 0.00 0.000 0.00
64602 PAVEMENT MARKING, 4-INCH, EPOX L.F. 1770.000 0.560 991.20 0.000 0.00 0.000 0.00
64618 PVMT MRKNG, CHANNELIZING, 8-IN L.F. 210.000 0.600 126.00 0.000 0.00 0.000 0.00
65045 CONSTRUCTION STAKING, SUBGRADE L.F. 258.000 2.000 516.00 0.000 0.00 0.000 0.00
65050 CONSTRUCTION STAKING, CABC L.F. 258.000 2.000 516.00 0.000 0.00 0.000 0.00
65055 CONSTRUCTION STAKING, CURB, GU L.F. 160.000 3.000 480.00 0.000 0.00 0.000 0.00
65065 CONSTRUCTION STAKING, STRUCT L LS 1.000 1200.000 1200.00 0.000 0.00 0.000 0.00

B-59-308
65099 CONSTRUCTION STAKING, INITIAL L.F. 400.000 1.500 600.00 0.000 0.00 0.000 0.00
66501 SAWING EXISTING PAVEMENT L.F. 305.000 0.600 183.00 0.000 0.00 0.000 0.00
66502 SAWING CONCRETE PAVEMENT, FULL L.F. 48.000 2.000 96.00 0.000 0.00 0.000 0.00
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BIDDER NO 4 BIDDER NO 5 BIDDER NO 6
90033 MISC S.Y. 360.000 17.250 6210.00 0.000 0.00 0.000 0.00

90033A, SLOPE PAVING, BREAKER
90501 QMP READY MIXED CONC MASONRY F C.Y. 606.000 18.000 10908.00 0.000 0.00 0.000 0.00
90502 QMP, BRDG STRGTH INCENTIVE CON DOL 6060.000 1.000 6060.00 0.000 0.00 0.000 0.00
90712 TRAFFIC CONTROL, COVERING SIGN EACH 21.000 35.000 735.00 0.000 0.00 0.000 0.00

PROPOSAL TOTAL....... 615468.97 0.00 0.00



 

 

DATE 01/15/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 168
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STATE PROJECT(S): 6590-00-70 LOCATION 68/WAUPACA COUNTY
6590-00-71 PINE, MILL, & MAIN ST, MILL ST BRIDGE, SEWER,
6590-00-72 STH 110
6590-00-73 WAUPACA COUNTY

TYPE OF WORK:

BIDDER NO 1: MUSSON BROS., INC.
BIDDER NO 2: S & N, INC. AND SUBSIDIARIES
BIDDER NO 3: PHEIFER BROTHERS CONSTRUCTION COMPANIES
BIDDER NO 4: HOFFMAN CONSTRUCTION COMPANY
BIDDER NO 5: LAKELAND ENTERPRISES OF RHINELANDER, INC
BIDDER NO 6: ADVANCE CONSTRUCTION, INC.
BIDDER NO 7: DORNER, INC.

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3
ITEM ESTIMATED UNIT UNIT UNIT

NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
-----------------------------------------------------------------------------------------------------------------------------------
20102 CLEARING I.D. 60.000 10.000 600.00 10.000 600.00 15.000 900.00
20105 GRUBBING I.D. 60.000 12.000 720.00 12.000 720.00 15.000 900.00
20371 REMOVING OLD STRUCTURE, STATIO LS 1.000 32000.000 32000.00 32000.000 32000.00 40000.000 40000.00

313+34.5
20372 REMOVING OLD STRUCTURE, STATIO LS 1.000 5000.000 5000.00 4000.000 4000.00 3500.000 3500.00

311+95, RT
20401 REMOVING PAVEMENT S.Y. 23400.000 2.250 52650.00 3.000 70200.00 2.500 58500.00
20405 REMOVING CURB AND GUTTER L.F. 5800.000 1.750 10150.00 2.000 11600.00 2.500 14500.00
20406 REMOVING CONCRETE SIDEWALK S.Y. 5050.000 1.250 6312.50 3.050 15402.50 2.000 10100.00
20411 REMOVING GUARDRAIL L.F. 320.000 2.000 640.00 2.000 640.00 2.000 640.00
20414 REMOVING MANHOLES EACH 4.000 150.000 600.00 200.000 800.00 300.000 1200.00
20416 REMOVING INLETS EACH 8.000 75.000 600.00 100.000 800.00 275.000 2200.00
20419 REMOVING ASPHALTIC SURFACE, BU S.Y. 750.000 2.350 1762.50 2.350 1762.50 2.350 1762.50
20420 REMOVING ASPHALTIC SURFACE, MI S.Y. 9600.000 1.000 9600.00 1.000 9600.00 1.000 9600.00
20422 REMOVING CONCRETE BASES EACH 39.000 75.000 2925.00 75.000 2925.00 75.000 2925.00
20501 COMMON EXCAVATION C.Y. 22350.000 4.250 94987.50 4.000 89400.00 3.500 78225.00
20610 EXCAVATION FOR STRUCTURES, BRI LS 1.000 18000.000 18000.00 18000.000 18000.00 9000.000 9000.00

B-68-117
20630 EXCAVATION FOR STRUCT., RETAIN LS 1.000 4000.000 4000.00 2000.000 2000.00 5000.000 5000.00

R-68-8
20811 SELECTED BORROW EXCAVATION C.Y. 130.000 15.000 1950.00 14.000 1820.00 16.500 2145.00
21001 STRUCTURE BACKFILL C.Y. 439.000 20.000 8780.00 7.000 3073.00 20.500 8999.50
21302 FINISHING ROADWAY, PROJECT LS 1.000 5000.000 5000.00 1500.000 1500.00 1250.000 1250.00

6590-00-70
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BIDDER NO 1 BIDDER NO 2 BIDDER NO 3
21303 FINISHING ROADWAY, PROJECT LS 1.000 5000.000 5000.00 1500.000 1500.00 1250.000 1250.00

6590-00-71
30404 CRUSHED AGGREGATE BASE COURSE TON 24500.000 6.500 159250.00 5.000 122500.00 10.500 257250.00
30406 CRUSHED AGGREGATE BASE COURSE, TON 1200.000 7.750 9300.00 7.500 9000.00 10.500 12600.00
40204 ASPHALTIC MATERIAL FOR TACK CO GAL. 1770.000 1.250 2212.50 1.250 2212.50 1.250 2212.50
40301 QMP, ASPHALTIC MIXTURE TON 11200.000 0.400 4480.00 0.400 4480.00 0.400 4480.00
40501 ASPHALTIC MATERIAL FOR PLANT M TON 705.000 100.000 70500.00 100.000 70500.00 100.000 70500.00
40722 ASPHALTIC CONCRETE PAVEMENT, T TON 2430.000 22.800 55404.00 23.000 55890.00 22.800 55404.00
40723 ASPHALTIC CONCRETE PAVEMENT, T TON 8770.000 23.300 204341.00 23.500 206095.00 23.300 204341.00
40728 DENSITY INCENTIVE, ASPHALTIC C DOL 7170.000 1.000 7170.00 1.000 7170.00 1.000 7170.00
41509 CONCRETE PAVEMENT, 9-INCH S.Y. 150.000 46.750 7012.50 26.000 3900.00 41.400 6210.00
41605 CONCRETE DRIVEWAY, 6-INCH S.Y. 1350.000 23.500 31725.00 24.300 32805.00 24.120 32562.00
41621 CONCRETE PAVEMENT APPROACH SLA S.Y. 110.000 87.000 9570.00 90.000 9900.00 88.980 9787.80
50201 CONCRETE MASONRY, BRIDGES C.Y. 676.000 335.000 226460.00 335.000 226460.00 300.000 202800.00
50265 PROTECTIVE SURFACE TREATMENT S.Y. 940.000 1.300 1222.00 1.300 1222.00 2.000 1880.00
50405 CONCRETE MASONRY, RETAINING WA C.Y. 101.000 540.000 54540.00 540.000 54540.00 412.000 41612.00
50504 HIGH STRENGTH BAR STEEL REINF. LB. 10430.000 0.420 4380.60 0.420 4380.60 0.540 5632.20
50506 HIGH STRGTH BAR STEEL REINF, R LB. 4660.000 0.420 1957.20 0.420 1957.20 0.540 2516.40
50511 COATED HIGH STR BAR STL REINF, LB. 120210.000 0.600 72126.00 0.600 72126.00 0.520 62509.20
50513 COATED HIGH STR BAR STL REINF, LB. 1960.000 0.600 1176.00 0.600 1176.00 1.660 3253.60
51030 CIP CONC PILING, DELIV & DRIVE L.F. 1240.000 14.000 17360.00 14.000 17360.00 15.000 18600.00
51032 CIP CONC PILING, DELIV & DRIVE L.F. 3060.000 18.000 55080.00 18.000 55080.00 20.000 61200.00
51205 PERMANENT STEEL SHEET PILING, S.F. 2500.000 12.000 30000.00 12.000 30000.00 10.300 25750.00
51206 PERMANENT STEEL SHEET PILING, S.F. 2500.000 2.000 5000.00 2.000 5000.00 11.500 28750.00
51605 RUBBERIZED MEMBRANE WATERPROOF S.Y. 27.000 15.000 405.00 15.000 405.00 33.000 891.00
52260 RCCP, APRON ENDWALLS, 12-INCH EACH 1.000 618.400 618.40 625.000 625.00 400.000 400.00
60104 CONCRETE CURB, TYPE J L.F. 180.000 18.000 3240.00 9.000 1620.00 18.000 3240.00
60133 CONCRETE CURB AND GUTTER, 30-I L.F. 8210.000 7.250 59522.50 7.750 63627.50 7.110 58373.10
60205 CONCRETE SIDEWALK, 5-INCH S.F. 44300.000 2.240 99232.00 2.750 121825.00 2.630 116509.00
60215 CONCRETE STEPS S.F. 50.000 28.000 1400.00 30.000 1500.00 27.500 1375.00
60602 HEAVY RIPRAP C.Y. 70.000 40.000 2800.00 40.000 2800.00 41.000 2870.00
60603 GROUTED RIPRAP C.Y. 21.000 80.000 1680.00 80.000 1680.00 100.000 2100.00
60712 NONREINF CONC PIPE, CLS 3, SS, L.F. 6.000 31.750 190.50 16.000 96.00 50.000 300.00
60825 REINF CONC PIPE, CLASS III, SS L.F. 1655.000 23.600 39058.00 21.000 34755.00 28.000 46340.00
60827 REINF CONC PIPE, CLASS III, SS L.F. 677.000 26.330 17825.41 22.000 14894.00 31.000 20987.00
60828 REINF CONC PIPE, CLASS III, SS L.F. 89.000 34.800 3097.20 26.000 2314.00 50.000 4450.00
60829 REINF CONC PIPE, CLASS III, SS L.F. 726.000 31.000 22506.00 27.000 19602.00 37.000 26862.00
60831 REINF CONC PIPE, CLASS III, SS L.F. 380.000 39.800 15124.00 34.000 12920.00 42.000 15960.00
61102 CATCH BASINS, TYPE 2 EACH 32.000 824.750 26392.00 2000.000 64000.00 550.000 17600.00
61110 MANHOLES, TYPE 1 EACH 10.000 1241.250 12412.50 1500.000 15000.00 1050.000 10500.00
61112 MANHOLES, TYPE 3 EACH 7.000 2956.500 20695.50 2600.000 18200.00 2145.000 15015.00
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BIDDER NO 1 BIDDER NO 2 BIDDER NO 3
61150 MANHOLE COVERS, TYPE J-SPECIAL EACH 9.000 250.000 2250.00 275.000 2475.00 200.000 1800.00
61156 INLET COVERS, TYPE H-S EACH 21.000 325.000 6825.00 375.000 7875.00 350.000 7350.00
61167 INLET COVERS, TYPE H EACH 17.000 325.000 5525.00 375.000 6375.00 350.000 5950.00
61182 ADJUSTING MANHOLE COVERS EACH 30.000 150.000 4500.00 300.000 9000.00 300.000 9000.00
61183 ADJUSTING INLET COVERS EACH 2.000 200.000 400.00 250.000 500.00 200.000 400.00
61201 PIPE UNDERDRAIN, 6-INCH L.F. 230.000 6.500 1495.00 8.000 1840.00 5.000 1150.00
61211 PIPE UNDERDRAIN, UNPERFORATED, L.F. 50.000 10.000 500.00 8.000 400.00 5.000 250.00
61433 ANCHOR ASSEMB FOR STEEL PLATE EACH 2.000 50.000 100.00 50.000 100.00 68.000 136.00
61802 MAINT AND REPAIR OF HAUL ROADS LS 1.000 1.000 1.00 500.000 500.00 1.000 1.00

6590-00-70
61910 MOBILIZATION LS 1.000 62600.000 62600.00 85000.000 85000.00 96459.300 96459.30
62302 DUST CONTROL SURFACE TREATMENT S.Y. 5000.000 0.500 2500.00 0.450 2250.00 0.750 3750.00
62501 TOPSOIL S.Y. 3750.000 2.000 7500.00 3.500 13125.00 7.750 29062.50
62702 MULCHING S.Y. 800.000 1.000 800.00 0.200 160.00 1.000 800.00
62815 SILT FENCE, DELIVERED L.F. 1350.000 0.900 1215.00 1.000 1350.00 0.900 1215.00
62816 SILT FENCE, INSTALLED L.F. 1350.000 0.900 1215.00 1.000 1350.00 0.900 1215.00
62817 SILT FENCE MAINTENANCE L.F. 675.000 0.200 135.00 0.120 81.00 0.200 135.00
62821 MOBILIZATIONS, EMERGENCY EROSI EACH 2.000 200.000 400.00 200.000 400.00 200.000 400.00
62826 EROSION MAT, DELIVERED, CLASS S.Y. 3050.000 0.900 2745.00 1.000 3050.00 0.900 2745.00
62827 EROSION MAT, INSTALLED, CLASS S.Y. 3050.000 0.900 2745.00 1.000 3050.00 0.900 2745.00
62860 TURBIDITY BARRIERS S.Y. 300.000 28.000 8400.00 21.100 6330.00 28.000 8400.00
62870 INLET PROTECTION, TYPE A EACH 41.000 75.000 3075.00 80.000 3280.00 75.000 3075.00
62872 INLET PROTECTION, TYPE C EACH 41.000 41.000 1681.00 40.000 1640.00 41.000 1681.00
62905 FERTILIZER, TYPE B CWT. 3.000 30.000 90.00 32.000 96.00 30.000 90.00
63003 SEEDING, TEMPORARY LB. 10.000 2.000 20.00 3.250 32.50 2.000 20.00
63011 SEEDING, MIXTURE NO. 40 LB. 135.000 5.000 675.00 4.500 607.50 5.000 675.00
63201 TREES, EACH 9.000 400.000 3600.00 650.000 5850.00 400.000 3600.00

ASH, WHITE AUTUMN BLAZE, 3-INC
63202 TREES, EACH 6.000 410.000 2460.00 1100.000 6600.00 410.000 2460.00

GINKGO, AUTUMN GOLD, 3-INCH CA
63203 TREES, EACH 15.000 400.000 6000.00 650.000 9750.00 400.000 6000.00

HONEYLOCUST, SHADEMASTER, 2.5-
B&B

63204 TREES, EACH 9.000 400.000 3600.00 575.000 5175.00 400.000 3600.00
MAPLE, AUTUMN BLAZE, 3-INCH CA

63205 TREES, EACH 7.000 400.000 2800.00 400.000 2800.00 400.000 2800.00
HOPHORNBEAM, AMERICAN, 2-INCH

63206 TREES, EACH 4.000 400.000 1600.00 375.000 1500.00 400.000 1600.00
LILAC, JAPANESE TREE, 2-INCH C

63207 TREES, EACH 8.000 380.000 3040.00 320.000 2560.00 380.000 3040.00
PEAR, AUTUMN BLAZE, 2-INCH CAL
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BIDDER NO 1 BIDDER NO 2 BIDDER NO 3
63261 SHRUBS, EACH 4.000 32.000 128.00 65.000 260.00 32.000 128.00

POTENTILLA, JACKMAN, 2 GAL, CG
63262 SHRUBS, EACH 12.000 30.000 360.00 45.000 540.00 30.000 360.00

SPIREA, MAGIC CARPET, 2 GAL, C
63281 VINES, EACH 12.000 27.000 324.00 35.000 420.00 27.000 324.00

BLUESTEM, LITTLE, 1 GAL, CG
63282 VINES, EACH 32.000 15.500 496.00 35.000 1120.00 15.500 496.00

DAYLILY, HAPPY RETURNS, 1 GAL,
63283 VINES, EACH 28.000 15.500 434.00 35.000 980.00 15.500 434.00

DIANTHUS, TINY RUBIES, 1 GAL,
63301 DELINEATOR POSTS EACH 8.000 17.000 136.00 12.500 100.00 17.000 136.00
63305 DELINEATORS EACH 24.000 3.000 72.00 3.000 72.00 3.000 72.00
63410 WOOD POSTS, 4X6-INCH X 12-FT. EACH 11.000 35.000 385.00 35.000 385.00 50.000 550.00
63411 WOOD POSTS, 4X6-INCH X 14-FT. EACH 51.000 42.000 2142.00 41.000 2091.00 52.000 2652.00
63412 WOOD POSTS, 4X6-INCH X 16-FT. EACH 9.000 55.000 495.00 50.000 450.00 60.000 540.00
63413 WOOD POSTS, 4X6-INCH X 18-FT. EACH 3.000 65.000 195.00 62.000 186.00 65.000 195.00
63702 SIGNS, TYPE II, REFLECTIVE S.F. 487.150 14.500 7063.68 14.600 7112.39 14.500 7063.68
63827 REMOVING SIGNS, TYPE II EACH 42.000 12.000 504.00 10.000 420.00 20.000 840.00
63830 REMOVING SMALL SIGN SUPPORTS EACH 23.000 17.000 391.00 15.000 345.00 20.000 460.00
63832 REVISING SIGNS, TYPE I EACH 6.000 150.000 900.00 490.000 2940.00 100.000 600.00
64220 FIELD OFFICE, TYPE C LS 1.000 5000.000 5000.00 6000.000 6000.00 5000.000 5000.00
64302 TRAFFIC CONTROL, PROJECT LS 1.000 1000.000 1000.00 1000.000 1000.00 1000.000 1000.00

6590-00-70
64303 TRAFFIC CONTROL, PROJECT LS 1.000 1000.000 1000.00 1000.000 1000.00 1000.000 1000.00

6590-00-71
64313 TRAFFIC CONTROL, DRUMS DAYS 200.000 1.000 200.00 1.000 200.00 1.000 200.00
64317 TRAFFIC CONTROL, BARRICADES, T DAYS 3352.000 0.300 1005.60 0.300 1005.60 0.300 1005.60
64318 TRAFFIC CONTROL, BARRICADES, T DAYS 13300.000 0.500 6650.00 0.500 6650.00 0.500 6650.00
64321 TRAFFIC CONTROL, WARNING LIGHT DAYS 15300.000 0.150 2295.00 0.150 2295.00 0.150 2295.00
64326 TRAFFIC CONTROL, SIGNS DAYS 17480.000 0.400 6992.00 0.400 6992.00 0.400 6992.00
64334 TRAFFIC CONTROL, DETOUR LS 1.000 1000.000 1000.00 1000.000 1000.00 1000.000 1000.00
64343 TRAFFIC CONTROL, DETOUR, SIGNS DAYS 21750.000 0.070 1522.50 0.070 1522.50 0.070 1522.50
64503 GEOTEXTILE FABRIC, TYPE DF S.Y. 185.000 5.000 925.00 3.000 555.00 5.000 925.00
64506 GEOTEXTILE FABRIC, TYPE HR S.Y. 100.000 2.500 250.00 2.500 250.00 2.000 200.00
64601 PAVEMENT MARKING, 4-INCH, PAIN L.F. 59500.000 0.060 3570.00 0.050 2975.00 0.050 2975.00
64602 PAVEMENT MARKING, 4-INCH, EPOX L.F. 15250.000 0.380 5795.00 0.400 6100.00 0.300 4575.00
64636 LOCATING NO-PASSING ZONES MI. 3.000 100.000 300.00 200.000 600.00 150.000 450.00
64702 PVMT MRKNG, RAILROAD CROSSINGS EACH 1.000 380.000 380.00 400.000 400.00 600.000 600.00
64710 PVMT MRKNG, STOP LINE, 18-INCH L.F. 190.000 3.300 627.00 3.700 703.00 5.000 950.00
64718 PVMT MRKNG, CROSSWALK, 6-INCH, L.F. 2240.000 2.700 6048.00 3.000 6720.00 2.850 6384.00
64778 PAVEMENT MARKING, CURB, EPOXY L.F. 500.000 2.600 1300.00 2.000 1000.00 3.150 1575.00
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64782 PAVEMENT MARKING, CURB RAMP, E L.F. 1000.000 2.600 2600.00 2.000 2000.00 2.800 2800.00
64786 PAVEMENT MARKING, PARKING STAL L.F. 400.000 3.000 1200.00 3.000 1200.00 2.500 1000.00
65040 CONSTRUCTION STAKING, STORM SE EACH 50.000 72.000 3600.00 90.000 4500.00 72.000 3600.00
65045 CONSTRUCTION STAKING, SUBGRADE L.F. 6350.000 0.620 3937.00 0.800 5080.00 0.620 3937.00
65050 CONSTRUCTION STAKING, CABC L.F. 6300.000 0.620 3906.00 0.800 5040.00 0.620 3906.00
65055 CONSTRUCTION STAKING, CURB, GU L.F. 9830.000 0.720 7077.60 1.000 9830.00 0.720 7077.60
65065 CONSTRUCTION STAKING, STRUCT L LS 1.000 1300.000 1300.00 1500.000 1500.00 1300.000 1300.00

B-68-117
65066 CONSTRUCTION STAKING, STRUCT L LS 1.000 300.000 300.00 1500.000 1500.00 300.000 300.00

R-68-8
65070 CONSTRUCTION STAKING, CONCRETE L.F. 50.000 5.300 265.00 2.000 100.00 5.300 265.00
65080 CONSTRUCTION STAKING, RESURFAC L.F. 2690.000 0.150 403.50 0.250 672.50 0.150 403.50
65085 CONSTRUCTION STAKING, ELECTRIC LS 1.000 3000.000 3000.00 2500.000 2500.00 3000.000 3000.00

6590-00-70
65219 NONMETALLIC CONDUIT, SCHEDULE L.F. 4850.000 4.000 19400.00 3.300 16005.00 3.790 18381.50
65301 PULL BOXES, STEEL, 12X24-INCH EACH 6.000 300.000 1800.00 280.000 1680.00 331.100 1986.60
65307 PULL BOXES, STEEL, GROUNDED, 2 EACH 2.000 400.000 800.00 400.000 800.00 444.600 889.20
65566 ELECTRICAL WIRE, LIGHTING, NO. L.F. 3800.000 0.350 1330.00 0.350 1330.00 0.230 874.00
65568 ELECTRICAL WIRE, LIGHTING, NO. L.F. 2726.000 0.400 1090.40 0.450 1226.70 0.490 1335.74
65569 ELECTRICAL WIRE, LIGHTING, NO. L.F. 8178.000 0.500 4089.00 0.550 4497.90 0.570 4661.46
65570 ELECTRICAL WIRE, LIGHTING, NO. L.F. 2384.000 0.800 1907.20 0.650 1549.60 0.700 1668.80
65571 ELECTRICAL WIRE, LIGHTING, NO. L.F. 7152.000 0.950 6794.40 0.850 6079.20 0.830 5936.16
66501 SAWING EXISTING PAVEMENT L.F. 1460.000 1.100 1606.00 2.500 3650.00 1.100 1606.00
66502 SAWING CONCRETE PAVEMENT, FULL L.F. 275.000 2.000 550.00 3.500 962.50 2.000 550.00
90004 MISC LS 1.000 1000.000 1000.00 2500.000 2500.00 4000.000 4000.00

90004A, ABANDON EXISTING SANIT
90004 MISC LS 1.000 1000.000 1000.00 2500.000 2500.00 6000.000 6000.00

90004B, ABANDON EXISTING WATER
90004 MISC LS 1.000 1500.000 1500.00 1500.000 1500.00 3412.500 3412.50

90004C, STAINING CONCRETE, STR
B-68-117

90004 MISC LS 1.000 1500.000 1500.00 1500.000 1500.00 1587.500 1587.50
90004D, STAINING CONCRETE, STR
R-68-8

90004 MISC LS 1.000 16000.000 16000.00 16000.000 16000.00 30900.000 30900.00
90004E, COMBINATION RAILING, T
STRUCTURE B-68-117

90004 MISC LS 1.000 8000.000 8000.00 8000.000 8000.00 13300.000 13300.00
90004F, COMBINATION RAILING, T
STRUCTURE R-68-8

90004 MISC LS 1.000 10000.000 10000.00 10000.000 10000.00 12700.000 12700.00
90004G, COMBINATION RAILING, S
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PILING
90005 MISC EACH 20.000 94.000 1880.00 115.000 2300.00 55.000 1100.00

90005A, SANITARY SEWER SERVICE
8-INCH X 6-INCH DIAMETER, PVC

90005 MISC EACH 1.000 433.700 433.70 400.000 400.00 375.000 375.00
90005AA, WATER MAIN TEE, 8-INC

90005 MISC EACH 10.000 300.000 3000.00 600.000 6000.00 300.000 3000.00
90005AAA, LANDSCAPE PLANTING
SURVEILLANCE AND CARE

90005 MISC EACH 65.000 90.820 5903.30 85.000 5525.00 30.000 1950.00
90005B, SANITARY SEWER SERVICE
8-INCH X 4-INCH DIAMETER, PVC

90005 MISC EACH 6.000 344.000 2064.00 420.000 2520.00 280.000 1680.00
90005BB, WATER MAIN TEE, 6-INC

90005 MISC EACH 41.000 1795.000 73595.00 1950.000 79950.00 1828.680 74975.88
90005BBB, TYPE 1 LIGHT FIXTURE

90005 MISC EACH 1.000 2120.000 2120.00 1300.000 1300.00 1000.000 1000.00
90005C, TYPE "S" MANHOLES, 4-F
DIAMETER, PRECAST CONCRETE

90005 MISC EACH 2.000 387.280 774.56 300.000 600.00 275.000 550.00
90005CC, WATER MAIN REDUCER, 1
8-INCH

90005 MISC EACH 4.000 1763.000 7052.00 1900.000 7600.00 1793.680 7174.72
90005CCC, TYPE 3 LIGHT FIXTURE

90005 MISC EACH 18.000 250.000 4500.00 300.000 5400.00 170.000 3060.00
90005D, MANHOLE CASTING AND FR

90005 MISC EACH 4.000 350.350 1401.40 270.000 1080.00 250.000 1000.00
90005DD, WATER MAIN REDUCER, 1
6-INCH

90005 MISC EACH 7.000 2558.000 17906.00 3500.000 24500.00 2694.520 18861.64
90005DDD, TYPE 2 TWIN LUMINAIR
ORNAMENTAL LIGHT

90005 MISC EACH 23.000 150.000 3450.00 50.000 1150.00 50.000 1150.00
90005E, SALVAGE EXISTING MANHO
MANHOLE COVERS

90005 MISC EACH 1.000 329.250 329.25 420.000 420.00 290.000 290.00
90005EE, WATER MAIN 90 DEGREE
8-INCH, DUCTILE IRON

90005 MISC EACH 7.000 993.000 6951.00 500.000 3500.00 547.400 3831.80
90005EEE, BANNER ARM WITH ORNA

90005 MISC EACH 21.000 275.000 5775.00 200.000 4200.00 300.000 6300.00
90005F, REMOVING EXISTING SANI
MANHOLES
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BIDDER NO 1 BIDDER NO 2 BIDDER NO 3
90005 MISC EACH 4.000 263.850 1055.40 355.000 1420.00 220.000 880.00

90005FF, WATER MAIN 90 DEGREE
6-INCH, DUCTILE IRON

90005 MISC EACH 23.000 1300.000 29900.00 1300.000 29900.00 1300.000 29900.00
90005FFF, TREE GRATE

90005 MISC EACH 12.000 1788.350 21460.20 1700.000 20400.00 1500.000 18000.00
90005G, HYDRANTS, 7-FOOT BURY

90005 MISC EACH 5.000 436.900 2184.50 540.000 2700.00 425.000 2125.00
90005GG, WATER MAIN 45 DEGREE
10-INCH, DUCTILE IRON

90005 MISC EACH 4.000 1000.000 4000.00 1000.000 4000.00 1750.000 7000.00
90005GGG, HORSE HEAD BOLLARD

90005 MISC EACH 15.000 975.000 14625.00 700.000 10500.00 1100.000 16500.00
90005H, CONNECTION TO EXISTING
MAIN

90005 MISC EACH 4.000 312.500 1250.00 400.000 1600.00 260.000 1040.00
90005HH, WATER MAIN 45 DEGREE
8-INCH, DUCTILE IRON

90005 MISC EACH 2.000 1600.000 3200.00 2000.000 4000.00 1600.000 3200.00
90005HHH, TRASH RECEPTACLE

90005 MISC EACH 10.000 300.000 3000.00 310.000 3100.00 300.000 3000.00
90005J, SALVAGE EXISTING HYDRA

90005 MISC EACH 3.000 255.000 765.00 350.000 1050.00 205.000 615.00
90005JJ, WATER MAIN 45 DEGREE
6-INCH, DUCTILE IRON

90005 MISC EACH 28.000 500.000 14000.00 430.000 12040.00 391.300 10956.40
90005JJJ, CONCRETE BASE, SIDEW

90005 MISC EACH 16.000 1121.970 17951.52 1000.000 16000.00 1000.000 16000.00
90005K, GATE VALVE & BOX, 10-I

90005 MISC EACH 4.000 444.250 1777.00 545.000 2180.00 420.000 1680.00
90005KK, WATER MAIN 22 1/2 DEG
10-INCH, DUCTILE IRON

90005 MISC EACH 20.000 450.000 9000.00 400.000 8000.00 356.900 7138.00
90005KKK, CONCRETE BASE, LAWN

90005 MISC EACH 3.000 784.500 2353.50 695.000 2085.00 700.000 2100.00
90005L, GATE VALVE & BOX, 8-IN

90005 MISC EACH 2.000 270.150 540.30 350.000 700.00 210.000 420.00
90005LL, WATER MAIN 22 1/2 DEG
6-INCH, DUCTILE IRON

90005 MISC EACH 4.000 450.000 1800.00 575.000 2300.00 630.300 2521.20
90005LLL, JUNCTION BOXES, 16X1
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BIDDER NO 1 BIDDER NO 2 BIDDER NO 3
90005 MISC EACH 20.000 595.500 11910.00 560.000 11200.00 520.000 10400.00

90005M, GATE VALVE & BOX, 6-IN
90005 MISC EACH 3.000 444.250 1332.75 550.000 1650.00 415.000 1245.00

90005MM, WATER MAIN 11 1/4 DEG
10-INCH, DUCTILE IRON

90005 MISC EACH 4.000 150.000 600.00 200.000 800.00 200.000 800.00
90005MMM, ANCHOR ASSEMBLIES, L

90005 MISC EACH 1.000 536.450 536.45 450.000 450.00 410.000 410.00
90005N, GATE VALVE & BOX, 4-IN

90005 MISC EACH 1.000 255.400 255.40 355.000 355.00 210.000 210.00
90005NN, WATER MAIN 11 1/4 DEG
6-INCH, DUCTILE IRON

90005 MISC EACH 1.000 3600.500 3600.50 3600.000 3600.00 1500.000 1500.00
90005P, VALVE MANHOLES, 4-FOOT
PRECAST CONCRETE

90005 MISC EACH 1.000 191.000 191.00 350.000 350.00 100.000 100.00
90005PP, WATER MAIN PLUG, 10-I

90005 MISC EACH 13.000 100.000 1300.00 300.000 3900.00 200.000 2600.00
90005Q, REMOVE EXISTING VALVE

90005 MISC EACH 1.000 175.250 175.25 350.000 350.00 100.000 100.00
90005QQ, WATER MAIN PLUG, 8-IN

90005 MISC EACH 2.000 300.000 600.00 300.000 600.00 400.000 800.00
90005R, REMOVE EXISTING VALVE

90005 MISC EACH 5.000 108.750 543.75 350.000 1750.00 75.000 375.00
90005RR, WATER MAIN PLUG, 6-IN

90005 MISC EACH 65.000 206.300 13409.50 200.000 13000.00 130.000 8450.00
90005S, WATER SERVICE CORPORAT
VALVE, 1-INCH

90005 MISC EACH 8.000 90.000 720.00 100.000 800.00 90.000 720.00
90005SS, TUBULAR STEEL SIGN PO
10-FEET

90005 MISC EACH 22.000 299.400 6586.80 270.000 5940.00 210.000 4620.00
90005T, WATER SERVICE CORPORAT
VALVE, 1 1/2-INCH

90005 MISC EACH 1.000 92.000 92.00 110.000 110.00 92.000 92.00
90005TT, TUBULAR STEEL SIGN PO
12-FEET

90005 MISC EACH 1.000 1012.900 1012.90 830.000 830.00 900.000 900.00
90005U, WATER MAIN CROSS, 10-I
10-INCH, DUCTILE IRON

90005 MISC EACH 1.000 95.000 95.00 115.000 115.00 95.000 95.00
90005UU, TUBULAR STEEL SIGN PO
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14-FEET
90005 MISC EACH 1.000 779.750 779.75 700.000 700.00 700.000 700.00

90005V, WATER MAIN CROSS, 10-I
6-INCH, DUCTILE IRON

90005 MISC EACH 2.000 365.000 730.00 500.000 1000.00 400.000 800.00
90005VV, INLET COVER, TYPE DH

90005 MISC EACH 2.000 763.900 1527.80 930.000 1860.00 540.000 1080.00
90005W, WATER MAIN TEE, 10-INC
10-INCH, DUCTILE IRON

90005 MISC EACH 28.000 100.000 2800.00 165.000 4620.00 123.480 3457.44
90005WW, SALVAGING LIGHT POLES

90005 MISC EACH 15.000 713.250 10698.75 550.000 8250.00 475.000 7125.00
90005X, WATER MAIN TEE, 10-INC
DUCTILE IRON

90005 MISC EACH 11.000 100.000 1100.00 175.000 1925.00 123.480 1358.28
90005XX, REMOVING LIGHT POLES

90005 MISC EACH 1.000 634.150 634.15 550.000 550.00 435.000 435.00
90005Y, WATER MAIN TEE, 10-INC
DUCTILE IRON

90005 MISC EACH 23.000 75.000 1725.00 25.000 575.00 25.000 575.00
90005YY, ADJUSTING WATER VALVE

90005 MISC EACH 1.000 464.300 464.30 470.000 470.00 345.000 345.00
90005Z, WATER MAIN TEE, 8-INCH
DUCTILE IRON

90005 MISC EACH 2.000 500.000 1000.00 500.000 1000.00 290.000 580.00
90005ZZ, WINDOW GRATE

90008 MISC DAY 30.000 100.000 3000.00 100.000 3000.00 100.000 3000.00
90008A, PORTABLE CHANGEABLE ME

90030 MISC L.F. 45.000 38.600 1737.00 48.800 2196.00 125.000 5625.00
90030A, SANITARY SEWER, 12-INC
DIAMETER, PVC

90030 MISC L.F. 73.000 37.000 2701.00 47.800 3489.40 150.000 10950.00
90030B, SANITARY SEWER, 10-INC
DIAMETER, PVC

90030 MISC L.F. 3930.000 22.250 87442.50 36.200 142266.00 37.000 145410.00
90030C, SANITARY SEWER, 8-INCH
PVC

90030 MISC L.F. 600.000 23.100 13860.00 21.000 12600.00 22.000 13200.00
90030D, SANITARY SEWER SERVICE
OPEN TRENCH, 6-INCH DIAMETER,

90030 MISC L.F. 1800.000 25.000 45000.00 20.000 36000.00 20.500 36900.00
90030E, SANITARY SEWER SERVICE
OPEN TRENCH, 4-INCH DIAMETER,



 

 

DATE 01/15/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 177
CERTIFIED BY DIVISION OF HIGHWAYS
TITLE CONTRACT AND ESTIMATE ENGINEER

REPORT OF ALL BIDS RECEIVED LETTING DATE: 01/14/03

PROPOSAL: 20030114018

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3
90030 MISC L.F. 50.000 31.850 1592.50 24.600 1230.00 30.000 1500.00

90030F, SANITARY SEWER SERVICE
6-INCH DIAMETER, PVC

90030 MISC L.F. 50.000 31.850 1592.50 23.600 1180.00 25.000 1250.00
90030G, SANITARY SEWER SERVICE
4-INCH DIAMETER, PVC

90030 MISC L.F. 123.000 21.150 2601.45 17.250 2121.75 15.000 1845.00
90030H, SEWAGE FORCE MAIN, 1 1
HDPE

90030 MISC L.F. 3700.000 1.500 5550.00 1.000 3700.00 2.000 7400.00
90030J, REMOVE EXISTING SANITA

90030 MISC L.F. 310.000 125.000 38750.00 68.000 21080.00 110.000 34100.00
90030K, WATER MAIN (HORIZONTAL
DRILL), 12-INCH DIAMETER, HDPE

90030 MISC L.F. 3888.000 25.750 100116.00 27.000 104976.00 27.000 104976.00
90030L, WATER MAIN, 10-INCH DI
PVC

90030 MISC L.F. 696.000 25.500 17748.00 23.700 16495.20 29.000 20184.00
90030M, WATER MAIN, 8-INCH DIA

90030 MISC L.F. 518.500 26.500 13740.25 25.250 13092.13 27.000 13999.50
90030N, WATER MAIN, 6-INCH DIA

90030 MISC L.F. 29.000 48.850 1416.65 26.250 761.25 50.000 1450.00
90030P, WATER MAIN, 4-INCH DIA

90030 MISC L.F. 1950.000 21.900 42705.00 21.500 41925.00 20.000 39000.00
90030Q, WATER SERVICE PIPE, 1-
COPPER

90030 MISC L.F. 700.000 23.100 16170.00 22.250 15575.00 22.000 15400.00
90030R, WATER SERVICE PIPE, 1
COPPER

90030 MISC L.F. 3500.000 1.000 3500.00 1.000 3500.00 2.000 7000.00
90030S, REMOVE EXISTING WATER

90030 MISC L.F. 230.000 6.750 1552.50 8.500 1955.00 7.480 1720.40
90030T, CONCRETE CURB AND GUTT
24-INCH, TYPE D

90030 MISC L.F. 105.000 9.500 997.50 11.500 1207.50 7.480 785.40
90030U, CONCRETE CURB AND GUTT
36-INCH, TYPE A

90030 MISC L.F. 1800.000 7.950 14310.00 11.500 20700.00 7.280 13104.00
90030V, CONCRETE CURB AND GUTT
36-INCH, TYPE D

90030 MISC L.F. 530.000 5.000 2650.00 10.000 5300.00 9.000 4770.00
90030W, REMOVING STORM SEWER,
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BIDDER NO 1 BIDDER NO 2 BIDDER NO 3
90030 MISC L.F. 90.000 10.000 900.00 11.000 990.00 9.000 810.00

90030X, REMOVING STORM SEWER,
90030 MISC L.F. 630.000 7.000 4410.00 11.000 6930.00 9.000 5670.00

90030Y, REMOVING STORM SEWER,
90030 MISC L.F. 1300.000 1.500 1950.00 3.000 3900.00 1.500 1950.00

90030Z, SAWING EXISTING SIDEWA
90031 MISC S.F. 500.000 2.500 1250.00 2.000 1000.00 2.000 1000.00

90031A, EXTRUDED POLYSTYRENE I
BOARD, 2-INCH

90031 MISC S.F. 2730.000 0.600 1638.00 0.600 1638.00 1.000 2730.00
90031B, ANTI-GRAFFITI COATING,
B-68-117

90031 MISC S.F. 1270.000 0.600 762.00 0.600 762.00 1.000 1270.00
90031C, ANTI-GRAFFITI COATING,
R-68-8

90031 MISC S.F. 5040.000 7.300 36792.00 5.550 27972.00 7.300 36792.00
90031D, CONCRETE PAVERS WITH 6
AGGREGATE BASE

90033 MISC S.Y. 3750.000 0.700 2625.00 0.500 1875.00 0.700 2625.00
90033A, PREPARATION FOR LAWN T

90033 MISC S.Y. 500.000 69.000 34500.00 68.350 34175.00 65.250 32625.00
90033B, COLORED CONCRETE CROSS
9-INCH

90034 MISC C.Y. 100.000 17.500 1750.00 16.000 1600.00 20.000 2000.00
90034A, PIPE FOUNDATION STABIL

90034 MISC C.Y. 100.000 15.000 1500.00 15.000 1500.00 15.000 1500.00
90034B, SELECT TRENCH BACKFILL

90034 MISC C.Y. 45.000 30.000 1350.00 12.000 540.00 30.000 1350.00
90034C, PLANTING SOIL MIX

90034 MISC C.Y. 6.000 200.000 1200.00 200.000 1200.00 1.500 9.00
90034D, SIDEWALK VAULT CLOSURE

90048 MISC V.F. 161.900 223.000 36103.70 170.000 27523.00 130.000 21047.00
90048A, STANDARD MANHOLES, 4-F
DIAMETER, PRECAST CONCRETE

90048 MISC V.F. 3.000 400.000 1200.00 620.000 1860.00 300.000 900.00
90048B, HYDRANT BARREL EXTENSI
FOOT INCREMENTS

90357 PULVERIZE & RELAY EXISTNG BASE S.Y. 2550.000 1.750 4462.50 2.000 5100.00 1.750 4462.50
90365 QMP, BASE COURSES TON 25700.000 0.230 5911.00 0.350 8995.00 0.220 5654.00
90501 QMP READY MIXED CONC MASONRY F C.Y. 676.000 5.000 3380.00 5.000 3380.00 6.000 4056.00
90502 QMP, BRDG STRGTH INCENTIVE CON DOL 6760.000 1.000 6760.00 1.000 6760.00 1.000 6760.00
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BIDDER NO 1 BIDDER NO 2 BIDDER NO 3
90712 TRAFFIC CONTROL, COVERING SIGN EACH 6.000 70.000 420.00 70.000 420.00 70.000 420.00

PROPOSAL TOTAL....... 2822092.92 2928795.92 3028970.10
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BIDDER NO 1: MUSSON BROS., INC.
BIDDER NO 2: S & N, INC. AND SUBSIDIARIES
BIDDER NO 3: PHEIFER BROTHERS CONSTRUCTION COMPANIES
BIDDER NO 4: HOFFMAN CONSTRUCTION COMPANY
BIDDER NO 5: LAKELAND ENTERPRISES OF RHINELANDER, INC
BIDDER NO 6: ADVANCE CONSTRUCTION, INC.
BIDDER NO 7: DORNER, INC.

BIDDER NO 4 BIDDER NO 5 BIDDER NO 6
ITEM ESTIMATED UNIT UNIT UNIT

NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
-----------------------------------------------------------------------------------------------------------------------------------
20102 CLEARING I.D. 60.000 14.000 840.00 25.000 1500.00 8.000 480.00
20105 GRUBBING I.D. 60.000 14.000 840.00 25.000 1500.00 8.000 480.00
20371 REMOVING OLD STRUCTURE, STATIO LS 1.000 32000.000 32000.00 34240.000 34240.00 34000.000 34000.00

313+34.5
20372 REMOVING OLD STRUCTURE, STATIO LS 1.000 2000.000 2000.00 3210.000 3210.00 5000.000 5000.00

311+95, RT
20401 REMOVING PAVEMENT S.Y. 23400.000 2.650 62010.00 2.410 56394.00 2.500 58500.00
20405 REMOVING CURB AND GUTTER L.F. 5800.000 2.650 15370.00 1.870 10846.00 2.750 15950.00
20406 REMOVING CONCRETE SIDEWALK S.Y. 5050.000 2.650 13382.50 1.340 6767.00 2.000 10100.00
20411 REMOVING GUARDRAIL L.F. 320.000 2.650 848.00 2.140 684.80 2.000 640.00
20414 REMOVING MANHOLES EACH 4.000 265.000 1060.00 250.000 1000.00 350.000 1400.00
20416 REMOVING INLETS EACH 8.000 165.000 1320.00 200.000 1600.00 250.000 2000.00
20419 REMOVING ASPHALTIC SURFACE, BU S.Y. 750.000 2.350 1762.50 2.510 1882.50 3.250 2437.50
20420 REMOVING ASPHALTIC SURFACE, MI S.Y. 9600.000 1.000 9600.00 1.070 10272.00 1.300 12480.00
20422 REMOVING CONCRETE BASES EACH 39.000 65.000 2535.00 100.000 3900.00 110.000 4290.00
20501 COMMON EXCAVATION C.Y. 22350.000 6.980 156003.00 4.550 101692.50 4.250 94987.50
20610 EXCAVATION FOR STRUCTURES, BRI LS 1.000 18000.000 18000.00 19260.000 19260.00 22000.000 22000.00

B-68-117
20630 EXCAVATION FOR STRUCT., RETAIN LS 1.000 3000.000 3000.00 3210.000 3210.00 4000.000 4000.00

R-68-8
20811 SELECTED BORROW EXCAVATION C.Y. 130.000 16.000 2080.00 16.050 2086.50 6.000 780.00
21001 STRUCTURE BACKFILL C.Y. 439.000 12.000 5268.00 13.900 6102.10 12.000 5268.00
21302 FINISHING ROADWAY, PROJECT LS 1.000 2000.000 2000.00 3000.000 3000.00 5000.000 5000.00

6590-00-70
21303 FINISHING ROADWAY, PROJECT LS 1.000 200.000 200.00 500.000 500.00 2000.000 2000.00

6590-00-71
30404 CRUSHED AGGREGATE BASE COURSE TON 24500.000 8.840 216580.00 6.960 170520.00 7.800 191100.00
30406 CRUSHED AGGREGATE BASE COURSE, TON 1200.000 12.840 15408.00 8.300 9960.00 7.800 9360.00
40204 ASPHALTIC MATERIAL FOR TACK CO GAL. 1770.000 1.250 2212.50 1.340 2371.80 1.280 2265.60
40301 QMP, ASPHALTIC MIXTURE TON 11200.000 0.400 4480.00 0.430 4816.00 0.410 4592.00
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BIDDER NO 4 BIDDER NO 5 BIDDER NO 6
40501 ASPHALTIC MATERIAL FOR PLANT M TON 705.000 100.000 70500.00 107.000 75435.00 102.000 71910.00
40722 ASPHALTIC CONCRETE PAVEMENT, T TON 2430.000 22.800 55404.00 24.400 59292.00 23.260 56521.80
40723 ASPHALTIC CONCRETE PAVEMENT, T TON 8770.000 23.300 204341.00 24.930 218636.10 23.770 208462.90
40728 DENSITY INCENTIVE, ASPHALTIC C DOL 7170.000 1.000 7170.00 1.000 7170.00 1.000 7170.00
41509 CONCRETE PAVEMENT, 9-INCH S.Y. 150.000 34.320 5148.00 50.000 7500.00 47.690 7153.50
41605 CONCRETE DRIVEWAY, 6-INCH S.Y. 1350.000 25.580 34533.00 25.150 33952.50 28.020 37827.00
41621 CONCRETE PAVEMENT APPROACH SLA S.Y. 110.000 97.560 10731.60 93.000 10230.00 95.400 10494.00
50201 CONCRETE MASONRY, BRIDGES C.Y. 676.000 335.000 226460.00 358.000 242008.00 342.400 231462.40
50265 PROTECTIVE SURFACE TREATMENT S.Y. 940.000 1.300 1222.00 1.390 1306.60 1.330 1250.20
50405 CONCRETE MASONRY, RETAINING WA C.Y. 101.000 540.000 54540.00 578.000 58378.00 551.000 55651.00
50504 HIGH STRENGTH BAR STEEL REINF. LB. 10430.000 0.420 4380.60 0.450 4693.50 0.430 4484.90
50506 HIGH STRGTH BAR STEEL REINF, R LB. 4660.000 0.420 1957.20 0.450 2097.00 0.430 2003.80
50511 COATED HIGH STR BAR STL REINF, LB. 120210.000 0.600 72126.00 0.640 76934.40 0.610 73328.10
50513 COATED HIGH STR BAR STL REINF, LB. 1960.000 0.600 1176.00 0.640 1254.40 0.610 1195.60
51030 CIP CONC PILING, DELIV & DRIVE L.F. 1240.000 14.000 17360.00 14.980 18575.20 14.280 17707.20
51032 CIP CONC PILING, DELIV & DRIVE L.F. 3060.000 18.000 55080.00 19.260 58935.60 18.360 56181.60
51205 PERMANENT STEEL SHEET PILING, S.F. 2500.000 12.000 30000.00 12.840 32100.00 12.240 30600.00
51206 PERMANENT STEEL SHEET PILING, S.F. 2500.000 2.000 5000.00 2.140 5350.00 2.040 5100.00
51605 RUBBERIZED MEMBRANE WATERPROOF S.Y. 27.000 15.000 405.00 16.050 433.35 15.750 425.25
52260 RCCP, APRON ENDWALLS, 12-INCH EACH 1.000 250.000 250.00 512.000 512.00 600.000 600.00
60104 CONCRETE CURB, TYPE J L.F. 180.000 13.160 2368.80 19.260 3466.80 18.900 3402.00
60133 CONCRETE CURB AND GUTTER, 30-I L.F. 8210.000 8.110 66583.10 7.760 63709.60 7.610 62478.10
60205 CONCRETE SIDEWALK, 5-INCH S.F. 44300.000 2.630 116509.00 2.430 107649.00 2.730 120939.00
60215 CONCRETE STEPS S.F. 50.000 35.000 1750.00 29.960 1498.00 28.500 1425.00
60602 HEAVY RIPRAP C.Y. 70.000 50.000 3500.00 42.800 2996.00 35.000 2450.00
60603 GROUTED RIPRAP C.Y. 21.000 95.000 1995.00 85.600 1797.60 60.000 1260.00
60712 NONREINF CONC PIPE, CLS 3, SS, L.F. 6.000 24.500 147.00 29.500 177.00 25.000 150.00
60825 REINF CONC PIPE, CLASS III, SS L.F. 1655.000 24.500 40547.50 26.400 43692.00 32.100 53125.50
60827 REINF CONC PIPE, CLASS III, SS L.F. 677.000 32.000 21664.00 30.400 20580.80 36.950 25015.15
60828 REINF CONC PIPE, CLASS III, SS L.F. 89.000 46.000 4094.00 39.150 3484.35 69.500 6185.50
60829 REINF CONC PIPE, CLASS III, SS L.F. 726.000 43.000 31218.00 35.100 25482.60 41.800 30346.80
60831 REINF CONC PIPE, CLASS III, SS L.F. 380.000 56.000 21280.00 42.500 16150.00 54.000 20520.00
61102 CATCH BASINS, TYPE 2 EACH 32.000 1100.000 35200.00 1756.000 56192.00 665.000 21280.00
61110 MANHOLES, TYPE 1 EACH 10.000 1100.000 11000.00 1345.000 13450.00 1050.000 10500.00
61112 MANHOLES, TYPE 3 EACH 7.000 2550.000 17850.00 2685.000 18795.00 2350.000 16450.00
61150 MANHOLE COVERS, TYPE J-SPECIAL EACH 9.000 292.000 2628.00 266.000 2394.00 190.000 1710.00
61156 INLET COVERS, TYPE H-S EACH 21.000 352.000 7392.00 331.000 6951.00 275.000 5775.00
61167 INLET COVERS, TYPE H EACH 17.000 352.000 5984.00 331.000 5627.00 275.000 4675.00
61182 ADJUSTING MANHOLE COVERS EACH 30.000 200.000 6000.00 245.000 7350.00 300.000 9000.00
61183 ADJUSTING INLET COVERS EACH 2.000 75.000 150.00 278.000 556.00 300.000 600.00
61201 PIPE UNDERDRAIN, 6-INCH L.F. 230.000 6.500 1495.00 8.000 1840.00 6.000 1380.00
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61211 PIPE UNDERDRAIN, UNPERFORATED, L.F. 50.000 10.000 500.00 8.000 400.00 6.000 300.00
61433 ANCHOR ASSEMB FOR STEEL PLATE EACH 2.000 50.000 100.00 53.500 107.00 250.000 500.00
61802 MAINT AND REPAIR OF HAUL ROADS LS 1.000 100.000 100.00 2000.000 2000.00 1.000 1.00

6590-00-70
61910 MOBILIZATION LS 1.000 97100.000 97100.00 93658.000 93658.00 110500.000 110500.00
62302 DUST CONTROL SURFACE TREATMENT S.Y. 5000.000 0.100 500.00 0.500 2500.00 0.250 1250.00
62501 TOPSOIL S.Y. 3750.000 3.000 11250.00 2.460 9225.00 1.600 6000.00
62702 MULCHING S.Y. 800.000 1.000 800.00 1.070 856.00 0.110 88.00
62815 SILT FENCE, DELIVERED L.F. 1350.000 0.800 1080.00 1.070 1444.50 0.500 675.00
62816 SILT FENCE, INSTALLED L.F. 1350.000 1.200 1620.00 1.070 1444.50 0.700 945.00
62817 SILT FENCE MAINTENANCE L.F. 675.000 0.100 67.50 0.540 364.50 0.500 337.50
62821 MOBILIZATIONS, EMERGENCY EROSI EACH 2.000 100.000 200.00 428.000 856.00 250.000 500.00
62826 EROSION MAT, DELIVERED, CLASS S.Y. 3050.000 0.700 2135.00 1.180 3599.00 0.500 1525.00
62827 EROSION MAT, INSTALLED, CLASS S.Y. 3050.000 0.700 2135.00 1.070 3263.50 0.770 2348.50
62860 TURBIDITY BARRIERS S.Y. 300.000 21.100 6330.00 32.100 9630.00 21.700 6510.00
62870 INLET PROTECTION, TYPE A EACH 41.000 72.000 2952.00 30.000 1230.00 30.000 1230.00
62872 INLET PROTECTION, TYPE C EACH 41.000 32.100 1316.10 30.000 1230.00 35.000 1435.00
62905 FERTILIZER, TYPE B CWT. 3.000 32.000 96.00 80.250 240.75 35.700 107.10
63003 SEEDING, TEMPORARY LB. 10.000 3.000 30.00 10.700 107.00 9.180 91.80
63011 SEEDING, MIXTURE NO. 40 LB. 135.000 4.200 567.00 11.000 1485.00 11.220 1514.70
63201 TREES, EACH 9.000 630.000 5670.00 535.000 4815.00 437.500 3937.50

ASH, WHITE AUTUMN BLAZE, 3-INC
63202 TREES, EACH 6.000 1100.000 6600.00 749.000 4494.00 493.750 2962.50

GINKGO, AUTUMN GOLD, 3-INCH CA
63203 TREES, EACH 15.000 600.000 9000.00 530.000 7950.00 437.500 6562.50

HONEYLOCUST, SHADEMASTER, 2.5-
B&B

63204 TREES, EACH 9.000 550.000 4950.00 535.000 4815.00 468.750 4218.75
MAPLE, AUTUMN BLAZE, 3-INCH CA

63205 TREES, EACH 7.000 400.000 2800.00 515.000 3605.00 456.250 3193.75
HOPHORNBEAM, AMERICAN, 2-INCH

63206 TREES, EACH 4.000 375.000 1500.00 428.000 1712.00 281.250 1125.00
LILAC, JAPANESE TREE, 2-INCH C

63207 TREES, EACH 8.000 315.000 2520.00 455.000 3640.00 368.750 2950.00
PEAR, AUTUMN BLAZE, 2-INCH CAL

63261 SHRUBS, EACH 4.000 62.000 248.00 65.000 260.00 43.750 175.00
POTENTILLA, JACKMAN, 2 GAL, CG

63262 SHRUBS, EACH 12.000 44.500 534.00 65.000 780.00 43.750 525.00
SPIREA, MAGIC CARPET, 2 GAL, C

63281 VINES, EACH 12.000 33.500 402.00 32.100 385.20 36.250 435.00
BLUESTEM, LITTLE, 1 GAL, CG
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63282 VINES, EACH 32.000 33.500 1072.00 32.100 1027.20 27.500 880.00

DAYLILY, HAPPY RETURNS, 1 GAL,
63283 VINES, EACH 28.000 33.500 938.00 32.100 898.80 31.250 875.00

DIANTHUS, TINY RUBIES, 1 GAL,
63301 DELINEATOR POSTS EACH 8.000 15.000 120.00 15.000 120.00 12.750 102.00
63305 DELINEATORS EACH 24.000 3.000 72.00 3.210 77.04 3.060 73.44
63410 WOOD POSTS, 4X6-INCH X 12-FT. EACH 11.000 48.000 528.00 37.450 411.95 45.900 504.90
63411 WOOD POSTS, 4X6-INCH X 14-FT. EACH 51.000 48.500 2473.50 43.870 2237.37 48.960 2496.96
63412 WOOD POSTS, 4X6-INCH X 16-FT. EACH 9.000 54.000 486.00 53.500 481.50 51.000 459.00
63413 WOOD POSTS, 4X6-INCH X 18-FT. EACH 3.000 60.000 180.00 66.340 199.02 56.100 168.30
63702 SIGNS, TYPE II, REFLECTIVE S.F. 487.150 16.500 8037.98 15.620 7609.28 14.890 7253.66
63827 REMOVING SIGNS, TYPE II EACH 42.000 21.000 882.00 10.700 449.40 40.800 1713.60
63830 REMOVING SMALL SIGN SUPPORTS EACH 23.000 24.000 552.00 16.050 369.15 40.800 938.40
63832 REVISING SIGNS, TYPE I EACH 6.000 225.000 1350.00 524.300 3145.80 255.000 1530.00
64220 FIELD OFFICE, TYPE C LS 1.000 8000.000 8000.00 11000.000 11000.00 3500.000 3500.00
64302 TRAFFIC CONTROL, PROJECT LS 1.000 1000.000 1000.00 1070.000 1070.00 1020.000 1020.00

6590-00-70
64303 TRAFFIC CONTROL, PROJECT LS 1.000 1000.000 1000.00 1070.000 1070.00 1020.000 1020.00

6590-00-71
64313 TRAFFIC CONTROL, DRUMS DAYS 200.000 2.000 400.00 1.070 214.00 1.020 204.00
64317 TRAFFIC CONTROL, BARRICADES, T DAYS 3352.000 0.300 1005.60 0.320 1072.64 0.410 1374.32
64318 TRAFFIC CONTROL, BARRICADES, T DAYS 13300.000 0.500 6650.00 0.540 7182.00 0.510 6783.00
64321 TRAFFIC CONTROL, WARNING LIGHT DAYS 15300.000 0.150 2295.00 0.160 2448.00 0.250 3825.00
64326 TRAFFIC CONTROL, SIGNS DAYS 17480.000 0.400 6992.00 0.430 7516.40 0.400 6992.00
64334 TRAFFIC CONTROL, DETOUR LS 1.000 1000.000 1000.00 1070.000 1070.00 1020.000 1020.00
64343 TRAFFIC CONTROL, DETOUR, SIGNS DAYS 21750.000 0.070 1522.50 0.080 1740.00 0.070 1522.50
64503 GEOTEXTILE FABRIC, TYPE DF S.Y. 185.000 3.000 555.00 2.140 395.90 2.000 370.00
64506 GEOTEXTILE FABRIC, TYPE HR S.Y. 100.000 3.000 300.00 2.680 268.00 3.000 300.00
64601 PAVEMENT MARKING, 4-INCH, PAIN L.F. 59500.000 0.050 2975.00 0.060 3570.00 0.060 3570.00
64602 PAVEMENT MARKING, 4-INCH, EPOX L.F. 15250.000 0.380 5795.00 0.430 6557.50 0.410 6252.50
64636 LOCATING NO-PASSING ZONES MI. 3.000 100.000 300.00 214.000 642.00 204.000 612.00
64702 PVMT MRKNG, RAILROAD CROSSINGS EACH 1.000 380.000 380.00 428.000 428.00 408.000 408.00
64710 PVMT MRKNG, STOP LINE, 18-INCH L.F. 190.000 3.300 627.00 3.960 752.40 3.770 716.30
64718 PVMT MRKNG, CROSSWALK, 6-INCH, L.F. 2240.000 2.700 6048.00 3.210 7190.40 3.060 6854.40
64778 PAVEMENT MARKING, CURB, EPOXY L.F. 500.000 2.600 1300.00 2.140 1070.00 2.040 1020.00
64782 PAVEMENT MARKING, CURB RAMP, E L.F. 1000.000 2.600 2600.00 2.140 2140.00 2.040 2040.00
64786 PAVEMENT MARKING, PARKING STAL L.F. 400.000 3.000 1200.00 3.210 1284.00 3.060 1224.00
65040 CONSTRUCTION STAKING, STORM SE EACH 50.000 80.000 4000.00 85.600 4280.00 81.600 4080.00
65045 CONSTRUCTION STAKING, SUBGRADE L.F. 6350.000 0.600 3810.00 0.640 4064.00 0.610 3873.50
65050 CONSTRUCTION STAKING, CABC L.F. 6300.000 0.550 3465.00 0.590 3717.00 0.560 3528.00
65055 CONSTRUCTION STAKING, CURB, GU L.F. 9830.000 0.850 8355.50 0.910 8945.30 0.870 8552.10
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65065 CONSTRUCTION STAKING, STRUCT L LS 1.000 1200.000 1200.00 1284.000 1284.00 1224.000 1224.00

B-68-117
65066 CONSTRUCTION STAKING, STRUCT L LS 1.000 400.000 400.00 428.000 428.00 408.000 408.00

R-68-8
65070 CONSTRUCTION STAKING, CONCRETE L.F. 50.000 1.650 82.50 1.770 88.50 1.680 84.00
65080 CONSTRUCTION STAKING, RESURFAC L.F. 2690.000 0.200 538.00 0.210 564.90 0.200 538.00
65085 CONSTRUCTION STAKING, ELECTRIC LS 1.000 2500.000 2500.00 2675.000 2675.00 2550.000 2550.00

6590-00-70
65219 NONMETALLIC CONDUIT, SCHEDULE L.F. 4850.000 3.300 16005.00 3.530 17120.50 3.860 18721.00
65301 PULL BOXES, STEEL, 12X24-INCH EACH 6.000 275.000 1650.00 294.250 1765.50 337.720 2026.32
65307 PULL BOXES, STEEL, GROUNDED, 2 EACH 2.000 390.000 780.00 417.300 834.60 453.490 906.98
65566 ELECTRICAL WIRE, LIGHTING, NO. L.F. 3800.000 0.350 1330.00 0.370 1406.00 0.240 912.00
65568 ELECTRICAL WIRE, LIGHTING, NO. L.F. 2726.000 0.440 1199.44 0.470 1281.22 0.500 1363.00
65569 ELECTRICAL WIRE, LIGHTING, NO. L.F. 8178.000 0.530 4334.34 0.570 4661.46 0.580 4743.24
65570 ELECTRICAL WIRE, LIGHTING, NO. L.F. 2384.000 0.620 1478.08 0.660 1573.44 0.710 1692.64
65571 ELECTRICAL WIRE, LIGHTING, NO. L.F. 7152.000 0.810 5793.12 0.870 6222.24 0.850 6079.20
66501 SAWING EXISTING PAVEMENT L.F. 1460.000 1.000 1460.00 1.340 1956.40 0.730 1065.80
66502 SAWING CONCRETE PAVEMENT, FULL L.F. 275.000 2.500 687.50 2.410 662.75 1.530 420.75
90004 MISC LS 1.000 1876.000 1876.00 1876.000 1876.00 5000.000 5000.00

90004A, ABANDON EXISTING SANIT
90004 MISC LS 1.000 6540.000 6540.00 6540.000 6540.00 5000.000 5000.00

90004B, ABANDON EXISTING WATER
90004 MISC LS 1.000 1500.000 1500.00 1605.000 1605.00 1700.000 1700.00

90004C, STAINING CONCRETE, STR
B-68-117

90004 MISC LS 1.000 1500.000 1500.00 1605.000 1605.00 1700.000 1700.00
90004D, STAINING CONCRETE, STR
R-68-8

90004 MISC LS 1.000 16000.000 16000.00 17120.000 17120.00 17000.000 17000.00
90004E, COMBINATION RAILING, T
STRUCTURE B-68-117

90004 MISC LS 1.000 8000.000 8000.00 8560.000 8560.00 9000.000 9000.00
90004F, COMBINATION RAILING, T
STRUCTURE R-68-8

90004 MISC LS 1.000 10000.000 10000.00 10700.000 10700.00 11000.000 11000.00
90004G, COMBINATION RAILING, S
PILING

90005 MISC EACH 20.000 93.800 1876.00 93.800 1876.00 56.000 1120.00
90005A, SANITARY SEWER SERVICE
8-INCH X 6-INCH DIAMETER, PVC

90005 MISC EACH 1.000 507.750 507.75 507.750 507.75 360.000 360.00
90005AA, WATER MAIN TEE, 8-INC
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90005 MISC EACH 10.000 600.000 6000.00 1284.000 12840.00 280.500 2805.00

90005AAA, LANDSCAPE PLANTING
SURVEILLANCE AND CARE

90005 MISC EACH 65.000 92.650 6022.25 92.650 6022.25 33.000 2145.00
90005B, SANITARY SEWER SERVICE
8-INCH X 4-INCH DIAMETER, PVC

90005 MISC EACH 6.000 433.000 2598.00 433.000 2598.00 285.000 1710.00
90005BB, WATER MAIN TEE, 6-INC

90005 MISC EACH 41.000 1950.000 79950.00 2086.500 85546.50 1868.250 76598.25
90005BBB, TYPE 1 LIGHT FIXTURE

90005 MISC EACH 1.000 1520.000 1520.00 1520.000 1520.00 1000.000 1000.00
90005C, TYPE "S" MANHOLES, 4-F
DIAMETER, PRECAST CONCRETE

90005 MISC EACH 2.000 444.000 888.00 444.000 888.00 280.000 560.00
90005CC, WATER MAIN REDUCER, 1
8-INCH

90005 MISC EACH 4.000 1890.000 7560.00 2022.300 8089.20 1829.550 7318.20
90005CCC, TYPE 3 LIGHT FIXTURE

90005 MISC EACH 18.000 255.000 4590.00 255.000 4590.00 180.000 3240.00
90005D, MANHOLE CASTING AND FR

90005 MISC EACH 4.000 405.000 1620.00 405.000 1620.00 250.000 1000.00
90005DD, WATER MAIN REDUCER, 1
6-INCH

90005 MISC EACH 7.000 3500.000 24500.00 3745.000 26215.00 2748.410 19238.87
90005DDD, TYPE 2 TWIN LUMINAIR
ORNAMENTAL LIGHT

90005 MISC EACH 23.000 75.000 1725.00 75.000 1725.00 35.000 805.00
90005E, SALVAGE EXISTING MANHO
MANHOLE COVERS

90005 MISC EACH 1.000 381.000 381.00 381.000 381.00 290.000 290.00
90005EE, WATER MAIN 90 DEGREE
8-INCH, DUCTILE IRON

90005 MISC EACH 7.000 500.000 3500.00 535.000 3745.00 558.350 3908.45
90005EEE, BANNER ARM WITH ORNA

90005 MISC EACH 21.000 200.000 4200.00 200.000 4200.00 500.000 10500.00
90005F, REMOVING EXISTING SANI
MANHOLES

90005 MISC EACH 4.000 315.000 1260.00 315.000 1260.00 225.000 900.00
90005FF, WATER MAIN 90 DEGREE
6-INCH, DUCTILE IRON

90005 MISC EACH 23.000 955.000 21965.00 1790.000 41170.00 1213.800 27917.40
90005FFF, TREE GRATE
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90005 MISC EACH 12.000 1575.000 18900.00 1575.000 18900.00 1500.000 18000.00

90005G, HYDRANTS, 7-FOOT BURY
90005 MISC EACH 5.000 490.000 2450.00 490.000 2450.00 405.000 2025.00

90005GG, WATER MAIN 45 DEGREE
10-INCH, DUCTILE IRON

90005 MISC EACH 4.000 950.000 3800.00 1016.500 4066.00 1000.000 4000.00
90005GGG, HORSE HEAD BOLLARD

90005 MISC EACH 15.000 800.000 12000.00 800.000 12000.00 2200.000 33000.00
90005H, CONNECTION TO EXISTING
MAIN

90005 MISC EACH 4.000 365.000 1460.00 365.000 1460.00 275.000 1100.00
90005HH, WATER MAIN 45 DEGREE
8-INCH, DUCTILE IRON

90005 MISC EACH 2.000 1600.000 3200.00 1284.000 2568.00 1077.730 2155.46
90005HHH, TRASH RECEPTACLE

90005 MISC EACH 10.000 250.000 2500.00 250.000 2500.00 350.000 3500.00
90005J, SALVAGE EXISTING HYDRA

90005 MISC EACH 3.000 305.000 915.00 305.000 915.00 212.000 636.00
90005JJ, WATER MAIN 45 DEGREE
6-INCH, DUCTILE IRON

90005 MISC EACH 28.000 426.000 11928.00 455.820 12762.96 399.130 11175.64
90005JJJ, CONCRETE BASE, SIDEW

90005 MISC EACH 16.000 1200.000 19200.00 1200.000 19200.00 1090.000 17440.00
90005K, GATE VALVE & BOX, 10-I

90005 MISC EACH 4.000 510.000 2040.00 510.000 2040.00 415.000 1660.00
90005KK, WATER MAIN 22 1/2 DEG
10-INCH, DUCTILE IRON

90005 MISC EACH 20.000 400.000 8000.00 428.000 8560.00 364.040 7280.80
90005KKK, CONCRETE BASE, LAWN

90005 MISC EACH 3.000 825.000 2475.00 825.000 2475.00 677.000 2031.00
90005L, GATE VALVE & BOX, 8-IN

90005 MISC EACH 2.000 307.000 614.00 307.000 614.00 215.000 430.00
90005LL, WATER MAIN 22 1/2 DEG
6-INCH, DUCTILE IRON

90005 MISC EACH 4.000 573.000 2292.00 613.110 2452.44 642.910 2571.64
90005LLL, JUNCTION BOXES, 16X1

90005 MISC EACH 20.000 610.000 12200.00 610.000 12200.00 535.000 10700.00
90005M, GATE VALVE & BOX, 6-IN

90005 MISC EACH 3.000 505.000 1515.00 505.000 1515.00 415.000 1245.00
90005MM, WATER MAIN 11 1/4 DEG
10-INCH, DUCTILE IRON
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90005 MISC EACH 4.000 500.000 2000.00 355.000 1420.00 314.360 1257.44

90005MMM, ANCHOR ASSEMBLIES, L
90005 MISC EACH 1.000 510.000 510.00 510.000 510.00 410.000 410.00

90005N, GATE VALVE & BOX, 4-IN
90005 MISC EACH 1.000 307.000 307.00 307.000 307.00 215.000 215.00

90005NN, WATER MAIN 11 1/4 DEG
6-INCH, DUCTILE IRON

90005 MISC EACH 1.000 4855.000 4855.00 4855.000 4855.00 3400.000 3400.00
90005P, VALVE MANHOLES, 4-FOOT
PRECAST CONCRETE

90005 MISC EACH 1.000 136.000 136.00 136.000 136.00 120.000 120.00
90005PP, WATER MAIN PLUG, 10-I

90005 MISC EACH 13.000 100.000 1300.00 100.000 1300.00 100.000 1300.00
90005Q, REMOVE EXISTING VALVE

90005 MISC EACH 1.000 113.000 113.00 113.000 113.00 100.000 100.00
90005QQ, WATER MAIN PLUG, 8-IN

90005 MISC EACH 2.000 250.000 500.00 250.000 500.00 500.000 1000.00
90005R, REMOVE EXISTING VALVE

90005 MISC EACH 5.000 93.000 465.00 93.000 465.00 70.000 350.00
90005RR, WATER MAIN PLUG, 6-IN

90005 MISC EACH 65.000 280.000 18200.00 280.000 18200.00 225.000 14625.00
90005S, WATER SERVICE CORPORAT
VALVE, 1-INCH

90005 MISC EACH 8.000 95.000 760.00 74.900 599.20 102.000 816.00
90005SS, TUBULAR STEEL SIGN PO
10-FEET

90005 MISC EACH 22.000 440.000 9680.00 440.000 9680.00 300.000 6600.00
90005T, WATER SERVICE CORPORAT
VALVE, 1 1/2-INCH

90005 MISC EACH 1.000 105.000 105.00 85.600 85.60 102.000 102.00
90005TT, TUBULAR STEEL SIGN PO
12-FEET

90005 MISC EACH 1.000 1150.000 1150.00 1150.000 1150.00 800.000 800.00
90005U, WATER MAIN CROSS, 10-I
10-INCH, DUCTILE IRON

90005 MISC EACH 1.000 110.000 110.00 96.300 96.30 102.000 102.00
90005UU, TUBULAR STEEL SIGN PO
14-FEET

90005 MISC EACH 1.000 908.000 908.00 908.000 908.00 635.000 635.00
90005V, WATER MAIN CROSS, 10-I
6-INCH, DUCTILE IRON
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BIDDER NO 4 BIDDER NO 5 BIDDER NO 6
90005 MISC EACH 2.000 421.000 842.00 425.480 850.96 325.000 650.00

90005VV, INLET COVER, TYPE DH
90005 MISC EACH 2.000 795.000 1590.00 795.000 1590.00 545.000 1090.00

90005W, WATER MAIN TEE, 10-INC
10-INCH, DUCTILE IRON

90005 MISC EACH 28.000 165.000 4620.00 176.550 4943.40 125.950 3526.60
90005WW, SALVAGING LIGHT POLES

90005 MISC EACH 15.000 677.000 10155.00 677.000 10155.00 485.000 7275.00
90005X, WATER MAIN TEE, 10-INC
DUCTILE IRON

90005 MISC EACH 11.000 175.000 1925.00 187.250 2059.75 125.950 1385.45
90005XX, REMOVING LIGHT POLES

90005 MISC EACH 1.000 810.000 810.00 810.000 810.00 445.000 445.00
90005Y, WATER MAIN TEE, 10-INC
DUCTILE IRON

90005 MISC EACH 23.000 50.000 1150.00 26.750 615.25 25.000 575.00
90005YY, ADJUSTING WATER VALVE

90005 MISC EACH 1.000 558.000 558.00 558.000 558.00 350.000 350.00
90005Z, WATER MAIN TEE, 8-INCH
DUCTILE IRON

90005 MISC EACH 2.000 750.000 1500.00 374.430 748.86 295.800 591.60
90005ZZ, WINDOW GRATE

90008 MISC DAY 30.000 100.000 3000.00 107.000 3210.00 102.000 3060.00
90008A, PORTABLE CHANGEABLE ME

90030 MISC L.F. 45.000 31.550 1419.75 31.550 1419.75 60.000 2700.00
90030A, SANITARY SEWER, 12-INC
DIAMETER, PVC

90030 MISC L.F. 73.000 30.500 2226.50 30.500 2226.50 58.000 4234.00
90030B, SANITARY SEWER, 10-INC
DIAMETER, PVC

90030 MISC L.F. 3930.000 28.850 113380.50 28.850 113380.50 34.000 133620.00
90030C, SANITARY SEWER, 8-INCH
PVC

90030 MISC L.F. 600.000 21.000 12600.00 21.000 12600.00 34.000 20400.00
90030D, SANITARY SEWER SERVICE
OPEN TRENCH, 6-INCH DIAMETER,

90030 MISC L.F. 1800.000 20.200 36360.00 20.200 36360.00 33.000 59400.00
90030E, SANITARY SEWER SERVICE
OPEN TRENCH, 4-INCH DIAMETER,

90030 MISC L.F. 50.000 27.250 1362.50 27.250 1362.50 40.000 2000.00
90030F, SANITARY SEWER SERVICE
6-INCH DIAMETER, PVC
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BIDDER NO 4 BIDDER NO 5 BIDDER NO 6
90030 MISC L.F. 50.000 26.150 1307.50 26.150 1307.50 39.000 1950.00

90030G, SANITARY SEWER SERVICE
4-INCH DIAMETER, PVC

90030 MISC L.F. 123.000 19.100 2349.30 19.100 2349.30 22.500 2767.50
90030H, SEWAGE FORCE MAIN, 1 1
HDPE

90030 MISC L.F. 3700.000 5.000 18500.00 5.000 18500.00 1.000 3700.00
90030J, REMOVE EXISTING SANITA

90030 MISC L.F. 310.000 65.000 20150.00 65.000 20150.00 95.000 29450.00
90030K, WATER MAIN (HORIZONTAL
DRILL), 12-INCH DIAMETER, HDPE

90030 MISC L.F. 3888.000 27.700 107697.60 27.700 107697.60 36.000 139968.00
90030L, WATER MAIN, 10-INCH DI
PVC

90030 MISC L.F. 696.000 25.400 17678.40 25.400 17678.40 34.000 23664.00
90030M, WATER MAIN, 8-INCH DIA

90030 MISC L.F. 518.500 23.000 11925.50 23.000 11925.50 42.000 21777.00
90030N, WATER MAIN, 6-INCH DIA

90030 MISC L.F. 29.000 22.000 638.00 22.000 638.00 41.000 1189.00
90030P, WATER MAIN, 4-INCH DIA

90030 MISC L.F. 1950.000 19.300 37635.00 19.300 37635.00 27.000 52650.00
90030Q, WATER SERVICE PIPE, 1-
COPPER

90030 MISC L.F. 700.000 23.000 16100.00 23.000 16100.00 28.000 19600.00
90030R, WATER SERVICE PIPE, 1
COPPER

90030 MISC L.F. 3500.000 3.000 10500.00 3.000 10500.00 1.000 3500.00
90030S, REMOVE EXISTING WATER

90030 MISC L.F. 230.000 7.620 1752.60 7.220 1660.60 6.890 1584.70
90030T, CONCRETE CURB AND GUTT
24-INCH, TYPE D

90030 MISC L.F. 105.000 9.150 960.75 10.170 1067.85 9.690 1017.45
90030U, CONCRETE CURB AND GUTT
36-INCH, TYPE A

90030 MISC L.F. 1800.000 9.150 16470.00 8.510 15318.00 8.110 14598.00
90030V, CONCRETE CURB AND GUTT
36-INCH, TYPE D

90030 MISC L.F. 530.000 12.000 6360.00 3.000 1590.00 5.000 2650.00
90030W, REMOVING STORM SEWER,

90030 MISC L.F. 90.000 14.000 1260.00 3.000 270.00 6.000 540.00
90030X, REMOVING STORM SEWER,
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90030 MISC L.F. 630.000 16.000 10080.00 5.000 3150.00 6.500 4095.00

90030Y, REMOVING STORM SEWER,
90030 MISC L.F. 1300.000 1.500 1950.00 2.640 3432.00 1.530 1989.00

90030Z, SAWING EXISTING SIDEWA
90031 MISC S.F. 500.000 3.000 1500.00 3.000 1500.00 2.000 1000.00

90031A, EXTRUDED POLYSTYRENE I
BOARD, 2-INCH

90031 MISC S.F. 2730.000 0.600 1638.00 0.640 1747.20 0.610 1665.30
90031B, ANTI-GRAFFITI COATING,
B-68-117

90031 MISC S.F. 1270.000 0.600 762.00 0.640 812.80 0.610 774.70
90031C, ANTI-GRAFFITI COATING,
R-68-8

90031 MISC S.F. 5040.000 8.500 42840.00 10.060 50702.40 6.950 35028.00
90031D, CONCRETE PAVERS WITH 6
AGGREGATE BASE

90033 MISC S.Y. 3750.000 0.500 1875.00 1.000 3750.00 0.130 487.50
90033A, PREPARATION FOR LAWN T

90033 MISC S.Y. 500.000 55.740 27870.00 73.830 36915.00 69.670 34835.00
90033B, COLORED CONCRETE CROSS
9-INCH

90034 MISC C.Y. 100.000 18.200 1820.00 18.200 1820.00 12.000 1200.00
90034A, PIPE FOUNDATION STABIL

90034 MISC C.Y. 100.000 9.200 920.00 9.200 920.00 12.000 1200.00
90034B, SELECT TRENCH BACKFILL

90034 MISC C.Y. 45.000 12.000 540.00 65.270 2937.15 20.000 900.00
90034C, PLANTING SOIL MIX

90034 MISC C.Y. 6.000 250.000 1500.00 500.000 3000.00 600.000 3600.00
90034D, SIDEWALK VAULT CLOSURE

90048 MISC V.F. 161.900 142.000 22989.80 142.000 22989.80 140.000 22666.00
90048A, STANDARD MANHOLES, 4-F
DIAMETER, PRECAST CONCRETE

90048 MISC V.F. 3.000 255.000 765.00 255.000 765.00 400.000 1200.00
90048B, HYDRANT BARREL EXTENSI
FOOT INCREMENTS

90357 PULVERIZE & RELAY EXISTNG BASE S.Y. 2550.000 1.750 4462.50 1.870 4768.50 1.790 4564.50
90365 QMP, BASE COURSES TON 25700.000 0.220 5654.00 0.250 6425.00 0.150 3855.00
90501 QMP READY MIXED CONC MASONRY F C.Y. 676.000 5.000 3380.00 5.350 3616.60 5.000 3380.00
90502 QMP, BRDG STRGTH INCENTIVE CON DOL 6760.000 1.000 6760.00 1.000 6760.00 1.000 6760.00
90712 TRAFFIC CONTROL, COVERING SIGN EACH 6.000 70.000 420.00 74.900 449.40 70.000 420.00

PROPOSAL TOTAL....... 3081924.16 3094825.38 3113769.76
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BIDDER NO 1: MUSSON BROS., INC.
BIDDER NO 2: S & N, INC. AND SUBSIDIARIES
BIDDER NO 3: PHEIFER BROTHERS CONSTRUCTION COMPANIES
BIDDER NO 4: HOFFMAN CONSTRUCTION COMPANY
BIDDER NO 5: LAKELAND ENTERPRISES OF RHINELANDER, INC
BIDDER NO 6: ADVANCE CONSTRUCTION, INC.
BIDDER NO 7: DORNER, INC.

BIDDER NO 7 BIDDER NO 8 BIDDER NO 9
ITEM ESTIMATED UNIT UNIT UNIT

NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
-----------------------------------------------------------------------------------------------------------------------------------
20102 CLEARING I.D. 60.000 25.000 1500.00 0.000 0.00 0.000 0.00
20105 GRUBBING I.D. 60.000 25.000 1500.00 0.000 0.00 0.000 0.00
20371 REMOVING OLD STRUCTURE, STATIO LS 1.000 32320.000 32320.00 0.000 0.00 0.000 0.00

313+34.5
20372 REMOVING OLD STRUCTURE, STATIO LS 1.000 15000.000 15000.00 0.000 0.00 0.000 0.00

311+95, RT
20401 REMOVING PAVEMENT S.Y. 23400.000 2.350 54990.00 0.000 0.00 0.000 0.00
20405 REMOVING CURB AND GUTTER L.F. 5800.000 1.850 10730.00 0.000 0.00 0.000 0.00
20406 REMOVING CONCRETE SIDEWALK S.Y. 5050.000 1.350 6817.50 0.000 0.00 0.000 0.00
20411 REMOVING GUARDRAIL L.F. 320.000 5.000 1600.00 0.000 0.00 0.000 0.00
20414 REMOVING MANHOLES EACH 4.000 500.000 2000.00 0.000 0.00 0.000 0.00
20416 REMOVING INLETS EACH 8.000 250.000 2000.00 0.000 0.00 0.000 0.00
20419 REMOVING ASPHALTIC SURFACE, BU S.Y. 750.000 2.370 1777.50 0.000 0.00 0.000 0.00
20420 REMOVING ASPHALTIC SURFACE, MI S.Y. 9600.000 1.010 9696.00 0.000 0.00 0.000 0.00
20422 REMOVING CONCRETE BASES EACH 39.000 75.750 2954.25 0.000 0.00 0.000 0.00
20501 COMMON EXCAVATION C.Y. 22350.000 4.250 94987.50 0.000 0.00 0.000 0.00
20610 EXCAVATION FOR STRUCTURES, BRI LS 1.000 18180.000 18180.00 0.000 0.00 0.000 0.00

B-68-117
20630 EXCAVATION FOR STRUCT., RETAIN LS 1.000 5000.000 5000.00 0.000 0.00 0.000 0.00

R-68-8
20811 SELECTED BORROW EXCAVATION C.Y. 130.000 15.000 1950.00 0.000 0.00 0.000 0.00
21001 STRUCTURE BACKFILL C.Y. 439.000 12.000 5268.00 0.000 0.00 0.000 0.00
21302 FINISHING ROADWAY, PROJECT LS 1.000 20000.000 20000.00 0.000 0.00 0.000 0.00

6590-00-70
21303 FINISHING ROADWAY, PROJECT LS 1.000 20000.000 20000.00 0.000 0.00 0.000 0.00

6590-00-71
30404 CRUSHED AGGREGATE BASE COURSE TON 24500.000 6.600 161700.00 0.000 0.00 0.000 0.00
30406 CRUSHED AGGREGATE BASE COURSE, TON 1200.000 7.850 9420.00 0.000 0.00 0.000 0.00
40204 ASPHALTIC MATERIAL FOR TACK CO GAL. 1770.000 1.260 2230.20 0.000 0.00 0.000 0.00
40301 QMP, ASPHALTIC MIXTURE TON 11200.000 0.400 4480.00 0.000 0.00 0.000 0.00
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40501 ASPHALTIC MATERIAL FOR PLANT M TON 705.000 101.000 71205.00 0.000 0.00 0.000 0.00
40722 ASPHALTIC CONCRETE PAVEMENT, T TON 2430.000 23.030 55962.90 0.000 0.00 0.000 0.00
40723 ASPHALTIC CONCRETE PAVEMENT, T TON 8770.000 23.530 206358.10 0.000 0.00 0.000 0.00
40728 DENSITY INCENTIVE, ASPHALTIC C DOL 7170.000 1.000 7170.00 0.000 0.00 0.000 0.00
41509 CONCRETE PAVEMENT, 9-INCH S.Y. 150.000 51.000 7650.00 0.000 0.00 0.000 0.00
41605 CONCRETE DRIVEWAY, 6-INCH S.Y. 1350.000 26.850 36247.50 0.000 0.00 0.000 0.00
41621 CONCRETE PAVEMENT APPROACH SLA S.Y. 110.000 106.000 11660.00 0.000 0.00 0.000 0.00
50201 CONCRETE MASONRY, BRIDGES C.Y. 676.000 338.350 228724.60 0.000 0.00 0.000 0.00
50265 PROTECTIVE SURFACE TREATMENT S.Y. 940.000 1.310 1231.40 0.000 0.00 0.000 0.00
50405 CONCRETE MASONRY, RETAINING WA C.Y. 101.000 545.400 55085.40 0.000 0.00 0.000 0.00
50504 HIGH STRENGTH BAR STEEL REINF. LB. 10430.000 0.420 4380.60 0.000 0.00 0.000 0.00
50506 HIGH STRGTH BAR STEEL REINF, R LB. 4660.000 0.420 1957.20 0.000 0.00 0.000 0.00
50511 COATED HIGH STR BAR STL REINF, LB. 120210.000 0.610 73328.10 0.000 0.00 0.000 0.00
50513 COATED HIGH STR BAR STL REINF, LB. 1960.000 0.610 1195.60 0.000 0.00 0.000 0.00
51030 CIP CONC PILING, DELIV & DRIVE L.F. 1240.000 14.140 17533.60 0.000 0.00 0.000 0.00
51032 CIP CONC PILING, DELIV & DRIVE L.F. 3060.000 18.180 55630.80 0.000 0.00 0.000 0.00
51205 PERMANENT STEEL SHEET PILING, S.F. 2500.000 12.120 30300.00 0.000 0.00 0.000 0.00
51206 PERMANENT STEEL SHEET PILING, S.F. 2500.000 2.020 5050.00 0.000 0.00 0.000 0.00
51605 RUBBERIZED MEMBRANE WATERPROOF S.Y. 27.000 15.150 409.05 0.000 0.00 0.000 0.00
52260 RCCP, APRON ENDWALLS, 12-INCH EACH 1.000 479.000 479.00 0.000 0.00 0.000 0.00
60104 CONCRETE CURB, TYPE J L.F. 180.000 30.300 5454.00 0.000 0.00 0.000 0.00
60133 CONCRETE CURB AND GUTTER, 30-I L.F. 8210.000 8.080 66336.80 0.000 0.00 0.000 0.00
60205 CONCRETE SIDEWALK, 5-INCH S.F. 44300.000 3.050 135115.00 0.000 0.00 0.000 0.00
60215 CONCRETE STEPS S.F. 50.000 35.350 1767.50 0.000 0.00 0.000 0.00
60602 HEAVY RIPRAP C.Y. 70.000 40.400 2828.00 0.000 0.00 0.000 0.00
60603 GROUTED RIPRAP C.Y. 21.000 80.800 1696.80 0.000 0.00 0.000 0.00
60712 NONREINF CONC PIPE, CLS 3, SS, L.F. 6.000 47.000 282.00 0.000 0.00 0.000 0.00
60825 REINF CONC PIPE, CLASS III, SS L.F. 1655.000 20.000 33100.00 0.000 0.00 0.000 0.00
60827 REINF CONC PIPE, CLASS III, SS L.F. 677.000 25.000 16925.00 0.000 0.00 0.000 0.00
60828 REINF CONC PIPE, CLASS III, SS L.F. 89.000 65.000 5785.00 0.000 0.00 0.000 0.00
60829 REINF CONC PIPE, CLASS III, SS L.F. 726.000 35.000 25410.00 0.000 0.00 0.000 0.00
60831 REINF CONC PIPE, CLASS III, SS L.F. 380.000 45.000 17100.00 0.000 0.00 0.000 0.00
61102 CATCH BASINS, TYPE 2 EACH 32.000 1000.000 32000.00 0.000 0.00 0.000 0.00
61110 MANHOLES, TYPE 1 EACH 10.000 1100.000 11000.00 0.000 0.00 0.000 0.00
61112 MANHOLES, TYPE 3 EACH 7.000 2500.000 17500.00 0.000 0.00 0.000 0.00
61150 MANHOLE COVERS, TYPE J-SPECIAL EACH 9.000 30.000 270.00 0.000 0.00 0.000 0.00
61156 INLET COVERS, TYPE H-S EACH 21.000 200.000 4200.00 0.000 0.00 0.000 0.00
61167 INLET COVERS, TYPE H EACH 17.000 300.000 5100.00 0.000 0.00 0.000 0.00
61182 ADJUSTING MANHOLE COVERS EACH 30.000 300.000 9000.00 0.000 0.00 0.000 0.00
61183 ADJUSTING INLET COVERS EACH 2.000 250.000 500.00 0.000 0.00 0.000 0.00
61201 PIPE UNDERDRAIN, 6-INCH L.F. 230.000 10.000 2300.00 0.000 0.00 0.000 0.00
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61211 PIPE UNDERDRAIN, UNPERFORATED, L.F. 50.000 10.000 500.00 0.000 0.00 0.000 0.00
61433 ANCHOR ASSEMB FOR STEEL PLATE EACH 2.000 50.500 101.00 0.000 0.00 0.000 0.00
61802 MAINT AND REPAIR OF HAUL ROADS LS 1.000 1.000 1.00 0.000 0.00 0.000 0.00

6590-00-70
61910 MOBILIZATION LS 1.000 85000.000 85000.00 0.000 0.00 0.000 0.00
62302 DUST CONTROL SURFACE TREATMENT S.Y. 5000.000 0.600 3000.00 0.000 0.00 0.000 0.00
62501 TOPSOIL S.Y. 3750.000 7.500 28125.00 0.000 0.00 0.000 0.00
62702 MULCHING S.Y. 800.000 0.250 200.00 0.000 0.00 0.000 0.00
62815 SILT FENCE, DELIVERED L.F. 1350.000 0.500 675.00 0.000 0.00 0.000 0.00
62816 SILT FENCE, INSTALLED L.F. 1350.000 1.000 1350.00 0.000 0.00 0.000 0.00
62817 SILT FENCE MAINTENANCE L.F. 675.000 1.250 843.75 0.000 0.00 0.000 0.00
62821 MOBILIZATIONS, EMERGENCY EROSI EACH 2.000 500.000 1000.00 0.000 0.00 0.000 0.00
62826 EROSION MAT, DELIVERED, CLASS S.Y. 3050.000 1.000 3050.00 0.000 0.00 0.000 0.00
62827 EROSION MAT, INSTALLED, CLASS S.Y. 3050.000 1.000 3050.00 0.000 0.00 0.000 0.00
62860 TURBIDITY BARRIERS S.Y. 300.000 25.000 7500.00 0.000 0.00 0.000 0.00
62870 INLET PROTECTION, TYPE A EACH 41.000 75.000 3075.00 0.000 0.00 0.000 0.00
62872 INLET PROTECTION, TYPE C EACH 41.000 75.000 3075.00 0.000 0.00 0.000 0.00
62905 FERTILIZER, TYPE B CWT. 3.000 80.000 240.00 0.000 0.00 0.000 0.00
63003 SEEDING, TEMPORARY LB. 10.000 10.000 100.00 0.000 0.00 0.000 0.00
63011 SEEDING, MIXTURE NO. 40 LB. 135.000 6.000 810.00 0.000 0.00 0.000 0.00
63201 TREES, EACH 9.000 425.000 3825.00 0.000 0.00 0.000 0.00

ASH, WHITE AUTUMN BLAZE, 3-INC
63202 TREES, EACH 6.000 425.000 2550.00 0.000 0.00 0.000 0.00

GINKGO, AUTUMN GOLD, 3-INCH CA
63203 TREES, EACH 15.000 425.000 6375.00 0.000 0.00 0.000 0.00

HONEYLOCUST, SHADEMASTER, 2.5-
B&B

63204 TREES, EACH 9.000 425.000 3825.00 0.000 0.00 0.000 0.00
MAPLE, AUTUMN BLAZE, 3-INCH CA

63205 TREES, EACH 7.000 425.000 2975.00 0.000 0.00 0.000 0.00
HOPHORNBEAM, AMERICAN, 2-INCH

63206 TREES, EACH 4.000 425.000 1700.00 0.000 0.00 0.000 0.00
LILAC, JAPANESE TREE, 2-INCH C

63207 TREES, EACH 8.000 425.000 3400.00 0.000 0.00 0.000 0.00
PEAR, AUTUMN BLAZE, 2-INCH CAL

63261 SHRUBS, EACH 4.000 125.000 500.00 0.000 0.00 0.000 0.00
POTENTILLA, JACKMAN, 2 GAL, CG

63262 SHRUBS, EACH 12.000 125.000 1500.00 0.000 0.00 0.000 0.00
SPIREA, MAGIC CARPET, 2 GAL, C

63281 VINES, EACH 12.000 50.000 600.00 0.000 0.00 0.000 0.00
BLUESTEM, LITTLE, 1 GAL, CG



 

 

DATE 01/15/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 194
CERTIFIED BY DIVISION OF HIGHWAYS
TITLE CONTRACT AND ESTIMATE ENGINEER

REPORT OF ALL BIDS RECEIVED LETTING DATE: 01/14/03

PROPOSAL: 20030114018

BIDDER NO 7 BIDDER NO 8 BIDDER NO 9
63282 VINES, EACH 32.000 50.000 1600.00 0.000 0.00 0.000 0.00

DAYLILY, HAPPY RETURNS, 1 GAL,
63283 VINES, EACH 28.000 50.000 1400.00 0.000 0.00 0.000 0.00

DIANTHUS, TINY RUBIES, 1 GAL,
63301 DELINEATOR POSTS EACH 8.000 14.140 113.12 0.000 0.00 0.000 0.00
63305 DELINEATORS EACH 24.000 3.030 72.72 0.000 0.00 0.000 0.00
63410 WOOD POSTS, 4X6-INCH X 12-FT. EACH 11.000 35.350 388.85 0.000 0.00 0.000 0.00
63411 WOOD POSTS, 4X6-INCH X 14-FT. EACH 51.000 41.410 2111.91 0.000 0.00 0.000 0.00
63412 WOOD POSTS, 4X6-INCH X 16-FT. EACH 9.000 50.500 454.50 0.000 0.00 0.000 0.00
63413 WOOD POSTS, 4X6-INCH X 18-FT. EACH 3.000 62.620 187.86 0.000 0.00 0.000 0.00
63702 SIGNS, TYPE II, REFLECTIVE S.F. 487.150 14.750 7185.46 0.000 0.00 0.000 0.00
63827 REMOVING SIGNS, TYPE II EACH 42.000 10.100 424.20 0.000 0.00 0.000 0.00
63830 REMOVING SMALL SIGN SUPPORTS EACH 23.000 15.150 348.45 0.000 0.00 0.000 0.00
63832 REVISING SIGNS, TYPE I EACH 6.000 494.900 2969.40 0.000 0.00 0.000 0.00
64220 FIELD OFFICE, TYPE C LS 1.000 15000.000 15000.00 0.000 0.00 0.000 0.00
64302 TRAFFIC CONTROL, PROJECT LS 1.000 1010.000 1010.00 0.000 0.00 0.000 0.00

6590-00-70
64303 TRAFFIC CONTROL, PROJECT LS 1.000 1010.000 1010.00 0.000 0.00 0.000 0.00

6590-00-71
64313 TRAFFIC CONTROL, DRUMS DAYS 200.000 1.010 202.00 0.000 0.00 0.000 0.00
64317 TRAFFIC CONTROL, BARRICADES, T DAYS 3352.000 0.300 1005.60 0.000 0.00 0.000 0.00
64318 TRAFFIC CONTROL, BARRICADES, T DAYS 13300.000 0.510 6783.00 0.000 0.00 0.000 0.00
64321 TRAFFIC CONTROL, WARNING LIGHT DAYS 15300.000 0.150 2295.00 0.000 0.00 0.000 0.00
64326 TRAFFIC CONTROL, SIGNS DAYS 17480.000 0.400 6992.00 0.000 0.00 0.000 0.00
64334 TRAFFIC CONTROL, DETOUR LS 1.000 1010.000 1010.00 0.000 0.00 0.000 0.00
64343 TRAFFIC CONTROL, DETOUR, SIGNS DAYS 21750.000 0.070 1522.50 0.000 0.00 0.000 0.00
64503 GEOTEXTILE FABRIC, TYPE DF S.Y. 185.000 5.000 925.00 0.000 0.00 0.000 0.00
64506 GEOTEXTILE FABRIC, TYPE HR S.Y. 100.000 2.530 253.00 0.000 0.00 0.000 0.00
64601 PAVEMENT MARKING, 4-INCH, PAIN L.F. 59500.000 0.050 2975.00 0.000 0.00 0.000 0.00
64602 PAVEMENT MARKING, 4-INCH, EPOX L.F. 15250.000 0.400 6100.00 0.000 0.00 0.000 0.00
64636 LOCATING NO-PASSING ZONES MI. 3.000 202.000 606.00 0.000 0.00 0.000 0.00
64702 PVMT MRKNG, RAILROAD CROSSINGS EACH 1.000 404.000 404.00 0.000 0.00 0.000 0.00
64710 PVMT MRKNG, STOP LINE, 18-INCH L.F. 190.000 3.740 710.60 0.000 0.00 0.000 0.00
64718 PVMT MRKNG, CROSSWALK, 6-INCH, L.F. 2240.000 3.030 6787.20 0.000 0.00 0.000 0.00
64778 PAVEMENT MARKING, CURB, EPOXY L.F. 500.000 2.020 1010.00 0.000 0.00 0.000 0.00
64782 PAVEMENT MARKING, CURB RAMP, E L.F. 1000.000 2.020 2020.00 0.000 0.00 0.000 0.00
64786 PAVEMENT MARKING, PARKING STAL L.F. 400.000 3.030 1212.00 0.000 0.00 0.000 0.00
65040 CONSTRUCTION STAKING, STORM SE EACH 50.000 90.900 4545.00 0.000 0.00 0.000 0.00
65045 CONSTRUCTION STAKING, SUBGRADE L.F. 6350.000 0.910 5778.50 0.000 0.00 0.000 0.00
65050 CONSTRUCTION STAKING, CABC L.F. 6300.000 1.010 6363.00 0.000 0.00 0.000 0.00
65055 CONSTRUCTION STAKING, CURB, GU L.F. 9830.000 0.810 7962.30 0.000 0.00 0.000 0.00
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65065 CONSTRUCTION STAKING, STRUCT L LS 1.000 959.500 959.50 0.000 0.00 0.000 0.00

B-68-117
65066 CONSTRUCTION STAKING, STRUCT L LS 1.000 959.500 959.50 0.000 0.00 0.000 0.00

R-68-8
65070 CONSTRUCTION STAKING, CONCRETE L.F. 50.000 2.530 126.50 0.000 0.00 0.000 0.00
65080 CONSTRUCTION STAKING, RESURFAC L.F. 2690.000 0.200 538.00 0.000 0.00 0.000 0.00
65085 CONSTRUCTION STAKING, ELECTRIC LS 1.000 2525.000 2525.00 0.000 0.00 0.000 0.00

6590-00-70
65219 NONMETALLIC CONDUIT, SCHEDULE L.F. 4850.000 3.830 18575.50 0.000 0.00 0.000 0.00
65301 PULL BOXES, STEEL, 12X24-INCH EACH 6.000 334.410 2006.46 0.000 0.00 0.000 0.00
65307 PULL BOXES, STEEL, GROUNDED, 2 EACH 2.000 449.050 898.10 0.000 0.00 0.000 0.00
65566 ELECTRICAL WIRE, LIGHTING, NO. L.F. 3800.000 0.230 874.00 0.000 0.00 0.000 0.00
65568 ELECTRICAL WIRE, LIGHTING, NO. L.F. 2726.000 0.490 1335.74 0.000 0.00 0.000 0.00
65569 ELECTRICAL WIRE, LIGHTING, NO. L.F. 8178.000 0.580 4743.24 0.000 0.00 0.000 0.00
65570 ELECTRICAL WIRE, LIGHTING, NO. L.F. 2384.000 0.710 1692.64 0.000 0.00 0.000 0.00
65571 ELECTRICAL WIRE, LIGHTING, NO. L.F. 7152.000 0.840 6007.68 0.000 0.00 0.000 0.00
66501 SAWING EXISTING PAVEMENT L.F. 1460.000 1.210 1766.60 0.000 0.00 0.000 0.00
66502 SAWING CONCRETE PAVEMENT, FULL L.F. 275.000 2.320 638.00 0.000 0.00 0.000 0.00
90004 MISC LS 1.000 2500.000 2500.00 0.000 0.00 0.000 0.00

90004A, ABANDON EXISTING SANIT
90004 MISC LS 1.000 1000.000 1000.00 0.000 0.00 0.000 0.00

90004B, ABANDON EXISTING WATER
90004 MISC LS 1.000 1515.000 1515.00 0.000 0.00 0.000 0.00

90004C, STAINING CONCRETE, STR
B-68-117

90004 MISC LS 1.000 1515.000 1515.00 0.000 0.00 0.000 0.00
90004D, STAINING CONCRETE, STR
R-68-8

90004 MISC LS 1.000 16160.000 16160.00 0.000 0.00 0.000 0.00
90004E, COMBINATION RAILING, T
STRUCTURE B-68-117

90004 MISC LS 1.000 8080.000 8080.00 0.000 0.00 0.000 0.00
90004F, COMBINATION RAILING, T
STRUCTURE R-68-8

90004 MISC LS 1.000 10100.000 10100.00 0.000 0.00 0.000 0.00
90004G, COMBINATION RAILING, S
PILING

90005 MISC EACH 20.000 90.000 1800.00 0.000 0.00 0.000 0.00
90005A, SANITARY SEWER SERVICE
8-INCH X 6-INCH DIAMETER, PVC

90005 MISC EACH 1.000 350.000 350.00 0.000 0.00 0.000 0.00
90005AA, WATER MAIN TEE, 8-INC
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90005 MISC EACH 10.000 600.000 6000.00 0.000 0.00 0.000 0.00

90005AAA, LANDSCAPE PLANTING
SURVEILLANCE AND CARE

90005 MISC EACH 65.000 70.000 4550.00 0.000 0.00 0.000 0.00
90005B, SANITARY SEWER SERVICE
8-INCH X 4-INCH DIAMETER, PVC

90005 MISC EACH 6.000 300.000 1800.00 0.000 0.00 0.000 0.00
90005BB, WATER MAIN TEE, 6-INC

90005 MISC EACH 41.000 1846.970 75725.77 0.000 0.00 0.000 0.00
90005BBB, TYPE 1 LIGHT FIXTURE

90005 MISC EACH 1.000 1000.000 1000.00 0.000 0.00 0.000 0.00
90005C, TYPE "S" MANHOLES, 4-F
DIAMETER, PRECAST CONCRETE

90005 MISC EACH 2.000 300.000 600.00 0.000 0.00 0.000 0.00
90005CC, WATER MAIN REDUCER, 1
8-INCH

90005 MISC EACH 4.000 1812.000 7248.00 0.000 0.00 0.000 0.00
90005CCC, TYPE 3 LIGHT FIXTURE

90005 MISC EACH 18.000 200.000 3600.00 0.000 0.00 0.000 0.00
90005D, MANHOLE CASTING AND FR

90005 MISC EACH 4.000 300.000 1200.00 0.000 0.00 0.000 0.00
90005DD, WATER MAIN REDUCER, 1
6-INCH

90005 MISC EACH 7.000 2721.470 19050.29 0.000 0.00 0.000 0.00
90005DDD, TYPE 2 TWIN LUMINAIR
ORNAMENTAL LIGHT

90005 MISC EACH 23.000 50.000 1150.00 0.000 0.00 0.000 0.00
90005E, SALVAGE EXISTING MANHO
MANHOLE COVERS

90005 MISC EACH 1.000 325.000 325.00 0.000 0.00 0.000 0.00
90005EE, WATER MAIN 90 DEGREE
8-INCH, DUCTILE IRON

90005 MISC EACH 7.000 552.870 3870.09 0.000 0.00 0.000 0.00
90005EEE, BANNER ARM WITH ORNA

90005 MISC EACH 21.000 750.000 15750.00 0.000 0.00 0.000 0.00
90005F, REMOVING EXISTING SANI
MANHOLES

90005 MISC EACH 4.000 250.000 1000.00 0.000 0.00 0.000 0.00
90005FF, WATER MAIN 90 DEGREE
6-INCH, DUCTILE IRON

90005 MISC EACH 23.000 1509.950 34728.85 0.000 0.00 0.000 0.00
90005FFF, TREE GRATE
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90005 MISC EACH 12.000 1500.000 18000.00 0.000 0.00 0.000 0.00

90005G, HYDRANTS, 7-FOOT BURY
90005 MISC EACH 5.000 450.000 2250.00 0.000 0.00 0.000 0.00

90005GG, WATER MAIN 45 DEGREE
10-INCH, DUCTILE IRON

90005 MISC EACH 4.000 2770.230 11080.92 0.000 0.00 0.000 0.00
90005GGG, HORSE HEAD BOLLARD

90005 MISC EACH 15.000 2500.000 37500.00 0.000 0.00 0.000 0.00
90005H, CONNECTION TO EXISTING
MAIN

90005 MISC EACH 4.000 300.000 1200.00 0.000 0.00 0.000 0.00
90005HH, WATER MAIN 45 DEGREE
8-INCH, DUCTILE IRON

90005 MISC EACH 2.000 1067.170 2134.34 0.000 0.00 0.000 0.00
90005HHH, TRASH RECEPTACLE

90005 MISC EACH 10.000 150.000 1500.00 0.000 0.00 0.000 0.00
90005J, SALVAGE EXISTING HYDRA

90005 MISC EACH 3.000 250.000 750.00 0.000 0.00 0.000 0.00
90005JJ, WATER MAIN 45 DEGREE
6-INCH, DUCTILE IRON

90005 MISC EACH 28.000 395.210 11065.88 0.000 0.00 0.000 0.00
90005JJJ, CONCRETE BASE, SIDEW

90005 MISC EACH 16.000 1000.000 16000.00 0.000 0.00 0.000 0.00
90005K, GATE VALVE & BOX, 10-I

90005 MISC EACH 4.000 450.000 1800.00 0.000 0.00 0.000 0.00
90005KK, WATER MAIN 22 1/2 DEG
10-INCH, DUCTILE IRON

90005 MISC EACH 20.000 360.470 7209.40 0.000 0.00 0.000 0.00
90005KKK, CONCRETE BASE, LAWN

90005 MISC EACH 3.000 700.000 2100.00 0.000 0.00 0.000 0.00
90005L, GATE VALVE & BOX, 8-IN

90005 MISC EACH 2.000 250.000 500.00 0.000 0.00 0.000 0.00
90005LL, WATER MAIN 22 1/2 DEG
6-INCH, DUCTILE IRON

90005 MISC EACH 4.000 636.600 2546.40 0.000 0.00 0.000 0.00
90005LLL, JUNCTION BOXES, 16X1

90005 MISC EACH 20.000 550.000 11000.00 0.000 0.00 0.000 0.00
90005M, GATE VALVE & BOX, 6-IN

90005 MISC EACH 3.000 450.000 1350.00 0.000 0.00 0.000 0.00
90005MM, WATER MAIN 11 1/4 DEG
10-INCH, DUCTILE IRON
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90005 MISC EACH 4.000 311.280 1245.12 0.000 0.00 0.000 0.00

90005MMM, ANCHOR ASSEMBLIES, L
90005 MISC EACH 1.000 650.000 650.00 0.000 0.00 0.000 0.00

90005N, GATE VALVE & BOX, 4-IN
90005 MISC EACH 1.000 250.000 250.00 0.000 0.00 0.000 0.00

90005NN, WATER MAIN 11 1/4 DEG
6-INCH, DUCTILE IRON

90005 MISC EACH 1.000 3500.000 3500.00 0.000 0.00 0.000 0.00
90005P, VALVE MANHOLES, 4-FOOT
PRECAST CONCRETE

90005 MISC EACH 1.000 125.000 125.00 0.000 0.00 0.000 0.00
90005PP, WATER MAIN PLUG, 10-I

90005 MISC EACH 13.000 250.000 3250.00 0.000 0.00 0.000 0.00
90005Q, REMOVE EXISTING VALVE

90005 MISC EACH 1.000 100.000 100.00 0.000 0.00 0.000 0.00
90005QQ, WATER MAIN PLUG, 8-IN

90005 MISC EACH 2.000 500.000 1000.00 0.000 0.00 0.000 0.00
90005R, REMOVE EXISTING VALVE

90005 MISC EACH 5.000 65.000 325.00 0.000 0.00 0.000 0.00
90005RR, WATER MAIN PLUG, 6-IN

90005 MISC EACH 65.000 375.000 24375.00 0.000 0.00 0.000 0.00
90005S, WATER SERVICE CORPORAT
VALVE, 1-INCH

90005 MISC EACH 8.000 70.700 565.60 0.000 0.00 0.000 0.00
90005SS, TUBULAR STEEL SIGN PO
10-FEET

90005 MISC EACH 22.000 750.000 16500.00 0.000 0.00 0.000 0.00
90005T, WATER SERVICE CORPORAT
VALVE, 1 1/2-INCH

90005 MISC EACH 1.000 80.800 80.80 0.000 0.00 0.000 0.00
90005TT, TUBULAR STEEL SIGN PO
12-FEET

90005 MISC EACH 1.000 900.000 900.00 0.000 0.00 0.000 0.00
90005U, WATER MAIN CROSS, 10-I
10-INCH, DUCTILE IRON

90005 MISC EACH 1.000 90.900 90.90 0.000 0.00 0.000 0.00
90005UU, TUBULAR STEEL SIGN PO
14-FEET

90005 MISC EACH 1.000 750.000 750.00 0.000 0.00 0.000 0.00
90005V, WATER MAIN CROSS, 10-I
6-INCH, DUCTILE IRON
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90005 MISC EACH 2.000 400.000 800.00 0.000 0.00 0.000 0.00

90005VV, INLET COVER, TYPE DH
90005 MISC EACH 2.000 600.000 1200.00 0.000 0.00 0.000 0.00

90005W, WATER MAIN TEE, 10-INC
10-INCH, DUCTILE IRON

90005 MISC EACH 28.000 124.710 3491.88 0.000 0.00 0.000 0.00
90005WW, SALVAGING LIGHT POLES

90005 MISC EACH 15.000 550.000 8250.00 0.000 0.00 0.000 0.00
90005X, WATER MAIN TEE, 10-INC
DUCTILE IRON

90005 MISC EACH 11.000 124.710 1371.81 0.000 0.00 0.000 0.00
90005XX, REMOVING LIGHT POLES

90005 MISC EACH 1.000 500.000 500.00 0.000 0.00 0.000 0.00
90005Y, WATER MAIN TEE, 10-INC
DUCTILE IRON

90005 MISC EACH 23.000 30.000 690.00 0.000 0.00 0.000 0.00
90005YY, ADJUSTING WATER VALVE

90005 MISC EACH 1.000 400.000 400.00 0.000 0.00 0.000 0.00
90005Z, WATER MAIN TEE, 8-INCH
DUCTILE IRON

90005 MISC EACH 2.000 1010.000 2020.00 0.000 0.00 0.000 0.00
90005ZZ, WINDOW GRATE

90008 MISC DAY 30.000 101.000 3030.00 0.000 0.00 0.000 0.00
90008A, PORTABLE CHANGEABLE ME

90030 MISC L.F. 45.000 60.000 2700.00 0.000 0.00 0.000 0.00
90030A, SANITARY SEWER, 12-INC
DIAMETER, PVC

90030 MISC L.F. 73.000 60.000 4380.00 0.000 0.00 0.000 0.00
90030B, SANITARY SEWER, 10-INC
DIAMETER, PVC

90030 MISC L.F. 3930.000 36.000 141480.00 0.000 0.00 0.000 0.00
90030C, SANITARY SEWER, 8-INCH
PVC

90030 MISC L.F. 600.000 34.000 20400.00 0.000 0.00 0.000 0.00
90030D, SANITARY SEWER SERVICE
OPEN TRENCH, 6-INCH DIAMETER,

90030 MISC L.F. 1800.000 33.000 59400.00 0.000 0.00 0.000 0.00
90030E, SANITARY SEWER SERVICE
OPEN TRENCH, 4-INCH DIAMETER,

90030 MISC L.F. 50.000 55.000 2750.00 0.000 0.00 0.000 0.00
90030F, SANITARY SEWER SERVICE
6-INCH DIAMETER, PVC
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90030 MISC L.F. 50.000 50.000 2500.00 0.000 0.00 0.000 0.00

90030G, SANITARY SEWER SERVICE
4-INCH DIAMETER, PVC

90030 MISC L.F. 123.000 17.000 2091.00 0.000 0.00 0.000 0.00
90030H, SEWAGE FORCE MAIN, 1 1
HDPE

90030 MISC L.F. 3700.000 5.000 18500.00 0.000 0.00 0.000 0.00
90030J, REMOVE EXISTING SANITA

90030 MISC L.F. 310.000 158.000 48980.00 0.000 0.00 0.000 0.00
90030K, WATER MAIN (HORIZONTAL
DRILL), 12-INCH DIAMETER, HDPE

90030 MISC L.F. 3888.000 38.000 147744.00 0.000 0.00 0.000 0.00
90030L, WATER MAIN, 10-INCH DI
PVC

90030 MISC L.F. 696.000 45.000 31320.00 0.000 0.00 0.000 0.00
90030M, WATER MAIN, 8-INCH DIA

90030 MISC L.F. 518.500 43.000 22295.50 0.000 0.00 0.000 0.00
90030N, WATER MAIN, 6-INCH DIA

90030 MISC L.F. 29.000 42.000 1218.00 0.000 0.00 0.000 0.00
90030P, WATER MAIN, 4-INCH DIA

90030 MISC L.F. 1950.000 25.000 48750.00 0.000 0.00 0.000 0.00
90030Q, WATER SERVICE PIPE, 1-
COPPER

90030 MISC L.F. 700.000 28.000 19600.00 0.000 0.00 0.000 0.00
90030R, WATER SERVICE PIPE, 1
COPPER

90030 MISC L.F. 3500.000 3.000 10500.00 0.000 0.00 0.000 0.00
90030S, REMOVE EXISTING WATER

90030 MISC L.F. 230.000 9.090 2090.70 0.000 0.00 0.000 0.00
90030T, CONCRETE CURB AND GUTT
24-INCH, TYPE D

90030 MISC L.F. 105.000 12.630 1326.15 0.000 0.00 0.000 0.00
90030U, CONCRETE CURB AND GUTT
36-INCH, TYPE A

90030 MISC L.F. 1800.000 12.630 22734.00 0.000 0.00 0.000 0.00
90030V, CONCRETE CURB AND GUTT
36-INCH, TYPE D

90030 MISC L.F. 530.000 10.000 5300.00 0.000 0.00 0.000 0.00
90030W, REMOVING STORM SEWER,

90030 MISC L.F. 90.000 10.000 900.00 0.000 0.00 0.000 0.00
90030X, REMOVING STORM SEWER,
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90030 MISC L.F. 630.000 10.000 6300.00 0.000 0.00 0.000 0.00

90030Y, REMOVING STORM SEWER,
90030 MISC L.F. 1300.000 1.520 1976.00 0.000 0.00 0.000 0.00

90030Z, SAWING EXISTING SIDEWA
90031 MISC S.F. 500.000 2.500 1250.00 0.000 0.00 0.000 0.00

90031A, EXTRUDED POLYSTYRENE I
BOARD, 2-INCH

90031 MISC S.F. 2730.000 0.610 1665.30 0.000 0.00 0.000 0.00
90031B, ANTI-GRAFFITI COATING,
B-68-117

90031 MISC S.F. 1270.000 0.610 774.70 0.000 0.00 0.000 0.00
90031C, ANTI-GRAFFITI COATING,
R-68-8

90031 MISC S.F. 5040.000 12.000 60480.00 0.000 0.00 0.000 0.00
90031D, CONCRETE PAVERS WITH 6
AGGREGATE BASE

90033 MISC S.Y. 3750.000 0.750 2812.50 0.000 0.00 0.000 0.00
90033A, PREPARATION FOR LAWN T

90033 MISC S.Y. 500.000 85.850 42925.00 0.000 0.00 0.000 0.00
90033B, COLORED CONCRETE CROSS
9-INCH

90034 MISC C.Y. 100.000 15.000 1500.00 0.000 0.00 0.000 0.00
90034A, PIPE FOUNDATION STABIL

90034 MISC C.Y. 100.000 10.000 1000.00 0.000 0.00 0.000 0.00
90034B, SELECT TRENCH BACKFILL

90034 MISC C.Y. 45.000 25.000 1125.00 0.000 0.00 0.000 0.00
90034C, PLANTING SOIL MIX

90034 MISC C.Y. 6.000 550.000 3300.00 0.000 0.00 0.000 0.00
90034D, SIDEWALK VAULT CLOSURE

90048 MISC V.F. 161.900 140.000 22666.00 0.000 0.00 0.000 0.00
90048A, STANDARD MANHOLES, 4-F
DIAMETER, PRECAST CONCRETE

90048 MISC V.F. 3.000 700.000 2100.00 0.000 0.00 0.000 0.00
90048B, HYDRANT BARREL EXTENSI
FOOT INCREMENTS

90357 PULVERIZE & RELAY EXISTNG BASE S.Y. 2550.000 1.770 4513.50 0.000 0.00 0.000 0.00
90365 QMP, BASE COURSES TON 25700.000 0.250 6425.00 0.000 0.00 0.000 0.00
90501 QMP READY MIXED CONC MASONRY F C.Y. 676.000 5.050 3413.80 0.000 0.00 0.000 0.00
90502 QMP, BRDG STRGTH INCENTIVE CON DOL 6760.000 1.000 6760.00 0.000 0.00 0.000 0.00
90712 TRAFFIC CONTROL, COVERING SIGN EACH 6.000 70.700 424.20 0.000 0.00 0.000 0.00

PROPOSAL TOTAL....... 3278096.68 0.00 0.000000
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CERTIFIED BY DIVISION OF HIGHWAYS
TITLE CONTRACT AND ESTIMATE ENGINEER

REPORT OF ALL BIDS RECEIVED LETTING DATE: 01/14/03

PROPOSAL: 20030114019

STATE PROJECT(S): 6620-04-71 LOCATION 71/WOOD COUNTY
6620-04-72 VESPER USH 10, HEMLOCK CR & MILL CR CROSSIN
6620-04-73 STH 186

WOOD COUNTY
TYPE OF WORK:

BIDDER NO 1: PHEIFER BROTHERS CONSTRUCTION COMPANIES
BIDDER NO 2: EARTH, INC.
BIDDER NO 3: LUNDA CONSTRUCTION COMPANY
BIDDER NO 4: EDWARD KRAEMER & SONS, INC.
BIDDER NO 5: ZENITH TECH., INC.

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3
ITEM ESTIMATED UNIT UNIT UNIT

NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
-----------------------------------------------------------------------------------------------------------------------------------
20371 REMOVING OLD STRUCTURE, STATIO LS 1.000 20000.000 20000.00 20000.000 20000.00 35000.000 35000.00

14+00
20372 REMOVING OLD STRUCTURE, STATIO LS 1.000 5000.000 5000.00 5000.000 5000.00 10000.000 10000.00

21+50
20373 REMOVING OLD STRUCTURE, STATIO LS 1.000 4000.000 4000.00 4000.000 4000.00 7500.000 7500.00

31+50
20402 REMOVING ASPHALTIC SURFACE S.Y. 55.000 10.000 550.00 10.000 550.00 2.560 140.80
20405 REMOVING CURB AND GUTTER L.F. 620.000 2.300 1426.00 2.300 1426.00 2.840 1760.80
20406 REMOVING CONCRETE SIDEWALK S.Y. 180.000 2.000 360.00 2.000 360.00 2.570 462.60
20411 REMOVING GUARDRAIL L.F. 990.000 1.000 990.00 1.000 990.00 1.350 1336.50
20416 REMOVING INLETS EACH 4.000 100.000 400.00 100.000 400.00 190.000 760.00
20496 SEALING PIPES EACH 2.000 250.000 500.00 250.000 500.00 400.000 800.00
20501 COMMON EXCAVATION C.Y. 3732.000 6.000 22392.00 6.000 22392.00 6.000 22392.00
20610 EXCAVATION FOR STRUCTURES, BRI LS 1.000 6000.000 6000.00 6000.000 6000.00 7500.000 7500.00

B-71-130
20611 EXCAVATION FOR STRUCTURES, BRI LS 1.000 3000.000 3000.00 3000.000 3000.00 5500.000 5500.00

B-71-131
20612 EXCAVATION FOR STRUCTURES, BRI LS 1.000 3000.000 3000.00 3000.000 3000.00 3500.000 3500.00

B-71-132
20801 BORROW EXCAVATION C.Y. 237.000 8.500 2014.50 8.500 2014.50 10.000 2370.00
21001 STRUCTURE BACKFILL C.Y. 1020.000 12.000 12240.00 12.000 12240.00 11.600 11832.00
21302 FINISHING ROADWAY, PROJECT LS 1.000 1500.000 1500.00 1500.000 1500.00 1200.000 1200.00

6620-04-71 (B-71-130)
21303 FINISHING ROADWAY, PROJECT LS 1.000 500.000 500.00 500.000 500.00 1200.000 1200.00

6620-04-71 (B-71-131)
21304 FINISHING ROADWAY, PROJECT LS 1.000 500.000 500.00 500.000 500.00 1200.000 1200.00

6620-04-72 (B-71-132)



 

 

DATE 01/15/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 204
CERTIFIED BY DIVISION OF HIGHWAYS
TITLE CONTRACT AND ESTIMATE ENGINEER

REPORT OF ALL BIDS RECEIVED LETTING DATE: 01/14/03

PROPOSAL: 20030114019

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3
30404 CRUSHED AGGREGATE BASE COURSE TON 3000.000 9.000 27000.00 9.000 27000.00 8.000 24000.00
30418 CABC, OPEN GRADED, NUMBER 1 TON 55.000 14.000 770.00 14.000 770.00 12.000 660.00
30426 BREAKER RUN STONE TON 4700.000 9.200 43240.00 9.200 43240.00 9.000 42300.00
40204 ASPHALTIC MATERIAL FOR TACK CO GAL. 210.000 4.990 1047.90 4.990 1047.90 4.990 1047.90
40301 QMP, ASPHALTIC MIXTURE TON 1380.000 0.690 952.20 0.690 952.20 0.690 952.20
40501 ASPHALTIC MATERIAL FOR PLANT M TON 84.000 210.000 17640.00 210.000 17640.00 210.000 17640.00
40722 ASPHALTIC CONCRETE PAVEMENT, T TON 1380.000 43.500 60030.00 43.500 60030.00 43.500 60030.00
40728 DENSITY INCENTIVE, ASPHALTIC C DOL 880.000 1.000 880.00 1.000 880.00 1.000 880.00
41105 ASPHALTIC SURF, DRIVEWAYS & FI TON 19.000 95.810 1820.39 95.810 1820.39 95.810 1820.39
41605 CONCRETE DRIVEWAY, 6-INCH S.Y. 67.000 26.550 1778.85 26.550 1778.85 37.000 2479.00
41620 CONCRETE SURFACE DRAINS C.Y. 1.000 250.000 250.00 250.000 250.00 400.000 400.00
41621 CONCRETE PAVEMENT APPROACH SLA S.Y. 405.000 90.000 36450.00 90.000 36450.00 88.750 35943.75
41653 PAVEMENT TIES EACH 10.000 6.000 60.00 6.000 60.00 6.000 60.00
50201 CONCRETE MASONRY, BRIDGES C.Y. 829.000 380.000 315020.00 380.000 315020.00 415.000 344035.00
50265 PROTECTIVE SURFACE TREATMENT S.Y. 1275.000 2.000 2550.00 2.000 2550.00 2.000 2550.00
50301 PRESTRESSED GIRDER, I TYPE, 28 L.F. 843.000 71.000 59853.00 71.000 59853.00 90.000 75870.00
50305 PRESTRESSED GIRDER, I TYPE, 45 L.F. 405.000 75.000 30375.00 75.000 30375.00 125.000 50625.00
50504 HIGH STRENGTH BAR STEEL REINF. LB. 36730.000 0.570 20936.10 0.570 20936.10 0.300 11019.00
50511 COATED HIGH STR BAR STL REINF, LB. 91130.000 0.590 53766.70 0.690 62879.70 0.400 36452.00
50626 NON-LAMINATED ELASTOMERIC BEAR EACH 34.000 40.000 1360.00 40.000 1360.00 55.000 1870.00
50640 STEEL DIAPHRAGMS, STRUCTURE EACH 9.000 412.000 3708.00 412.000 3708.00 200.000 1800.00

B-71-130
50641 STEEL DIAPHRAGMS, STRUCTURE EACH 4.000 390.000 1560.00 390.000 1560.00 300.000 1200.00

B-71-131
51121 STL PILING, DELIV & DRIVEN, HP L.F. 981.000 17.000 16677.00 17.000 16677.00 13.000 12753.00
51122 STL PILING, DELIV & DRIVEN, HP L.F. 350.000 20.000 7000.00 20.000 7000.00 16.000 5600.00
51350 TUBULAR RAILING, TYPE H, STRUC LS 1.000 8500.000 8500.00 8500.000 8500.00 15000.000 15000.00

B-71-130
51370 STEEL RAILING, TYPE W, STRUCTU LS 1.000 7000.000 7000.00 7000.000 7000.00 3500.000 3500.00

B-71-132
51605 RUBBERIZED MEMBRANE WATERPROOF S.Y. 47.000 33.000 1551.00 33.000 1551.00 25.000 1175.00
52262 RCCP, APRON ENDWALLS, 18-INCH EACH 1.000 450.000 450.00 450.000 450.00 350.000 350.00
52266 RCCP, APRON ENDWALLS, 30-INCH EACH 1.000 550.000 550.00 550.000 550.00 475.000 475.00
60123 CONCRETE CURB AND GUTTER, 30-I L.F. 71.000 10.000 710.00 10.000 710.00 12.000 852.00
60133 CONCRETE CURB AND GUTTER, 30-I L.F. 820.000 10.000 8200.00 10.000 8200.00 10.500 8610.00
60204 CONCRETE SIDEWALK, 4-INCH S.F. 2300.000 2.450 5635.00 2.450 5635.00 3.650 8395.00
60602 HEAVY RIPRAP C.Y. 199.000 35.000 6965.00 40.000 7960.00 40.000 7960.00
60827 REINF CONC PIPE, CLASS III, SS L.F. 108.000 30.000 3240.00 30.000 3240.00 47.170 5094.36
60831 REINF CONC PIPE, CLASS III, SS L.F. 26.000 50.000 1300.00 50.000 1300.00 62.070 1613.82
60850 REINF CONC PIPE, CLASS IV, SS, L.F. 100.000 24.000 2400.00 24.000 2400.00 37.380 3738.00
60854 REINF CONC PIPE, CLASS IV, SS, L.F. 160.000 42.000 6720.00 42.000 6720.00 44.000 7040.00



 

 

DATE 01/15/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 205
CERTIFIED BY DIVISION OF HIGHWAYS
TITLE CONTRACT AND ESTIMATE ENGINEER

REPORT OF ALL BIDS RECEIVED LETTING DATE: 01/14/03

PROPOSAL: 20030114019

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3
60856 REINF CONC PIPE, CLASS IV, SS, L.F. 11.000 60.000 660.00 60.000 660.00 63.000 693.00
61112 MANHOLES, TYPE 3 EACH 2.000 1700.000 3400.00 1700.000 3400.00 3600.000 7200.00
61122 INLETS, TYPE 3 EACH 5.000 450.000 2250.00 450.000 2250.00 875.000 4375.00
61151 MANHOLE COVERS, TYPE J EACH 2.000 255.000 510.00 255.000 510.00 300.000 600.00
61167 INLET COVERS, TYPE H EACH 6.000 320.000 1920.00 320.000 1920.00 270.000 1620.00
61201 PIPE UNDERDRAIN, 6-INCH L.F. 1034.000 3.850 3980.90 3.000 3102.00 8.000 8272.00
61211 PIPE UNDERDRAIN, UNPERFORATED, L.F. 40.000 8.100 324.00 11.000 440.00 15.000 600.00
61407 STEEL THRIE BEAM STRUCTURE APP L.F. 297.000 31.250 9281.25 30.000 8910.00 30.380 9022.86
61408 STEEL PLATE BEAM GUARD, CLASS L.F. 62.000 12.000 744.00 12.000 744.00 12.030 745.86
61433 ANCHOR ASSEMB FOR STEEL PLATE EACH 5.000 100.000 500.00 100.000 500.00 200.000 1000.00
61435 STL PLT BM GRD, ENRGY ABSORB T EACH 9.000 1950.000 17550.00 1750.000 15750.00 1760.910 15848.19
61802 MAINT AND REPAIR OF HAUL ROADS LS 1.000 1.000 1.00 100.000 100.00 1.000 1.00

6620-04-71
61803 MAINT AND REPAIR OF HAUL ROADS LS 1.000 1.000 1.00 100.000 100.00 1.000 1.00

6620-04-72
61910 MOBILIZATION LS 1.000 80956.120 80956.12 84000.000 84000.00 142850.000 142850.00
62203 ASPHALTIC FLUMES S.Y. 50.000 50.000 2500.00 50.000 2500.00 50.000 2500.00
62401 WATER MGAL 70.000 15.000 1050.00 15.000 1050.00 10.000 700.00
62501 TOPSOIL S.Y. 800.000 2.000 1600.00 2.000 1600.00 2.000 1600.00
62505 SALVAGED TOPSOIL S.Y. 2290.000 2.000 4580.00 2.000 4580.00 0.700 1603.00
62702 MULCHING S.Y. 3090.000 0.200 618.00 0.200 618.00 0.110 339.90
62815 SILT FENCE, DELIVERED L.F. 2800.000 1.000 2800.00 1.000 2800.00 0.320 896.00
62816 SILT FENCE, INSTALLED L.F. 2800.000 1.000 2800.00 1.000 2800.00 1.540 4312.00
62817 SILT FENCE MAINTENANCE L.F. 5600.000 0.050 280.00 0.200 1120.00 0.080 448.00
62819 MOBILIZATIONS, EROSION CONTROL EACH 3.000 150.000 450.00 100.000 300.00 202.570 607.71
62821 MOBILIZATIONS, EMERGENCY EROSI EACH 3.000 200.000 600.00 100.000 300.00 202.570 607.71
62826 EROSION MAT, DELIVERED, CLASS S.Y. 150.000 1.000 150.00 0.950 142.50 1.370 205.50
62827 EROSION MAT, INSTALLED, CLASS S.Y. 150.000 1.000 150.00 0.950 142.50 0.820 123.00
62832 EROSION MAT, DELIVERED, CLASS S.Y. 800.000 1.000 800.00 1.000 800.00 0.930 744.00
62833 EROSION MAT, INSTALLED, CLASS S.Y. 800.000 1.200 960.00 1.100 880.00 0.510 408.00
62860 TURBIDITY BARRIERS S.Y. 380.000 18.750 7125.00 19.000 7220.00 17.770 6752.60
62870 INLET PROTECTION, TYPE A EACH 6.000 75.000 450.00 70.000 420.00 79.550 477.30
62872 INLET PROTECTION, TYPE C EACH 6.000 42.000 252.00 40.000 240.00 36.760 220.56
62875 TEMPORARY DITCH CHECKS, DELIVE L.F. 120.000 4.000 480.00 3.500 420.00 3.470 416.40
62876 TEMPORARY DITCH CHECKS, INSTAL L.F. 120.000 3.500 420.00 3.500 420.00 7.250 870.00
62905 FERTILIZER, TYPE B CWT. 3.000 28.000 84.00 30.000 90.00 67.410 202.23
63003 SEEDING, TEMPORARY LB. 65.000 3.000 195.00 3.000 195.00 3.970 258.05
63009 SEEDING, MIXTURE NO. 20 LB. 95.000 4.400 418.00 4.000 380.00 4.750 451.25
63011 SEEDING, MIXTURE NO. 40 LB. 30.000 4.800 144.00 5.000 150.00 5.150 154.50
63402 WOOD POSTS, 4X4-INCH X 12-FT. EACH 9.000 35.000 315.00 35.000 315.00 50.220 451.98
63702 SIGNS, TYPE II, REFLECTIVE S.F. 24.000 18.000 432.00 18.000 432.00 17.250 414.00



 

 

DATE 01/15/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 206
CERTIFIED BY DIVISION OF HIGHWAYS
TITLE CONTRACT AND ESTIMATE ENGINEER

REPORT OF ALL BIDS RECEIVED LETTING DATE: 01/14/03

PROPOSAL: 20030114019

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3
63822 MOVING SIGNS, TYPE II EACH 6.000 40.000 240.00 40.000 240.00 61.910 371.46
63827 REMOVING SIGNS, TYPE II EACH 12.000 15.000 180.00 15.000 180.00 20.580 246.96
63830 REMOVING SMALL SIGN SUPPORTS EACH 12.000 20.000 240.00 20.000 240.00 30.960 371.52
64202 FIELD OFFICE, TYPE B LS 1.000 4000.000 4000.00 2800.000 2800.00 500.000 500.00
64302 TRAFFIC CONTROL, PROJECT LS 1.000 400.000 400.00 400.000 400.00 400.000 400.00

6620-04-71 (B-71-130)
64303 TRAFFIC CONTROL, PROJECT LS 1.000 200.000 200.00 200.000 200.00 200.000 200.00

6620-04-71 (B-71-131)
64304 TRAFFIC CONTROL, PROJECT LS 1.000 200.000 200.00 200.000 200.00 200.000 200.00

6620-04-72 (B-71-132)
64313 TRAFFIC CONTROL, DRUMS DAYS 1500.000 0.300 450.00 0.300 450.00 0.300 450.00
64318 TRAFFIC CONTROL, BARRICADES, T DAYS 2650.000 0.500 1325.00 0.500 1325.00 0.500 1325.00
64321 TRAFFIC CONTROL, WARNING LIGHT DAYS 3880.000 0.100 388.00 0.100 388.00 0.100 388.00
64326 TRAFFIC CONTROL, SIGNS DAYS 2550.000 0.500 1275.00 0.500 1275.00 0.500 1275.00
64343 TRAFFIC CONTROL, DETOUR, SIGNS DAYS 15540.000 0.180 2797.20 0.180 2797.20 0.180 2797.20
64503 GEOTEXTILE FABRIC, TYPE DF S.Y. 572.000 2.000 1144.00 2.000 1144.00 3.000 1716.00
64506 GEOTEXTILE FABRIC, TYPE HR S.Y. 550.000 2.000 1100.00 2.200 1210.00 2.250 1237.50
64602 PAVEMENT MARKING, 4-INCH, EPOX L.F. 3240.000 0.400 1296.00 0.400 1296.00 0.400 1296.00
64618 PVMT MRKNG, CHANNELIZING, 8-IN L.F. 100.000 0.800 80.00 0.800 80.00 0.800 80.00
64710 PVMT MRKNG, STOP LINE, 18-INCH L.F. 24.000 3.000 72.00 3.000 72.00 3.000 72.00
64722 PVMT MRKNG, CROSSWALK, 12-INCH L.F. 90.000 5.000 450.00 5.000 450.00 5.000 450.00
64770 PVMT MRKNG, DIAGONAL, 12-INCH, L.F. 50.000 5.000 250.00 5.000 250.00 5.000 250.00
64782 PAVEMENT MARKING, CURB RAMP, E L.F. 24.000 5.000 120.00 5.000 120.00 5.000 120.00
65040 CONSTRUCTION STAKING, STORM SE EACH 1.000 135.000 135.00 435.000 435.00 435.000 435.00
65045 CONSTRUCTION STAKING, SUBGRADE L.F. 1210.000 1.350 1633.50 0.600 726.00 0.600 726.00
65050 CONSTRUCTION STAKING, CABC L.F. 1210.000 1.350 1633.50 0.550 665.50 0.550 665.50
65055 CONSTRUCTION STAKING, CURB, GU L.F. 891.000 1.350 1202.85 0.800 712.80 0.800 712.80
65065 CONSTRUCTION STAKING, STRUCT L LS 1.000 1250.000 1250.00 1250.000 1250.00 1250.000 1250.00

B-71-130
65066 CONSTRUCTION STAKING, STRUCT L LS 1.000 750.000 750.00 700.000 700.00 700.000 700.00

B-71-131
65067 CONSTRUCTION STAKING, STRUCT L LS 1.000 750.000 750.00 700.000 700.00 700.000 700.00

B-71-132
65085 CONSTRUCTION STAKING, ELECTRIC LS 1.000 1350.000 1350.00 450.000 450.00 450.000 450.00

6620-04-71
65099 CONSTRUCTION STAKING, INITIAL L.F. 1210.000 1.350 1633.50 0.820 992.20 0.820 992.20
65217 NONMETALLIC CONDUIT, SCHEDULE L.F. 550.000 3.500 1925.00 3.500 1925.00 3.500 1925.00
65227 NONMETALLIC CONDUIT, SCHEDULE L.F. 55.000 3.800 209.00 3.800 209.00 3.800 209.00
65301 PULL BOXES, STEEL, 12X24-INCH EACH 5.000 370.000 1850.00 370.000 1850.00 370.000 1850.00
65403 CONCRETE BASES, TYPE 5 EACH 2.000 430.000 860.00 430.000 860.00 430.000 860.00
65415 CONCRETE CONTROL CABINET BASES EACH 1.000 600.000 600.00 600.000 600.00 600.000 600.00



 

 

DATE 01/15/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 207
CERTIFIED BY DIVISION OF HIGHWAYS
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BIDDER NO 1 BIDDER NO 2 BIDDER NO 3
65430 TRNSFRMR BASE STD, 11 1/2-IN B EACH 2.000 235.000 470.00 235.000 470.00 235.000 470.00
65566 ELECTRICAL WIRE, LIGHTING, NO. L.F. 700.000 0.400 280.00 0.400 280.00 0.400 280.00
65615 ELEC SERVICE, METER BREAKER PE LS 1.000 600.000 600.00 600.000 600.00 600.000 600.00

STATION 16+35, 28.5', LT.
65705 POLES, TYPE 5 EACH 2.000 660.000 1320.00 660.000 1320.00 660.000 1320.00
65905 LUMINAIRES, UTILITY, 250 WATTS EACH 2.000 286.000 572.00 286.000 572.00 286.000 572.00
65927 LUMINAIRE ARMS, SINGLE MEMBER, EACH 2.000 180.000 360.00 180.000 360.00 180.000 360.00
66501 SAWING EXISTING PAVEMENT L.F. 405.000 2.500 1012.50 2.250 911.25 2.000 810.00
66502 SAWING CONCRETE PAVEMENT, FULL L.F. 40.000 12.500 500.00 6.000 240.00 5.000 200.00
90004 MISC LS 1.000 5000.000 5000.00 7000.000 7000.00 1000.000 1000.00

90004A TEMPORARY WALKWAY AND R
CROSSING

90004 MISC LS 1.000 15500.000 15500.00 13500.000 13500.00 21600.000 21600.00
90004B TEMPORARY WATER MAIN AN
TEMPORARY FORCE MAIN ASSEMBLY

90004 MISC LS 1.000 30000.000 30000.00 30000.000 30000.00 47750.000 47750.00
90004C BRIDGE HUNG PRE-INSULAT
DUCTILE IRON WATER MAIN ASSEMB

90004 MISC LS 1.000 25000.000 25000.00 25000.000 25000.00 32250.000 32250.00
90004D BRIDGE HUNG PRE-INSULAT
DUCTILE IRON SEWAGE FORCE MAIN

90005 MISC EACH 1.000 1700.000 1700.00 1700.000 1700.00 3900.000 3900.00
90005A MANHOLE, TYPE 3, MODIFI
STRUCTURE I-14

90005 MISC EACH 1.000 2000.000 2000.00 2000.000 2000.00 2000.000 2000.00
90005B LIGHTING CONTROL CABINE

90005 MISC EACH 6.000 460.000 2760.00 460.000 2760.00 500.000 3000.00
90005C MODIFIED STEEL DIAPHRAG
STRUCTURE B-71-130

90030 MISC L.F. 95.000 15.000 1425.00 15.000 1425.00 8.000 760.00
90030A REMOVING STORM SEWER,

90030 MISC L.F. 80.000 20.000 1600.00 20.000 1600.00 8.000 640.00
90030B REMOVING STORM SEWER,

90033 MISC S.Y. 350.000 0.750 262.50 1.000 350.00 3.250 1137.50
90033A PREPARATION FOR LAWN TY

90034 MISC C.Y. 200.000 20.000 4000.00 20.000 4000.00 79.000 15800.00
90034A EXCAVATION AND HAULING
PETROLEUM CONTAMINATED SOIL

90474 PREBORING STEEL PILING L.F. 262.000 56.000 14672.00 56.000 14672.00 140.000 36680.00
90501 QMP READY MIXED CONC MASONRY F C.Y. 829.000 12.000 9948.00 12.000 9948.00 5.000 4145.00
90502 QMP, BRDG STRGTH INCENTIVE CON DOL 8290.000 1.000 8290.00 1.000 8290.00 1.000 8290.00



 

 

DATE 01/15/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 208
CERTIFIED BY DIVISION OF HIGHWAYS
TITLE CONTRACT AND ESTIMATE ENGINEER

REPORT OF ALL BIDS RECEIVED LETTING DATE: 01/14/03

PROPOSAL: 20030114019

PROPOSAL TOTAL....... 1153311.46 1158918.59 1338224.36
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BIDDER NO 1: PHEIFER BROTHERS CONSTRUCTION COMPANIES
BIDDER NO 2: EARTH, INC.
BIDDER NO 3: LUNDA CONSTRUCTION COMPANY
BIDDER NO 4: EDWARD KRAEMER & SONS, INC.
BIDDER NO 5: ZENITH TECH., INC.

BIDDER NO 4 BIDDER NO 5 BIDDER NO 6
ITEM ESTIMATED UNIT UNIT UNIT

NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
-----------------------------------------------------------------------------------------------------------------------------------
20371 REMOVING OLD STRUCTURE, STATIO LS 1.000 65000.000 65000.00 35000.000 35000.00 0.000 0.00

14+00
20372 REMOVING OLD STRUCTURE, STATIO LS 1.000 15000.000 15000.00 25000.000 25000.00 0.000 0.00

21+50
20373 REMOVING OLD STRUCTURE, STATIO LS 1.000 10000.000 10000.00 15000.000 15000.00 0.000 0.00

31+50
20402 REMOVING ASPHALTIC SURFACE S.Y. 55.000 2.560 140.80 2.560 140.80 0.000 0.00
20405 REMOVING CURB AND GUTTER L.F. 620.000 2.840 1760.80 2.840 1760.80 0.000 0.00
20406 REMOVING CONCRETE SIDEWALK S.Y. 180.000 2.570 462.60 2.570 462.60 0.000 0.00
20411 REMOVING GUARDRAIL L.F. 990.000 1.350 1336.50 1.350 1336.50 0.000 0.00
20416 REMOVING INLETS EACH 4.000 190.000 760.00 190.000 760.00 0.000 0.00
20496 SEALING PIPES EACH 2.000 400.000 800.00 400.000 800.00 0.000 0.00
20501 COMMON EXCAVATION C.Y. 3732.000 6.000 22392.00 6.000 22392.00 0.000 0.00
20610 EXCAVATION FOR STRUCTURES, BRI LS 1.000 22000.000 22000.00 30000.000 30000.00 0.000 0.00

B-71-130
20611 EXCAVATION FOR STRUCTURES, BRI LS 1.000 7500.000 7500.00 15000.000 15000.00 0.000 0.00

B-71-131
20612 EXCAVATION FOR STRUCTURES, BRI LS 1.000 7500.000 7500.00 12500.000 12500.00 0.000 0.00

B-71-132
20801 BORROW EXCAVATION C.Y. 237.000 10.000 2370.00 10.000 2370.00 0.000 0.00
21001 STRUCTURE BACKFILL C.Y. 1020.000 11.600 11832.00 11.600 11832.00 0.000 0.00
21302 FINISHING ROADWAY, PROJECT LS 1.000 1200.000 1200.00 1200.000 1200.00 0.000 0.00

6620-04-71 (B-71-130)
21303 FINISHING ROADWAY, PROJECT LS 1.000 1200.000 1200.00 1200.000 1200.00 0.000 0.00

6620-04-71 (B-71-131)
21304 FINISHING ROADWAY, PROJECT LS 1.000 1200.000 1200.00 1200.000 1200.00 0.000 0.00

6620-04-72 (B-71-132)
30404 CRUSHED AGGREGATE BASE COURSE TON 3000.000 8.200 24600.00 9.500 28500.00 0.000 0.00
30418 CABC, OPEN GRADED, NUMBER 1 TON 55.000 15.000 825.00 13.000 715.00 0.000 0.00
30426 BREAKER RUN STONE TON 4700.000 8.200 38540.00 9.750 45825.00 0.000 0.00
40204 ASPHALTIC MATERIAL FOR TACK CO GAL. 210.000 4.990 1047.90 4.990 1047.90 0.000 0.00
40301 QMP, ASPHALTIC MIXTURE TON 1380.000 0.690 952.20 0.690 952.20 0.000 0.00
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40501 ASPHALTIC MATERIAL FOR PLANT M TON 84.000 210.000 17640.00 210.000 17640.00 0.000 0.00
40722 ASPHALTIC CONCRETE PAVEMENT, T TON 1380.000 43.500 60030.00 43.500 60030.00 0.000 0.00
40728 DENSITY INCENTIVE, ASPHALTIC C DOL 880.000 1.000 880.00 1.000 880.00 0.000 0.00
41105 ASPHALTIC SURF, DRIVEWAYS & FI TON 19.000 95.810 1820.39 95.810 1820.39 0.000 0.00
41605 CONCRETE DRIVEWAY, 6-INCH S.Y. 67.000 26.550 1778.85 37.000 2479.00 0.000 0.00
41620 CONCRETE SURFACE DRAINS C.Y. 1.000 250.000 250.00 400.000 400.00 0.000 0.00
41621 CONCRETE PAVEMENT APPROACH SLA S.Y. 405.000 90.000 36450.00 88.750 35943.75 0.000 0.00
41653 PAVEMENT TIES EACH 10.000 6.000 60.00 6.000 60.00 0.000 0.00
50201 CONCRETE MASONRY, BRIDGES C.Y. 829.000 367.000 304243.00 375.000 310875.00 0.000 0.00
50265 PROTECTIVE SURFACE TREATMENT S.Y. 1275.000 2.360 3009.00 2.750 3506.25 0.000 0.00
50301 PRESTRESSED GIRDER, I TYPE, 28 L.F. 843.000 95.000 80085.00 83.500 70390.50 0.000 0.00
50305 PRESTRESSED GIRDER, I TYPE, 45 L.F. 405.000 105.000 42525.00 88.000 35640.00 0.000 0.00
50504 HIGH STRENGTH BAR STEEL REINF. LB. 36730.000 0.500 18365.00 0.500 18365.00 0.000 0.00
50511 COATED HIGH STR BAR STL REINF, LB. 91130.000 0.590 53766.70 0.550 50121.50 0.000 0.00
50626 NON-LAMINATED ELASTOMERIC BEAR EACH 34.000 65.000 2210.00 50.000 1700.00 0.000 0.00
50640 STEEL DIAPHRAGMS, STRUCTURE EACH 9.000 250.000 2250.00 225.000 2025.00 0.000 0.00

B-71-130
50641 STEEL DIAPHRAGMS, STRUCTURE EACH 4.000 360.000 1440.00 350.000 1400.00 0.000 0.00

B-71-131
51121 STL PILING, DELIV & DRIVEN, HP L.F. 981.000 18.500 18148.50 17.650 17314.65 0.000 0.00
51122 STL PILING, DELIV & DRIVEN, HP L.F. 350.000 19.500 6825.00 27.500 9625.00 0.000 0.00
51350 TUBULAR RAILING, TYPE H, STRUC LS 1.000 21600.000 21600.00 21000.000 21000.00 0.000 0.00

B-71-130
51370 STEEL RAILING, TYPE W, STRUCTU LS 1.000 5000.000 5000.00 5500.000 5500.00 0.000 0.00

B-71-132
51605 RUBBERIZED MEMBRANE WATERPROOF S.Y. 47.000 35.000 1645.00 35.000 1645.00 0.000 0.00
52262 RCCP, APRON ENDWALLS, 18-INCH EACH 1.000 350.000 350.00 350.000 350.00 0.000 0.00
52266 RCCP, APRON ENDWALLS, 30-INCH EACH 1.000 475.000 475.00 475.000 475.00 0.000 0.00
60123 CONCRETE CURB AND GUTTER, 30-I L.F. 71.000 10.000 710.00 12.000 852.00 0.000 0.00
60133 CONCRETE CURB AND GUTTER, 30-I L.F. 820.000 10.000 8200.00 10.500 8610.00 0.000 0.00
60204 CONCRETE SIDEWALK, 4-INCH S.F. 2300.000 2.450 5635.00 3.650 8395.00 0.000 0.00
60602 HEAVY RIPRAP C.Y. 199.000 45.000 8955.00 36.000 7164.00 0.000 0.00
60827 REINF CONC PIPE, CLASS III, SS L.F. 108.000 47.170 5094.36 47.170 5094.36 0.000 0.00
60831 REINF CONC PIPE, CLASS III, SS L.F. 26.000 62.070 1613.82 62.070 1613.82 0.000 0.00
60850 REINF CONC PIPE, CLASS IV, SS, L.F. 100.000 37.380 3738.00 37.380 3738.00 0.000 0.00
60854 REINF CONC PIPE, CLASS IV, SS, L.F. 160.000 44.000 7040.00 44.000 7040.00 0.000 0.00
60856 REINF CONC PIPE, CLASS IV, SS, L.F. 11.000 63.000 693.00 63.000 693.00 0.000 0.00
61112 MANHOLES, TYPE 3 EACH 2.000 3600.000 7200.00 3600.000 7200.00 0.000 0.00
61122 INLETS, TYPE 3 EACH 5.000 875.000 4375.00 875.000 4375.00 0.000 0.00
61151 MANHOLE COVERS, TYPE J EACH 2.000 300.000 600.00 300.000 600.00 0.000 0.00
61167 INLET COVERS, TYPE H EACH 6.000 270.000 1620.00 270.000 1620.00 0.000 0.00
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61201 PIPE UNDERDRAIN, 6-INCH L.F. 1034.000 5.000 5170.00 10.000 10340.00 0.000 0.00
61211 PIPE UNDERDRAIN, UNPERFORATED, L.F. 40.000 26.000 1040.00 17.000 680.00 0.000 0.00
61407 STEEL THRIE BEAM STRUCTURE APP L.F. 297.000 30.380 9022.86 30.380 9022.86 0.000 0.00
61408 STEEL PLATE BEAM GUARD, CLASS L.F. 62.000 12.030 745.86 12.030 745.86 0.000 0.00
61433 ANCHOR ASSEMB FOR STEEL PLATE EACH 5.000 65.000 325.00 110.000 550.00 0.000 0.00
61435 STL PLT BM GRD, ENRGY ABSORB T EACH 9.000 1760.910 15848.19 1760.910 15848.19 0.000 0.00
61802 MAINT AND REPAIR OF HAUL ROADS LS 1.000 1.000 1.00 1.000 1.00 0.000 0.00

6620-04-71
61803 MAINT AND REPAIR OF HAUL ROADS LS 1.000 1.000 1.00 1.000 1.00 0.000 0.00

6620-04-72
61910 MOBILIZATION LS 1.000 56000.000 56000.00 85000.000 85000.00 0.000 0.00
62203 ASPHALTIC FLUMES S.Y. 50.000 50.000 2500.00 50.000 2500.00 0.000 0.00
62401 WATER MGAL 70.000 11.120 778.40 15.000 1050.00 0.000 0.00
62501 TOPSOIL S.Y. 800.000 2.000 1600.00 2.000 1600.00 0.000 0.00
62505 SALVAGED TOPSOIL S.Y. 2290.000 0.700 1603.00 0.700 1603.00 0.000 0.00
62702 MULCHING S.Y. 3090.000 0.110 339.90 0.110 339.90 0.000 0.00
62815 SILT FENCE, DELIVERED L.F. 2800.000 0.320 896.00 0.320 896.00 0.000 0.00
62816 SILT FENCE, INSTALLED L.F. 2800.000 1.540 4312.00 1.540 4312.00 0.000 0.00
62817 SILT FENCE MAINTENANCE L.F. 5600.000 0.080 448.00 0.080 448.00 0.000 0.00
62819 MOBILIZATIONS, EROSION CONTROL EACH 3.000 202.570 607.71 202.570 607.71 0.000 0.00
62821 MOBILIZATIONS, EMERGENCY EROSI EACH 3.000 202.570 607.71 202.570 607.71 0.000 0.00
62826 EROSION MAT, DELIVERED, CLASS S.Y. 150.000 1.370 205.50 1.370 205.50 0.000 0.00
62827 EROSION MAT, INSTALLED, CLASS S.Y. 150.000 0.820 123.00 0.820 123.00 0.000 0.00
62832 EROSION MAT, DELIVERED, CLASS S.Y. 800.000 0.930 744.00 0.930 744.00 0.000 0.00
62833 EROSION MAT, INSTALLED, CLASS S.Y. 800.000 0.930 744.00 0.510 408.00 0.000 0.00
62860 TURBIDITY BARRIERS S.Y. 380.000 17.770 6752.60 17.770 6752.60 0.000 0.00
62870 INLET PROTECTION, TYPE A EACH 6.000 79.550 477.30 79.550 477.30 0.000 0.00
62872 INLET PROTECTION, TYPE C EACH 6.000 36.760 220.56 36.760 220.56 0.000 0.00
62875 TEMPORARY DITCH CHECKS, DELIVE L.F. 120.000 3.470 416.40 3.470 416.40 0.000 0.00
62876 TEMPORARY DITCH CHECKS, INSTAL L.F. 120.000 7.250 870.00 7.250 870.00 0.000 0.00
62905 FERTILIZER, TYPE B CWT. 3.000 67.410 202.23 67.410 202.23 0.000 0.00
63003 SEEDING, TEMPORARY LB. 65.000 3.970 258.05 3.970 258.05 0.000 0.00
63009 SEEDING, MIXTURE NO. 20 LB. 95.000 4.750 451.25 4.750 451.25 0.000 0.00
63011 SEEDING, MIXTURE NO. 40 LB. 30.000 5.150 154.50 5.150 154.50 0.000 0.00
63402 WOOD POSTS, 4X4-INCH X 12-FT. EACH 9.000 50.220 451.98 35.000 315.00 0.000 0.00
63702 SIGNS, TYPE II, REFLECTIVE S.F. 24.000 17.250 414.00 18.000 432.00 0.000 0.00
63822 MOVING SIGNS, TYPE II EACH 6.000 61.910 371.46 40.000 240.00 0.000 0.00
63827 REMOVING SIGNS, TYPE II EACH 12.000 20.580 246.96 15.000 180.00 0.000 0.00
63830 REMOVING SMALL SIGN SUPPORTS EACH 12.000 30.960 371.52 20.000 240.00 0.000 0.00
64202 FIELD OFFICE, TYPE B LS 1.000 250.000 250.00 2500.000 2500.00 0.000 0.00
64302 TRAFFIC CONTROL, PROJECT LS 1.000 400.000 400.00 400.000 400.00 0.000 0.00

6620-04-71 (B-71-130)
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64303 TRAFFIC CONTROL, PROJECT LS 1.000 200.000 200.00 200.000 200.00 0.000 0.00

6620-04-71 (B-71-131)
64304 TRAFFIC CONTROL, PROJECT LS 1.000 200.000 200.00 200.000 200.00 0.000 0.00

6620-04-72 (B-71-132)
64313 TRAFFIC CONTROL, DRUMS DAYS 1500.000 0.300 450.00 0.300 450.00 0.000 0.00
64318 TRAFFIC CONTROL, BARRICADES, T DAYS 2650.000 0.500 1325.00 0.500 1325.00 0.000 0.00
64321 TRAFFIC CONTROL, WARNING LIGHT DAYS 3880.000 0.100 388.00 0.100 388.00 0.000 0.00
64326 TRAFFIC CONTROL, SIGNS DAYS 2550.000 0.500 1275.00 0.500 1275.00 0.000 0.00
64343 TRAFFIC CONTROL, DETOUR, SIGNS DAYS 15540.000 0.180 2797.20 0.180 2797.20 0.000 0.00
64503 GEOTEXTILE FABRIC, TYPE DF S.Y. 572.000 2.000 1144.00 2.500 1430.00 0.000 0.00
64506 GEOTEXTILE FABRIC, TYPE HR S.Y. 550.000 2.530 1391.50 3.000 1650.00 0.000 0.00
64602 PAVEMENT MARKING, 4-INCH, EPOX L.F. 3240.000 0.400 1296.00 0.400 1296.00 0.000 0.00
64618 PVMT MRKNG, CHANNELIZING, 8-IN L.F. 100.000 0.800 80.00 0.800 80.00 0.000 0.00
64710 PVMT MRKNG, STOP LINE, 18-INCH L.F. 24.000 3.000 72.00 3.000 72.00 0.000 0.00
64722 PVMT MRKNG, CROSSWALK, 12-INCH L.F. 90.000 5.000 450.00 5.000 450.00 0.000 0.00
64770 PVMT MRKNG, DIAGONAL, 12-INCH, L.F. 50.000 5.000 250.00 5.000 250.00 0.000 0.00
64782 PAVEMENT MARKING, CURB RAMP, E L.F. 24.000 5.000 120.00 5.000 120.00 0.000 0.00
65040 CONSTRUCTION STAKING, STORM SE EACH 1.000 100.000 100.00 435.000 435.00 0.000 0.00
65045 CONSTRUCTION STAKING, SUBGRADE L.F. 1210.000 0.900 1089.00 0.600 726.00 0.000 0.00
65050 CONSTRUCTION STAKING, CABC L.F. 1210.000 0.900 1089.00 0.550 665.50 0.000 0.00
65055 CONSTRUCTION STAKING, CURB, GU L.F. 891.000 0.970 864.27 0.800 712.80 0.000 0.00
65065 CONSTRUCTION STAKING, STRUCT L LS 1.000 1800.000 1800.00 1250.000 1250.00 0.000 0.00

B-71-130
65066 CONSTRUCTION STAKING, STRUCT L LS 1.000 1800.000 1800.00 700.000 700.00 0.000 0.00

B-71-131
65067 CONSTRUCTION STAKING, STRUCT L LS 1.000 1800.000 1800.00 700.000 700.00 0.000 0.00

B-71-132
65085 CONSTRUCTION STAKING, ELECTRIC LS 1.000 1000.000 1000.00 450.000 450.00 0.000 0.00

6620-04-71
65099 CONSTRUCTION STAKING, INITIAL L.F. 1210.000 1.720 2081.20 0.820 992.20 0.000 0.00
65217 NONMETALLIC CONDUIT, SCHEDULE L.F. 550.000 3.500 1925.00 3.500 1925.00 0.000 0.00
65227 NONMETALLIC CONDUIT, SCHEDULE L.F. 55.000 3.800 209.00 3.800 209.00 0.000 0.00
65301 PULL BOXES, STEEL, 12X24-INCH EACH 5.000 370.000 1850.00 370.000 1850.00 0.000 0.00
65403 CONCRETE BASES, TYPE 5 EACH 2.000 430.000 860.00 430.000 860.00 0.000 0.00
65415 CONCRETE CONTROL CABINET BASES EACH 1.000 600.000 600.00 600.000 600.00 0.000 0.00
65430 TRNSFRMR BASE STD, 11 1/2-IN B EACH 2.000 235.000 470.00 235.000 470.00 0.000 0.00
65566 ELECTRICAL WIRE, LIGHTING, NO. L.F. 700.000 0.400 280.00 0.400 280.00 0.000 0.00
65615 ELEC SERVICE, METER BREAKER PE LS 1.000 600.000 600.00 600.000 600.00 0.000 0.00

STATION 16+35, 28.5', LT.
65705 POLES, TYPE 5 EACH 2.000 660.000 1320.00 660.000 1320.00 0.000 0.00
65905 LUMINAIRES, UTILITY, 250 WATTS EACH 2.000 286.000 572.00 286.000 572.00 0.000 0.00
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65927 LUMINAIRE ARMS, SINGLE MEMBER, EACH 2.000 180.000 360.00 180.000 360.00 0.000 0.00
66501 SAWING EXISTING PAVEMENT L.F. 405.000 2.000 810.00 2.000 810.00 0.000 0.00
66502 SAWING CONCRETE PAVEMENT, FULL L.F. 40.000 5.000 200.00 4.000 160.00 0.000 0.00
90004 MISC LS 1.000 5025.940 5025.94 12000.000 12000.00 0.000 0.00

90004A TEMPORARY WALKWAY AND R
CROSSING

90004 MISC LS 1.000 21600.000 21600.00 21600.000 21600.00 0.000 0.00
90004B TEMPORARY WATER MAIN AN
TEMPORARY FORCE MAIN ASSEMBLY

90004 MISC LS 1.000 66500.000 66500.00 66500.000 66500.00 0.000 0.00
90004C BRIDGE HUNG PRE-INSULAT
DUCTILE IRON WATER MAIN ASSEMB

90004 MISC LS 1.000 53500.000 53500.00 53500.000 53500.00 0.000 0.00
90004D BRIDGE HUNG PRE-INSULAT
DUCTILE IRON SEWAGE FORCE MAIN

90005 MISC EACH 1.000 3900.000 3900.00 3900.000 3900.00 0.000 0.00
90005A MANHOLE, TYPE 3, MODIFI
STRUCTURE I-14

90005 MISC EACH 1.000 2000.000 2000.00 2000.000 2000.00 0.000 0.00
90005B LIGHTING CONTROL CABINE

90005 MISC EACH 6.000 500.000 3000.00 450.000 2700.00 0.000 0.00
90005C MODIFIED STEEL DIAPHRAG
STRUCTURE B-71-130

90030 MISC L.F. 95.000 8.000 760.00 8.000 760.00 0.000 0.00
90030A REMOVING STORM SEWER,

90030 MISC L.F. 80.000 8.000 640.00 8.000 640.00 0.000 0.00
90030B REMOVING STORM SEWER,

90033 MISC S.Y. 350.000 3.250 1137.50 3.250 1137.50 0.000 0.00
90033A PREPARATION FOR LAWN TY

90034 MISC C.Y. 200.000 79.000 15800.00 79.000 15800.00 0.000 0.00
90034A EXCAVATION AND HAULING
PETROLEUM CONTAMINATED SOIL

90474 PREBORING STEEL PILING L.F. 262.000 371.000 97202.00 340.700 89263.40 0.000 0.00
90501 QMP READY MIXED CONC MASONRY F C.Y. 829.000 1.000 829.00 12.750 10569.75 0.000 0.00
90502 QMP, BRDG STRGTH INCENTIVE CON DOL 8290.000 1.000 8290.00 1.000 8290.00 0.000 0.00

PROPOSAL TOTAL....... 1404014.97 1450210.99 0.00
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STATE PROJECT(S): 6999-03-74 LOCATION 71/WOOD COUNTY
RIVERVIEW EXPRESSWAY BRIDGE, CITY WISCONSIN R
STH 13
WOOD COUNTY

TYPE OF WORK:

BIDDER NO 1: ZENITH TECH., INC.
BIDDER NO 2: PHEIFER BROTHERS CONSTRUCTION COMPANIES
BIDDER NO 3: EDWARD KRAEMER & SONS, INC.
BIDDER NO 4: LUNDA CONSTRUCTION COMPANY

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3
ITEM ESTIMATED UNIT UNIT UNIT

NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
-----------------------------------------------------------------------------------------------------------------------------------
20101 CLEARING STA. 1.000 250.000 250.00 400.000 400.00 250.000 250.00
20104 GRUBBING STA. 1.000 250.000 250.00 400.000 400.00 250.000 250.00
20371 REMOVING OLD STRUCTURE, STATIO LS 1.000 105000.000 105000.00 130000.000 130000.00 148000.000 148000.00

154+09.25
20401 REMOVING PAVEMENT S.Y. 230.000 4.500 1035.00 7.000 1610.00 4.500 1035.00
20402 REMOVING ASPHALTIC SURFACE S.Y. 130.000 2.000 260.00 4.000 520.00 2.000 260.00
20406 REMOVING CONCRETE SIDEWALK S.Y. 250.000 2.750 687.50 2.500 625.00 2.750 687.50
20412 REMOVING FENCE L.F. 24.000 6.000 144.00 4.000 96.00 0.660 15.84
20422 REMOVING CONCRETE BASES EACH 1.000 275.000 275.00 270.000 270.00 275.000 275.00
20501 COMMON EXCAVATION C.Y. 90.000 7.000 630.00 18.000 1620.00 7.000 630.00
20610 EXCAVATION FOR STRUCTURES, BRI LS 1.000 57500.000 57500.00 47000.000 47000.00 18000.000 18000.00

B-71-33
20650 COFFERDAMS LS 1.000 105000.000 105000.00 130000.000 130000.00 100000.000 100000.00
20801 BORROW EXCAVATION C.Y. 180.000 9.000 1620.00 14.000 2520.00 9.000 1620.00
21001 STRUCTURE BACKFILL C.Y. 120.000 11.000 1320.00 15.000 1800.00 11.000 1320.00
21301 FINISHING ROADWAY LS 1.000 1800.000 1800.00 500.000 500.00 1800.000 1800.00
30404 CRUSHED AGGREGATE BASE COURSE TON 193.000 9.000 1737.00 16.000 3088.00 9.000 1737.00
41509 CONCRETE PAVEMENT, 9-INCH S.Y. 225.000 39.840 8964.00 40.550 9123.75 39.840 8964.00
41621 CONCRETE PAVEMENT APPROACH SLA S.Y. 55.000 104.920 5770.60 95.000 5225.00 104.920 5770.60
50201 CONCRETE MASONRY, BRIDGES C.Y. 1137.000 435.000 494595.00 440.000 500280.00 555.000 631035.00
50211 CONCRETE MASONRY, SEAL C.Y. 267.000 130.000 34710.00 132.000 35244.00 155.000 41385.00
50232 EXPANSION DEVICE, STRUCTURE LS 1.000 14000.000 14000.00 15000.000 15000.00 15100.000 15100.00

B-71-33
50251 CONC MASONRY ANCHORS, TYPE L, EACH 164.000 12.000 1968.00 28.000 4592.00 19.000 3116.00
50254 CONC MASONRY ANCHORS, TYPE L, EACH 220.000 65.000 14300.00 31.000 6820.00 19.000 4180.00
50265 PROTECTIVE SURFACE TREATMENT S.Y. 3380.000 2.500 8450.00 2.000 6760.00 2.400 8112.00
50309 PRESTRESSED GIRDER, I TYPE, 70 L.F. 1467.000 110.000 161370.00 105.000 154035.00 125.000 183375.00
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50504 HIGH STRENGTH BAR STEEL REINF. LB. 34440.000 0.550 18942.00 0.580 19975.20 0.510 17564.40
50511 COATED HIGH STR BAR STL REINF, LB. 213205.000 0.600 127923.00 0.560 119394.80 0.580 123658.90
50626 NON-LAMINATED ELASTOMERIC BEAR EACH 17.000 85.000 1445.00 74.000 1258.00 145.000 2465.00
50660 EXPANSION BEARING ASSEMBLIES, EACH 7.000 850.000 5950.00 1450.000 10150.00 985.000 6895.00

B-71-33
51121 STL PILING, DELIV & DRIVEN, HP L.F. 120.000 25.000 3000.00 33.000 3960.00 40.400 4848.00
51350 TUBULAR RAILING, TYPE H, STRUC LS 1.000 70000.000 70000.00 77000.000 77000.00 75000.000 75000.00

B-71-33
51405 FLOOR DRAINS, TYPE GC EACH 13.000 1450.000 18850.00 670.000 8710.00 1100.000 14300.00
51605 RUBBERIZED MEMBRANE WATERPROOF S.Y. 10.000 35.000 350.00 33.000 330.00 35.000 350.00
60123 CONCRETE CURB AND GUTTER, 30-I L.F. 205.000 11.320 2320.60 12.960 2656.80 11.320 2320.60
60206 CONCRETE SIDEWALK, 6-INCH S.F. 2810.000 3.340 9385.40 2.650 7446.50 3.340 9385.40
60210 CONCRETE LOADING ZONE S.F. 285.000 5.740 1635.90 3.700 1054.50 5.740 1635.90
60305 TEMP PRECAST CONC BARR, CONTR L.F. 1800.000 8.000 14400.00 6.000 10800.00 9.500 17100.00
60308 TEMP PRECAST CONC BARR, CONTR L.F. 1800.000 4.000 7200.00 2.000 3600.00 1.790 3222.00
60404 SLOPE PAVING, CONCRETE S.Y. 34.000 85.000 2890.00 49.000 1666.00 91.520 3111.68
60825 REINF CONC PIPE, CLASS III, SS L.F. 8.000 65.000 520.00 42.000 336.00 65.000 520.00
61129 RECONSTRUCTING INLETS EACH 1.000 350.000 350.00 200.910 200.91 350.000 350.00
61236 PIPE UNDERDRAIN, WRAPPED, 6-IN L.F. 75.000 12.000 900.00 4.000 300.00 20.530 1539.75
61407 STEEL THRIE BEAM STRUCTURE APP L.F. 33.000 33.780 1114.74 33.000 1089.00 33.780 1114.74
61433 ANCHOR ASSEMB FOR STEEL PLATE EACH 1.000 100.000 100.00 100.000 100.00 65.000 65.00
61435 STL PLT BM GRD, ENRGY ABSORB T EACH 1.000 2000.000 2000.00 2000.000 2000.00 2000.000 2000.00
61632 SALVAGED CHAIN LINK FENCE, 6 F L.F. 150.000 6.930 1039.50 37.400 5610.00 37.400 5610.00
61801 MAINTENANCE AND REPAIR OF HAUL LS 1.000 1.000 1.00 1.000 1.00 1.000 1.00
61910 MOBILIZATION LS 1.000 165000.000 165000.00 167596.700 167596.70 70000.000 70000.00
62505 SALVAGED TOPSOIL S.Y. 860.000 2.000 1720.00 2.400 2064.00 2.000 1720.00
62702 MULCHING S.Y. 860.000 0.500 430.00 0.500 430.00 0.500 430.00
62815 SILT FENCE, DELIVERED L.F. 300.000 1.240 372.00 1.650 495.00 1.240 372.00
62816 SILT FENCE, INSTALLED L.F. 300.000 1.240 372.00 1.350 405.00 1.240 372.00
62817 SILT FENCE MAINTENANCE L.F. 300.000 1.240 372.00 0.500 150.00 1.240 372.00
62819 MOBILIZATIONS, EROSION CONTROL EACH 1.000 255.300 255.30 300.000 300.00 255.000 255.00
62821 MOBILIZATIONS, EMERGENCY EROSI EACH 1.000 255.300 255.30 350.000 350.00 255.000 255.00
62905 FERTILIZER, TYPE B CWT. 0.500 82.340 41.17 100.000 50.00 82.340 41.17
63011 SEEDING, MIXTURE NO. 40 LB. 16.000 12.220 195.52 20.000 320.00 12.220 195.52
64202 FIELD OFFICE, TYPE B LS 1.000 1500.000 1500.00 4000.000 4000.00 250.000 250.00
64301 TRAFFIC CONTROL LS 1.000 2000.000 2000.00 3700.000 3700.00 2000.000 2000.00
64313 TRAFFIC CONTROL, DRUMS DAYS 2272.000 0.300 681.60 0.500 1136.00 0.300 681.60
64318 TRAFFIC CONTROL, BARRICADES, T DAYS 548.000 1.000 548.00 0.500 274.00 1.000 548.00
64321 TRAFFIC CONTROL, WARNING LIGHT DAYS 1096.000 0.100 109.60 0.250 274.00 0.100 109.60
64326 TRAFFIC CONTROL, SIGNS DAYS 6439.000 0.450 2897.55 0.750 4829.25 0.450 2897.55
64329 TRAFF CNTRL, FLEXBLE TUBULAR M EACH 32.000 22.000 704.00 22.000 704.00 22.000 704.00
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BIDDER NO 1 BIDDER NO 2 BIDDER NO 3
64333 TRAFF CNTRL, FLEXBLE TUBULAR M EACH 32.000 2.000 64.00 4.000 128.00 4.000 128.00
64602 PAVEMENT MARKING, 4-INCH, EPOX L.F. 4020.000 0.760 3055.20 0.760 3055.20 0.760 3055.20
64635 PAVEMENT MARKING, RAISED MARKE EACH 2.000 60.000 120.00 100.000 200.00 100.000 200.00
64642 REMOVING PAVEMENT MARKINGS L.F. 9370.000 0.350 3279.50 0.100 937.00 0.350 3279.50
64778 PAVEMENT MARKING, CURB, EPOXY L.F. 10.000 4.000 40.00 4.000 40.00 4.000 40.00
64790 PAVEMENT MARKING, ISLAND NOSE, EACH 1.000 40.000 40.00 40.000 40.00 40.000 40.00
64793 REMOVING PAVEMENT MARKINGS, AR EACH 1.000 100.000 100.00 50.000 50.00 100.000 100.00
64795 REMOVING PAVEMENT MARKINGS, WO EACH 1.000 100.000 100.00 50.000 50.00 100.000 100.00
64901 TEMPORARY PAVEMENT MARKING, 4 L.F. 5410.000 0.210 1136.10 0.100 541.00 0.210 1136.10
64907 TEMP PVMT MRKNG, CHANNELIZING, L.F. 225.000 0.420 94.50 0.250 56.25 0.420 94.50
64911 TEMP PVMT MRKNG, STOP LINE, 18 L.F. 12.000 4.050 48.60 5.000 60.00 4.050 48.60
65219 NONMETALLIC CONDUIT, SCHEDULE L.F. 1710.000 3.100 5301.00 4.500 7695.00 4.500 7695.00
65306 PULL BOXES, STEEL, 24X36-INCH EACH 2.000 320.000 640.00 425.000 850.00 425.000 850.00
65403 CONCRETE BASES, TYPE 5 EACH 1.000 375.000 375.00 390.000 390.00 390.000 390.00
65566 ELECTRICAL WIRE, LIGHTING, NO. L.F. 1500.000 0.500 750.00 0.400 600.00 0.400 600.00
65569 ELECTRICAL WIRE, LIGHTING, NO. L.F. 600.000 0.650 390.00 0.500 300.00 0.500 300.00
65570 ELECTRICAL WIRE, LIGHTING, NO. L.F. 11000.000 0.700 7700.00 0.650 7150.00 0.650 7150.00
65580 LOOP DETECTOR LEAD IN CABLE L.F. 840.000 0.900 756.00 0.600 504.00 0.600 504.00
65585 LOOP DETECTOR WIRE L.F. 380.000 0.450 171.00 0.500 190.00 0.500 190.00
66501 SAWING EXISTING PAVEMENT L.F. 65.000 2.000 130.00 2.000 130.00 2.000 130.00
66502 SAWING CONCRETE PAVEMENT, FULL L.F. 270.000 3.000 810.00 3.000 810.00 3.000 810.00
90004 MISC LS 1.000 70000.000 70000.00 60000.000 60000.00 75000.000 75000.00

90004A MODULAR EXPANSION DEVIC
STRUCTURE B-71-33

90005 MISC EACH 2.000 75.000 150.00 200.000 400.00 160.000 320.00
90005A REMOVING PULL BOXES

90005 MISC EACH 7.000 540.000 3780.00 400.000 2800.00 400.000 2800.00
90005B, RELOCATE LIGHTING

90005 MISC EACH 5.000 320.000 1600.00 320.000 1600.00 320.000 1600.00
90005C ANCHOR ASSEMBLY LIGHT P

90030 MISC L.F. 130.000 70.000 9100.00 59.800 7774.00 59.800 7774.00
90030A SCREENING FENCE

90031 MISC S.F. 1020.000 18.000 18360.00 15.000 15300.00 15.750 16065.00
90031A TEMPORARY SHORING

90031 MISC S.F. 1200.000 26.380 31656.00 25.000 30000.00 26.380 31656.00
90031B SALVAGED STRUCTURE, RW-

90501 QMP READY MIXED CONC MASONRY F C.Y. 1137.000 12.950 14724.15 13.000 14781.00 1.000 1137.00
90502 QMP, BRDG STRGTH INCENTIVE CON DOL 10915.000 1.000 10915.00 1.000 10915.00 1.000 10915.00

PROPOSAL TOTAL....... 1674793.33 1689591.86 1725286.65
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BIDDER NO 1: ZENITH TECH., INC.
BIDDER NO 2: PHEIFER BROTHERS CONSTRUCTION COMPANIES
BIDDER NO 3: EDWARD KRAEMER & SONS, INC.
BIDDER NO 4: LUNDA CONSTRUCTION COMPANY

BIDDER NO 4 BIDDER NO 5 BIDDER NO 6
ITEM ESTIMATED UNIT UNIT UNIT

NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
-----------------------------------------------------------------------------------------------------------------------------------
20101 CLEARING STA. 1.000 250.000 250.00 0.000 0.00 0.000 0.00
20104 GRUBBING STA. 1.000 250.000 250.00 0.000 0.00 0.000 0.00
20371 REMOVING OLD STRUCTURE, STATIO LS 1.000 62000.000 62000.00 0.000 0.00 0.000 0.00

154+09.25
20401 REMOVING PAVEMENT S.Y. 230.000 4.500 1035.00 0.000 0.00 0.000 0.00
20402 REMOVING ASPHALTIC SURFACE S.Y. 130.000 2.000 260.00 0.000 0.00 0.000 0.00
20406 REMOVING CONCRETE SIDEWALK S.Y. 250.000 2.750 687.50 0.000 0.00 0.000 0.00
20412 REMOVING FENCE L.F. 24.000 7.000 168.00 0.000 0.00 0.000 0.00
20422 REMOVING CONCRETE BASES EACH 1.000 275.000 275.00 0.000 0.00 0.000 0.00
20501 COMMON EXCAVATION C.Y. 90.000 7.000 630.00 0.000 0.00 0.000 0.00
20610 EXCAVATION FOR STRUCTURES, BRI LS 1.000 58000.000 58000.00 0.000 0.00 0.000 0.00

B-71-33
20650 COFFERDAMS LS 1.000 135000.000 135000.00 0.000 0.00 0.000 0.00
20801 BORROW EXCAVATION C.Y. 180.000 9.000 1620.00 0.000 0.00 0.000 0.00
21001 STRUCTURE BACKFILL C.Y. 120.000 12.000 1440.00 0.000 0.00 0.000 0.00
21301 FINISHING ROADWAY LS 1.000 1800.000 1800.00 0.000 0.00 0.000 0.00
30404 CRUSHED AGGREGATE BASE COURSE TON 193.000 9.000 1737.00 0.000 0.00 0.000 0.00
41509 CONCRETE PAVEMENT, 9-INCH S.Y. 225.000 39.840 8964.00 0.000 0.00 0.000 0.00
41621 CONCRETE PAVEMENT APPROACH SLA S.Y. 55.000 104.920 5770.60 0.000 0.00 0.000 0.00
50201 CONCRETE MASONRY, BRIDGES C.Y. 1137.000 428.000 486636.00 0.000 0.00 0.000 0.00
50211 CONCRETE MASONRY, SEAL C.Y. 267.000 130.000 34710.00 0.000 0.00 0.000 0.00
50232 EXPANSION DEVICE, STRUCTURE LS 1.000 9000.000 9000.00 0.000 0.00 0.000 0.00

B-71-33
50251 CONC MASONRY ANCHORS, TYPE L, EACH 164.000 15.000 2460.00 0.000 0.00 0.000 0.00
50254 CONC MASONRY ANCHORS, TYPE L, EACH 220.000 20.000 4400.00 0.000 0.00 0.000 0.00
50265 PROTECTIVE SURFACE TREATMENT S.Y. 3380.000 1.500 5070.00 0.000 0.00 0.000 0.00
50309 PRESTRESSED GIRDER, I TYPE, 70 L.F. 1467.000 130.000 190710.00 0.000 0.00 0.000 0.00
50504 HIGH STRENGTH BAR STEEL REINF. LB. 34440.000 0.440 15153.60 0.000 0.00 0.000 0.00
50511 COATED HIGH STR BAR STL REINF, LB. 213205.000 0.500 106602.50 0.000 0.00 0.000 0.00
50626 NON-LAMINATED ELASTOMERIC BEAR EACH 17.000 80.000 1360.00 0.000 0.00 0.000 0.00
50660 EXPANSION BEARING ASSEMBLIES, EACH 7.000 1500.000 10500.00 0.000 0.00 0.000 0.00

B-71-33
51121 STL PILING, DELIV & DRIVEN, HP L.F. 120.000 23.000 2760.00 0.000 0.00 0.000 0.00
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BIDDER NO 4 BIDDER NO 5 BIDDER NO 6
51350 TUBULAR RAILING, TYPE H, STRUC LS 1.000 52000.000 52000.00 0.000 0.00 0.000 0.00

B-71-33
51405 FLOOR DRAINS, TYPE GC EACH 13.000 1200.000 15600.00 0.000 0.00 0.000 0.00
51605 RUBBERIZED MEMBRANE WATERPROOF S.Y. 10.000 15.000 150.00 0.000 0.00 0.000 0.00
60123 CONCRETE CURB AND GUTTER, 30-I L.F. 205.000 11.320 2320.60 0.000 0.00 0.000 0.00
60206 CONCRETE SIDEWALK, 6-INCH S.F. 2810.000 3.340 9385.40 0.000 0.00 0.000 0.00
60210 CONCRETE LOADING ZONE S.F. 285.000 5.740 1635.90 0.000 0.00 0.000 0.00
60305 TEMP PRECAST CONC BARR, CONTR L.F. 1800.000 6.000 10800.00 0.000 0.00 0.000 0.00
60308 TEMP PRECAST CONC BARR, CONTR L.F. 1800.000 3.000 5400.00 0.000 0.00 0.000 0.00
60404 SLOPE PAVING, CONCRETE S.Y. 34.000 60.000 2040.00 0.000 0.00 0.000 0.00
60825 REINF CONC PIPE, CLASS III, SS L.F. 8.000 65.000 520.00 0.000 0.00 0.000 0.00
61129 RECONSTRUCTING INLETS EACH 1.000 350.000 350.00 0.000 0.00 0.000 0.00
61236 PIPE UNDERDRAIN, WRAPPED, 6-IN L.F. 75.000 30.000 2250.00 0.000 0.00 0.000 0.00
61407 STEEL THRIE BEAM STRUCTURE APP L.F. 33.000 33.780 1114.74 0.000 0.00 0.000 0.00
61433 ANCHOR ASSEMB FOR STEEL PLATE EACH 1.000 60.000 60.00 0.000 0.00 0.000 0.00
61435 STL PLT BM GRD, ENRGY ABSORB T EACH 1.000 2000.000 2000.00 0.000 0.00 0.000 0.00
61632 SALVAGED CHAIN LINK FENCE, 6 F L.F. 150.000 6.930 1039.50 0.000 0.00 0.000 0.00
61801 MAINTENANCE AND REPAIR OF HAUL LS 1.000 1.000 1.00 0.000 0.00 0.000 0.00
61910 MOBILIZATION LS 1.000 455260.000 455260.00 0.000 0.00 0.000 0.00
62505 SALVAGED TOPSOIL S.Y. 860.000 2.000 1720.00 0.000 0.00 0.000 0.00
62702 MULCHING S.Y. 860.000 0.500 430.00 0.000 0.00 0.000 0.00
62815 SILT FENCE, DELIVERED L.F. 300.000 1.240 372.00 0.000 0.00 0.000 0.00
62816 SILT FENCE, INSTALLED L.F. 300.000 1.240 372.00 0.000 0.00 0.000 0.00
62817 SILT FENCE MAINTENANCE L.F. 300.000 1.240 372.00 0.000 0.00 0.000 0.00
62819 MOBILIZATIONS, EROSION CONTROL EACH 1.000 255.300 255.30 0.000 0.00 0.000 0.00
62821 MOBILIZATIONS, EMERGENCY EROSI EACH 1.000 255.300 255.30 0.000 0.00 0.000 0.00
62905 FERTILIZER, TYPE B CWT. 0.500 82.340 41.17 0.000 0.00 0.000 0.00
63011 SEEDING, MIXTURE NO. 40 LB. 16.000 12.220 195.52 0.000 0.00 0.000 0.00
64202 FIELD OFFICE, TYPE B LS 1.000 1700.000 1700.00 0.000 0.00 0.000 0.00
64301 TRAFFIC CONTROL LS 1.000 2000.000 2000.00 0.000 0.00 0.000 0.00
64313 TRAFFIC CONTROL, DRUMS DAYS 2272.000 0.300 681.60 0.000 0.00 0.000 0.00
64318 TRAFFIC CONTROL, BARRICADES, T DAYS 548.000 1.000 548.00 0.000 0.00 0.000 0.00
64321 TRAFFIC CONTROL, WARNING LIGHT DAYS 1096.000 0.100 109.60 0.000 0.00 0.000 0.00
64326 TRAFFIC CONTROL, SIGNS DAYS 6439.000 0.450 2897.55 0.000 0.00 0.000 0.00
64329 TRAFF CNTRL, FLEXBLE TUBULAR M EACH 32.000 22.000 704.00 0.000 0.00 0.000 0.00
64333 TRAFF CNTRL, FLEXBLE TUBULAR M EACH 32.000 5.000 160.00 0.000 0.00 0.000 0.00
64602 PAVEMENT MARKING, 4-INCH, EPOX L.F. 4020.000 0.760 3055.20 0.000 0.00 0.000 0.00
64635 PAVEMENT MARKING, RAISED MARKE EACH 2.000 60.000 120.00 0.000 0.00 0.000 0.00
64642 REMOVING PAVEMENT MARKINGS L.F. 9370.000 0.350 3279.50 0.000 0.00 0.000 0.00
64778 PAVEMENT MARKING, CURB, EPOXY L.F. 10.000 4.000 40.00 0.000 0.00 0.000 0.00
64790 PAVEMENT MARKING, ISLAND NOSE, EACH 1.000 40.000 40.00 0.000 0.00 0.000 0.00
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BIDDER NO 4 BIDDER NO 5 BIDDER NO 6
64793 REMOVING PAVEMENT MARKINGS, AR EACH 1.000 100.000 100.00 0.000 0.00 0.000 0.00
64795 REMOVING PAVEMENT MARKINGS, WO EACH 1.000 100.000 100.00 0.000 0.00 0.000 0.00
64901 TEMPORARY PAVEMENT MARKING, 4 L.F. 5410.000 0.210 1136.10 0.000 0.00 0.000 0.00
64907 TEMP PVMT MRKNG, CHANNELIZING, L.F. 225.000 0.420 94.50 0.000 0.00 0.000 0.00
64911 TEMP PVMT MRKNG, STOP LINE, 18 L.F. 12.000 4.050 48.60 0.000 0.00 0.000 0.00
65219 NONMETALLIC CONDUIT, SCHEDULE L.F. 1710.000 3.100 5301.00 0.000 0.00 0.000 0.00
65306 PULL BOXES, STEEL, 24X36-INCH EACH 2.000 320.000 640.00 0.000 0.00 0.000 0.00
65403 CONCRETE BASES, TYPE 5 EACH 1.000 375.000 375.00 0.000 0.00 0.000 0.00
65566 ELECTRICAL WIRE, LIGHTING, NO. L.F. 1500.000 0.500 750.00 0.000 0.00 0.000 0.00
65569 ELECTRICAL WIRE, LIGHTING, NO. L.F. 600.000 0.650 390.00 0.000 0.00 0.000 0.00
65570 ELECTRICAL WIRE, LIGHTING, NO. L.F. 11000.000 0.700 7700.00 0.000 0.00 0.000 0.00
65580 LOOP DETECTOR LEAD IN CABLE L.F. 840.000 0.900 756.00 0.000 0.00 0.000 0.00
65585 LOOP DETECTOR WIRE L.F. 380.000 0.450 171.00 0.000 0.00 0.000 0.00
66501 SAWING EXISTING PAVEMENT L.F. 65.000 2.000 130.00 0.000 0.00 0.000 0.00
66502 SAWING CONCRETE PAVEMENT, FULL L.F. 270.000 3.000 810.00 0.000 0.00 0.000 0.00
90004 MISC LS 1.000 41500.000 41500.00 0.000 0.00 0.000 0.00

90004A MODULAR EXPANSION DEVIC
STRUCTURE B-71-33

90005 MISC EACH 2.000 75.000 150.00 0.000 0.00 0.000 0.00
90005A REMOVING PULL BOXES

90005 MISC EACH 7.000 540.000 3780.00 0.000 0.00 0.000 0.00
90005B, RELOCATE LIGHTING

90005 MISC EACH 5.000 200.000 1000.00 0.000 0.00 0.000 0.00
90005C ANCHOR ASSEMBLY LIGHT P

90030 MISC L.F. 130.000 58.000 7540.00 0.000 0.00 0.000 0.00
90030A SCREENING FENCE

90031 MISC S.F. 1020.000 16.000 16320.00 0.000 0.00 0.000 0.00
90031A TEMPORARY SHORING

90031 MISC S.F. 1200.000 26.380 31656.00 0.000 0.00 0.000 0.00
90031B SALVAGED STRUCTURE, RW-

90501 QMP READY MIXED CONC MASONRY F C.Y. 1137.000 6.000 6822.00 0.000 0.00 0.000 0.00
90502 QMP, BRDG STRGTH INCENTIVE CON DOL 10915.000 1.000 10915.00 0.000 0.00 0.000 0.00

PROPOSAL TOTAL....... 1868710.28 0.00 0.00
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STATE PROJECT(S): 1023-04-71 LOCATION 61/TREMPEALEAU COUNTY
1523-04-71 I 94, USH 10 INTERCHANGE AT OSSEO

I 94, USH 10
TREMPEALEAU COUNTY

TYPE OF WORK: GENERAL CONSTRUCTION

BIDDER NO 1: LUNDA CONSTRUCTION COMPANY
BIDDER NO 2: JAMES PETERSON SONS, INC.
BIDDER NO 3: A-1 EXCAVATING, INC.
BIDDER NO 4: EDWARD KRAEMER & SONS, INC.
BIDDER NO 5: HOFFMAN CONSTRUCTION COMPANY
BIDDER NO 6: MCCABE CONSTRUCTION, INC.
BIDDER NO 7: JAMES CAPE & SONS CO.

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3
ITEM ESTIMATED UNIT UNIT UNIT

NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
-----------------------------------------------------------------------------------------------------------------------------------
20102 CLEARING 25MM 200.000 9.000 1800.00 10.000 2000.00 16.250 3250.00
20105 GRUBBING 25MM 200.000 9.000 1800.00 10.000 2000.00 16.250 3250.00
20335 REMOVING SMALL PIPE CULVERTS EACH 11.000 200.000 2200.00 225.000 2475.00 350.000 3850.00
20371 REMOVING OLD STRUCTURE, STATIO LS 1.000 48000.000 48000.00 48000.000 48000.00 48000.000 48000.00

47+950.25
20401 REMOVING PAVEMENT M2 6426.000 2.810 18057.06 1.950 12530.70 4.400 28274.40
20402 REMOVING ASPHALTIC SURFACE M2 19321.000 1.310 25310.51 1.300 25117.30 1.400 27049.40
20405 REMOVING CURB AND GUTTER M 1821.000 6.500 11836.50 4.500 8194.50 8.300 15114.30
20409 REMOVING SURFACE DRAINS EACH 2.000 100.000 200.00 255.000 510.00 350.000 700.00
20411 REMOVING GUARDRAIL M 564.000 3.280 1849.92 3.150 1776.60 3.280 1849.92
20412 REMOVING FENCE M 1785.000 1.250 2231.25 1.600 2856.00 1.250 2231.25
20414 REMOVING MANHOLES EACH 2.000 255.000 510.00 255.000 510.00 425.000 850.00
20416 REMOVING INLETS EACH 4.000 170.000 680.00 170.000 680.00 330.000 1320.00
20422 REMOVING CONCRETE BASES EACH 16.000 50.000 800.00 500.000 8000.00 280.000 4480.00
20501 COMMON EXCAVATION M3 30486.000 3.530 107615.58 5.670 172855.62 4.880 148771.68
20505 MARSH EXCAVATION M3 238.000 3.530 840.14 7.250 1725.50 7.500 1785.00
20610 EXCAVATION FOR STRUCTURES, BRI LS 1.000 32000.000 32000.00 32000.000 32000.00 32000.000 32000.00

B-61-156
20801 BORROW EXCAVATION M3 64633.000 3.530 228154.49 4.010 259178.33 4.850 313470.05
20901 GRANULAR BACKFILL M3 357.000 10.450 3730.65 18.000 6426.00 7.400 2641.80
21001 STRUCTURE BACKFILL M3 1770.000 8.500 15045.00 18.000 31860.00 7.400 13098.00
21302 FINISHING ROADWAY, PROJECT LS 1.000 500.000 500.00 5000.000 5000.00 1500.000 1500.00

1023-04-71
21303 FINISHING ROADWAY, PROJECT LS 1.000 500.000 500.00 5000.000 5000.00 1500.000 1500.00

1523-04-71
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BIDDER NO 1 BIDDER NO 2 BIDDER NO 3
30404 CRUSHED AGGREGATE BASE COURSE MG 34724.000 10.600 368074.40 9.190 319113.56 10.050 348976.20
30424 SALVAGED ASPHALTIC PAVEMENT, B MG 6430.000 4.530 29127.90 4.530 29127.90 2.850 18325.50
40204 ASPHALTIC MATERIAL FOR TACK CO L 1110.000 0.900 999.00 0.900 999.00 0.900 999.00
40301 QMP, ASPHALTIC MIXTURE MG 3781.000 1.470 5558.07 1.470 5558.07 1.470 5558.07
40501 ASPHALTIC MATERIAL FOR PLANT M MG 226.700 230.000 52141.00 230.000 52141.00 230.000 52141.00
40723 ASPHALTIC CONCRETE PAVEMENT, T MG 3781.000 39.780 150408.18 39.780 150408.18 39.780 150408.18
40728 DENSITY INCENTIVE, ASPHALTIC C DOL 4000.000 1.000 4000.00 1.000 4000.00 1.000 4000.00
41011 SALVAGED ASPHALTIC PAVEMENT M2 22255.000 1.330 29599.15 1.330 29599.15 2.000 44510.00
41106 ASPHALTIC SURFACE, TEMPORARY MG 1741.000 57.740 100525.34 57.740 100525.34 57.740 100525.34
41528 CONCRETE PAVEMENT, 215 MM M2 2885.000 27.900 80491.50 27.900 80491.50 27.900 80491.50
41529 CONCRETE PAVEMENT, 240 MM M2 8040.000 24.060 193442.40 24.060 193442.40 24.060 193442.40
41530 CONCRETE PAVEMENT, 265 MM M2 31205.000 20.910 652496.55 20.910 652496.55 20.910 652496.55
41605 CONCRETE DRIVEWAY, 150 MM M2 175.000 37.660 6590.50 37.660 6590.50 37.660 6590.50
41621 CONCRETE PAVEMENT APPROACH SLA M2 266.000 102.000 27132.00 102.000 27132.00 102.000 27132.00
41665 CONCRETE PAVEMENT GAPS EACH 12.000 500.000 6000.00 500.000 6000.00 500.000 6000.00
50201 CONCRETE MASONRY, BRIDGES M3 1196.000 380.000 454480.00 380.000 454480.00 380.000 454480.00
50232 EXPANSION DEVICE, STRUCTURE LS 1.000 13500.000 13500.00 13500.000 13500.00 13500.000 13500.00

B-61-156
50265 PROTECTIVE SURFACE TREATMENT M2 2350.000 1.500 3525.00 1.500 3525.00 1.500 3525.00
50305 PRESTRESSED GIRDER, I TYPE, 11 M 1375.000 290.000 398750.00 290.000 398750.00 290.000 398750.00
50504 HIGH STRENGTH BAR STEEL REINF. KG 18430.000 1.100 20273.00 1.100 20273.00 1.100 20273.00
50511 COATED HIGH STR BAR STL REINF, KG 86460.000 1.350 116721.00 1.350 116721.00 1.350 116721.00
50626 NON-LAMINATED ELASTOMERIC BEAR EACH 21.000 100.000 2100.00 100.000 2100.00 100.000 2100.00
50627 LAMINATED ELASTOMERIC BEARING EACH 42.000 350.000 14700.00 350.000 14700.00 350.000 14700.00
50640 STEEL DIAPHRAGMS, STRUCTURE EACH 80.000 300.000 24000.00 300.000 24000.00 300.000 24000.00

B-61-156
51121 STL PILE DEL & DRIVEN, HP 250M M 499.000 46.000 22954.00 46.000 22954.00 46.000 22954.00
51130 PILE POINTS EACH 86.000 60.000 5160.00 60.000 5160.00 60.000 5160.00
51605 RUBBERIZED MEMBRANE WATERPROOF M2 100.000 15.000 1500.00 15.000 1500.00 15.000 1500.00
52021 CULVERT PIPE, CLASS IV, 300 MM M 20.000 49.200 984.00 49.000 980.00 70.500 1410.00
52059 APRON ENDWALLS FOR CULVERT PIP EACH 2.000 100.000 200.00 65.000 130.00 213.500 427.00
52084 TEMPORARY CULVERT PIPE, 600 MM M 8.200 68.000 557.60 86.000 705.20 158.750 1301.75
52111 CORRUGATED STEEL CULVERT PIPE, M 3.000 118.000 354.00 145.000 435.00 439.500 1318.50
52148 STL APRON ENDWL FOR CLVRT PIPE EACH 7.000 80.000 560.00 130.000 910.00 199.000 1393.00
52153 STL APRON ENDWL FOR CLVRT PIPE EACH 1.000 220.000 220.00 245.000 245.00 676.000 676.00
52205 RCCP, CL III, 600 MM M 6.100 96.000 585.60 152.000 927.20 265.750 1621.08
52209 RCCP, CL III, 900 MM M 7.900 188.000 1485.20 242.000 1911.80 292.250 2308.78
52211 RCCP, CL III, 1200 MM M 3.700 280.000 1036.00 350.000 1295.00 421.500 1559.55
52226 RCCP, CL IV, 375 MM M 29.300 70.000 2051.00 75.000 2197.50 125.300 3671.29
52229 RCCP, CL IV, 600 MM M 20.700 115.000 2380.50 144.000 2980.80 162.450 3362.72
52260 RCCP, APRON ENDWALLS, 300 MM EACH 1.000 675.000 675.00 675.000 675.00 410.000 410.00
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52261 RCCP, APRON ENDWALLS, 375 MM EACH 9.000 695.000 6255.00 695.000 6255.00 440.000 3960.00
52262 RCCP, APRON ENDWALLS, 450 MM EACH 2.000 735.000 1470.00 735.000 1470.00 475.000 950.00
52264 RCCP, APRON ENDWALLS, 600 MM EACH 6.000 800.000 4800.00 800.000 4800.00 585.000 3510.00
52474 SALV APRON ENDWALLS FOR CLVT P EACH 4.000 180.000 720.00 216.000 864.00 500.000 2000.00
52476 SALV APRON ENDWALLS FOR CLVT P EACH 1.000 250.000 250.00 342.000 342.00 550.000 550.00
52478 SALV APRON ENDWALLS FOR CLVT P EACH 1.000 325.000 325.00 450.000 450.00 700.000 700.00
60103 CONCRETE CURB, TYPE G M 76.000 65.000 4940.00 65.000 4940.00 65.000 4940.00
60123 CONCRETE CURB AND GUTTER, 750 M 4356.000 28.750 125235.00 28.750 125235.00 28.750 125235.00
60133 CONCRETE CURB AND GUTTER, 750 M 683.000 44.100 30120.30 44.100 30120.30 44.100 30120.30
60135 CONCRETE CURB AND GUTTER, 750 M 515.000 30.250 15578.75 30.250 15578.75 30.250 15578.75
60160 CONCRETE CURB AND GUTTER, 900 M 135.000 54.000 7290.00 54.000 7290.00 54.000 7290.00
60170 CONCRETE CURB AND GUTTER, 900 M 54.000 54.000 2916.00 54.000 2916.00 54.000 2916.00
60204 CONCRETE SIDEWALK, 100 MM M2 6451.000 20.000 129020.00 20.000 129020.00 20.000 129020.00
60305 TEMP PRECAST CONC BARR, CONTR M 260.000 24.000 6240.00 24.000 6240.00 24.000 6240.00
60308 TEMP PRECAST CONC BARR, CONTR M 3120.000 10.000 31200.00 10.000 31200.00 10.000 31200.00
60404 SLOPE PAVING, CONCRETE M2 450.000 54.000 24300.00 54.000 24300.00 54.000 24300.00
60601 RIPRAP M3 176.000 47.500 8360.00 53.000 9328.00 65.000 11440.00
60825 REINF CONC PIPE, CLASS III, SS M 141.200 76.700 10830.04 77.000 10872.40 80.700 11394.84
60826 REINF CONC PIPE, CLASS III, SS M 327.200 84.300 27582.96 84.000 27484.80 88.300 28891.76
60827 REINF CONC PIPE, CLASS III, SS M 216.200 103.070 22283.73 104.000 22484.80 98.750 21349.75
60852 REINF CONC PIPE, CLASS IV, SS, M 86.900 123.600 10740.84 124.000 10775.60 103.300 8976.77
60854 REINF CONC PIPE, CLASS IV, SS, M 83.700 154.200 12906.54 154.000 12889.80 133.450 11169.77
60856 REINF CONC PIPE, CLASS IV, SS, M 138.600 188.040 26062.34 188.000 26056.80 178.500 24740.10
61110 MANHOLES, TYPE 1 EACH 5.000 1795.000 8975.00 1795.000 8975.00 1525.000 7625.00
61112 MANHOLES, TYPE 3 EACH 3.000 4815.000 14445.00 4815.000 14445.00 4900.000 14700.00
61122 INLETS, TYPE 3 EACH 61.000 735.000 44835.00 735.000 44835.00 625.000 38125.00
61151 MANHOLE COVERS, TYPE J EACH 8.000 200.000 1600.00 200.000 1600.00 280.000 2240.00
61156 INLET COVERS, TYPE H-S EACH 4.000 300.000 1200.00 300.000 1200.00 365.000 1460.00
61167 INLET COVERS, TYPE H EACH 51.000 300.000 15300.00 300.000 15300.00 365.000 18615.00
61172 INLET COVERS, TYPE HM-GJ EACH 6.000 305.000 1830.00 305.000 1830.00 376.000 2256.00
61182 ADJUSTING MANHOLE COVERS EACH 8.000 185.000 1480.00 185.000 1480.00 175.000 1400.00
61201 PIPE UNDERDRAIN, 150 MM M 90.000 26.000 2340.00 50.000 4500.00 8.000 720.00
61211 PIPE UNDERDRAIN, UNPERFORATED, M 24.000 26.000 624.00 65.000 1560.00 8.000 192.00
61215 PIPE UNDERDRAIN, UNPERFORATED, M 95.400 53.200 5075.28 53.000 5056.20 105.000 10017.00
61407 STEEL THRIE BEAM STRUCTURE APP M 40.000 95.000 3800.00 102.500 4100.00 95.000 3800.00
61408 STEEL PLATE BEAM GUARD, CLASS M 698.000 30.500 21289.00 31.160 21749.68 30.500 21289.00
61413 ANCHORS FOR STL PLATE BEAM GUA EACH 2.000 510.000 1020.00 425.000 850.00 510.000 1020.00
61433 ANCHOR ASSEMB FOR STEEL PLATE EACH 4.000 60.000 240.00 60.000 240.00 60.000 240.00
61435 STL PLT BM GRD, ENRGY ABSORB T EACH 10.000 1650.000 16500.00 1615.000 16150.00 1650.000 16500.00
61601 WOVEN WIRE FENCE M 1070.000 6.400 6848.00 9.750 10432.50 9.350 10004.50
61802 MAINT AND REPAIR OF HAUL ROADS LS 1.000 1.000 1.00 500.000 500.00 1500.000 1500.00

1023-04-71
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61803 MAINT AND REPAIR OF HAUL ROADS LS 1.000 1.000 1.00 500.000 500.00 1500.000 1500.00

1523-04-71
61910 MOBILIZATION LS 1.000 225900.000 225900.00 245444.000 245444.00 359270.000 359270.00
62001 CONCRETE CORRUGATED MEDIAN M2 119.000 51.000 6069.00 51.000 6069.00 51.000 6069.00
62002 CONCRETE MEDIAN BLUNT NOSE M2 100.000 53.800 5380.00 53.800 5380.00 53.800 5380.00
62003 CONCRETE MEDIAN SLOPED NOSE M2 10.000 53.800 538.00 53.800 538.00 53.800 538.00
62202 ASPHALTIC SHOULDER RUMBLE STRI M 133.000 13.500 1795.50 25.000 3325.00 13.500 1795.50
62203 ASPHALTIC FLUMES M2 78.000 65.900 5140.20 81.000 6318.00 65.900 5140.20
62401 WATER KL 5000.000 5.000 25000.00 3.250 16250.00 3.000 15000.00
62505 SALVAGED TOPSOIL M2 66909.000 0.580 38807.22 0.800 53527.20 0.850 56872.65
62702 MULCHING M2 65004.000 0.110 7150.44 0.100 6500.40 0.110 7150.44
62811 EROSION BALES, DELIVERED EACH 43.000 4.000 172.00 4.000 172.00 4.000 172.00
62812 EROSION BALES, INSTALLED EACH 43.000 4.000 172.00 4.000 172.00 4.000 172.00
62815 SILT FENCE, DELIVERED M 1458.000 2.500 3645.00 2.650 3863.70 2.500 3645.00
62816 SILT FENCE, INSTALLED M 1458.000 2.500 3645.00 2.650 3863.70 2.500 3645.00
62817 SILT FENCE MAINTENANCE M 1458.000 0.010 14.58 0.150 218.70 0.010 14.58
62819 MOBILIZATIONS, EROSION CONTROL EACH 8.000 200.000 1600.00 125.000 1000.00 200.000 1600.00
62821 MOBILIZATIONS, EMERGENCY EROSI EACH 12.000 75.000 900.00 135.000 1620.00 75.000 900.00
62824 EROSION MAT, DELIVERED, CLASS M2 3309.000 0.540 1786.86 0.700 2316.30 0.540 1786.86
62825 EROSION MAT, INSTALLED, CLASS M2 3309.000 0.540 1786.86 0.700 2316.30 0.540 1786.86
62832 EROSION MAT, DELIVERED, CLASS M2 3663.000 0.800 2930.40 0.950 3479.85 0.800 2930.40
62833 EROSION MAT, INSTALLED, CLASS M2 3663.000 0.800 2930.40 0.700 2564.10 0.800 2930.40
62872 INLET PROTECTION, TYPE C EACH 11.000 30.000 330.00 34.000 374.00 30.000 330.00
62875 TEMPORARY DITCH CHECKS, DELIVE M 170.000 7.850 1334.50 9.820 1669.40 7.850 1334.50
62876 TEMPORARY DITCH CHECKS, INSTAL M 170.000 7.850 1334.50 9.820 1669.40 7.850 1334.50
62880 CULVERT PIPE DITCH CHECKS EACH 2.000 35.000 70.00 65.000 130.00 35.000 70.00
62905 FERTILIZER, TYPE B KG 2500.600 0.530 1325.32 0.570 1425.34 0.530 1325.32
63003 SEEDING, TEMPORARY KG 535.800 4.100 2196.78 4.400 2357.52 4.100 2196.78
63009 SEEDING, MIXTURE NO. 20 KG 682.900 7.750 5292.48 8.810 6016.35 7.750 5292.48
63011 SEEDING, MIXTURE NO. 40 KG 259.200 9.500 2462.40 8.810 2283.55 9.500 2462.40
63110 LAWN SOD M2 995.000 3.000 2985.00 3.280 3263.60 3.000 2985.00
63822 MOVING SIGNS, TYPE II EACH 21.000 25.000 525.00 45.000 945.00 25.000 525.00
63827 REMOVING SIGNS, TYPE II EACH 178.000 13.000 2314.00 12.500 2225.00 13.000 2314.00
63830 REMOVING SMALL SIGN SUPPORTS EACH 102.000 13.000 1326.00 15.000 1530.00 13.000 1326.00
64181 OVERHEAD SIGN SUPPORT, STRUCTU LS 1.000 8500.000 8500.00 8500.000 8500.00 8500.000 8500.00

S-61-001
64182 OVERHEAD SIGN SUPPORT, STRUCTU LS 1.000 8500.000 8500.00 8500.000 8500.00 8500.000 8500.00

S-61-002
64220 FIELD OFFICE, TYPE C LS 1.000 1800.000 1800.00 8500.000 8500.00 8575.000 8575.00
64310 TRAFFIC CONTROL, ARROW BOARDS DAYS 600.000 15.000 9000.00 15.000 9000.00 15.000 9000.00
64311 TRAFFIC CONTROL, SURVEILLANCE DAYS 214.000 50.000 10700.00 50.000 10700.00 50.000 10700.00
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64313 TRAFFIC CONTROL, DRUMS DAYS 123281.000 0.200 24656.20 0.200 24656.20 0.200 24656.20
64318 TRAFFIC CONTROL, BARRICADES, T DAYS 10793.000 0.300 3237.90 0.300 3237.90 0.300 3237.90
64321 TRAFFIC CONTROL, WARNING LIGHT DAYS 958.000 0.600 574.80 0.600 574.80 0.600 574.80
64323 TRAFFIC CONTROL, WARNING LIGHT DAYS 14603.000 0.150 2190.45 0.150 2190.45 0.150 2190.45
64326 TRAFFIC CONTROL, SIGNS DAYS 16346.000 0.300 4903.80 0.300 4903.80 0.300 4903.80
64503 GEOTEXTILE FABRIC, TYPE DF M2 200.000 2.500 500.00 2.390 478.00 3.000 600.00
64505 GEOTEXTILE FABRIC, TYPE R M2 281.000 3.000 843.00 2.390 671.59 6.400 1798.40
64602 PAVEMENT MARKING, 100 MM, EPOX M 10569.000 0.900 9512.10 0.900 9512.10 0.900 9512.10
64618 PVMT MRKNG, CHANNELIZING, 200 M 961.000 2.000 1922.00 2.000 1922.00 2.000 1922.00
64635 PAVEMENT MARKING, RAISED MARKE EACH 84.000 37.000 3108.00 37.000 3108.00 37.000 3108.00
64642 REMOVING PAVEMENT MARKINGS M 4716.000 0.900 4244.40 0.900 4244.40 0.950 4480.20
64710 PVMT MRKNG, STOP LINE, 450 MM, M 70.000 11.500 805.00 11.500 805.00 11.500 805.00
64722 PVMT MRKNG, CROSSWALK, 300 MM, M 338.000 10.500 3549.00 10.500 3549.00 10.500 3549.00
64734 PAVEMENT MARKING, ARROWS, TYPE EACH 14.000 110.000 1540.00 110.000 1540.00 110.000 1540.00
64738 PAVEMENT MARKING, ARROWS, TYPE EACH 2.000 140.000 280.00 140.000 280.00 140.000 280.00
64742 PAVEMENT MARKING, ARROWS, TYPE EACH 2.000 200.000 400.00 200.000 400.00 200.000 400.00
64758 PAVEMENT MARKING, WORDS, EPOXY EACH 12.000 110.000 1320.00 110.000 1320.00 110.000 1320.00
64778 PAVEMENT MARKING, CURB, EPOXY M 182.000 9.000 1638.00 9.000 1638.00 9.000 1638.00
64782 PAVEMENT MARKING, CURB RAMP, E M 77.000 10.000 770.00 10.000 770.00 10.000 770.00
64790 PAVEMENT MARKING, ISLAND NOSE, EACH 24.000 50.000 1200.00 50.000 1200.00 50.000 1200.00
64902 TEMP PVMT MRKG, 100 MM, REFLEC M 15602.000 0.300 4680.60 0.300 4680.60 0.330 5148.66
64904 TEMP PVMT MRKG, 100 MM, REMOVA M 9669.000 2.900 28040.10 2.900 28040.10 2.900 28040.10
64908 TEMP PVMT MRKG CHAN 200MM REMO M 2786.000 5.800 16158.80 5.800 16158.80 5.800 16158.80
64910 TEMP PVMT MRKG STOP LNE 300MM M 115.000 8.700 1000.50 8.700 1000.50 8.700 1000.50
65045 CONSTRUCTION STAKING, SUBGRADE M 5826.000 2.200 12817.20 1.800 10486.80 2.200 12817.20
65050 CONSTRUCTION STAKING, CABC M 1142.000 2.200 2512.40 1.800 2055.60 2.200 2512.40
65070 CONSTRUCTION STAKING, CONCRETE M 4789.000 2.200 10535.80 2.750 13169.75 5.050 24184.45
65216 NONMETALLIC CONDUIT, SCHEDULE M 28.000 8.680 243.04 8.680 243.04 8.680 243.04
65219 NONMETALLIC CONDUIT, SCHEDULE M 3829.000 9.370 35877.73 9.370 35877.73 9.370 35877.73
65221 NONMETALLIC CONDUIT, SCHEDULE M 567.000 17.840 10115.28 17.840 10115.28 17.840 10115.28
65250 LOOP DETECTOR CONDUIT M 841.000 5.920 4978.72 5.920 4978.72 5.920 4978.72
65301 PULL BOXES, STEEL, 300 X 600 M EACH 3.000 222.000 666.00 222.000 666.00 222.000 666.00
65306 PULL BOXES, STEEL, 600 X 900 M EACH 43.000 361.000 15523.00 361.000 15523.00 361.000 15523.00
65310 PULL BOXES, STEEL, 600 X 1050 EACH 40.000 369.000 14760.00 369.000 14760.00 369.000 14760.00
65320 JUNCTION BOXES, 200 X 200 X 20 EACH 10.000 257.000 2570.00 257.000 2570.00 257.000 2570.00
65401 CONCRETE BASES, TYPE 1 EACH 17.000 247.000 4199.00 247.000 4199.00 247.000 4199.00
65402 CONCRETE BASES, TYPE 2 EACH 16.000 474.000 7584.00 474.000 7584.00 474.000 7584.00
65403 CONCRETE BASES, TYPE 5 EACH 16.000 380.000 6080.00 380.000 6080.00 380.000 6080.00
65418 CONCRETE CONTROL CABINET BASES EACH 3.000 571.000 1713.00 571.000 1713.00 571.000 1713.00
65524 TRAFF SIGNAL CABLE, 5 CONDUCTO M 361.000 2.160 779.76 2.160 779.76 2.160 779.76
65526 TRAFF SIGNAL CABLE, 7 CONDUCTO M 494.000 2.440 1205.36 2.440 1205.36 2.440 1205.36
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65530 TRAFF SIGNAL CABLE, 12 CONDUCT M 962.000 3.870 3722.94 3.870 3722.94 3.870 3722.94
65545 TYP UF CABLE 2 CNDUCTR, NO. 12 M 1471.000 1.730 2544.83 1.730 2544.83 1.730 2544.83
65547 TYPE UF CABLE, 2 CONDUCTOR, NO M 352.000 2.110 742.72 2.110 742.72 2.110 742.72
65552 COMMUNICATION CABLE, INSTALED M 710.000 2.890 2051.90 2.890 2051.90 2.890 2051.90
65557 ELECTRICAL WIRE, TRAFFIC SIGNA M 2320.000 1.560 3619.20 1.560 3619.20 1.560 3619.20
65566 ELECTRICAL WIRE, LIGHTING, NO. M 2000.000 1.150 2300.00 1.150 2300.00 1.150 2300.00
65580 LOOP DETECTOR LEAD IN CABLE M 3002.000 3.000 9006.00 3.000 9006.00 3.000 9006.00
65585 LOOP DETECTOR WIRE M 2492.000 1.150 2865.80 1.150 2865.80 1.150 2865.80
65601 ELECTRICAL SERVICE, METER SOCK LS 1.000 538.000 538.00 538.000 538.00 538.000 538.00

STA. 48+384
65602 ELECTRICAL SERVICE, METER SOCK LS 1.000 538.000 538.00 538.000 538.00 538.000 538.00

STA. 48+092
65603 ELECTRICAL SERVICE, METER SOCK LS 1.000 538.000 538.00 538.000 538.00 538.000 538.00

47+796
65850 TRAFFIC SIGNAL MOUNTING HARDWA LS 1.000 1.000 1.00 1.000 1.00 1.000 1.00

STA. 48+360
65851 TRAFFIC SIGNAL MOUNTING HARDWA LS 1.000 1.000 1.00 1.000 1.00 1.000 1.00

STA. 48+060
65852 TRAFFIC SIGNAL MOUNTING HARDWA LS 1.000 1.000 1.00 1.000 1.00 1.000 1.00

STA. 47+820
66501 SAWING EXISTING PAVEMENT M 559.000 3.000 1677.00 4.260 2381.34 5.850 3270.15
66502 SAWING CONCRETE PAVEMENT, FULL M 488.000 7.500 3660.00 8.200 4001.60 8.500 4148.00
90001 MISC M 440.000 73.000 32120.00 73.000 32120.00 124.900 54956.00

90001A WATERMAIN, 200 MM
90001 MISC M 332.000 65.000 21580.00 65.000 21580.00 104.500 34694.00

90001B SANITARY SEWER, 200 MM
90001 MISC M 108.600 42.700 4637.22 43.000 4669.80 64.000 6950.40

90001D SANITARY LATERAL, 100 M
90001 MISC M 154.000 34.400 5297.60 34.000 5236.00 81.250 12512.50

90001E WATER LATERAL, 25 MM
90001 MISC M 80.000 107.480 8598.40 107.480 8598.40 107.500 8600.00

90001G CHAIN LINK FENCE, VINYL
1830 MM

90001 MISC M 86.000 148.670 12785.62 148.670 12785.62 148.700 12788.20
90001H CHAIN LINK FENCE, VINYL
3255 MM

90001 MISC M 40.000 28.000 1120.00 28.000 1120.00 45.000 1800.00
90001I REMOVING STORM SEWER, 3

90001 MISC M 146.000 28.000 4088.00 28.000 4088.00 52.000 7592.00
90001J REMOVING STORM SEWER, 6

90001 MISC M 70.200 88.620 6221.12 88.620 6221.12 88.650 6223.23
90001K CHAIN LINK FENCE, VINYL
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1067 MM
90002 MISC M2 50.000 25.000 1250.00 25.000 1250.00 25.000 1250.00

90002A TEMPORARY SHORING, B-61
90004 MISC LS 1.000 600.000 600.00 500.000 500.00 600.000 600.00

90004A UTILITY RECORD DOCUMENT
90004 MISC LS 1.000 31491.000 31491.00 31491.000 31491.00 31491.000 31491.00

90004B TRANSPORTING AND INSTAL
FURNISHED TRAFFIC SIG. & STREE

90005 MISC EACH 4.000 185.000 740.00 185.000 740.00 425.000 1700.00
90005A ADJUST UTILITIES

90005 MISC EACH 1.000 210.000 210.00 210.000 210.00 250.000 250.00
90005B REDUCER, 200 MM TO 150

90005 MISC EACH 3.000 780.000 2340.00 780.000 2340.00 775.000 2325.00
90005C GATE VALVE, 200 MM

90005 MISC EACH 5.000 1100.000 5500.00 1100.000 5500.00 800.000 4000.00
90005D CONNECT TO EXISTING WAT

90005 MISC EACH 1.000 335.000 335.00 335.000 335.00 250.000 250.00
90005E 200 MM TEE WATERMAIN

90005 MISC EACH 1.000 1100.000 1100.00 1100.000 1100.00 1450.000 1450.00
90005F RELOCATING FIRE HYDRANT
VALVE

90005 MISC EACH 18.000 385.000 6930.00 385.000 6930.00 190.000 3420.00
90005G WATER SERVICE PACKAGE,

90005 MISC EACH 9.000 300.000 2700.00 300.000 2700.00 50.000 450.00
90005H SEWER WYE, 200 MM X 100

90005 MISC EACH 4.000 200.000 800.00 200.000 800.00 200.000 800.00
90005I TEMPORARY LARGE STATION

90005 MISC EACH 4.000 225.000 900.00 225.000 900.00 225.000 900.00
90005J ANCHOR ASSEMBLIES, LIGH

90005 MISC EACH 2.000 445.000 890.00 445.000 890.00 1000.000 2000.00
90005K CONNECT TO EXISTING SAN

90005 MISC EACH 16.000 12.000 192.00 12.000 192.00 12.000 192.00
90005L BAR COUPLERS, 13 MM

90005 MISC EACH 16.000 14.000 224.00 14.000 224.00 14.000 224.00
90005M BAR COUPLERS, 16 MM

90005 MISC EACH 8.000 15.000 120.00 15.000 120.00 15.000 120.00
90005N BAR COUPLERS, 19 MM

90005 MISC EACH 6.000 18.000 108.00 18.000 108.00 18.000 108.00
90005O BAR COUPLERS, 22 MM

90005 MISC EACH 26.000 30.000 780.00 30.000 780.00 30.000 780.00
90005P BAR COUPLERS, 25 MM

90005 MISC EACH 16.000 60.000 960.00 60.000 960.00 60.000 960.00
90005Q BAR COUPLERS, 32 MM
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BIDDER NO 1 BIDDER NO 2 BIDDER NO 3
90005 MISC EACH 81.000 38.000 3078.00 27.000 2187.00 38.000 3078.00

90005R FLEXIBLE DELINEATOR POS
90005 MISC EACH 3.000 150.000 450.00 300.000 900.00 500.000 1500.00

90005S REMOVING LARGE ADVERTIS
SIGNS

90005 MISC EACH 5.000 1930.000 9650.00 1930.000 9650.00 2250.000 11250.00
90005T 1.2M DIA. SANITARY MANH

90005 MISC EACH 2.000 170.000 340.00 170.000 340.00 375.000 750.00
90005U 100MM CLEAN OUT

90319 ABANDONING SEWER M3 23.000 91.000 2093.00 91.000 2093.00 75.000 1725.00
90365 QMP, BASE COURSES MG 34724.000 0.300 10417.20 0.300 10417.20 0.400 13889.60
90413 QMP, URBAN CONCRETE DAY 18.000 1000.000 18000.00 1000.000 18000.00 1000.000 18000.00
90414 PVMT STRENGTH INCENTIVE, CONCR DOL 11125.000 1.000 11125.00 1.000 11125.00 1.000 11125.00
90501 QMP READY MIXED CONC MASONRY F M3 1196.000 5.000 5980.00 5.000 5980.00 5.000 5980.00
90502 QMP, BRDG STRGTH INCENTIVE CON DOL 14352.000 1.000 14352.00 1.000 14352.00 1.000 14352.00
90545 CONCRETE COLLAR EACH 1.000 445.000 445.00 445.000 445.00 395.000 395.00
90591 TEMPORARY COVER PLATES EACH 16.000 100.000 1600.00 50.000 800.00 95.000 1520.00
90616 MARKER POSTS, FLEXIBLE, FOR CU EACH 34.000 25.000 850.00 32.750 1113.50 25.000 850.00
90637 SAFETY FENCE M 65.000 6.750 438.75 9.500 617.50 6.750 438.75
90905 POLYSTYRENE INSULATION BOARD, M2 74.300 30.000 2229.00 30.000 2229.00 59.150 4394.85
90998 ON-THE-JOB TRAINING, ASP-1T AP HRS. 300.000 4.000 1200.00 4.000 1200.00 4.000 1200.00
90999 ON-THE-JOB TRAINING, ASP-1 HRS 1100.000 2.000 2200.00 2.000 2200.00 2.000 2200.00
90307 DEBRIS CONTAINMENT, STRUCTURE LS 1.000 500.000 500.00 500.000 500.00 500.000 500.00

B-61-156

PROPOSAL TOTAL....... 4873796.45 4999999.99 5240017.04
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BIDDER NO 1: LUNDA CONSTRUCTION COMPANY
BIDDER NO 2: JAMES PETERSON SONS, INC.
BIDDER NO 3: A-1 EXCAVATING, INC.
BIDDER NO 4: EDWARD KRAEMER & SONS, INC.
BIDDER NO 5: HOFFMAN CONSTRUCTION COMPANY
BIDDER NO 6: MCCABE CONSTRUCTION, INC.
BIDDER NO 7: JAMES CAPE & SONS CO.

BIDDER NO 4 BIDDER NO 5 BIDDER NO 6
ITEM ESTIMATED UNIT UNIT UNIT

NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
-----------------------------------------------------------------------------------------------------------------------------------
20102 CLEARING 25MM 200.000 9.000 1800.00 6.000 1200.00 7.000 1400.00
20105 GRUBBING 25MM 200.000 9.000 1800.00 6.000 1200.00 7.000 1400.00
20335 REMOVING SMALL PIPE CULVERTS EACH 11.000 200.000 2200.00 200.000 2200.00 300.000 3300.00
20371 REMOVING OLD STRUCTURE, STATIO LS 1.000 50200.000 50200.00 48000.000 48000.00 48000.000 48000.00

47+950.25
20401 REMOVING PAVEMENT M2 6426.000 2.810 18057.06 2.550 16386.30 4.000 25704.00
20402 REMOVING ASPHALTIC SURFACE M2 19321.000 1.310 25310.51 0.900 17388.90 1.650 31879.65
20405 REMOVING CURB AND GUTTER M 1821.000 6.500 11836.50 9.840 17918.64 7.100 12929.10
20409 REMOVING SURFACE DRAINS EACH 2.000 100.000 200.00 200.000 400.00 250.000 500.00
20411 REMOVING GUARDRAIL M 564.000 3.280 1849.92 3.150 1776.60 3.620 2041.68
20412 REMOVING FENCE M 1785.000 1.250 2231.25 1.600 2856.00 1.870 3337.95
20414 REMOVING MANHOLES EACH 2.000 300.000 600.00 200.000 400.00 500.000 1000.00
20416 REMOVING INLETS EACH 4.000 200.000 800.00 100.000 400.00 200.000 800.00
20422 REMOVING CONCRETE BASES EACH 16.000 50.000 800.00 100.000 1600.00 100.000 1600.00
20501 COMMON EXCAVATION M3 30486.000 3.530 107615.58 5.670 172855.62 8.020 244497.72
20505 MARSH EXCAVATION M3 238.000 3.530 840.14 5.670 1349.46 5.000 1190.00
20610 EXCAVATION FOR STRUCTURES, BRI LS 1.000 25800.000 25800.00 32000.000 32000.00 32000.000 32000.00

B-61-156
20801 BORROW EXCAVATION M3 64633.000 3.530 228154.49 4.400 284385.20 7.400 478284.20
20901 GRANULAR BACKFILL M3 357.000 10.450 3730.65 6.400 2284.80 6.500 2320.50
21001 STRUCTURE BACKFILL M3 1770.000 21.280 37665.60 6.400 11328.00 10.000 17700.00
21302 FINISHING ROADWAY, PROJECT LS 1.000 500.000 500.00 1500.000 1500.00 6000.000 6000.00

1023-04-71
21303 FINISHING ROADWAY, PROJECT LS 1.000 500.000 500.00 600.000 600.00 3000.000 3000.00

1523-04-71
30404 CRUSHED AGGREGATE BASE COURSE MG 34724.000 10.700 371546.80 9.950 345503.80 10.600 368074.40
30424 SALVAGED ASPHALTIC PAVEMENT, B MG 6430.000 7.500 48225.00 4.530 29127.90 4.530 29127.90
40204 ASPHALTIC MATERIAL FOR TACK CO L 1110.000 0.900 999.00 0.900 999.00 0.900 999.00
40301 QMP, ASPHALTIC MIXTURE MG 3781.000 1.470 5558.07 1.470 5558.07 1.470 5558.07
40501 ASPHALTIC MATERIAL FOR PLANT M MG 226.700 230.000 52141.00 230.000 52141.00 230.000 52141.00
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40723 ASPHALTIC CONCRETE PAVEMENT, T MG 3781.000 39.780 150408.18 39.780 150408.18 39.780 150408.18
40728 DENSITY INCENTIVE, ASPHALTIC C DOL 4000.000 1.000 4000.00 1.000 4000.00 1.000 4000.00
41011 SALVAGED ASPHALTIC PAVEMENT M2 22255.000 2.500 55637.50 0.900 20029.50 1.330 29599.15
41106 ASPHALTIC SURFACE, TEMPORARY MG 1741.000 57.740 100525.34 57.740 100525.34 57.740 100525.34
41528 CONCRETE PAVEMENT, 215 MM M2 2885.000 27.900 80491.50 25.330 73077.05 27.900 80491.50
41529 CONCRETE PAVEMENT, 240 MM M2 8040.000 24.060 193442.40 27.690 222627.60 24.060 193442.40
41530 CONCRETE PAVEMENT, 265 MM M2 31205.000 20.910 652496.55 29.330 915242.65 20.910 652496.55
41605 CONCRETE DRIVEWAY, 150 MM M2 175.000 37.660 6590.50 30.260 5295.50 37.660 6590.50
41621 CONCRETE PAVEMENT APPROACH SLA M2 266.000 102.000 27132.00 107.710 28650.86 102.000 27132.00
41665 CONCRETE PAVEMENT GAPS EACH 12.000 500.000 6000.00 1000.000 12000.00 500.000 6000.00
50201 CONCRETE MASONRY, BRIDGES M3 1196.000 500.000 598000.00 380.000 454480.00 380.000 454480.00
50232 EXPANSION DEVICE, STRUCTURE LS 1.000 27500.000 27500.00 13500.000 13500.00 13500.000 13500.00

B-61-156
50265 PROTECTIVE SURFACE TREATMENT M2 2350.000 3.000 7050.00 1.500 3525.00 1.500 3525.00
50305 PRESTRESSED GIRDER, I TYPE, 11 M 1375.000 338.000 464750.00 290.000 398750.00 290.000 398750.00
50504 HIGH STRENGTH BAR STEEL REINF. KG 18430.000 1.160 21378.80 1.100 20273.00 1.100 20273.00
50511 COATED HIGH STR BAR STL REINF, KG 86460.000 1.360 117585.60 1.350 116721.00 1.350 116721.00
50626 NON-LAMINATED ELASTOMERIC BEAR EACH 21.000 135.000 2835.00 100.000 2100.00 100.000 2100.00
50627 LAMINATED ELASTOMERIC BEARING EACH 42.000 295.000 12390.00 350.000 14700.00 350.000 14700.00
50640 STEEL DIAPHRAGMS, STRUCTURE EACH 80.000 302.000 24160.00 300.000 24000.00 300.000 24000.00

B-61-156
51121 STL PILE DEL & DRIVEN, HP 250M M 499.000 89.000 44411.00 46.000 22954.00 46.000 22954.00
51130 PILE POINTS EACH 86.000 146.000 12556.00 60.000 5160.00 60.000 5160.00
51605 RUBBERIZED MEMBRANE WATERPROOF M2 100.000 42.500 4250.00 15.000 1500.00 15.000 1500.00
52021 CULVERT PIPE, CLASS IV, 300 MM M 20.000 49.200 984.00 59.000 1180.00 47.170 943.40
52059 APRON ENDWALLS FOR CULVERT PIP EACH 2.000 100.000 200.00 76.000 152.00 75.000 150.00
52084 TEMPORARY CULVERT PIPE, 600 MM M 8.200 68.000 557.60 108.000 885.60 61.000 500.20
52111 CORRUGATED STEEL CULVERT PIPE, M 3.000 118.000 354.00 138.000 414.00 120.000 360.00
52148 STL APRON ENDWL FOR CLVRT PIPE EACH 7.000 80.000 560.00 86.000 602.00 80.000 560.00
52153 STL APRON ENDWL FOR CLVRT PIPE EACH 1.000 220.000 220.00 280.000 280.00 290.000 290.00
52205 RCCP, CL III, 600 MM M 6.100 96.000 585.60 135.000 823.50 143.000 872.30
52209 RCCP, CL III, 900 MM M 7.900 188.000 1485.20 217.000 1714.30 195.000 1540.50
52211 RCCP, CL III, 1200 MM M 3.700 280.000 1036.00 318.000 1176.60 352.000 1302.40
52226 RCCP, CL IV, 375 MM M 29.300 70.000 2051.00 89.000 2607.70 85.000 2490.50
52229 RCCP, CL IV, 600 MM M 20.700 115.000 2380.50 141.000 2918.70 125.000 2587.50
52260 RCCP, APRON ENDWALLS, 300 MM EACH 1.000 340.000 340.00 264.000 264.00 465.000 465.00
52261 RCCP, APRON ENDWALLS, 375 MM EACH 9.000 375.000 3375.00 287.000 2583.00 470.000 4230.00
52262 RCCP, APRON ENDWALLS, 450 MM EACH 2.000 435.000 870.00 325.000 650.00 520.000 1040.00
52264 RCCP, APRON ENDWALLS, 600 MM EACH 6.000 465.000 2790.00 400.000 2400.00 590.000 3540.00
52474 SALV APRON ENDWALLS FOR CLVT P EACH 4.000 180.000 720.00 200.000 800.00 235.000 940.00
52476 SALV APRON ENDWALLS FOR CLVT P EACH 1.000 250.000 250.00 300.000 300.00 410.000 410.00
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52478 SALV APRON ENDWALLS FOR CLVT P EACH 1.000 325.000 325.00 500.000 500.00 535.000 535.00
60103 CONCRETE CURB, TYPE G M 76.000 65.000 4940.00 23.620 1795.12 65.000 4940.00
60123 CONCRETE CURB AND GUTTER, 750 M 4356.000 28.750 125235.00 26.310 114606.36 28.750 125235.00
60133 CONCRETE CURB AND GUTTER, 750 M 683.000 44.100 30120.30 26.310 17969.73 44.100 30120.30
60135 CONCRETE CURB AND GUTTER, 750 M 515.000 30.250 15578.75 27.530 14177.95 30.250 15578.75
60160 CONCRETE CURB AND GUTTER, 900 M 135.000 54.000 7290.00 28.480 3844.80 54.000 7290.00
60170 CONCRETE CURB AND GUTTER, 900 M 54.000 54.000 2916.00 28.480 1537.92 54.000 2916.00
60204 CONCRETE SIDEWALK, 100 MM M2 6451.000 20.000 129020.00 25.720 165919.72 20.000 129020.00
60305 TEMP PRECAST CONC BARR, CONTR M 260.000 49.250 12805.00 24.000 6240.00 24.000 6240.00
60308 TEMP PRECAST CONC BARR, CONTR M 3120.000 4.000 12480.00 10.000 31200.00 10.000 31200.00
60404 SLOPE PAVING, CONCRETE M2 450.000 73.000 32850.00 54.000 24300.00 54.000 24300.00
60601 RIPRAP M3 176.000 45.000 7920.00 52.000 9152.00 39.760 6997.76
60825 REINF CONC PIPE, CLASS III, SS M 141.200 79.000 11154.80 75.000 10590.00 80.000 11296.00
60826 REINF CONC PIPE, CLASS III, SS M 327.200 87.000 28466.40 85.000 27812.00 90.000 29448.00
60827 REINF CONC PIPE, CLASS III, SS M 216.200 100.000 21620.00 98.000 21187.60 92.000 19890.40
60852 REINF CONC PIPE, CLASS IV, SS, M 86.900 95.000 8255.50 112.000 9732.80 100.000 8690.00
60854 REINF CONC PIPE, CLASS IV, SS, M 83.700 131.000 10964.70 138.000 11550.60 130.000 10881.00
60856 REINF CONC PIPE, CLASS IV, SS, M 138.600 182.000 25225.20 171.000 23700.60 225.000 31185.00
61110 MANHOLES, TYPE 1 EACH 5.000 1350.000 6750.00 1200.000 6000.00 1500.000 7500.00
61112 MANHOLES, TYPE 3 EACH 3.000 4630.000 13890.00 4500.000 13500.00 4425.000 13275.00
61122 INLETS, TYPE 3 EACH 61.000 640.000 39040.00 550.000 33550.00 515.000 31415.00
61151 MANHOLE COVERS, TYPE J EACH 8.000 260.000 2080.00 275.000 2200.00 275.000 2200.00
61156 INLET COVERS, TYPE H-S EACH 4.000 310.000 1240.00 362.000 1448.00 340.000 1360.00
61167 INLET COVERS, TYPE H EACH 51.000 310.000 15810.00 362.000 18462.00 340.000 17340.00
61172 INLET COVERS, TYPE HM-GJ EACH 6.000 310.000 1860.00 367.000 2202.00 350.000 2100.00
61182 ADJUSTING MANHOLE COVERS EACH 8.000 275.000 2200.00 200.000 1600.00 170.000 1360.00
61201 PIPE UNDERDRAIN, 150 MM M 90.000 25.920 2332.80 16.000 1440.00 9.000 810.00
61211 PIPE UNDERDRAIN, UNPERFORATED, M 24.000 25.920 622.08 23.000 552.00 8.000 192.00
61215 PIPE UNDERDRAIN, UNPERFORATED, M 95.400 53.200 5075.28 62.000 5914.80 78.000 7441.20
61407 STEEL THRIE BEAM STRUCTURE APP M 40.000 95.000 3800.00 102.500 4100.00 97.000 3880.00
61408 STEEL PLATE BEAM GUARD, CLASS M 698.000 30.500 21289.00 31.160 21749.68 30.150 21044.70
61413 ANCHORS FOR STL PLATE BEAM GUA EACH 2.000 510.000 1020.00 425.000 850.00 400.000 800.00
61433 ANCHOR ASSEMB FOR STEEL PLATE EACH 4.000 63.990 255.96 60.000 240.00 60.000 240.00
61435 STL PLT BM GRD, ENRGY ABSORB T EACH 10.000 1650.000 16500.00 1615.000 16150.00 1699.000 16990.00
61601 WOVEN WIRE FENCE M 1070.000 9.350 10004.50 9.750 10432.50 6.450 6901.50
61802 MAINT AND REPAIR OF HAUL ROADS LS 1.000 1.000 1.00 50.000 50.00 1.000 1.00

1023-04-71
61803 MAINT AND REPAIR OF HAUL ROADS LS 1.000 1.000 1.00 50.000 50.00 1.000 1.00

1523-04-71
61910 MOBILIZATION LS 1.000 219500.000 219500.00 282470.000 282470.00 125000.000 125000.00
62001 CONCRETE CORRUGATED MEDIAN M2 119.000 51.000 6069.00 42.950 5111.05 51.000 6069.00
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62002 CONCRETE MEDIAN BLUNT NOSE M2 100.000 53.800 5380.00 49.080 4908.00 53.800 5380.00
62003 CONCRETE MEDIAN SLOPED NOSE M2 10.000 53.800 538.00 44.670 446.70 53.800 538.00
62202 ASPHALTIC SHOULDER RUMBLE STRI M 133.000 18.500 2460.50 14.000 1862.00 20.000 2660.00
62203 ASPHALTIC FLUMES M2 78.000 65.900 5140.20 65.900 5140.20 65.900 5140.20
62401 WATER KL 5000.000 3.250 16250.00 5.000 25000.00 4.000 20000.00
62505 SALVAGED TOPSOIL M2 66909.000 0.580 38807.22 0.840 56203.56 1.400 93672.60
62702 MULCHING M2 65004.000 0.110 7150.44 0.100 6500.40 0.100 6500.40
62811 EROSION BALES, DELIVERED EACH 43.000 4.000 172.00 4.000 172.00 3.990 171.57
62812 EROSION BALES, INSTALLED EACH 43.000 4.000 172.00 4.000 172.00 5.400 232.20
62815 SILT FENCE, DELIVERED M 1458.000 2.500 3645.00 2.650 3863.70 1.500 2187.00
62816 SILT FENCE, INSTALLED M 1458.000 2.500 3645.00 2.650 3863.70 3.290 4796.82
62817 SILT FENCE MAINTENANCE M 1458.000 0.010 14.58 0.150 218.70 0.420 612.36
62819 MOBILIZATIONS, EROSION CONTROL EACH 8.000 200.000 1600.00 125.000 1000.00 200.000 1600.00
62821 MOBILIZATIONS, EMERGENCY EROSI EACH 12.000 75.000 900.00 135.000 1620.00 151.140 1813.68
62824 EROSION MAT, DELIVERED, CLASS M2 3309.000 0.540 1786.86 0.700 2316.30 0.530 1753.77
62825 EROSION MAT, INSTALLED, CLASS M2 3309.000 0.540 1786.86 0.700 2316.30 0.520 1720.68
62832 EROSION MAT, DELIVERED, CLASS M2 3663.000 0.800 2930.40 0.950 3479.85 0.950 3479.85
62833 EROSION MAT, INSTALLED, CLASS M2 3663.000 0.800 2930.40 0.700 2564.10 0.520 1904.76
62872 INLET PROTECTION, TYPE C EACH 11.000 30.000 330.00 34.000 374.00 26.400 290.40
62875 TEMPORARY DITCH CHECKS, DELIVE M 170.000 7.850 1334.50 9.820 1669.40 8.680 1475.60
62876 TEMPORARY DITCH CHECKS, INSTAL M 170.000 7.850 1334.50 9.820 1669.40 14.830 2521.10
62880 CULVERT PIPE DITCH CHECKS EACH 2.000 35.000 70.00 65.000 130.00 79.330 158.66
62905 FERTILIZER, TYPE B KG 2500.600 0.530 1325.32 0.570 1425.34 0.530 1325.32
63003 SEEDING, TEMPORARY KG 535.800 4.100 2196.78 4.400 2357.52 4.830 2587.91
63009 SEEDING, MIXTURE NO. 20 KG 682.900 7.750 5292.48 8.810 6016.35 6.200 4233.98
63011 SEEDING, MIXTURE NO. 40 KG 259.200 9.500 2462.40 8.810 2283.55 7.960 2063.23
63110 LAWN SOD M2 995.000 3.000 2985.00 3.280 3263.60 2.920 2905.40
63822 MOVING SIGNS, TYPE II EACH 21.000 75.000 1575.00 45.000 945.00 25.000 525.00
63827 REMOVING SIGNS, TYPE II EACH 178.000 25.000 4450.00 12.500 2225.00 13.000 2314.00
63830 REMOVING SMALL SIGN SUPPORTS EACH 102.000 18.000 1836.00 15.000 1530.00 13.000 1326.00
64181 OVERHEAD SIGN SUPPORT, STRUCTU LS 1.000 8500.000 8500.00 8500.000 8500.00 9957.000 9957.00

S-61-001
64182 OVERHEAD SIGN SUPPORT, STRUCTU LS 1.000 8500.000 8500.00 8500.000 8500.00 9957.000 9957.00

S-61-002
64220 FIELD OFFICE, TYPE C LS 1.000 4128.250 4128.25 8000.000 8000.00 7500.000 7500.00
64310 TRAFFIC CONTROL, ARROW BOARDS DAYS 600.000 15.000 9000.00 15.000 9000.00 15.000 9000.00
64311 TRAFFIC CONTROL, SURVEILLANCE DAYS 214.000 40.000 8560.00 50.000 10700.00 50.000 10700.00
64313 TRAFFIC CONTROL, DRUMS DAYS 123281.000 0.200 24656.20 0.200 24656.20 0.200 24656.20
64318 TRAFFIC CONTROL, BARRICADES, T DAYS 10793.000 0.850 9174.05 0.300 3237.90 0.300 3237.90
64321 TRAFFIC CONTROL, WARNING LIGHT DAYS 958.000 0.200 191.60 0.600 574.80 0.600 574.80
64323 TRAFFIC CONTROL, WARNING LIGHT DAYS 14603.000 0.150 2190.45 0.150 2190.45 0.150 2190.45
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64326 TRAFFIC CONTROL, SIGNS DAYS 16346.000 0.550 8990.30 0.300 4903.80 0.300 4903.80
64503 GEOTEXTILE FABRIC, TYPE DF M2 200.000 2.000 400.00 3.000 600.00 3.000 600.00
64505 GEOTEXTILE FABRIC, TYPE R M2 281.000 3.000 843.00 2.400 674.40 2.000 562.00
64602 PAVEMENT MARKING, 100 MM, EPOX M 10569.000 1.280 13528.32 0.900 9512.10 0.900 9512.10
64618 PVMT MRKNG, CHANNELIZING, 200 M 961.000 3.610 3469.21 2.000 1922.00 2.000 1922.00
64635 PAVEMENT MARKING, RAISED MARKE EACH 84.000 44.000 3696.00 37.000 3108.00 37.000 3108.00
64642 REMOVING PAVEMENT MARKINGS M 4716.000 1.030 4857.48 0.900 4244.40 0.900 4244.40
64710 PVMT MRKNG, STOP LINE, 450 MM, M 70.000 24.610 1722.70 11.500 805.00 11.500 805.00
64722 PVMT MRKNG, CROSSWALK, 300 MM, M 338.000 17.060 5766.28 10.500 3549.00 10.500 3549.00
64734 PAVEMENT MARKING, ARROWS, TYPE EACH 14.000 135.000 1890.00 110.000 1540.00 110.000 1540.00
64738 PAVEMENT MARKING, ARROWS, TYPE EACH 2.000 270.000 540.00 140.000 280.00 140.000 280.00
64742 PAVEMENT MARKING, ARROWS, TYPE EACH 2.000 135.000 270.00 200.000 400.00 200.000 400.00
64758 PAVEMENT MARKING, WORDS, EPOXY EACH 12.000 175.000 2100.00 110.000 1320.00 110.000 1320.00
64778 PAVEMENT MARKING, CURB, EPOXY M 182.000 11.480 2089.36 9.000 1638.00 9.000 1638.00
64782 PAVEMENT MARKING, CURB RAMP, E M 77.000 11.490 884.73 10.000 770.00 10.000 770.00
64790 PAVEMENT MARKING, ISLAND NOSE, EACH 24.000 100.000 2400.00 50.000 1200.00 50.000 1200.00
64902 TEMP PVMT MRKG, 100 MM, REFLEC M 15602.000 0.600 9361.20 0.300 4680.60 0.300 4680.60
64904 TEMP PVMT MRKG, 100 MM, REMOVA M 9669.000 2.500 24172.50 2.900 28040.10 2.900 28040.10
64908 TEMP PVMT MRKG CHAN 200MM REMO M 2786.000 5.000 13930.00 5.800 16158.80 5.800 16158.80
64910 TEMP PVMT MRKG STOP LNE 300MM M 115.000 10.000 1150.00 8.700 1000.50 8.700 1000.50
65045 CONSTRUCTION STAKING, SUBGRADE M 5826.000 2.200 12817.20 1.380 8039.88 2.200 12817.20
65050 CONSTRUCTION STAKING, CABC M 1142.000 2.200 2512.40 2.290 2615.18 2.200 2512.40
65070 CONSTRUCTION STAKING, CONCRETE M 4789.000 5.050 24184.45 1.670 7997.63 5.050 24184.45
65216 NONMETALLIC CONDUIT, SCHEDULE M 28.000 8.680 243.04 8.680 243.04 7.300 204.40
65219 NONMETALLIC CONDUIT, SCHEDULE M 3829.000 9.370 35877.73 9.370 35877.73 10.500 40204.50
65221 NONMETALLIC CONDUIT, SCHEDULE M 567.000 17.840 10115.28 17.840 10115.28 14.150 8023.05
65250 LOOP DETECTOR CONDUIT M 841.000 5.920 4978.72 5.920 4978.72 9.000 7569.00
65301 PULL BOXES, STEEL, 300 X 600 M EACH 3.000 222.000 666.00 222.000 666.00 325.000 975.00
65306 PULL BOXES, STEEL, 600 X 900 M EACH 43.000 361.000 15523.00 361.000 15523.00 375.000 16125.00
65310 PULL BOXES, STEEL, 600 X 1050 EACH 40.000 369.000 14760.00 369.000 14760.00 400.000 16000.00
65320 JUNCTION BOXES, 200 X 200 X 20 EACH 10.000 257.000 2570.00 257.000 2570.00 325.000 3250.00
65401 CONCRETE BASES, TYPE 1 EACH 17.000 247.000 4199.00 247.000 4199.00 375.000 6375.00
65402 CONCRETE BASES, TYPE 2 EACH 16.000 474.000 7584.00 474.000 7584.00 395.000 6320.00
65403 CONCRETE BASES, TYPE 5 EACH 16.000 380.000 6080.00 380.000 6080.00 350.000 5600.00
65418 CONCRETE CONTROL CABINET BASES EACH 3.000 571.000 1713.00 571.000 1713.00 450.000 1350.00
65524 TRAFF SIGNAL CABLE, 5 CONDUCTO M 361.000 2.160 779.76 2.160 779.76 3.400 1227.40
65526 TRAFF SIGNAL CABLE, 7 CONDUCTO M 494.000 2.440 1205.36 2.440 1205.36 3.700 1827.80
65530 TRAFF SIGNAL CABLE, 12 CONDUCT M 962.000 3.870 3722.94 3.870 3722.94 4.350 4184.70
65545 TYP UF CABLE 2 CNDUCTR, NO. 12 M 1471.000 1.730 2544.83 1.730 2544.83 3.000 4413.00
65547 TYPE UF CABLE, 2 CONDUCTOR, NO M 352.000 2.110 742.72 2.110 742.72 3.100 1091.20
65552 COMMUNICATION CABLE, INSTALED M 710.000 2.890 2051.90 2.890 2051.90 12.500 8875.00
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65557 ELECTRICAL WIRE, TRAFFIC SIGNA M 2320.000 1.560 3619.20 1.560 3619.20 2.000 4640.00
65566 ELECTRICAL WIRE, LIGHTING, NO. M 2000.000 1.150 2300.00 1.150 2300.00 1.600 3200.00
65580 LOOP DETECTOR LEAD IN CABLE M 3002.000 3.000 9006.00 3.000 9006.00 7.000 21014.00
65585 LOOP DETECTOR WIRE M 2492.000 1.150 2865.80 1.150 2865.80 2.250 5607.00
65601 ELECTRICAL SERVICE, METER SOCK LS 1.000 538.000 538.00 538.000 538.00 850.000 850.00

STA. 48+384
65602 ELECTRICAL SERVICE, METER SOCK LS 1.000 538.000 538.00 538.000 538.00 850.000 850.00

STA. 48+092
65603 ELECTRICAL SERVICE, METER SOCK LS 1.000 538.000 538.00 538.000 538.00 850.000 850.00

47+796
65850 TRAFFIC SIGNAL MOUNTING HARDWA LS 1.000 1.000 1.00 1.000 1.00 425.000 425.00

STA. 48+360
65851 TRAFFIC SIGNAL MOUNTING HARDWA LS 1.000 1.000 1.00 1.000 1.00 425.000 425.00

STA. 48+060
65852 TRAFFIC SIGNAL MOUNTING HARDWA LS 1.000 1.000 1.00 1.000 1.00 425.000 425.00

STA. 47+820
66501 SAWING EXISTING PAVEMENT M 559.000 4.260 2381.34 3.200 1788.80 3.000 1677.00
66502 SAWING CONCRETE PAVEMENT, FULL M 488.000 8.200 4001.60 6.400 3123.20 7.500 3660.00
90001 MISC M 440.000 82.980 36511.20 69.000 30360.00 100.000 44000.00

90001A WATERMAIN, 200 MM
90001 MISC M 332.000 102.010 33867.32 56.000 18592.00 130.000 43160.00

90001B SANITARY SEWER, 200 MM
90001 MISC M 108.600 51.170 5557.06 72.000 7819.20 72.000 7819.20

90001D SANITARY LATERAL, 100 M
90001 MISC M 154.000 54.120 8334.48 75.000 11550.00 86.000 13244.00

90001E WATER LATERAL, 25 MM
90001 MISC M 80.000 107.480 8598.40 107.480 8598.40 107.480 8598.40

90001G CHAIN LINK FENCE, VINYL
1830 MM

90001 MISC M 86.000 148.670 12785.62 148.670 12785.62 148.670 12785.62
90001H CHAIN LINK FENCE, VINYL
3255 MM

90001 MISC M 40.000 32.000 1280.00 36.000 1440.00 30.000 1200.00
90001I REMOVING STORM SEWER, 3

90001 MISC M 146.000 35.000 5110.00 36.000 5256.00 35.000 5110.00
90001J REMOVING STORM SEWER, 6

90001 MISC M 70.200 88.650 6223.23 88.620 6221.12 88.620 6221.12
90001K CHAIN LINK FENCE, VINYL
1067 MM

90002 MISC M2 50.000 225.000 11250.00 25.000 1250.00 25.000 1250.00
90002A TEMPORARY SHORING, B-61
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90004 MISC LS 1.000 600.000 600.00 1000.000 1000.00 2500.000 2500.00

90004A UTILITY RECORD DOCUMENT
90004 MISC LS 1.000 31491.000 31491.00 31491.000 31491.00 16250.000 16250.00

90004B TRANSPORTING AND INSTAL
FURNISHED TRAFFIC SIG. & STREE

90005 MISC EACH 4.000 310.000 1240.00 200.000 800.00 250.000 1000.00
90005A ADJUST UTILITIES

90005 MISC EACH 1.000 200.000 200.00 117.000 117.00 100.000 100.00
90005B REDUCER, 200 MM TO 150

90005 MISC EACH 3.000 800.000 2400.00 720.000 2160.00 715.000 2145.00
90005C GATE VALVE, 200 MM

90005 MISC EACH 5.000 750.000 3750.00 300.000 1500.00 1255.000 6275.00
90005D CONNECT TO EXISTING WAT

90005 MISC EACH 1.000 200.000 200.00 200.000 200.00 205.000 205.00
90005E 200 MM TEE WATERMAIN

90005 MISC EACH 1.000 900.000 900.00 1000.000 1000.00 1005.000 1005.00
90005F RELOCATING FIRE HYDRANT
VALVE

90005 MISC EACH 18.000 180.000 3240.00 300.000 5400.00 215.000 3870.00
90005G WATER SERVICE PACKAGE,

90005 MISC EACH 9.000 50.000 450.00 79.000 711.00 65.000 585.00
90005H SEWER WYE, 200 MM X 100

90005 MISC EACH 4.000 800.000 3200.00 200.000 800.00 200.000 800.00
90005I TEMPORARY LARGE STATION

90005 MISC EACH 4.000 385.000 1540.00 225.000 900.00 225.000 900.00
90005J ANCHOR ASSEMBLIES, LIGH

90005 MISC EACH 2.000 400.000 800.00 100.000 200.00 755.000 1510.00
90005K CONNECT TO EXISTING SAN

90005 MISC EACH 16.000 21.000 336.00 12.000 192.00 12.000 192.00
90005L BAR COUPLERS, 13 MM

90005 MISC EACH 16.000 22.000 352.00 14.000 224.00 14.000 224.00
90005M BAR COUPLERS, 16 MM

90005 MISC EACH 8.000 25.000 200.00 15.000 120.00 15.000 120.00
90005N BAR COUPLERS, 19 MM

90005 MISC EACH 6.000 27.000 162.00 18.000 108.00 18.000 108.00
90005O BAR COUPLERS, 22 MM

90005 MISC EACH 26.000 43.000 1118.00 30.000 780.00 30.000 780.00
90005P BAR COUPLERS, 25 MM

90005 MISC EACH 16.000 116.000 1856.00 60.000 960.00 60.000 960.00
90005Q BAR COUPLERS, 32 MM

90005 MISC EACH 81.000 27.000 2187.00 34.500 2794.50 38.000 3078.00
90005R FLEXIBLE DELINEATOR POS
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90005 MISC EACH 3.000 500.000 1500.00 300.000 900.00 150.000 450.00

90005S REMOVING LARGE ADVERTIS
SIGNS

90005 MISC EACH 5.000 708.480 3542.40 1900.000 9500.00 2250.000 11250.00
90005T 1.2M DIA. SANITARY MANH

90005 MISC EACH 2.000 150.000 300.00 200.000 400.00 275.000 550.00
90005U 100MM CLEAN OUT

90319 ABANDONING SEWER M3 23.000 26.400 607.20 50.000 1150.00 175.000 4025.00
90365 QMP, BASE COURSES MG 34724.000 0.450 15625.80 0.300 10417.20 0.300 10417.20
90413 QMP, URBAN CONCRETE DAY 18.000 1000.000 18000.00 876.000 15768.00 1000.000 18000.00
90414 PVMT STRENGTH INCENTIVE, CONCR DOL 11125.000 1.000 11125.00 1.000 11125.00 1.000 11125.00
90501 QMP READY MIXED CONC MASONRY F M3 1196.000 18.000 21528.00 5.000 5980.00 5.000 5980.00
90502 QMP, BRDG STRGTH INCENTIVE CON DOL 14352.000 1.000 14352.00 1.000 14352.00 1.000 14352.00
90545 CONCRETE COLLAR EACH 1.000 445.000 445.00 1000.000 1000.00 250.000 250.00
90591 TEMPORARY COVER PLATES EACH 16.000 88.250 1412.00 100.000 1600.00 175.000 2800.00
90616 MARKER POSTS, FLEXIBLE, FOR CU EACH 34.000 25.000 850.00 32.750 1113.50 35.000 1190.00
90637 SAFETY FENCE M 65.000 6.750 438.75 9.500 617.50 8.570 557.05
90905 POLYSTYRENE INSULATION BOARD, M2 74.300 22.000 1634.60 18.000 1337.40 20.000 1486.00
90998 ON-THE-JOB TRAINING, ASP-1T AP HRS. 300.000 4.000 1200.00 4.000 1200.00 4.000 1200.00
90999 ON-THE-JOB TRAINING, ASP-1 HRS 1100.000 2.000 2200.00 2.000 2200.00 2.000 2200.00
90307 DEBRIS CONTAINMENT, STRUCTURE LS 1.000 5436.450 5436.45 500.000 500.00 500.000 500.00

B-61-156

PROPOSAL TOTAL....... 5253879.96 5304582.73 5316017.03
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BIDDER NO 1: LUNDA CONSTRUCTION COMPANY
BIDDER NO 2: JAMES PETERSON SONS, INC.
BIDDER NO 3: A-1 EXCAVATING, INC.
BIDDER NO 4: EDWARD KRAEMER & SONS, INC.
BIDDER NO 5: HOFFMAN CONSTRUCTION COMPANY
BIDDER NO 6: MCCABE CONSTRUCTION, INC.
BIDDER NO 7: JAMES CAPE & SONS CO.

BIDDER NO 7 BIDDER NO 8 BIDDER NO 9
ITEM ESTIMATED UNIT UNIT UNIT

NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
-----------------------------------------------------------------------------------------------------------------------------------
20102 CLEARING 25MM 200.000 9.000 1800.00 0.000 0.00 0.000 0.00
20105 GRUBBING 25MM 200.000 9.000 1800.00 0.000 0.00 0.000 0.00
20335 REMOVING SMALL PIPE CULVERTS EACH 11.000 200.000 2200.00 0.000 0.00 0.000 0.00
20371 REMOVING OLD STRUCTURE, STATIO LS 1.000 75000.000 75000.00 0.000 0.00 0.000 0.00

47+950.25
20401 REMOVING PAVEMENT M2 6426.000 2.810 18057.06 0.000 0.00 0.000 0.00
20402 REMOVING ASPHALTIC SURFACE M2 19321.000 1.310 25310.51 0.000 0.00 0.000 0.00
20405 REMOVING CURB AND GUTTER M 1821.000 6.500 11836.50 0.000 0.00 0.000 0.00
20409 REMOVING SURFACE DRAINS EACH 2.000 100.000 200.00 0.000 0.00 0.000 0.00
20411 REMOVING GUARDRAIL M 564.000 3.280 1849.92 0.000 0.00 0.000 0.00
20412 REMOVING FENCE M 1785.000 1.250 2231.25 0.000 0.00 0.000 0.00
20414 REMOVING MANHOLES EACH 2.000 255.000 510.00 0.000 0.00 0.000 0.00
20416 REMOVING INLETS EACH 4.000 170.000 680.00 0.000 0.00 0.000 0.00
20422 REMOVING CONCRETE BASES EACH 16.000 150.000 2400.00 0.000 0.00 0.000 0.00
20501 COMMON EXCAVATION M3 30486.000 3.530 107615.58 0.000 0.00 0.000 0.00
20505 MARSH EXCAVATION M3 238.000 3.530 840.14 0.000 0.00 0.000 0.00
20610 EXCAVATION FOR STRUCTURES, BRI LS 1.000 75000.000 75000.00 0.000 0.00 0.000 0.00

B-61-156
20801 BORROW EXCAVATION M3 64633.000 3.530 228154.49 0.000 0.00 0.000 0.00
20901 GRANULAR BACKFILL M3 357.000 10.450 3730.65 0.000 0.00 0.000 0.00
21001 STRUCTURE BACKFILL M3 1770.000 20.000 35400.00 0.000 0.00 0.000 0.00
21302 FINISHING ROADWAY, PROJECT LS 1.000 500.000 500.00 0.000 0.00 0.000 0.00

1023-04-71
21303 FINISHING ROADWAY, PROJECT LS 1.000 500.000 500.00 0.000 0.00 0.000 0.00

1523-04-71
30404 CRUSHED AGGREGATE BASE COURSE MG 34724.000 11.500 399326.00 0.000 0.00 0.000 0.00
30424 SALVAGED ASPHALTIC PAVEMENT, B MG 6430.000 10.000 64300.00 0.000 0.00 0.000 0.00
40204 ASPHALTIC MATERIAL FOR TACK CO L 1110.000 0.900 999.00 0.000 0.00 0.000 0.00
40301 QMP, ASPHALTIC MIXTURE MG 3781.000 1.470 5558.07 0.000 0.00 0.000 0.00
40501 ASPHALTIC MATERIAL FOR PLANT M MG 226.700 230.000 52141.00 0.000 0.00 0.000 0.00
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40723 ASPHALTIC CONCRETE PAVEMENT, T MG 3781.000 39.780 150408.18 0.000 0.00 0.000 0.00
40728 DENSITY INCENTIVE, ASPHALTIC C DOL 4000.000 1.000 4000.00 0.000 0.00 0.000 0.00
41011 SALVAGED ASPHALTIC PAVEMENT M2 22255.000 5.000 111275.00 0.000 0.00 0.000 0.00
41106 ASPHALTIC SURFACE, TEMPORARY MG 1741.000 57.740 100525.34 0.000 0.00 0.000 0.00
41528 CONCRETE PAVEMENT, 215 MM M2 2885.000 29.900 86261.50 0.000 0.00 0.000 0.00
41529 CONCRETE PAVEMENT, 240 MM M2 8040.000 25.440 204537.60 0.000 0.00 0.000 0.00
41530 CONCRETE PAVEMENT, 265 MM M2 31205.000 25.860 806961.30 0.000 0.00 0.000 0.00
41605 CONCRETE DRIVEWAY, 150 MM M2 175.000 25.230 4415.25 0.000 0.00 0.000 0.00
41621 CONCRETE PAVEMENT APPROACH SLA M2 266.000 105.960 28185.36 0.000 0.00 0.000 0.00
41665 CONCRETE PAVEMENT GAPS EACH 12.000 750.000 9000.00 0.000 0.00 0.000 0.00
50201 CONCRETE MASONRY, BRIDGES M3 1196.000 405.000 484380.00 0.000 0.00 0.000 0.00
50232 EXPANSION DEVICE, STRUCTURE LS 1.000 20000.000 20000.00 0.000 0.00 0.000 0.00

B-61-156
50265 PROTECTIVE SURFACE TREATMENT M2 2350.000 1.500 3525.00 0.000 0.00 0.000 0.00
50305 PRESTRESSED GIRDER, I TYPE, 11 M 1375.000 300.000 412500.00 0.000 0.00 0.000 0.00
50504 HIGH STRENGTH BAR STEEL REINF. KG 18430.000 1.147 21139.21 0.000 0.00 0.000 0.00
50511 COATED HIGH STR BAR STL REINF, KG 86460.000 1.397 120784.62 0.000 0.00 0.000 0.00
50626 NON-LAMINATED ELASTOMERIC BEAR EACH 21.000 85.000 1785.00 0.000 0.00 0.000 0.00
50627 LAMINATED ELASTOMERIC BEARING EACH 42.000 245.000 10290.00 0.000 0.00 0.000 0.00
50640 STEEL DIAPHRAGMS, STRUCTURE EACH 80.000 300.000 24000.00 0.000 0.00 0.000 0.00

B-61-156
51121 STL PILE DEL & DRIVEN, HP 250M M 499.000 60.000 29940.00 0.000 0.00 0.000 0.00
51130 PILE POINTS EACH 86.000 66.500 5719.00 0.000 0.00 0.000 0.00
51605 RUBBERIZED MEMBRANE WATERPROOF M2 100.000 20.000 2000.00 0.000 0.00 0.000 0.00
52021 CULVERT PIPE, CLASS IV, 300 MM M 20.000 49.200 984.00 0.000 0.00 0.000 0.00
52059 APRON ENDWALLS FOR CULVERT PIP EACH 2.000 100.000 200.00 0.000 0.00 0.000 0.00
52084 TEMPORARY CULVERT PIPE, 600 MM M 8.200 68.000 557.60 0.000 0.00 0.000 0.00
52111 CORRUGATED STEEL CULVERT PIPE, M 3.000 118.000 354.00 0.000 0.00 0.000 0.00
52148 STL APRON ENDWL FOR CLVRT PIPE EACH 7.000 80.000 560.00 0.000 0.00 0.000 0.00
52153 STL APRON ENDWL FOR CLVRT PIPE EACH 1.000 220.000 220.00 0.000 0.00 0.000 0.00
52205 RCCP, CL III, 600 MM M 6.100 96.000 585.60 0.000 0.00 0.000 0.00
52209 RCCP, CL III, 900 MM M 7.900 188.000 1485.20 0.000 0.00 0.000 0.00
52211 RCCP, CL III, 1200 MM M 3.700 280.000 1036.00 0.000 0.00 0.000 0.00
52226 RCCP, CL IV, 375 MM M 29.300 70.000 2051.00 0.000 0.00 0.000 0.00
52229 RCCP, CL IV, 600 MM M 20.700 115.000 2380.50 0.000 0.00 0.000 0.00
52260 RCCP, APRON ENDWALLS, 300 MM EACH 1.000 675.000 675.00 0.000 0.00 0.000 0.00
52261 RCCP, APRON ENDWALLS, 375 MM EACH 9.000 695.000 6255.00 0.000 0.00 0.000 0.00
52262 RCCP, APRON ENDWALLS, 450 MM EACH 2.000 735.000 1470.00 0.000 0.00 0.000 0.00
52264 RCCP, APRON ENDWALLS, 600 MM EACH 6.000 800.000 4800.00 0.000 0.00 0.000 0.00
52474 SALV APRON ENDWALLS FOR CLVT P EACH 4.000 180.000 720.00 0.000 0.00 0.000 0.00
52476 SALV APRON ENDWALLS FOR CLVT P EACH 1.000 250.000 250.00 0.000 0.00 0.000 0.00
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52478 SALV APRON ENDWALLS FOR CLVT P EACH 1.000 325.000 325.00 0.000 0.00 0.000 0.00
60103 CONCRETE CURB, TYPE G M 76.000 41.410 3147.16 0.000 0.00 0.000 0.00
60123 CONCRETE CURB AND GUTTER, 750 M 4356.000 29.620 129024.72 0.000 0.00 0.000 0.00
60133 CONCRETE CURB AND GUTTER, 750 M 683.000 29.990 20483.17 0.000 0.00 0.000 0.00
60135 CONCRETE CURB AND GUTTER, 750 M 515.000 29.990 15444.85 0.000 0.00 0.000 0.00
60160 CONCRETE CURB AND GUTTER, 900 M 135.000 42.420 5726.70 0.000 0.00 0.000 0.00
60170 CONCRETE CURB AND GUTTER, 900 M 54.000 42.050 2270.70 0.000 0.00 0.000 0.00
60204 CONCRETE SIDEWALK, 100 MM M2 6451.000 30.920 199464.92 0.000 0.00 0.000 0.00
60305 TEMP PRECAST CONC BARR, CONTR M 260.000 33.000 8580.00 0.000 0.00 0.000 0.00
60308 TEMP PRECAST CONC BARR, CONTR M 3120.000 5.000 15600.00 0.000 0.00 0.000 0.00
60404 SLOPE PAVING, CONCRETE M2 450.000 40.000 18000.00 0.000 0.00 0.000 0.00
60601 RIPRAP M3 176.000 47.500 8360.00 0.000 0.00 0.000 0.00
60825 REINF CONC PIPE, CLASS III, SS M 141.200 76.700 10830.04 0.000 0.00 0.000 0.00
60826 REINF CONC PIPE, CLASS III, SS M 327.200 84.300 27582.96 0.000 0.00 0.000 0.00
60827 REINF CONC PIPE, CLASS III, SS M 216.200 103.700 22419.94 0.000 0.00 0.000 0.00
60852 REINF CONC PIPE, CLASS IV, SS, M 86.900 123.600 10740.84 0.000 0.00 0.000 0.00
60854 REINF CONC PIPE, CLASS IV, SS, M 83.700 154.200 12906.54 0.000 0.00 0.000 0.00
60856 REINF CONC PIPE, CLASS IV, SS, M 138.600 188.400 26112.24 0.000 0.00 0.000 0.00
61110 MANHOLES, TYPE 1 EACH 5.000 1795.000 8975.00 0.000 0.00 0.000 0.00
61112 MANHOLES, TYPE 3 EACH 3.000 4815.000 14445.00 0.000 0.00 0.000 0.00
61122 INLETS, TYPE 3 EACH 61.000 735.000 44835.00 0.000 0.00 0.000 0.00
61151 MANHOLE COVERS, TYPE J EACH 8.000 200.000 1600.00 0.000 0.00 0.000 0.00
61156 INLET COVERS, TYPE H-S EACH 4.000 300.000 1200.00 0.000 0.00 0.000 0.00
61167 INLET COVERS, TYPE H EACH 51.000 300.000 15300.00 0.000 0.00 0.000 0.00
61172 INLET COVERS, TYPE HM-GJ EACH 6.000 305.000 1830.00 0.000 0.00 0.000 0.00
61182 ADJUSTING MANHOLE COVERS EACH 8.000 185.000 1480.00 0.000 0.00 0.000 0.00
61201 PIPE UNDERDRAIN, 150 MM M 90.000 8.000 720.00 0.000 0.00 0.000 0.00
61211 PIPE UNDERDRAIN, UNPERFORATED, M 24.000 8.000 192.00 0.000 0.00 0.000 0.00
61215 PIPE UNDERDRAIN, UNPERFORATED, M 95.400 53.200 5075.28 0.000 0.00 0.000 0.00
61407 STEEL THRIE BEAM STRUCTURE APP M 40.000 95.000 3800.00 0.000 0.00 0.000 0.00
61408 STEEL PLATE BEAM GUARD, CLASS M 698.000 30.500 21289.00 0.000 0.00 0.000 0.00
61413 ANCHORS FOR STL PLATE BEAM GUA EACH 2.000 510.000 1020.00 0.000 0.00 0.000 0.00
61433 ANCHOR ASSEMB FOR STEEL PLATE EACH 4.000 125.000 500.00 0.000 0.00 0.000 0.00
61435 STL PLT BM GRD, ENRGY ABSORB T EACH 10.000 1650.000 16500.00 0.000 0.00 0.000 0.00
61601 WOVEN WIRE FENCE M 1070.000 6.450 6901.50 0.000 0.00 0.000 0.00
61802 MAINT AND REPAIR OF HAUL ROADS LS 1.000 2000.000 2000.00 0.000 0.00 0.000 0.00

1023-04-71
61803 MAINT AND REPAIR OF HAUL ROADS LS 1.000 2000.000 2000.00 0.000 0.00 0.000 0.00

1523-04-71
61910 MOBILIZATION LS 1.000 232556.410 232556.41 0.000 0.00 0.000 0.00
62001 CONCRETE CORRUGATED MEDIAN M2 119.000 60.400 7187.60 0.000 0.00 0.000 0.00
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62002 CONCRETE MEDIAN BLUNT NOSE M2 100.000 77.810 7781.00 0.000 0.00 0.000 0.00
62003 CONCRETE MEDIAN SLOPED NOSE M2 10.000 75.030 750.30 0.000 0.00 0.000 0.00
62202 ASPHALTIC SHOULDER RUMBLE STRI M 133.000 8.000 1064.00 0.000 0.00 0.000 0.00
62203 ASPHALTIC FLUMES M2 78.000 65.900 5140.20 0.000 0.00 0.000 0.00
62401 WATER KL 5000.000 15.000 75000.00 0.000 0.00 0.000 0.00
62505 SALVAGED TOPSOIL M2 66909.000 0.580 38807.22 0.000 0.00 0.000 0.00
62702 MULCHING M2 65004.000 0.110 7150.44 0.000 0.00 0.000 0.00
62811 EROSION BALES, DELIVERED EACH 43.000 4.000 172.00 0.000 0.00 0.000 0.00
62812 EROSION BALES, INSTALLED EACH 43.000 4.000 172.00 0.000 0.00 0.000 0.00
62815 SILT FENCE, DELIVERED M 1458.000 2.500 3645.00 0.000 0.00 0.000 0.00
62816 SILT FENCE, INSTALLED M 1458.000 2.500 3645.00 0.000 0.00 0.000 0.00
62817 SILT FENCE MAINTENANCE M 1458.000 0.010 14.58 0.000 0.00 0.000 0.00
62819 MOBILIZATIONS, EROSION CONTROL EACH 8.000 200.000 1600.00 0.000 0.00 0.000 0.00
62821 MOBILIZATIONS, EMERGENCY EROSI EACH 12.000 75.000 900.00 0.000 0.00 0.000 0.00
62824 EROSION MAT, DELIVERED, CLASS M2 3309.000 0.540 1786.86 0.000 0.00 0.000 0.00
62825 EROSION MAT, INSTALLED, CLASS M2 3309.000 0.540 1786.86 0.000 0.00 0.000 0.00
62832 EROSION MAT, DELIVERED, CLASS M2 3663.000 0.800 2930.40 0.000 0.00 0.000 0.00
62833 EROSION MAT, INSTALLED, CLASS M2 3663.000 0.800 2930.40 0.000 0.00 0.000 0.00
62872 INLET PROTECTION, TYPE C EACH 11.000 30.000 330.00 0.000 0.00 0.000 0.00
62875 TEMPORARY DITCH CHECKS, DELIVE M 170.000 7.850 1334.50 0.000 0.00 0.000 0.00
62876 TEMPORARY DITCH CHECKS, INSTAL M 170.000 7.850 1334.50 0.000 0.00 0.000 0.00
62880 CULVERT PIPE DITCH CHECKS EACH 2.000 35.000 70.00 0.000 0.00 0.000 0.00
62905 FERTILIZER, TYPE B KG 2500.600 0.530 1325.32 0.000 0.00 0.000 0.00
63003 SEEDING, TEMPORARY KG 535.800 4.100 2196.78 0.000 0.00 0.000 0.00
63009 SEEDING, MIXTURE NO. 20 KG 682.900 7.750 5292.48 0.000 0.00 0.000 0.00
63011 SEEDING, MIXTURE NO. 40 KG 259.200 9.500 2462.40 0.000 0.00 0.000 0.00
63110 LAWN SOD M2 995.000 3.000 2985.00 0.000 0.00 0.000 0.00
63822 MOVING SIGNS, TYPE II EACH 21.000 75.000 1575.00 0.000 0.00 0.000 0.00
63827 REMOVING SIGNS, TYPE II EACH 178.000 25.000 4450.00 0.000 0.00 0.000 0.00
63830 REMOVING SMALL SIGN SUPPORTS EACH 102.000 18.000 1836.00 0.000 0.00 0.000 0.00
64181 OVERHEAD SIGN SUPPORT, STRUCTU LS 1.000 8500.000 8500.00 0.000 0.00 0.000 0.00

S-61-001
64182 OVERHEAD SIGN SUPPORT, STRUCTU LS 1.000 8500.000 8500.00 0.000 0.00 0.000 0.00

S-61-002
64220 FIELD OFFICE, TYPE C LS 1.000 7000.000 7000.00 0.000 0.00 0.000 0.00
64310 TRAFFIC CONTROL, ARROW BOARDS DAYS 600.000 20.000 12000.00 0.000 0.00 0.000 0.00
64311 TRAFFIC CONTROL, SURVEILLANCE DAYS 214.000 55.000 11770.00 0.000 0.00 0.000 0.00
64313 TRAFFIC CONTROL, DRUMS DAYS 123281.000 0.230 28354.63 0.000 0.00 0.000 0.00
64318 TRAFFIC CONTROL, BARRICADES, T DAYS 10793.000 0.650 7015.45 0.000 0.00 0.000 0.00
64321 TRAFFIC CONTROL, WARNING LIGHT DAYS 958.000 0.150 143.70 0.000 0.00 0.000 0.00
64323 TRAFFIC CONTROL, WARNING LIGHT DAYS 14603.000 0.190 2774.57 0.000 0.00 0.000 0.00
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64326 TRAFFIC CONTROL, SIGNS DAYS 16346.000 0.500 8173.00 0.000 0.00 0.000 0.00
64503 GEOTEXTILE FABRIC, TYPE DF M2 200.000 3.000 600.00 0.000 0.00 0.000 0.00
64505 GEOTEXTILE FABRIC, TYPE R M2 281.000 3.000 843.00 0.000 0.00 0.000 0.00
64602 PAVEMENT MARKING, 100 MM, EPOX M 10569.000 0.900 9512.10 0.000 0.00 0.000 0.00
64618 PVMT MRKNG, CHANNELIZING, 200 M 961.000 2.000 1922.00 0.000 0.00 0.000 0.00
64635 PAVEMENT MARKING, RAISED MARKE EACH 84.000 37.000 3108.00 0.000 0.00 0.000 0.00
64642 REMOVING PAVEMENT MARKINGS M 4716.000 1.150 5423.40 0.000 0.00 0.000 0.00
64710 PVMT MRKNG, STOP LINE, 450 MM, M 70.000 11.500 805.00 0.000 0.00 0.000 0.00
64722 PVMT MRKNG, CROSSWALK, 300 MM, M 338.000 10.500 3549.00 0.000 0.00 0.000 0.00
64734 PAVEMENT MARKING, ARROWS, TYPE EACH 14.000 110.000 1540.00 0.000 0.00 0.000 0.00
64738 PAVEMENT MARKING, ARROWS, TYPE EACH 2.000 140.000 280.00 0.000 0.00 0.000 0.00
64742 PAVEMENT MARKING, ARROWS, TYPE EACH 2.000 200.000 400.00 0.000 0.00 0.000 0.00
64758 PAVEMENT MARKING, WORDS, EPOXY EACH 12.000 110.000 1320.00 0.000 0.00 0.000 0.00
64778 PAVEMENT MARKING, CURB, EPOXY M 182.000 9.000 1638.00 0.000 0.00 0.000 0.00
64782 PAVEMENT MARKING, CURB RAMP, E M 77.000 10.000 770.00 0.000 0.00 0.000 0.00
64790 PAVEMENT MARKING, ISLAND NOSE, EACH 24.000 50.000 1200.00 0.000 0.00 0.000 0.00
64902 TEMP PVMT MRKG, 100 MM, REFLEC M 15602.000 0.550 8581.10 0.000 0.00 0.000 0.00
64904 TEMP PVMT MRKG, 100 MM, REMOVA M 9669.000 2.950 28523.55 0.000 0.00 0.000 0.00
64908 TEMP PVMT MRKG CHAN 200MM REMO M 2786.000 5.900 16437.40 0.000 0.00 0.000 0.00
64910 TEMP PVMT MRKG STOP LNE 300MM M 115.000 8.850 1017.75 0.000 0.00 0.000 0.00
65045 CONSTRUCTION STAKING, SUBGRADE M 5826.000 2.460 14331.96 0.000 0.00 0.000 0.00
65050 CONSTRUCTION STAKING, CABC M 1142.000 2.460 2809.32 0.000 0.00 0.000 0.00
65070 CONSTRUCTION STAKING, CONCRETE M 4789.000 2.250 10775.25 0.000 0.00 0.000 0.00
65216 NONMETALLIC CONDUIT, SCHEDULE M 28.000 8.680 243.04 0.000 0.00 0.000 0.00
65219 NONMETALLIC CONDUIT, SCHEDULE M 3829.000 9.370 35877.73 0.000 0.00 0.000 0.00
65221 NONMETALLIC CONDUIT, SCHEDULE M 567.000 17.840 10115.28 0.000 0.00 0.000 0.00
65250 LOOP DETECTOR CONDUIT M 841.000 5.920 4978.72 0.000 0.00 0.000 0.00
65301 PULL BOXES, STEEL, 300 X 600 M EACH 3.000 222.000 666.00 0.000 0.00 0.000 0.00
65306 PULL BOXES, STEEL, 600 X 900 M EACH 43.000 361.000 15523.00 0.000 0.00 0.000 0.00
65310 PULL BOXES, STEEL, 600 X 1050 EACH 40.000 369.000 14760.00 0.000 0.00 0.000 0.00
65320 JUNCTION BOXES, 200 X 200 X 20 EACH 10.000 257.000 2570.00 0.000 0.00 0.000 0.00
65401 CONCRETE BASES, TYPE 1 EACH 17.000 247.000 4199.00 0.000 0.00 0.000 0.00
65402 CONCRETE BASES, TYPE 2 EACH 16.000 474.000 7584.00 0.000 0.00 0.000 0.00
65403 CONCRETE BASES, TYPE 5 EACH 16.000 380.000 6080.00 0.000 0.00 0.000 0.00
65418 CONCRETE CONTROL CABINET BASES EACH 3.000 571.000 1713.00 0.000 0.00 0.000 0.00
65524 TRAFF SIGNAL CABLE, 5 CONDUCTO M 361.000 2.160 779.76 0.000 0.00 0.000 0.00
65526 TRAFF SIGNAL CABLE, 7 CONDUCTO M 494.000 2.440 1205.36 0.000 0.00 0.000 0.00
65530 TRAFF SIGNAL CABLE, 12 CONDUCT M 962.000 3.870 3722.94 0.000 0.00 0.000 0.00
65545 TYP UF CABLE 2 CNDUCTR, NO. 12 M 1471.000 1.730 2544.83 0.000 0.00 0.000 0.00
65547 TYPE UF CABLE, 2 CONDUCTOR, NO M 352.000 2.110 742.72 0.000 0.00 0.000 0.00
65552 COMMUNICATION CABLE, INSTALED M 710.000 2.890 2051.90 0.000 0.00 0.000 0.00
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65557 ELECTRICAL WIRE, TRAFFIC SIGNA M 2320.000 1.560 3619.20 0.000 0.00 0.000 0.00
65566 ELECTRICAL WIRE, LIGHTING, NO. M 2000.000 1.150 2300.00 0.000 0.00 0.000 0.00
65580 LOOP DETECTOR LEAD IN CABLE M 3002.000 3.000 9006.00 0.000 0.00 0.000 0.00
65585 LOOP DETECTOR WIRE M 2492.000 1.150 2865.80 0.000 0.00 0.000 0.00
65601 ELECTRICAL SERVICE, METER SOCK LS 1.000 538.000 538.00 0.000 0.00 0.000 0.00

STA. 48+384
65602 ELECTRICAL SERVICE, METER SOCK LS 1.000 538.000 538.00 0.000 0.00 0.000 0.00

STA. 48+092
65603 ELECTRICAL SERVICE, METER SOCK LS 1.000 538.000 538.00 0.000 0.00 0.000 0.00

47+796
65850 TRAFFIC SIGNAL MOUNTING HARDWA LS 1.000 1.000 1.00 0.000 0.00 0.000 0.00

STA. 48+360
65851 TRAFFIC SIGNAL MOUNTING HARDWA LS 1.000 1.000 1.00 0.000 0.00 0.000 0.00

STA. 48+060
65852 TRAFFIC SIGNAL MOUNTING HARDWA LS 1.000 1.000 1.00 0.000 0.00 0.000 0.00

STA. 47+820
66501 SAWING EXISTING PAVEMENT M 559.000 3.000 1677.00 0.000 0.00 0.000 0.00
66502 SAWING CONCRETE PAVEMENT, FULL M 488.000 7.500 3660.00 0.000 0.00 0.000 0.00
90001 MISC M 440.000 73.000 32120.00 0.000 0.00 0.000 0.00

90001A WATERMAIN, 200 MM
90001 MISC M 332.000 65.000 21580.00 0.000 0.00 0.000 0.00

90001B SANITARY SEWER, 200 MM
90001 MISC M 108.600 42.700 4637.22 0.000 0.00 0.000 0.00

90001D SANITARY LATERAL, 100 M
90001 MISC M 154.000 34.400 5297.60 0.000 0.00 0.000 0.00

90001E WATER LATERAL, 25 MM
90001 MISC M 80.000 107.480 8598.40 0.000 0.00 0.000 0.00

90001G CHAIN LINK FENCE, VINYL
1830 MM

90001 MISC M 86.000 148.670 12785.62 0.000 0.00 0.000 0.00
90001H CHAIN LINK FENCE, VINYL
3255 MM

90001 MISC M 40.000 28.000 1120.00 0.000 0.00 0.000 0.00
90001I REMOVING STORM SEWER, 3

90001 MISC M 146.000 28.000 4088.00 0.000 0.00 0.000 0.00
90001J REMOVING STORM SEWER, 6

90001 MISC M 70.200 88.620 6221.12 0.000 0.00 0.000 0.00
90001K CHAIN LINK FENCE, VINYL
1067 MM

90002 MISC M2 50.000 150.000 7500.00 0.000 0.00 0.000 0.00
90002A TEMPORARY SHORING, B-61
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90004 MISC LS 1.000 6000.000 6000.00 0.000 0.00 0.000 0.00

90004A UTILITY RECORD DOCUMENT
90004 MISC LS 1.000 31491.000 31491.00 0.000 0.00 0.000 0.00

90004B TRANSPORTING AND INSTAL
FURNISHED TRAFFIC SIG. & STREE

90005 MISC EACH 4.000 185.000 740.00 0.000 0.00 0.000 0.00
90005A ADJUST UTILITIES

90005 MISC EACH 1.000 210.000 210.00 0.000 0.00 0.000 0.00
90005B REDUCER, 200 MM TO 150

90005 MISC EACH 3.000 780.000 2340.00 0.000 0.00 0.000 0.00
90005C GATE VALVE, 200 MM

90005 MISC EACH 5.000 1100.000 5500.00 0.000 0.00 0.000 0.00
90005D CONNECT TO EXISTING WAT

90005 MISC EACH 1.000 335.000 335.00 0.000 0.00 0.000 0.00
90005E 200 MM TEE WATERMAIN

90005 MISC EACH 1.000 1100.000 1100.00 0.000 0.00 0.000 0.00
90005F RELOCATING FIRE HYDRANT
VALVE

90005 MISC EACH 18.000 385.000 6930.00 0.000 0.00 0.000 0.00
90005G WATER SERVICE PACKAGE,

90005 MISC EACH 9.000 300.000 2700.00 0.000 0.00 0.000 0.00
90005H SEWER WYE, 200 MM X 100

90005 MISC EACH 4.000 450.000 1800.00 0.000 0.00 0.000 0.00
90005I TEMPORARY LARGE STATION

90005 MISC EACH 4.000 375.000 1500.00 0.000 0.00 0.000 0.00
90005J ANCHOR ASSEMBLIES, LIGH

90005 MISC EACH 2.000 445.000 890.00 0.000 0.00 0.000 0.00
90005K CONNECT TO EXISTING SAN

90005 MISC EACH 16.000 19.000 304.00 0.000 0.00 0.000 0.00
90005L BAR COUPLERS, 13 MM

90005 MISC EACH 16.000 20.000 320.00 0.000 0.00 0.000 0.00
90005M BAR COUPLERS, 16 MM

90005 MISC EACH 8.000 22.000 176.00 0.000 0.00 0.000 0.00
90005N BAR COUPLERS, 19 MM

90005 MISC EACH 6.000 24.000 144.00 0.000 0.00 0.000 0.00
90005O BAR COUPLERS, 22 MM

90005 MISC EACH 26.000 38.000 988.00 0.000 0.00 0.000 0.00
90005P BAR COUPLERS, 25 MM

90005 MISC EACH 16.000 100.000 1600.00 0.000 0.00 0.000 0.00
90005Q BAR COUPLERS, 32 MM

90005 MISC EACH 81.000 27.000 2187.00 0.000 0.00 0.000 0.00
90005R FLEXIBLE DELINEATOR POS
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90005 MISC EACH 3.000 500.000 1500.00 0.000 0.00 0.000 0.00

90005S REMOVING LARGE ADVERTIS
SIGNS

90005 MISC EACH 5.000 1930.000 9650.00 0.000 0.00 0.000 0.00
90005T 1.2M DIA. SANITARY MANH

90005 MISC EACH 2.000 170.000 340.00 0.000 0.00 0.000 0.00
90005U 100MM CLEAN OUT

90319 ABANDONING SEWER M3 23.000 91.000 2093.00 0.000 0.00 0.000 0.00
90365 QMP, BASE COURSES MG 34724.000 0.500 17362.00 0.000 0.00 0.000 0.00
90413 QMP, URBAN CONCRETE DAY 18.000 1200.000 21600.00 0.000 0.00 0.000 0.00
90414 PVMT STRENGTH INCENTIVE, CONCR DOL 11125.000 1.000 11125.00 0.000 0.00 0.000 0.00
90501 QMP READY MIXED CONC MASONRY F M3 1196.000 10.000 11960.00 0.000 0.00 0.000 0.00
90502 QMP, BRDG STRGTH INCENTIVE CON DOL 14352.000 1.000 14352.00 0.000 0.00 0.000 0.00
90545 CONCRETE COLLAR EACH 1.000 445.000 445.00 0.000 0.00 0.000 0.00
90591 TEMPORARY COVER PLATES EACH 16.000 50.000 800.00 0.000 0.00 0.000 0.00
90616 MARKER POSTS, FLEXIBLE, FOR CU EACH 34.000 25.000 850.00 0.000 0.00 0.000 0.00
90637 SAFETY FENCE M 65.000 6.750 438.75 0.000 0.00 0.000 0.00
90905 POLYSTYRENE INSULATION BOARD, M2 74.300 30.000 2229.00 0.000 0.00 0.000 0.00
90998 ON-THE-JOB TRAINING, ASP-1T AP HRS. 300.000 4.000 1200.00 0.000 0.00 0.000 0.00
90999 ON-THE-JOB TRAINING, ASP-1 HRS 1100.000 2.000 2200.00 0.000 0.00 0.000 0.00
90307 DEBRIS CONTAINMENT, STRUCTURE LS 1.000 10000.000 10000.00 0.000 0.00 0.000 0.00

B-61-156

PROPOSAL TOTAL....... 5520119.41 0.00 0.000000
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STATE PROJECT(S): 1537-03-71 LOCATION 61/TREMPEALEAU COUNTY
STRUM USH 53, BRANCH OF BUFFALO RIVER BRIDG
USH 10
TREMPEALEAU COUNTY

TYPE OF WORK: GENERAL CONSTRUCTION AND HIGHWAY STRUCT

BIDDER NO 1: MCCABE CONSTRUCTION, INC.
BIDDER NO 2: LUNDA CONSTRUCTION COMPANY
BIDDER NO 3: RUZIC CONSTRUCTION CO., INC.
BIDDER NO 4: EDWARD KRAEMER & SONS, INC.
BIDDER NO 5: ***** IRREGULAR BID *****

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3
ITEM ESTIMATED UNIT UNIT UNIT

NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
-----------------------------------------------------------------------------------------------------------------------------------
20101 CLEARING STA. 1.000 500.000 500.00 150.000 150.00 50.000 50.00
20104 GRUBBING STA. 1.000 500.000 500.00 150.000 150.00 50.000 50.00
20371 REMOVING OLD STRUCTURE, STATIO LS 1.000 4075.000 4075.00 6500.000 6500.00 8000.000 8000.00

10+00
20411 REMOVING GUARDRAIL L.F. 570.000 1.500 855.00 1.500 855.00 1.000 570.00
20501 COMMON EXCAVATION C.Y. 1811.000 5.350 9688.85 5.000 9055.00 6.000 10866.00
20620 EXCAVATION FOR STRUCTURES, CUL LS 1.000 5000.000 5000.00 3500.000 3500.00 11500.000 11500.00

C-61-73
20801 BORROW EXCAVATION C.Y. 1508.000 6.950 10480.60 9.000 13572.00 7.800 11762.40
21001 STRUCTURE BACKFILL C.Y. 580.000 10.000 5800.00 10.000 5800.00 11.000 6380.00
21201 GRANULAR SUBBASE COURSE C.Y. 363.000 10.000 3630.00 10.000 3630.00 8.000 2904.00
21301 FINISHING ROADWAY LS 1.000 1900.000 1900.00 200.000 200.00 500.000 500.00
30404 CRUSHED AGGREGATE BASE COURSE TON 1213.000 11.000 13343.00 12.000 14556.00 14.700 17831.10
40204 ASPHALTIC MATERIAL FOR TACK CO GAL. 40.000 8.000 320.00 8.000 320.00 8.000 320.00
41101 ASPHALTIC SURFACE TON 192.000 81.440 15636.48 81.440 15636.48 81.440 15636.48
41106 ASPHALTIC SURFACE, TEMPORARY TON 203.000 80.390 16319.17 80.390 16319.17 80.390 16319.17
50401 CONCRETE MASONRY, CULVERTS C.Y. 155.000 340.000 52700.00 370.000 57350.00 456.130 70700.15
50505 HIGH STRENGTH BAR STEEL REINF. LB. 21910.000 0.700 15337.00 0.540 11831.40 0.590 12926.90
51605 RUBBERIZED MEMBRANE WATERPROOF S.Y. 23.000 25.000 575.00 25.000 575.00 34.080 783.84
60602 HEAVY RIPRAP C.Y. 26.000 46.500 1209.00 35.000 910.00 50.000 1300.00
61430 TEMPORARY STEEL PLATE BEAM GUA L.F. 578.000 6.250 3612.50 6.250 3612.50 6.750 3901.50
61801 MAINTENANCE AND REPAIR OF HAUL LS 1.000 1.000 1.00 1.000 1.00 1.000 1.00
61910 MOBILIZATION LS 1.000 14000.000 14000.00 40000.000 40000.00 13500.000 13500.00
62505 SALVAGED TOPSOIL S.Y. 1915.000 1.250 2393.75 1.000 1915.00 1.500 2872.50
62702 MULCHING S.Y. 2536.000 0.150 380.40 0.120 304.32 0.140 355.04
62815 SILT FENCE, DELIVERED L.F. 870.000 0.390 339.30 1.000 870.00 1.000 870.00
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62816 SILT FENCE, INSTALLED L.F. 870.000 1.270 1104.90 1.000 870.00 1.000 870.00
62817 SILT FENCE MAINTENANCE L.F. 1740.000 0.170 295.80 0.010 17.40 0.010 17.40
62819 MOBILIZATIONS, EROSION CONTROL EACH 1.000 200.000 200.00 50.000 50.00 375.000 375.00
62821 MOBILIZATIONS, EMERGENCY EROSI EACH 1.000 200.000 200.00 50.000 50.00 50.000 50.00
62875 TEMPORARY DITCH CHECKS, DELIVE L.F. 75.000 4.160 312.00 6.000 450.00 3.000 225.00
62876 TEMPORARY DITCH CHECKS, INSTAL L.F. 75.000 4.160 312.00 6.000 450.00 3.000 225.00
62905 FERTILIZER, TYPE B CWT. 2.000 39.400 78.80 45.000 90.00 100.000 200.00
63003 SEEDING, TEMPORARY LB. 42.000 4.010 168.42 3.000 126.00 2.750 115.50
63008 SEEDING, MIXTURE NO. 10 LB. 11.000 11.720 128.92 5.000 55.00 10.000 110.00
63010 SEEDING, MIXTURE NO. 30 LB. 31.000 4.540 140.74 6.000 186.00 7.500 232.50
63311 TEMPORARY DELINEATORS EACH 39.000 12.500 487.50 16.000 624.00 12.000 468.00
64202 FIELD OFFICE, TYPE B LS 1.000 2000.000 2000.00 600.000 600.00 2433.520 2433.52
64301 TRAFFIC CONTROL LS 1.000 2095.000 2095.00 800.000 800.00 800.000 800.00
64313 TRAFFIC CONTROL, DRUMS DAYS 1830.000 0.300 549.00 0.300 549.00 0.300 549.00
64318 TRAFFIC CONTROL, BARRICADES, T DAYS 500.000 1.000 500.00 0.500 250.00 0.500 250.00
64321 TRAFFIC CONTROL, WARNING LIGHT DAYS 600.000 0.240 144.00 0.100 60.00 0.100 60.00
64323 TRAFFIC CONTROL, WARNING LIGHT DAYS 750.000 0.290 217.50 0.100 75.00 0.100 75.00
64326 TRAFFIC CONTROL, SIGNS DAYS 1300.000 0.650 845.00 0.500 650.00 0.500 650.00
64506 GEOTEXTILE FABRIC, TYPE HR S.Y. 40.000 2.000 80.00 2.000 80.00 2.250 90.00
64602 PAVEMENT MARKING, 4-INCH, EPOX L.F. 1800.000 0.720 1296.00 0.720 1296.00 0.720 1296.00
64642 REMOVING PAVEMENT MARKINGS L.F. 1170.000 0.400 468.00 0.550 643.50 0.550 643.50
64902 TEMP PVMT MRKG, 4-INCH, REFLEC L.F. 1254.000 0.340 426.36 1.000 1254.00 1.000 1254.00
64904 TEMP PVMT MRKG, 4-INCH, REMOVA L.F. 600.000 1.000 600.00 1.000 600.00 1.000 600.00
64921 TEMP PVMT MRKNG, RAISED MARKER EACH 31.000 2.750 85.25 6.000 186.00 6.000 186.00
66501 SAWING EXISTING PAVEMENT L.F. 346.000 1.500 519.00 3.000 1038.00 4.000 1384.00
90005 MISC EACH 2.000 672.530 1345.06 672.530 1345.06 1200.000 2400.00

90005A TEMPORARY STEEL PLATE B
ENERGY ABSORBING TERMINALS

PROPOSAL TOTAL....... 193195.30 220007.83 225459.50



 

 

DATE 01/15/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 246
CERTIFIED BY DIVISION OF HIGHWAYS
TITLE CONTRACT AND ESTIMATE ENGINEER

REPORT OF ALL BIDS RECEIVED LETTING DATE: 01/14/03

PROPOSAL: 20030114023

BIDDER NO 1: MCCABE CONSTRUCTION, INC.
BIDDER NO 2: LUNDA CONSTRUCTION COMPANY
BIDDER NO 3: RUZIC CONSTRUCTION CO., INC.
BIDDER NO 4: EDWARD KRAEMER & SONS, INC.
BIDDER NO 5: ***** IRREGULAR BID *****

BIDDER NO 4 BIDDER NO 5 BIDDER NO 6
ITEM ESTIMATED UNIT UNIT UNIT

NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
-----------------------------------------------------------------------------------------------------------------------------------
20101 CLEARING STA. 1.000 230.000 230.00 0.000 0.00 0.000 0.00
20104 GRUBBING STA. 1.000 227.000 227.00 0.000 0.00 0.000 0.00
20371 REMOVING OLD STRUCTURE, STATIO LS 1.000 10000.000 10000.00 0.000 0.00 0.000 0.00

10+00
20411 REMOVING GUARDRAIL L.F. 570.000 1.500 855.00 0.000 0.00 0.000 0.00
20501 COMMON EXCAVATION C.Y. 1811.000 4.370 7914.07 0.000 0.00 0.000 0.00
20620 EXCAVATION FOR STRUCTURES, CUL LS 1.000 22000.000 22000.00 0.000 0.00 0.000 0.00

C-61-73
20801 BORROW EXCAVATION C.Y. 1508.000 7.600 11460.80 0.000 0.00 0.000 0.00
21001 STRUCTURE BACKFILL C.Y. 580.000 27.500 15950.00 0.000 0.00 0.000 0.00
21201 GRANULAR SUBBASE COURSE C.Y. 363.000 10.000 3630.00 0.000 0.00 0.000 0.00
21301 FINISHING ROADWAY LS 1.000 1530.000 1530.00 0.000 0.00 0.000 0.00
30404 CRUSHED AGGREGATE BASE COURSE TON 1213.000 11.000 13343.00 0.000 0.00 0.000 0.00
40204 ASPHALTIC MATERIAL FOR TACK CO GAL. 40.000 8.000 320.00 0.000 0.00 0.000 0.00
41101 ASPHALTIC SURFACE TON 192.000 81.440 15636.48 0.000 0.00 0.000 0.00
41106 ASPHALTIC SURFACE, TEMPORARY TON 203.000 80.390 16319.17 0.000 0.00 0.000 0.00
50401 CONCRETE MASONRY, CULVERTS C.Y. 155.000 380.000 58900.00 0.000 0.00 0.000 0.00
50505 HIGH STRENGTH BAR STEEL REINF. LB. 21910.000 0.660 14460.60 0.000 0.00 0.000 0.00
51605 RUBBERIZED MEMBRANE WATERPROOF S.Y. 23.000 35.000 805.00 0.000 0.00 0.000 0.00
60602 HEAVY RIPRAP C.Y. 26.000 45.000 1170.00 0.000 0.00 0.000 0.00
61430 TEMPORARY STEEL PLATE BEAM GUA L.F. 578.000 6.250 3612.50 0.000 0.00 0.000 0.00
61801 MAINTENANCE AND REPAIR OF HAUL LS 1.000 1.000 1.00 0.000 0.00 0.000 0.00
61910 MOBILIZATION LS 1.000 22500.000 22500.00 0.000 0.00 0.000 0.00
62505 SALVAGED TOPSOIL S.Y. 1915.000 0.850 1627.75 0.000 0.00 0.000 0.00
62702 MULCHING S.Y. 2536.000 0.150 380.40 0.000 0.00 0.000 0.00
62815 SILT FENCE, DELIVERED L.F. 870.000 0.390 339.30 0.000 0.00 0.000 0.00
62816 SILT FENCE, INSTALLED L.F. 870.000 1.270 1104.90 0.000 0.00 0.000 0.00
62817 SILT FENCE MAINTENANCE L.F. 1740.000 0.170 295.80 0.000 0.00 0.000 0.00
62819 MOBILIZATIONS, EROSION CONTROL EACH 1.000 200.000 200.00 0.000 0.00 0.000 0.00
62821 MOBILIZATIONS, EMERGENCY EROSI EACH 1.000 200.000 200.00 0.000 0.00 0.000 0.00
62875 TEMPORARY DITCH CHECKS, DELIVE L.F. 75.000 4.160 312.00 0.000 0.00 0.000 0.00
62876 TEMPORARY DITCH CHECKS, INSTAL L.F. 75.000 4.160 312.00 0.000 0.00 0.000 0.00



 

 

DATE 01/15/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 247
CERTIFIED BY DIVISION OF HIGHWAYS
TITLE CONTRACT AND ESTIMATE ENGINEER

REPORT OF ALL BIDS RECEIVED LETTING DATE: 01/14/03

PROPOSAL: 20030114023

BIDDER NO 4 BIDDER NO 5 BIDDER NO 6
62905 FERTILIZER, TYPE B CWT. 2.000 39.400 78.80 0.000 0.00 0.000 0.00
63003 SEEDING, TEMPORARY LB. 42.000 4.010 168.42 0.000 0.00 0.000 0.00
63008 SEEDING, MIXTURE NO. 10 LB. 11.000 11.720 128.92 0.000 0.00 0.000 0.00
63010 SEEDING, MIXTURE NO. 30 LB. 31.000 4.540 140.74 0.000 0.00 0.000 0.00
63311 TEMPORARY DELINEATORS EACH 39.000 15.010 585.39 0.000 0.00 0.000 0.00
64202 FIELD OFFICE, TYPE B LS 1.000 250.000 250.00 0.000 0.00 0.000 0.00
64301 TRAFFIC CONTROL LS 1.000 800.000 800.00 0.000 0.00 0.000 0.00
64313 TRAFFIC CONTROL, DRUMS DAYS 1830.000 0.300 549.00 0.000 0.00 0.000 0.00
64318 TRAFFIC CONTROL, BARRICADES, T DAYS 500.000 0.500 250.00 0.000 0.00 0.000 0.00
64321 TRAFFIC CONTROL, WARNING LIGHT DAYS 600.000 0.100 60.00 0.000 0.00 0.000 0.00
64323 TRAFFIC CONTROL, WARNING LIGHT DAYS 750.000 0.100 75.00 0.000 0.00 0.000 0.00
64326 TRAFFIC CONTROL, SIGNS DAYS 1300.000 0.500 650.00 0.000 0.00 0.000 0.00
64506 GEOTEXTILE FABRIC, TYPE HR S.Y. 40.000 2.790 111.60 0.000 0.00 0.000 0.00
64602 PAVEMENT MARKING, 4-INCH, EPOX L.F. 1800.000 0.720 1296.00 0.000 0.00 0.000 0.00
64642 REMOVING PAVEMENT MARKINGS L.F. 1170.000 0.550 643.50 0.000 0.00 0.000 0.00
64902 TEMP PVMT MRKG, 4-INCH, REFLEC L.F. 1254.000 1.000 1254.00 0.000 0.00 0.000 0.00
64904 TEMP PVMT MRKG, 4-INCH, REMOVA L.F. 600.000 1.000 600.00 0.000 0.00 0.000 0.00
64921 TEMP PVMT MRKNG, RAISED MARKER EACH 31.000 6.000 186.00 0.000 0.00 0.000 0.00
66501 SAWING EXISTING PAVEMENT L.F. 346.000 4.000 1384.00 0.000 0.00 0.000 0.00
90005 MISC EACH 2.000 672.530 1345.06 0.000 0.00 0.000 0.00

90005A TEMPORARY STEEL PLATE B
ENERGY ABSORBING TERMINALS

PROPOSAL TOTAL....... 236193.20 0.00 0.00



 

 

DATE 01/15/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 248
CERTIFIED BY DIVISION OF HIGHWAYS
TITLE CONTRACT AND ESTIMATE ENGINEER

REPORT OF ALL BIDS RECEIVED LETTING DATE: 01/14/03

PROPOSAL: 20030114024

STATE PROJECT(S): 1637-02-71 LOCATION 61/TREMPEALEAU COUNTY
PIGEON FALLS CTH EE RD
USH 53
TREMPEALEAU COUNTY

TYPE OF WORK: GENERAL CONSTRUCTION

BIDDER NO 1: LUNDA CONSTRUCTION COMPANY
BIDDER NO 2: RUZIC CONSTRUCTION CO., INC.
BIDDER NO 3: PHEIFER BROTHERS CONSTRUCTION COMPANIES
BIDDER NO 4: EDWARD KRAEMER & SONS, INC.
BIDDER NO 5: ***** IRREGULAR BID *****

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3
ITEM ESTIMATED UNIT UNIT UNIT

NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
-----------------------------------------------------------------------------------------------------------------------------------
20101 CLEARING STA. 2.000 240.000 480.00 200.000 400.00 240.000 480.00
20104 GRUBBING STA. 2.000 240.000 480.00 200.000 400.00 240.000 480.00
20371 REMOVING OLD STRUCTURE, STATIO LS 1.000 11800.000 11800.00 7011.640 7011.64 8000.000 8000.00

30+24.50
20401 REMOVING PAVEMENT S.Y. 1000.000 2.500 2500.00 3.250 3250.00 2.500 2500.00
20411 REMOVING GUARDRAIL L.F. 575.000 1.000 575.00 1.000 575.00 1.440 828.00
20412 REMOVING FENCE L.F. 160.000 1.500 240.00 1.000 160.00 1.500 240.00
20501 COMMON EXCAVATION C.Y. 7443.000 3.250 24189.75 4.300 32004.90 3.250 24189.75
20610 EXCAVATION FOR STRUCTURES, BRI LS 1.000 4100.000 4100.00 2258.120 2258.12 4000.000 4000.00

B-61-169
20801 BORROW EXCAVATION C.Y. 5329.000 4.000 21316.00 4.300 22914.70 4.000 21316.00
21001 STRUCTURE BACKFILL C.Y. 300.000 11.500 3450.00 16.200 4860.00 11.500 3450.00
21301 FINISHING ROADWAY LS 1.000 1500.000 1500.00 500.000 500.00 1500.000 1500.00
30404 CRUSHED AGGREGATE BASE COURSE TON 4815.000 9.950 47909.25 9.950 47909.25 9.950 47909.25
41101 ASPHALTIC SURFACE TON 1170.000 76.550 89563.50 76.550 89563.50 76.550 89563.50
41621 CONCRETE PAVEMENT APPROACH SLA S.Y. 162.000 80.000 12960.00 80.000 12960.00 80.000 12960.00
50201 CONCRETE MASONRY, BRIDGES C.Y. 166.000 315.000 52290.00 354.760 58890.16 373.000 61918.00
50265 PROTECTIVE SURFACE TREATMENT S.Y. 220.000 1.600 352.00 2.150 473.00 2.000 440.00
50301 PRESTRESSED GIRDER, I TYPE, 28 L.F. 276.000 95.000 26220.00 103.550 28579.80 88.000 24288.00
50504 HIGH STRENGTH BAR STEEL REINF. LB. 6320.000 0.580 3665.60 0.560 3539.20 0.600 3792.00
50511 COATED HIGH STR BAR STL REINF, LB. 14160.000 0.630 8920.80 0.650 9204.00 0.600 8496.00
50626 NON-LAMINATED ELASTOMERIC BEAR EACH 12.000 55.000 660.00 43.050 516.60 24.000 288.00
50640 STEEL DIAPHRAGMS, STRUCTURE EACH 5.000 255.000 1275.00 268.490 1342.45 286.000 1430.00

B-61-169
51121 STL PILING, DELIV & DRIVEN, HP L.F. 1280.000 15.250 19520.00 13.920 17817.60 14.000 17920.00
51370 STEEL RAILING, TYPE W, STRUCTU LS 1.000 6900.000 6900.00 9210.200 9210.20 11000.000 11000.00

B-61-169



 

 

DATE 01/15/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 249
CERTIFIED BY DIVISION OF HIGHWAYS
TITLE CONTRACT AND ESTIMATE ENGINEER

REPORT OF ALL BIDS RECEIVED LETTING DATE: 01/14/03

PROPOSAL: 20030114024

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3
51605 RUBBERIZED MEMBRANE WATERPROOF S.Y. 16.000 25.000 400.00 35.730 571.68 37.000 592.00
52601 TEMPORARY STRUCTURE, STATION LS 1.000 6000.000 6000.00 3915.130 3915.13 8500.000 8500.00

B 30+70
60601 RIPRAP C.Y. 60.000 40.000 2400.00 45.590 2735.40 40.000 2400.00
60602 HEAVY RIPRAP C.Y. 190.000 37.000 7030.00 45.590 8662.10 42.000 7980.00
61201 PIPE UNDERDRAIN, 6-INCH L.F. 120.000 10.000 1200.00 10.000 1200.00 10.000 1200.00
61211 PIPE UNDERDRAIN, UNPERFORATED, L.F. 40.000 8.000 320.00 10.000 400.00 8.000 320.00
61407 STEEL THRIE BEAM STRUCTURE APP L.F. 125.000 30.000 3750.00 32.000 4000.00 30.000 3750.00
61408 STEEL PLATE BEAM GUARD, CLASS L.F. 225.000 10.150 2283.75 9.950 2238.75 10.500 2362.50
61435 STL PLT BM GRD, ENRGY ABSORB T EACH 3.000 1785.000 5355.00 1800.000 5400.00 1800.000 5400.00
61910 MOBILIZATION LS 1.000 23150.000 23150.00 15184.930 15184.93 34225.670 34225.67
62505 SALVAGED TOPSOIL S.Y. 9650.000 0.750 7237.50 0.400 3860.00 0.750 7237.50
62702 MULCHING S.Y. 9650.000 0.120 1158.00 0.140 1351.00 0.100 965.00
62815 SILT FENCE, DELIVERED L.F. 1600.000 1.000 1600.00 0.800 1280.00 0.500 800.00
62816 SILT FENCE, INSTALLED L.F. 1600.000 1.000 1600.00 0.800 1280.00 1.150 1840.00
62817 SILT FENCE MAINTENANCE L.F. 1600.000 0.010 16.00 0.100 160.00 0.180 288.00
62819 MOBILIZATIONS, EROSION CONTROL EACH 3.000 350.000 1050.00 175.000 525.00 207.510 622.53
62821 MOBILIZATIONS, EMERGENCY EROSI EACH 2.000 50.000 100.00 200.000 400.00 207.500 415.00
62824 EROSION MAT, DELIVERED, CLASS S.Y. 1500.000 0.600 900.00 0.800 1200.00 0.560 840.00
62825 EROSION MAT, INSTALLED, CLASS S.Y. 1500.000 0.600 900.00 1.000 1500.00 0.700 1050.00
62875 TEMPORARY DITCH CHECKS, DELIVE L.F. 120.000 2.750 330.00 5.000 600.00 2.620 314.40
62876 TEMPORARY DITCH CHECKS, INSTAL L.F. 120.000 2.750 330.00 5.000 600.00 4.640 556.80
62905 FERTILIZER, TYPE B CWT. 5.000 26.000 130.00 28.000 140.00 35.090 175.45
63003 SEEDING, TEMPORARY LB. 225.000 2.500 562.50 3.000 675.00 4.290 965.25
63009 SEEDING, MIXTURE NO. 20 LB. 235.000 3.950 928.25 4.500 1057.50 4.030 947.05
63311 TEMPORARY DELINEATORS EACH 64.000 20.000 1280.00 20.000 1280.00 15.280 977.92
63401 WOOD POSTS, 4X4-INCH X 10-FT. EACH 4.000 50.000 200.00 51.000 204.00 50.360 201.44
63702 SIGNS, TYPE II, REFLECTIVE S.F. 1.360 35.000 47.60 40.000 54.40 67.060 91.20
63827 REMOVING SIGNS, TYPE II EACH 4.000 30.000 120.00 15.000 60.00 31.860 127.44
63830 REMOVING SMALL SIGN SUPPORTS EACH 4.000 30.000 120.00 15.000 60.00 31.860 127.44
64201 FIELD OFFICE, TYPE A LS 1.000 500.000 500.00 2381.640 2381.64 3000.000 3000.00
64301 TRAFFIC CONTROL LS 1.000 1200.000 1200.00 1200.000 1200.00 1200.000 1200.00
64313 TRAFFIC CONTROL, DRUMS DAYS 2520.000 0.300 756.00 0.300 756.00 0.300 756.00
64318 TRAFFIC CONTROL, BARRICADES, T DAYS 750.000 0.700 525.00 0.700 525.00 0.700 525.00
64321 TRAFFIC CONTROL, WARNING LIGHT DAYS 900.000 0.100 90.00 0.100 90.00 0.100 90.00
64323 TRAFFIC CONTROL, WARNING LIGHT DAYS 1320.000 0.100 132.00 0.100 132.00 0.100 132.00
64326 TRAFFIC CONTROL, SIGNS DAYS 1500.000 0.600 900.00 0.600 900.00 0.600 900.00
64503 GEOTEXTILE FABRIC, TYPE DF S.Y. 100.000 2.500 250.00 2.000 200.00 2.500 250.00
64505 GEOTEXTILE FABRIC, TYPE R S.Y. 190.000 2.000 380.00 1.490 283.10 2.000 380.00
64506 GEOTEXTILE FABRIC, TYPE HR S.Y. 330.000 2.000 660.00 2.760 910.80 2.000 660.00
64507 GEOTEXTILE FABRIC, TYPE C S.Y. 5180.000 0.950 4921.00 1.980 10256.40 0.950 4921.00



 

 

DATE 01/15/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 250
CERTIFIED BY DIVISION OF HIGHWAYS
TITLE CONTRACT AND ESTIMATE ENGINEER

REPORT OF ALL BIDS RECEIVED LETTING DATE: 01/14/03

PROPOSAL: 20030114024

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3
64602 PAVEMENT MARKING, 4-INCH, EPOX L.F. 5200.000 0.320 1664.00 0.320 1664.00 0.320 1664.00
64642 REMOVING PAVEMENT MARKINGS L.F. 3200.000 0.360 1152.00 0.360 1152.00 0.360 1152.00
64902 TEMP PVMT MRKG, 4-INCH, REFLEC L.F. 3420.000 0.300 1026.00 0.300 1026.00 0.300 1026.00
64903 TEMP PVMT MRKG, 4-INCH, REFLEC L.F. 1780.000 0.900 1602.00 0.900 1602.00 0.900 1602.00
64921 TEMP PVMT MRKNG, RAISED MARKER EACH 53.000 6.000 318.00 6.000 318.00 6.000 318.00
65045 CONSTRUCTION STAKING, SUBGRADE L.F. 1553.000 1.180 1832.54 1.180 1832.54 1.180 1832.54
65050 CONSTRUCTION STAKING, CABC L.F. 1553.000 1.120 1739.36 1.120 1739.36 1.115 1731.60
66501 SAWING EXISTING PAVEMENT L.F. 60.000 4.000 240.00 4.000 240.00 10.000 600.00
90501 QMP READY MIXED CONC MASONRY F C.Y. 166.000 5.000 830.00 10.000 1660.00 6.000 996.00
90502 QMP, BRDG STRGTH INCENTIVE CON DOL 1660.000 1.000 1660.00 1.000 1660.00 1.000 1660.00

PROPOSAL TOTAL....... 433743.40 445463.85 457657.23



 

 

DATE 01/15/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 251
CERTIFIED BY DIVISION OF HIGHWAYS
TITLE CONTRACT AND ESTIMATE ENGINEER

REPORT OF ALL BIDS RECEIVED LETTING DATE: 01/14/03

PROPOSAL: 20030114024

BIDDER NO 1: LUNDA CONSTRUCTION COMPANY
BIDDER NO 2: RUZIC CONSTRUCTION CO., INC.
BIDDER NO 3: PHEIFER BROTHERS CONSTRUCTION COMPANIES
BIDDER NO 4: EDWARD KRAEMER & SONS, INC.
BIDDER NO 5: ***** IRREGULAR BID *****

BIDDER NO 4 BIDDER NO 5 BIDDER NO 6
ITEM ESTIMATED UNIT UNIT UNIT

NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
-----------------------------------------------------------------------------------------------------------------------------------
20101 CLEARING STA. 2.000 240.000 480.00 0.000 0.00 0.000 0.00
20104 GRUBBING STA. 2.000 240.000 480.00 0.000 0.00 0.000 0.00
20371 REMOVING OLD STRUCTURE, STATIO LS 1.000 13000.000 13000.00 0.000 0.00 0.000 0.00

30+24.50
20401 REMOVING PAVEMENT S.Y. 1000.000 2.500 2500.00 0.000 0.00 0.000 0.00
20411 REMOVING GUARDRAIL L.F. 575.000 1.000 575.00 0.000 0.00 0.000 0.00
20412 REMOVING FENCE L.F. 160.000 1.500 240.00 0.000 0.00 0.000 0.00
20501 COMMON EXCAVATION C.Y. 7443.000 3.250 24189.75 0.000 0.00 0.000 0.00
20610 EXCAVATION FOR STRUCTURES, BRI LS 1.000 3500.000 3500.00 0.000 0.00 0.000 0.00

B-61-169
20801 BORROW EXCAVATION C.Y. 5329.000 4.000 21316.00 0.000 0.00 0.000 0.00
21001 STRUCTURE BACKFILL C.Y. 300.000 17.070 5121.00 0.000 0.00 0.000 0.00
21301 FINISHING ROADWAY LS 1.000 1500.000 1500.00 0.000 0.00 0.000 0.00
30404 CRUSHED AGGREGATE BASE COURSE TON 4815.000 11.000 52965.00 0.000 0.00 0.000 0.00
41101 ASPHALTIC SURFACE TON 1170.000 76.550 89563.50 0.000 0.00 0.000 0.00
41621 CONCRETE PAVEMENT APPROACH SLA S.Y. 162.000 80.000 12960.00 0.000 0.00 0.000 0.00
50201 CONCRETE MASONRY, BRIDGES C.Y. 166.000 375.000 62250.00 0.000 0.00 0.000 0.00
50265 PROTECTIVE SURFACE TREATMENT S.Y. 220.000 2.500 550.00 0.000 0.00 0.000 0.00
50301 PRESTRESSED GIRDER, I TYPE, 28 L.F. 276.000 95.000 26220.00 0.000 0.00 0.000 0.00
50504 HIGH STRENGTH BAR STEEL REINF. LB. 6320.000 0.640 4044.80 0.000 0.00 0.000 0.00
50511 COATED HIGH STR BAR STL REINF, LB. 14160.000 0.700 9912.00 0.000 0.00 0.000 0.00
50626 NON-LAMINATED ELASTOMERIC BEAR EACH 12.000 95.500 1146.00 0.000 0.00 0.000 0.00
50640 STEEL DIAPHRAGMS, STRUCTURE EACH 5.000 270.000 1350.00 0.000 0.00 0.000 0.00

B-61-169
51121 STL PILING, DELIV & DRIVEN, HP L.F. 1280.000 21.500 27520.00 0.000 0.00 0.000 0.00
51370 STEEL RAILING, TYPE W, STRUCTU LS 1.000 8000.000 8000.00 0.000 0.00 0.000 0.00

B-61-169
51605 RUBBERIZED MEMBRANE WATERPROOF S.Y. 16.000 35.000 560.00 0.000 0.00 0.000 0.00
52601 TEMPORARY STRUCTURE, STATION LS 1.000 5800.000 5800.00 0.000 0.00 0.000 0.00

B 30+70
60601 RIPRAP C.Y. 60.000 40.000 2400.00 0.000 0.00 0.000 0.00
60602 HEAVY RIPRAP C.Y. 190.000 38.000 7220.00 0.000 0.00 0.000 0.00



 

 

DATE 01/15/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 252
CERTIFIED BY DIVISION OF HIGHWAYS
TITLE CONTRACT AND ESTIMATE ENGINEER

REPORT OF ALL BIDS RECEIVED LETTING DATE: 01/14/03

PROPOSAL: 20030114024

BIDDER NO 4 BIDDER NO 5 BIDDER NO 6
61201 PIPE UNDERDRAIN, 6-INCH L.F. 120.000 5.000 600.00 0.000 0.00 0.000 0.00
61211 PIPE UNDERDRAIN, UNPERFORATED, L.F. 40.000 5.000 200.00 0.000 0.00 0.000 0.00
61407 STEEL THRIE BEAM STRUCTURE APP L.F. 125.000 32.000 4000.00 0.000 0.00 0.000 0.00
61408 STEEL PLATE BEAM GUARD, CLASS L.F. 225.000 9.950 2238.75 0.000 0.00 0.000 0.00
61435 STL PLT BM GRD, ENRGY ABSORB T EACH 3.000 1800.000 5400.00 0.000 0.00 0.000 0.00
61910 MOBILIZATION LS 1.000 34000.000 34000.00 0.000 0.00 0.000 0.00
62505 SALVAGED TOPSOIL S.Y. 9650.000 0.750 7237.50 0.000 0.00 0.000 0.00
62702 MULCHING S.Y. 9650.000 0.140 1351.00 0.000 0.00 0.000 0.00
62815 SILT FENCE, DELIVERED L.F. 1600.000 0.800 1280.00 0.000 0.00 0.000 0.00
62816 SILT FENCE, INSTALLED L.F. 1600.000 0.800 1280.00 0.000 0.00 0.000 0.00
62817 SILT FENCE MAINTENANCE L.F. 1600.000 0.100 160.00 0.000 0.00 0.000 0.00
62819 MOBILIZATIONS, EROSION CONTROL EACH 3.000 175.000 525.00 0.000 0.00 0.000 0.00
62821 MOBILIZATIONS, EMERGENCY EROSI EACH 2.000 200.000 400.00 0.000 0.00 0.000 0.00
62824 EROSION MAT, DELIVERED, CLASS S.Y. 1500.000 0.800 1200.00 0.000 0.00 0.000 0.00
62825 EROSION MAT, INSTALLED, CLASS S.Y. 1500.000 1.000 1500.00 0.000 0.00 0.000 0.00
62875 TEMPORARY DITCH CHECKS, DELIVE L.F. 120.000 5.000 600.00 0.000 0.00 0.000 0.00
62876 TEMPORARY DITCH CHECKS, INSTAL L.F. 120.000 5.000 600.00 0.000 0.00 0.000 0.00
62905 FERTILIZER, TYPE B CWT. 5.000 28.000 140.00 0.000 0.00 0.000 0.00
63003 SEEDING, TEMPORARY LB. 225.000 3.000 675.00 0.000 0.00 0.000 0.00
63009 SEEDING, MIXTURE NO. 20 LB. 235.000 4.500 1057.50 0.000 0.00 0.000 0.00
63311 TEMPORARY DELINEATORS EACH 64.000 12.230 782.72 0.000 0.00 0.000 0.00
63401 WOOD POSTS, 4X4-INCH X 10-FT. EACH 4.000 51.000 204.00 0.000 0.00 0.000 0.00
63702 SIGNS, TYPE II, REFLECTIVE S.F. 1.360 40.000 54.40 0.000 0.00 0.000 0.00
63827 REMOVING SIGNS, TYPE II EACH 4.000 15.000 60.00 0.000 0.00 0.000 0.00
63830 REMOVING SMALL SIGN SUPPORTS EACH 4.000 15.000 60.00 0.000 0.00 0.000 0.00
64201 FIELD OFFICE, TYPE A LS 1.000 250.000 250.00 0.000 0.00 0.000 0.00
64301 TRAFFIC CONTROL LS 1.000 1200.000 1200.00 0.000 0.00 0.000 0.00
64313 TRAFFIC CONTROL, DRUMS DAYS 2520.000 0.300 756.00 0.000 0.00 0.000 0.00
64318 TRAFFIC CONTROL, BARRICADES, T DAYS 750.000 0.700 525.00 0.000 0.00 0.000 0.00
64321 TRAFFIC CONTROL, WARNING LIGHT DAYS 900.000 0.100 90.00 0.000 0.00 0.000 0.00
64323 TRAFFIC CONTROL, WARNING LIGHT DAYS 1320.000 0.100 132.00 0.000 0.00 0.000 0.00
64326 TRAFFIC CONTROL, SIGNS DAYS 1500.000 0.600 900.00 0.000 0.00 0.000 0.00
64503 GEOTEXTILE FABRIC, TYPE DF S.Y. 100.000 2.500 250.00 0.000 0.00 0.000 0.00
64505 GEOTEXTILE FABRIC, TYPE R S.Y. 190.000 2.000 380.00 0.000 0.00 0.000 0.00
64506 GEOTEXTILE FABRIC, TYPE HR S.Y. 330.000 2.570 848.10 0.000 0.00 0.000 0.00
64507 GEOTEXTILE FABRIC, TYPE C S.Y. 5180.000 0.950 4921.00 0.000 0.00 0.000 0.00
64602 PAVEMENT MARKING, 4-INCH, EPOX L.F. 5200.000 0.320 1664.00 0.000 0.00 0.000 0.00
64642 REMOVING PAVEMENT MARKINGS L.F. 3200.000 0.360 1152.00 0.000 0.00 0.000 0.00
64902 TEMP PVMT MRKG, 4-INCH, REFLEC L.F. 3420.000 0.300 1026.00 0.000 0.00 0.000 0.00
64903 TEMP PVMT MRKG, 4-INCH, REFLEC L.F. 1780.000 0.900 1602.00 0.000 0.00 0.000 0.00
64921 TEMP PVMT MRKNG, RAISED MARKER EACH 53.000 6.000 318.00 0.000 0.00 0.000 0.00
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BIDDER NO 4 BIDDER NO 5 BIDDER NO 6
65045 CONSTRUCTION STAKING, SUBGRADE L.F. 1553.000 1.180 1832.54 0.000 0.00 0.000 0.00
65050 CONSTRUCTION STAKING, CABC L.F. 1553.000 1.120 1739.36 0.000 0.00 0.000 0.00
66501 SAWING EXISTING PAVEMENT L.F. 60.000 3.000 180.00 0.000 0.00 0.000 0.00
90501 QMP READY MIXED CONC MASONRY F C.Y. 166.000 15.370 2551.42 0.000 0.00 0.000 0.00
90502 QMP, BRDG STRGTH INCENTIVE CON DOL 1660.000 1.000 1660.00 0.000 0.00 0.000 0.00

PROPOSAL TOTAL....... 474946.34 0.00 0.00



 

 

DATE 01/15/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 254
CERTIFIED BY DIVISION OF HIGHWAYS
TITLE CONTRACT AND ESTIMATE ENGINEER

REPORT OF ALL BIDS RECEIVED LETTING DATE: 01/14/03

PROPOSAL: 20030114025

STATE PROJECT(S): 5017-03-70 LOCATION 41/MONROE COUNTY
5017-03-71 CTH T/STH 71 LEAP ROAD RELOCATION, ELROY SPAR
5514-08-63 NON HWY, LOC RD, STH 71

MONROE COUNTY
TYPE OF WORK: GENERAL CONSTRUCTION AND HIGHWAY STRUCT

BIDDER NO 1: LUNDA CONSTRUCTION COMPANY
BIDDER NO 2: HOFFMAN CONSTRUCTION COMPANY
BIDDER NO 3: CONCRETE STRUCTURES, INC.
BIDDER NO 4: EDWARD KRAEMER & SONS, INC.

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3
ITEM ESTIMATED UNIT UNIT UNIT

NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
-----------------------------------------------------------------------------------------------------------------------------------
20101 CLEARING STA. 14.000 289.000 4046.00 289.000 4046.00 200.000 2800.00
20104 GRUBBING STA. 14.000 289.000 4046.00 289.000 4046.00 200.000 2800.00
20371 REMOVING OLD STRUCTURE, STATIO LS 1.000 2000.000 2000.00 2000.000 2000.00 2500.000 2500.00

102+35
20372 REMOVING OLD STRUCTURE, STATIO LS 1.000 2000.000 2000.00 2000.000 2000.00 8000.000 8000.00

9+78, 168' RT.
20402 REMOVING ASPHALTIC SURFACE S.Y. 2536.000 1.000 2536.00 1.000 2536.00 1.200 3043.20
20411 REMOVING GUARDRAIL L.F. 876.000 1.000 876.00 0.800 700.80 0.800 700.80
20501 COMMON EXCAVATION C.Y. 11807.000 3.040 35893.28 3.040 35893.28 3.000 35421.00
20502 ROCK EXCAVATION C.Y. 6606.000 3.040 20082.24 3.040 20082.24 3.000 19818.00
20620 EXCAVATION FOR STRUCTURES, CUL LS 1.000 12170.000 12170.00 12170.000 12170.00 12000.000 12000.00

C-41-60
20621 EXCAVATION FOR STRUCTURES, CUL LS 1.000 9920.000 9920.00 9920.000 9920.00 8000.000 8000.00

C-41-59
21001 STRUCTURE BACKFILL C.Y. 191.000 10.040 1917.64 10.040 1917.64 10.000 1910.00
21102 PREP OF FOUNDATION FOR ASPH PA LS 1.000 3200.000 3200.00 3200.000 3200.00 1400.000 1400.00

5514-08-63
21302 FINISHING ROADWAY, PROJECT LS 1.000 100.000 100.00 100.000 100.00 500.000 500.00

5017-03-70
21303 FINISHING ROADWAY, PROJECT LS 1.000 200.000 200.00 200.000 200.00 500.000 500.00

5017-03-71
21304 FINISHING ROADWAY, PROJECT LS 1.000 200.000 200.00 200.000 200.00 500.000 500.00

5514-08-63
21401 OBLITERATING OLD ROAD STA. 10.000 100.000 1000.00 100.000 1000.00 150.000 1500.00
30404 CRUSHED AGGREGATE BASE COURSE TON 6116.000 10.410 63667.56 10.410 63667.56 10.600 64829.60
40204 ASPHALTIC MATERIAL FOR TACK CO GAL. 363.000 3.500 1270.50 3.500 1270.50 3.500 1270.50
40301 QMP, ASPHALTIC MIXTURE TON 2860.000 1.100 3146.00 1.100 3146.00 1.100 3146.00
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BIDDER NO 1 BIDDER NO 2 BIDDER NO 3
40501 ASPHALTIC MATERIAL FOR PLANT M TON 173.000 213.000 36849.00 213.000 36849.00 213.000 36849.00
40722 ASPHALTIC CONCRETE PAVEMENT, T TON 2860.000 40.350 115401.00 40.350 115401.00 40.350 115401.00
40728 DENSITY INCENTIVE, ASPHALTIC C DOL 1840.000 1.000 1840.00 1.000 1840.00 1.000 1840.00
41106 ASPHALTIC SURFACE, TEMPORARY TON 150.000 63.000 9450.00 63.000 9450.00 63.000 9450.00
50261 CONC MASONRY ANCHORS, TYPE S, EACH 172.000 15.000 2580.00 25.000 4300.00 15.000 2580.00
50401 CONCRETE MASONRY, CULVERTS C.Y. 897.000 230.000 206310.00 316.000 283452.00 305.000 273585.00
50505 HIGH STRENGTH BAR STEEL REINF. LB. 131785.000 0.300 39535.50 0.600 79071.00 0.600 79071.00
51605 RUBBERIZED MEMBRANE WATERPROOF S.Y. 99.000 25.000 2475.00 20.000 1980.00 25.000 2475.00
52003 CULVERT PIPE, CLASS III, 18-IN L.F. 30.000 25.000 750.00 25.000 750.00 17.900 537.00
52005 CULVERT PIPE, CLASS III, 24-IN L.F. 16.000 31.000 496.00 31.000 496.00 22.000 352.00
52061 APRON ENDWALLS FOR CULVERT PIP EACH 2.000 120.000 240.00 120.000 240.00 120.000 240.00
52063 APRON ENDWALLS FOR CULVERT PIP EACH 2.000 150.000 300.00 150.000 300.00 145.000 290.00
60170 CONCRETE CURB AND GUTTER, 36-I L.F. 325.000 14.500 4712.50 14.500 4712.50 19.200 6240.00
60601 RIPRAP C.Y. 3.000 77.000 231.00 77.000 231.00 50.000 150.00
60602 HEAVY RIPRAP C.Y. 85.000 55.000 4675.00 55.000 4675.00 40.000 3400.00
60603 GROUTED RIPRAP C.Y. 19.000 66.000 1254.00 66.000 1254.00 82.000 1558.00
61408 STEEL PLATE BEAM GUARD, CLASS L.F. 1570.000 9.400 14758.00 9.400 14758.00 9.400 14758.00
61409 STEEL PLATE BEAM GUARD, CLASS L.F. 33.000 9.000 297.00 9.000 297.00 9.000 297.00
61410 STEEL PLATE BEAM GUARD, CLASS L.F. 200.000 9.800 1960.00 9.800 1960.00 9.800 1960.00
61422 MARKER POSTS FOR RIGHT-OF-WAY EACH 4.000 50.000 200.00 50.000 200.00 50.000 200.00
61435 STL PLT BM GRD, ENRGY ABSORB T EACH 6.000 1750.000 10500.00 1750.000 10500.00 1750.000 10500.00
61802 MAINT AND REPAIR OF HAUL ROADS LS 1.000 500.000 500.00 100.000 100.00 100.000 100.00

5514-08-63
61910 MOBILIZATION LS 1.000 107850.000 107850.00 25350.000 25350.00 51950.000 51950.00
62203 ASPHALTIC FLUMES S.Y. 30.000 64.000 1920.00 64.000 1920.00 64.000 1920.00
62302 DUST CONTROL SURFACE TREATMENT S.Y. 7370.000 0.500 3685.00 0.100 737.00 0.200 1474.00
62505 SALVAGED TOPSOIL S.Y. 17043.000 0.600 10225.80 0.600 10225.80 0.500 8521.50
62702 MULCHING S.Y. 19302.000 0.090 1737.18 0.090 1737.18 0.090 1737.18
62815 SILT FENCE, DELIVERED L.F. 3085.000 0.900 2776.50 0.900 2776.50 0.600 1851.00
62816 SILT FENCE, INSTALLED L.F. 3085.000 0.700 2159.50 0.700 2159.50 0.700 2159.50
62817 SILT FENCE MAINTENANCE L.F. 6168.000 0.010 61.68 0.010 61.68 0.010 61.68
62819 MOBILIZATIONS, EROSION CONTROL EACH 2.000 150.000 300.00 150.000 300.00 150.000 300.00
62821 MOBILIZATIONS, EMERGENCY EROSI EACH 4.000 200.000 800.00 200.000 800.00 200.000 800.00
62824 EROSION MAT, DELIVERED, CLASS S.Y. 8595.000 0.500 4297.50 0.500 4297.50 0.500 4297.50
62825 EROSION MAT, INSTALLED, CLASS S.Y. 8595.000 0.600 5157.00 0.600 5157.00 0.600 5157.00
62875 TEMPORARY DITCH CHECKS, DELIVE L.F. 45.000 4.000 180.00 4.000 180.00 4.000 180.00
62876 TEMPORARY DITCH CHECKS, INSTAL L.F. 45.000 4.000 180.00 4.000 180.00 4.000 180.00
62905 FERTILIZER, TYPE B CWT. 11.100 28.000 310.80 28.000 310.80 28.000 310.80
63009 SEEDING, MIXTURE NO. 20 LB. 524.000 3.950 2069.80 3.950 2069.80 3.960 2075.04
63011 SEEDING, MIXTURE NO. 40 LB. 15.000 12.000 180.00 12.000 180.00 12.000 180.00
63111 EROSION CONTROL SOD S.Y. 150.000 6.000 900.00 6.000 900.00 6.000 900.00
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63401 WOOD POSTS, 4X4-INCH X 10-FT. EACH 3.000 48.000 144.00 48.000 144.00 48.000 144.00
63402 WOOD POSTS, 4X4-INCH X 12-FT. EACH 1.000 50.000 50.00 50.000 50.00 50.000 50.00
63702 SIGNS, TYPE II, REFLECTIVE S.F. 13.000 23.000 299.00 23.000 299.00 23.000 299.00
64202 FIELD OFFICE, TYPE B LS 1.000 500.000 500.00 5000.000 5000.00 1000.000 1000.00
64302 TRAFFIC CONTROL, PROJECT LS 1.000 734.080 734.08 734.080 734.08 734.080 734.08

5017-03-70
64303 TRAFFIC CONTROL, PROJECT LS 1.000 800.000 800.00 800.000 800.00 800.000 800.00

5017-03-71
64304 TRAFFIC CONTROL, PROJECT LS 1.000 400.000 400.00 400.000 400.00 400.000 400.00

5514-08-63
64505 GEOTEXTILE FABRIC, TYPE R S.Y. 125.000 3.000 375.00 3.000 375.00 2.150 268.75
64506 GEOTEXTILE FABRIC, TYPE HR S.Y. 130.000 3.000 390.00 3.000 390.00 3.000 390.00
64507 GEOTEXTILE FABRIC, TYPE C S.Y. 470.000 3.000 1410.00 3.000 1410.00 1.800 846.00
64601 PAVEMENT MARKING, 4-INCH, PAIN L.F. 8778.000 0.160 1404.48 0.160 1404.48 0.160 1404.48
64617 PVMT MRKNG, CHANNELIZING, 8-IN L.F. 200.000 0.500 100.00 0.500 100.00 0.500 100.00
64636 LOCATING NO-PASSING ZONES MI. 0.400 1200.000 480.00 1200.000 480.00 1200.000 480.00
64642 REMOVING PAVEMENT MARKINGS L.F. 1200.000 0.500 600.00 0.500 600.00 0.500 600.00
66501 SAWING EXISTING PAVEMENT L.F. 415.000 3.500 1452.50 3.500 1452.50 2.000 830.00
90004 MISC LS 1.000 3000.000 3000.00 3000.000 3000.00 10000.000 10000.00

90004A SALVAGED STONE
90031 MISC S.F. 1240.000 2.000 2480.00 2.000 2480.00 2.000 2480.00

90031A SPECIAL SURFACE FINISH
90035 MISC TON 342.000 17.560 6005.52 17.560 6005.52 17.500 5985.00

90035A LIMESTONE SCREENINGS
90416 COARSE AGGREGATE, SIZE NO. C.Y. 74.000 32.000 2368.00 32.000 2368.00 20.000 1480.00

2
90501 QMP READY MIXED CONC MASONRY F C.Y. 897.000 5.000 4485.00 1.000 897.00 1.000 897.00
90502 QMP, BRDG STRGTH INCENTIVE CON DOL 8970.000 1.000 8970.00 1.000 8970.00 1.000 8970.00
90616 MARKER POSTS, FLEXIBLE, FOR CU EACH 2.000 25.000 50.00 26.000 52.00 26.000 52.00
90637 SAFETY FENCE L.F. 100.000 3.000 300.00 3.000 300.00 3.000 300.00
20801 BORROW EXCAVATION C.Y. 1350.000 3.040 4104.00 3.040 4104.00 3.000 4050.00
60305 TEMP PRECAST CONC BARR, CONTR L.F. 200.000 12.000 2400.00 8.000 1600.00 10.000 2000.00
60308 TEMP PRECAST CONC BARR, CONTR L.F. 400.000 3.000 1200.00 4.000 1600.00 5.000 2000.00
61211 PIPE UNDERDRAIN, UNPERFORATED, L.F. 60.000 10.000 600.00 10.000 600.00 15.000 900.00
63003 SEEDING, TEMPORARY LB. 31.000 15.000 465.00 7.000 217.00 20.000 620.00
63311 TEMPORARY DELINEATORS EACH 60.000 9.000 540.00 9.000 540.00 9.000 540.00
64313 TRAFFIC CONTROL, DRUMS DAYS 4700.000 0.300 1410.00 0.300 1410.00 0.300 1410.00
64318 TRAFFIC CONTROL, BARRICADES, T DAYS 3240.000 0.930 3013.20 0.930 3013.20 0.930 3013.20
64321 TRAFFIC CONTROL, WARNING LIGHT DAYS 1200.000 0.290 348.00 0.290 348.00 0.290 348.00
64323 TRAFFIC CONTROL, WARNING LIGHT DAYS 2400.000 0.070 168.00 0.070 168.00 0.070 168.00
64326 TRAFFIC CONTROL, SIGNS DAYS 3200.000 0.520 1664.00 0.520 1664.00 0.520 1664.00
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BIDDER NO 1 BIDDER NO 2 BIDDER NO 3
64901 TEMPORARY PAVEMENT MARKING, 4 L.F. 4000.000 0.120 480.00 0.120 480.00 0.120 480.00
64921 TEMP PVMT MRKNG, RAISED MARKER EACH 45.000 5.000 225.00 5.000 225.00 5.000 225.00

PROPOSAL TOTAL....... 821790.76 853936.06 872455.81
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BIDDER NO 1: LUNDA CONSTRUCTION COMPANY
BIDDER NO 2: HOFFMAN CONSTRUCTION COMPANY
BIDDER NO 3: CONCRETE STRUCTURES, INC.
BIDDER NO 4: EDWARD KRAEMER & SONS, INC.

BIDDER NO 4 BIDDER NO 5 BIDDER NO 6
ITEM ESTIMATED UNIT UNIT UNIT

NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
-----------------------------------------------------------------------------------------------------------------------------------
20101 CLEARING STA. 14.000 310.000 4340.00 0.000 0.00 0.000 0.00
20104 GRUBBING STA. 14.000 310.000 4340.00 0.000 0.00 0.000 0.00
20371 REMOVING OLD STRUCTURE, STATIO LS 1.000 3800.000 3800.00 0.000 0.00 0.000 0.00

102+35
20372 REMOVING OLD STRUCTURE, STATIO LS 1.000 5500.000 5500.00 0.000 0.00 0.000 0.00

9+78, 168' RT.
20402 REMOVING ASPHALTIC SURFACE S.Y. 2536.000 1.000 2536.00 0.000 0.00 0.000 0.00
20411 REMOVING GUARDRAIL L.F. 876.000 1.000 876.00 0.000 0.00 0.000 0.00
20501 COMMON EXCAVATION C.Y. 11807.000 3.390 40025.73 0.000 0.00 0.000 0.00
20502 ROCK EXCAVATION C.Y. 6606.000 3.300 21799.80 0.000 0.00 0.000 0.00
20620 EXCAVATION FOR STRUCTURES, CUL LS 1.000 14886.580 14886.58 0.000 0.00 0.000 0.00

C-41-60
20621 EXCAVATION FOR STRUCTURES, CUL LS 1.000 5000.000 5000.00 0.000 0.00 0.000 0.00

C-41-59
21001 STRUCTURE BACKFILL C.Y. 191.000 13.000 2483.00 0.000 0.00 0.000 0.00
21102 PREP OF FOUNDATION FOR ASPH PA LS 1.000 3200.000 3200.00 0.000 0.00 0.000 0.00

5514-08-63
21302 FINISHING ROADWAY, PROJECT LS 1.000 500.000 500.00 0.000 0.00 0.000 0.00

5017-03-70
21303 FINISHING ROADWAY, PROJECT LS 1.000 500.000 500.00 0.000 0.00 0.000 0.00

5017-03-71
21304 FINISHING ROADWAY, PROJECT LS 1.000 500.000 500.00 0.000 0.00 0.000 0.00

5514-08-63
21401 OBLITERATING OLD ROAD STA. 10.000 175.000 1750.00 0.000 0.00 0.000 0.00
30404 CRUSHED AGGREGATE BASE COURSE TON 6116.000 10.750 65747.00 0.000 0.00 0.000 0.00
40204 ASPHALTIC MATERIAL FOR TACK CO GAL. 363.000 3.500 1270.50 0.000 0.00 0.000 0.00
40301 QMP, ASPHALTIC MIXTURE TON 2860.000 1.100 3146.00 0.000 0.00 0.000 0.00
40501 ASPHALTIC MATERIAL FOR PLANT M TON 173.000 213.000 36849.00 0.000 0.00 0.000 0.00
40722 ASPHALTIC CONCRETE PAVEMENT, T TON 2860.000 40.350 115401.00 0.000 0.00 0.000 0.00
40728 DENSITY INCENTIVE, ASPHALTIC C DOL 1840.000 1.000 1840.00 0.000 0.00 0.000 0.00
41106 ASPHALTIC SURFACE, TEMPORARY TON 150.000 63.000 9450.00 0.000 0.00 0.000 0.00
50261 CONC MASONRY ANCHORS, TYPE S, EACH 172.000 1.000 172.00 0.000 0.00 0.000 0.00
50401 CONCRETE MASONRY, CULVERTS C.Y. 897.000 309.000 277173.00 0.000 0.00 0.000 0.00
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BIDDER NO 4 BIDDER NO 5 BIDDER NO 6
50505 HIGH STRENGTH BAR STEEL REINF. LB. 131785.000 0.590 77753.15 0.000 0.00 0.000 0.00
51605 RUBBERIZED MEMBRANE WATERPROOF S.Y. 99.000 41.000 4059.00 0.000 0.00 0.000 0.00
52003 CULVERT PIPE, CLASS III, 18-IN L.F. 30.000 17.500 525.00 0.000 0.00 0.000 0.00
52005 CULVERT PIPE, CLASS III, 24-IN L.F. 16.000 22.000 352.00 0.000 0.00 0.000 0.00
52061 APRON ENDWALLS FOR CULVERT PIP EACH 2.000 115.000 230.00 0.000 0.00 0.000 0.00
52063 APRON ENDWALLS FOR CULVERT PIP EACH 2.000 130.000 260.00 0.000 0.00 0.000 0.00
60170 CONCRETE CURB AND GUTTER, 36-I L.F. 325.000 19.200 6240.00 0.000 0.00 0.000 0.00
60601 RIPRAP C.Y. 3.000 90.000 270.00 0.000 0.00 0.000 0.00
60602 HEAVY RIPRAP C.Y. 85.000 36.000 3060.00 0.000 0.00 0.000 0.00
60603 GROUTED RIPRAP C.Y. 19.000 55.000 1045.00 0.000 0.00 0.000 0.00
61408 STEEL PLATE BEAM GUARD, CLASS L.F. 1570.000 9.150 14365.50 0.000 0.00 0.000 0.00
61409 STEEL PLATE BEAM GUARD, CLASS L.F. 33.000 7.250 239.25 0.000 0.00 0.000 0.00
61410 STEEL PLATE BEAM GUARD, CLASS L.F. 200.000 16.500 3300.00 0.000 0.00 0.000 0.00
61422 MARKER POSTS FOR RIGHT-OF-WAY EACH 4.000 55.000 220.00 0.000 0.00 0.000 0.00
61435 STL PLT BM GRD, ENRGY ABSORB T EACH 6.000 1695.000 10170.00 0.000 0.00 0.000 0.00
61802 MAINT AND REPAIR OF HAUL ROADS LS 1.000 100.000 100.00 0.000 0.00 0.000 0.00

5514-08-63
61910 MOBILIZATION LS 1.000 61579.260 61579.26 0.000 0.00 0.000 0.00
62203 ASPHALTIC FLUMES S.Y. 30.000 64.000 1920.00 0.000 0.00 0.000 0.00
62302 DUST CONTROL SURFACE TREATMENT S.Y. 7370.000 0.100 737.00 0.000 0.00 0.000 0.00
62505 SALVAGED TOPSOIL S.Y. 17043.000 0.650 11077.95 0.000 0.00 0.000 0.00
62702 MULCHING S.Y. 19302.000 0.100 1930.20 0.000 0.00 0.000 0.00
62815 SILT FENCE, DELIVERED L.F. 3085.000 0.900 2776.50 0.000 0.00 0.000 0.00
62816 SILT FENCE, INSTALLED L.F. 3085.000 0.900 2776.50 0.000 0.00 0.000 0.00
62817 SILT FENCE MAINTENANCE L.F. 6168.000 0.010 61.68 0.000 0.00 0.000 0.00
62819 MOBILIZATIONS, EROSION CONTROL EACH 2.000 300.000 600.00 0.000 0.00 0.000 0.00
62821 MOBILIZATIONS, EMERGENCY EROSI EACH 4.000 50.000 200.00 0.000 0.00 0.000 0.00
62824 EROSION MAT, DELIVERED, CLASS S.Y. 8595.000 0.450 3867.75 0.000 0.00 0.000 0.00
62825 EROSION MAT, INSTALLED, CLASS S.Y. 8595.000 0.450 3867.75 0.000 0.00 0.000 0.00
62875 TEMPORARY DITCH CHECKS, DELIVE L.F. 45.000 3.000 135.00 0.000 0.00 0.000 0.00
62876 TEMPORARY DITCH CHECKS, INSTAL L.F. 45.000 3.000 135.00 0.000 0.00 0.000 0.00
62905 FERTILIZER, TYPE B CWT. 11.100 24.000 266.40 0.000 0.00 0.000 0.00
63009 SEEDING, MIXTURE NO. 20 LB. 524.000 4.150 2174.60 0.000 0.00 0.000 0.00
63011 SEEDING, MIXTURE NO. 40 LB. 15.000 8.500 127.50 0.000 0.00 0.000 0.00
63111 EROSION CONTROL SOD S.Y. 150.000 3.000 450.00 0.000 0.00 0.000 0.00
63401 WOOD POSTS, 4X4-INCH X 10-FT. EACH 3.000 48.000 144.00 0.000 0.00 0.000 0.00
63402 WOOD POSTS, 4X4-INCH X 12-FT. EACH 1.000 54.000 54.00 0.000 0.00 0.000 0.00
63702 SIGNS, TYPE II, REFLECTIVE S.F. 13.000 24.000 312.00 0.000 0.00 0.000 0.00
64202 FIELD OFFICE, TYPE B LS 1.000 250.000 250.00 0.000 0.00 0.000 0.00
64302 TRAFFIC CONTROL, PROJECT LS 1.000 734.000 734.00 0.000 0.00 0.000 0.00

5017-03-70



 

 

DATE 01/15/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 260
CERTIFIED BY DIVISION OF HIGHWAYS
TITLE CONTRACT AND ESTIMATE ENGINEER

REPORT OF ALL BIDS RECEIVED LETTING DATE: 01/14/03

PROPOSAL: 20030114025

BIDDER NO 4 BIDDER NO 5 BIDDER NO 6
64303 TRAFFIC CONTROL, PROJECT LS 1.000 800.000 800.00 0.000 0.00 0.000 0.00

5017-03-71
64304 TRAFFIC CONTROL, PROJECT LS 1.000 400.000 400.00 0.000 0.00 0.000 0.00

5514-08-63
64505 GEOTEXTILE FABRIC, TYPE R S.Y. 125.000 2.500 312.50 0.000 0.00 0.000 0.00
64506 GEOTEXTILE FABRIC, TYPE HR S.Y. 130.000 3.000 390.00 0.000 0.00 0.000 0.00
64507 GEOTEXTILE FABRIC, TYPE C S.Y. 470.000 2.720 1278.40 0.000 0.00 0.000 0.00
64601 PAVEMENT MARKING, 4-INCH, PAIN L.F. 8778.000 0.160 1404.48 0.000 0.00 0.000 0.00
64617 PVMT MRKNG, CHANNELIZING, 8-IN L.F. 200.000 0.500 100.00 0.000 0.00 0.000 0.00
64636 LOCATING NO-PASSING ZONES MI. 0.400 1200.000 480.00 0.000 0.00 0.000 0.00
64642 REMOVING PAVEMENT MARKINGS L.F. 1200.000 0.500 600.00 0.000 0.00 0.000 0.00
66501 SAWING EXISTING PAVEMENT L.F. 415.000 3.500 1452.50 0.000 0.00 0.000 0.00
90004 MISC LS 1.000 6000.000 6000.00 0.000 0.00 0.000 0.00

90004A SALVAGED STONE
90031 MISC S.F. 1240.000 2.000 2480.00 0.000 0.00 0.000 0.00

90031A SPECIAL SURFACE FINISH
90035 MISC TON 342.000 10.000 3420.00 0.000 0.00 0.000 0.00

90035A LIMESTONE SCREENINGS
90416 COARSE AGGREGATE, SIZE NO. C.Y. 74.000 18.000 1332.00 0.000 0.00 0.000 0.00

2
90501 QMP READY MIXED CONC MASONRY F C.Y. 897.000 6.000 5382.00 0.000 0.00 0.000 0.00
90502 QMP, BRDG STRGTH INCENTIVE CON DOL 8970.000 1.000 8970.00 0.000 0.00 0.000 0.00
90616 MARKER POSTS, FLEXIBLE, FOR CU EACH 2.000 35.000 70.00 0.000 0.00 0.000 0.00
90637 SAFETY FENCE L.F. 100.000 3.000 300.00 0.000 0.00 0.000 0.00
20801 BORROW EXCAVATION C.Y. 1350.000 8.000 10800.00 0.000 0.00 0.000 0.00
60305 TEMP PRECAST CONC BARR, CONTR L.F. 200.000 15.000 3000.00 0.000 0.00 0.000 0.00
60308 TEMP PRECAST CONC BARR, CONTR L.F. 400.000 6.500 2600.00 0.000 0.00 0.000 0.00
61211 PIPE UNDERDRAIN, UNPERFORATED, L.F. 60.000 7.000 420.00 0.000 0.00 0.000 0.00
63003 SEEDING, TEMPORARY LB. 31.000 2.250 69.75 0.000 0.00 0.000 0.00
63311 TEMPORARY DELINEATORS EACH 60.000 12.000 720.00 0.000 0.00 0.000 0.00
64313 TRAFFIC CONTROL, DRUMS DAYS 4700.000 0.300 1410.00 0.000 0.00 0.000 0.00
64318 TRAFFIC CONTROL, BARRICADES, T DAYS 3240.000 0.930 3013.20 0.000 0.00 0.000 0.00
64321 TRAFFIC CONTROL, WARNING LIGHT DAYS 1200.000 0.290 348.00 0.000 0.00 0.000 0.00
64323 TRAFFIC CONTROL, WARNING LIGHT DAYS 2400.000 0.070 168.00 0.000 0.00 0.000 0.00
64326 TRAFFIC CONTROL, SIGNS DAYS 3200.000 0.520 1664.00 0.000 0.00 0.000 0.00
64901 TEMPORARY PAVEMENT MARKING, 4 L.F. 4000.000 0.120 480.00 0.000 0.00 0.000 0.00
64921 TEMP PVMT MRKNG, RAISED MARKER EACH 45.000 5.000 225.00 0.000 0.00 0.000 0.00

PROPOSAL TOTAL....... 901541.43 0.00 0.00



 

 

DATE 01/15/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 261
CERTIFIED BY DIVISION OF HIGHWAYS
TITLE CONTRACT AND ESTIMATE ENGINEER

REPORT OF ALL BIDS RECEIVED LETTING DATE: 01/14/03

PROPOSAL: 20030114026

STATE PROJECT(S): 5055-06-71 LOCATION 52/Richland COUNTY
GRINSELL LN, TWN HENRIETTA, MELANCTHON CR BRI
TOWN RD
RICHLAND COUNTY

TYPE OF WORK: GENERAL CONSTRUCTION AND HIGHWAY STRUCT

BIDDER NO 1: EDWARD KRAEMER & SONS, INC.
BIDDER NO 2: RUZIC CONSTRUCTION CO., INC.
BIDDER NO 3: CONCRETE STRUCTURES, INC.
BIDDER NO 4: LUNDA CONSTRUCTION COMPANY
BIDDER NO 5: PHEIFER BROTHERS CONSTRUCTION COMPANIES

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3
ITEM ESTIMATED UNIT UNIT UNIT

NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
-----------------------------------------------------------------------------------------------------------------------------------
20101 CLEARING STA. 1.000 50.000 50.00 300.000 300.00 200.000 200.00
20104 GRUBBING STA. 1.000 50.000 50.00 300.000 300.00 200.000 200.00
20371 REMOVING OLD STRUCTURE, STATIO LS 1.000 7000.000 7000.00 4725.000 4725.00 5000.000 5000.00

11+80
20501 COMMON EXCAVATION C.Y. 320.000 4.500 1440.00 5.250 1680.00 6.000 1920.00
20610 EXCAVATION FOR STRUCTURES, BRI LS 1.000 7000.000 7000.00 1125.000 1125.00 7500.000 7500.00

B-52-0247
20801 BORROW EXCAVATION C.Y. 3220.000 4.950 15939.00 8.000 25760.00 9.000 28980.00
21001 STRUCTURE BACKFILL C.Y. 420.000 12.000 5040.00 10.350 4347.00 10.000 4200.00
21301 FINISHING ROADWAY LS 1.000 1000.000 1000.00 800.000 800.00 500.000 500.00
21401 OBLITERATING OLD ROAD STA. 4.000 200.000 800.00 250.000 1000.00 190.000 760.00
30403 CRUSHED AGGREGATE BASE COURSE C.Y. 380.000 9.250 3515.00 14.850 5643.00 17.000 6460.00
40204 ASPHALTIC MATERIAL FOR TACK CO GAL. 20.000 8.250 165.00 8.250 165.00 8.250 165.00
41101 ASPHALTIC SURFACE TON 210.000 52.000 10920.00 52.000 10920.00 52.000 10920.00
50201 CONCRETE MASONRY, BRIDGES C.Y. 160.000 350.000 56000.00 328.670 52587.20 380.000 60800.00
50265 PROTECTIVE SURFACE TREATMENT S.Y. 115.000 2.800 322.00 2.120 243.80 3.000 345.00
50504 HIGH STRENGTH BAR STEEL REINF. LB. 14570.000 0.610 8887.70 0.490 7139.30 0.550 8013.50
50511 COATED HIGH STR BAR STL REINF, LB. 2170.000 0.790 1714.30 1.140 2473.80 0.750 1627.50
51121 STL PILING, DELIV & DRIVEN, HP L.F. 300.000 22.000 6600.00 17.930 5379.00 15.000 4500.00
51340 TUBULAR RAILING, TYPE F, STRUC LS 1.000 4100.000 4100.00 5427.280 5427.28 4000.000 4000.00

B-52-0247
51605 RUBBERIZED MEMBRANE WATERPROOF S.Y. 15.000 40.000 600.00 35.320 529.80 30.000 450.00
52104 CORRUGATED STEEL CULVERT PIPE, L.F. 40.000 18.000 720.00 20.000 800.00 17.000 680.00
52148 STL APRON ENDWL FOR CLVRT PIPE EACH 2.000 70.000 140.00 75.000 150.00 100.000 200.00
52151 STL APRON ENDWL FOR CLVRT PIPE EACH 2.000 185.000 370.00 150.000 300.00 135.000 270.00
53005 CORR POLYETHYLENE CULVERT PIPE L.F. 62.000 24.000 1488.00 20.000 1240.00 22.000 1364.00



 

 

DATE 01/15/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 262
CERTIFIED BY DIVISION OF HIGHWAYS
TITLE CONTRACT AND ESTIMATE ENGINEER

REPORT OF ALL BIDS RECEIVED LETTING DATE: 01/14/03

PROPOSAL: 20030114026

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3
60602 HEAVY RIPRAP C.Y. 120.000 28.000 3360.00 46.240 5548.80 30.000 3600.00
61910 MOBILIZATION LS 1.000 18220.000 18220.00 18000.000 18000.00 9500.000 9500.00
62505 SALVAGED TOPSOIL S.Y. 1450.000 1.000 1450.00 1.000 1450.00 1.000 1450.00
62702 MULCHING S.Y. 1840.000 0.200 368.00 0.150 276.00 0.150 276.00
62815 SILT FENCE, DELIVERED L.F. 420.000 1.000 420.00 1.000 420.00 1.000 420.00
62816 SILT FENCE, INSTALLED L.F. 420.000 1.000 420.00 1.000 420.00 1.000 420.00
62817 SILT FENCE MAINTENANCE L.F. 840.000 0.010 8.40 0.100 84.00 0.100 84.00
62819 MOBILIZATIONS, EROSION CONTROL EACH 1.000 0.010 0.01 150.000 150.00 150.000 150.00
62821 MOBILIZATIONS, EMERGENCY EROSI EACH 1.000 0.010 0.01 200.000 200.00 200.000 200.00
62822 EROSION MAT, DELIVERED, CLASS S.Y. 1000.000 0.600 600.00 0.450 450.00 0.450 450.00
62823 EROSION MAT, INSTALLED, CLASS S.Y. 1000.000 1.000 1000.00 0.600 600.00 0.600 600.00
62860 TURBIDITY BARRIERS S.Y. 120.000 20.000 2400.00 19.700 2364.00 19.700 2364.00
62875 TEMPORARY DITCH CHECKS, DELIVE L.F. 75.000 4.000 300.00 5.000 375.00 5.000 375.00
62876 TEMPORARY DITCH CHECKS, INSTAL L.F. 75.000 4.000 300.00 5.000 375.00 5.000 375.00
62905 FERTILIZER, TYPE B CWT. 3.000 20.000 60.00 30.000 90.00 30.000 90.00
63003 SEEDING, TEMPORARY LB. 60.000 3.500 210.00 2.000 120.00 2.000 120.00
63008 SEEDING, MIXTURE NO. 10 LB. 40.000 6.500 260.00 5.250 210.00 5.250 210.00
63015 SEEDING, BORROW PIT MIXTURE LB. 30.000 1.000 30.00 5.250 157.50 5.250 157.50
63311 TEMPORARY DELINEATORS EACH 12.000 15.000 180.00 9.000 108.00 9.000 108.00
63402 WOOD POSTS, 4X4-INCH X 12-FT. EACH 4.000 50.000 200.00 55.000 220.00 55.000 220.00
63702 SIGNS, TYPE II, REFLECTIVE S.F. 12.000 20.000 240.00 18.000 216.00 18.000 216.00
64202 FIELD OFFICE, TYPE B LS 1.000 300.000 300.00 1629.610 1629.61 500.000 500.00
64301 TRAFFIC CONTROL LS 1.000 1200.000 1200.00 1100.880 1100.88 1100.880 1100.88
64506 GEOTEXTILE FABRIC, TYPE HR S.Y. 290.000 2.000 580.00 2.530 733.70 3.500 1015.00
90031 MISC S.F. 180.000 28.000 5040.00 23.810 4285.80 15.000 2700.00

90031A TEMPORARY SHORING

PROPOSAL TOTAL....... 171007.42 172619.47 175756.38



 

 

DATE 01/15/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 263
CERTIFIED BY DIVISION OF HIGHWAYS
TITLE CONTRACT AND ESTIMATE ENGINEER

REPORT OF ALL BIDS RECEIVED LETTING DATE: 01/14/03

PROPOSAL: 20030114026

BIDDER NO 1: EDWARD KRAEMER & SONS, INC.
BIDDER NO 2: RUZIC CONSTRUCTION CO., INC.
BIDDER NO 3: CONCRETE STRUCTURES, INC.
BIDDER NO 4: LUNDA CONSTRUCTION COMPANY
BIDDER NO 5: PHEIFER BROTHERS CONSTRUCTION COMPANIES

BIDDER NO 4 BIDDER NO 5 BIDDER NO 6
ITEM ESTIMATED UNIT UNIT UNIT

NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
-----------------------------------------------------------------------------------------------------------------------------------
20101 CLEARING STA. 1.000 200.000 200.00 300.000 300.00 0.000 0.00
20104 GRUBBING STA. 1.000 200.000 200.00 300.000 300.00 0.000 0.00
20371 REMOVING OLD STRUCTURE, STATIO LS 1.000 4000.000 4000.00 4500.000 4500.00 0.000 0.00

11+80
20501 COMMON EXCAVATION C.Y. 320.000 6.000 1920.00 6.500 2080.00 0.000 0.00
20610 EXCAVATION FOR STRUCTURES, BRI LS 1.000 3500.000 3500.00 5000.000 5000.00 0.000 0.00

B-52-0247
20801 BORROW EXCAVATION C.Y. 3220.000 9.000 28980.00 9.750 31395.00 0.000 0.00
21001 STRUCTURE BACKFILL C.Y. 420.000 11.000 4620.00 18.000 7560.00 0.000 0.00
21301 FINISHING ROADWAY LS 1.000 500.000 500.00 1000.000 1000.00 0.000 0.00
21401 OBLITERATING OLD ROAD STA. 4.000 190.000 760.00 495.000 1980.00 0.000 0.00
30403 CRUSHED AGGREGATE BASE COURSE C.Y. 380.000 17.000 6460.00 18.500 7030.00 0.000 0.00
40204 ASPHALTIC MATERIAL FOR TACK CO GAL. 20.000 8.250 165.00 8.250 165.00 0.000 0.00
41101 ASPHALTIC SURFACE TON 210.000 52.000 10920.00 52.000 10920.00 0.000 0.00
50201 CONCRETE MASONRY, BRIDGES C.Y. 160.000 405.000 64800.00 370.000 59200.00 0.000 0.00
50265 PROTECTIVE SURFACE TREATMENT S.Y. 115.000 2.000 230.00 3.000 345.00 0.000 0.00
50504 HIGH STRENGTH BAR STEEL REINF. LB. 14570.000 0.300 4371.00 0.540 7867.80 0.000 0.00
50511 COATED HIGH STR BAR STL REINF, LB. 2170.000 0.500 1085.00 0.940 2039.80 0.000 0.00
51121 STL PILING, DELIV & DRIVEN, HP L.F. 300.000 14.000 4200.00 19.000 5700.00 0.000 0.00
51340 TUBULAR RAILING, TYPE F, STRUC LS 1.000 3500.000 3500.00 5000.000 5000.00 0.000 0.00

B-52-0247
51605 RUBBERIZED MEMBRANE WATERPROOF S.Y. 15.000 25.000 375.00 37.000 555.00 0.000 0.00
52104 CORRUGATED STEEL CULVERT PIPE, L.F. 40.000 17.000 680.00 18.750 750.00 0.000 0.00
52148 STL APRON ENDWL FOR CLVRT PIPE EACH 2.000 100.000 200.00 96.000 192.00 0.000 0.00
52151 STL APRON ENDWL FOR CLVRT PIPE EACH 2.000 135.000 270.00 130.500 261.00 0.000 0.00
53005 CORR POLYETHYLENE CULVERT PIPE L.F. 62.000 22.000 1364.00 25.000 1550.00 0.000 0.00
60602 HEAVY RIPRAP C.Y. 120.000 35.000 4200.00 47.000 5640.00 0.000 0.00
61910 MOBILIZATION LS 1.000 19250.000 19250.00 29047.220 29047.22 0.000 0.00
62505 SALVAGED TOPSOIL S.Y. 1450.000 1.000 1450.00 1.600 2320.00 0.000 0.00
62702 MULCHING S.Y. 1840.000 0.140 257.60 0.150 276.00 0.000 0.00
62815 SILT FENCE, DELIVERED L.F. 420.000 1.000 420.00 1.000 420.00 0.000 0.00
62816 SILT FENCE, INSTALLED L.F. 420.000 1.000 420.00 1.000 420.00 0.000 0.00



 

 

DATE 01/15/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 264
CERTIFIED BY DIVISION OF HIGHWAYS
TITLE CONTRACT AND ESTIMATE ENGINEER

REPORT OF ALL BIDS RECEIVED LETTING DATE: 01/14/03

PROPOSAL: 20030114026

BIDDER NO 4 BIDDER NO 5 BIDDER NO 6
62817 SILT FENCE MAINTENANCE L.F. 840.000 0.010 8.40 0.100 84.00 0.000 0.00
62819 MOBILIZATIONS, EROSION CONTROL EACH 1.000 100.000 100.00 150.000 150.00 0.000 0.00
62821 MOBILIZATIONS, EMERGENCY EROSI EACH 1.000 100.000 100.00 200.000 200.00 0.000 0.00
62822 EROSION MAT, DELIVERED, CLASS S.Y. 1000.000 0.850 850.00 0.450 450.00 0.000 0.00
62823 EROSION MAT, INSTALLED, CLASS S.Y. 1000.000 0.850 850.00 0.600 600.00 0.000 0.00
62860 TURBIDITY BARRIERS S.Y. 120.000 30.000 3600.00 19.700 2364.00 0.000 0.00
62875 TEMPORARY DITCH CHECKS, DELIVE L.F. 75.000 6.000 450.00 5.000 375.00 0.000 0.00
62876 TEMPORARY DITCH CHECKS, INSTAL L.F. 75.000 6.000 450.00 5.000 375.00 0.000 0.00
62905 FERTILIZER, TYPE B CWT. 3.000 45.000 135.00 30.000 90.00 0.000 0.00
63003 SEEDING, TEMPORARY LB. 60.000 4.000 240.00 2.000 120.00 0.000 0.00
63008 SEEDING, MIXTURE NO. 10 LB. 40.000 5.000 200.00 5.250 210.00 0.000 0.00
63015 SEEDING, BORROW PIT MIXTURE LB. 30.000 5.000 150.00 5.250 157.50 0.000 0.00
63311 TEMPORARY DELINEATORS EACH 12.000 9.000 108.00 9.000 108.00 0.000 0.00
63402 WOOD POSTS, 4X4-INCH X 12-FT. EACH 4.000 50.000 200.00 55.000 220.00 0.000 0.00
63702 SIGNS, TYPE II, REFLECTIVE S.F. 12.000 25.000 300.00 18.000 216.00 0.000 0.00
64202 FIELD OFFICE, TYPE B LS 1.000 500.000 500.00 4000.000 4000.00 0.000 0.00
64301 TRAFFIC CONTROL LS 1.000 1100.880 1100.88 1100.880 1100.88 0.000 0.00
64506 GEOTEXTILE FABRIC, TYPE HR S.Y. 290.000 2.250 652.50 2.000 580.00 0.000 0.00
90031 MISC S.F. 180.000 12.000 2160.00 11.000 1980.00 0.000 0.00

90031A TEMPORARY SHORING

PROPOSAL TOTAL....... 181452.38 207194.20 0.00



 

 

DATE 01/15/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 265
CERTIFIED BY DIVISION OF HIGHWAYS
TITLE CONTRACT AND ESTIMATE ENGINEER

REPORT OF ALL BIDS RECEIVED LETTING DATE: 01/14/03

PROPOSAL: 20030114027

STATE PROJECT(S): 5328-08-71 LOCATION 12/CRAWFORD COUNTY
GERSTNER LN, TOWN HANEY, BR OF KICKAPOO R BRI
TOWN RD
CRAWFORD COUNTY

TYPE OF WORK: GENERAL CONSTRUCTION AND HIGHWAY STRUCT

BIDDER NO 1: BRENNAN CONSTRUCTION COMPANY
BIDDER NO 2: RUZIC CONSTRUCTION CO., INC.
BIDDER NO 3: EDWARD KRAEMER & SONS, INC.
BIDDER NO 4: CONCRETE STRUCTURES, INC.
BIDDER NO 5: LUNDA CONSTRUCTION COMPANY
BIDDER NO 6: PHEIFER BROTHERS CONSTRUCTION COMPANIES

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3
ITEM ESTIMATED UNIT UNIT UNIT

NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
-----------------------------------------------------------------------------------------------------------------------------------
20371 REMOVING OLD STRUCTURE, STATIO LS 1.000 3500.000 3500.00 4500.000 4500.00 7600.000 7600.00

10+15
20501 COMMON EXCAVATION C.Y. 295.000 6.500 1917.50 5.250 1548.75 9.000 2655.00
20610 EXCAVATION FOR STRUCTURES, BRI LS 1.000 4800.000 4800.00 3300.000 3300.00 8500.000 8500.00

B-12-156
21001 STRUCTURE BACKFILL C.Y. 220.000 10.000 2200.00 10.350 2277.00 14.000 3080.00
21301 FINISHING ROADWAY LS 1.000 500.000 500.00 800.000 800.00 500.000 500.00
30403 CRUSHED AGGREGATE BASE COURSE C.Y. 578.000 15.000 8670.00 14.850 8583.30 16.500 9537.00
41101 ASPHALTIC SURFACE TON 131.000 110.000 14410.00 81.000 10611.00 81.000 10611.00
50201 CONCRETE MASONRY, BRIDGES C.Y. 107.000 350.000 37450.00 403.500 43174.50 370.000 39590.00
50265 PROTECTIVE SURFACE TREATMENT S.Y. 97.000 3.000 291.00 2.150 208.55 2.400 232.80
50504 HIGH STRENGTH BAR STEEL REINF. LB. 5080.000 0.550 2794.00 0.530 2692.40 0.610 3098.80
50511 COATED HIGH STR BAR STL REINF, LB. 9940.000 0.650 6461.00 0.660 6560.40 0.680 6759.20
51121 STL PILING, DELIV & DRIVEN, HP L.F. 360.000 20.000 7200.00 17.120 6163.20 23.000 8280.00
51340 TUBULAR RAILING, TYPE F, STRUC LS 1.000 4500.000 4500.00 4700.000 4700.00 3500.000 3500.00

B-12-156
51605 RUBBERIZED MEMBRANE WATERPROOF S.Y. 12.000 30.000 360.00 35.780 429.36 35.000 420.00
60602 HEAVY RIPRAP C.Y. 60.000 30.000 1800.00 31.000 1860.00 45.000 2700.00
61910 MOBILIZATION LS 1.000 11400.000 11400.00 17895.000 17895.00 17000.000 17000.00
62505 SALVAGED TOPSOIL S.Y. 235.000 1.250 293.75 1.000 235.00 1.500 352.50
62702 MULCHING S.Y. 422.000 0.200 84.40 0.300 126.60 0.150 63.30
62815 SILT FENCE, DELIVERED L.F. 300.000 1.000 300.00 1.250 375.00 1.250 375.00
62816 SILT FENCE, INSTALLED L.F. 300.000 1.050 315.00 1.250 375.00 1.250 375.00
62817 SILT FENCE MAINTENANCE L.F. 600.000 0.120 72.00 0.100 60.00 0.100 60.00
62819 MOBILIZATIONS, EROSION CONTROL EACH 1.000 50.000 50.00 150.000 150.00 100.000 100.00



 

 

DATE 01/15/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 266
CERTIFIED BY DIVISION OF HIGHWAYS
TITLE CONTRACT AND ESTIMATE ENGINEER

REPORT OF ALL BIDS RECEIVED LETTING DATE: 01/14/03

PROPOSAL: 20030114027

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3
62821 MOBILIZATIONS, EMERGENCY EROSI EACH 2.000 50.000 100.00 200.000 400.00 100.000 200.00
62860 TURBIDITY BARRIERS S.Y. 100.000 25.000 2500.00 19.700 1970.00 24.000 2400.00
62875 TEMPORARY DITCH CHECKS, DELIVE L.F. 30.000 5.250 157.50 5.000 150.00 6.000 180.00
62876 TEMPORARY DITCH CHECKS, INSTAL L.F. 30.000 5.250 157.50 5.000 150.00 6.000 180.00
62905 FERTILIZER, TYPE B CWT. 0.400 50.000 20.00 100.000 40.00 50.000 20.00
63003 SEEDING, TEMPORARY LB. 18.000 4.000 72.00 5.000 90.00 4.000 72.00
63008 SEEDING, MIXTURE NO. 10 LB. 12.000 6.000 72.00 20.000 240.00 6.000 72.00
63401 WOOD POSTS, 4X4-INCH X 10-FT. EACH 4.000 45.000 180.00 50.000 200.00 45.000 180.00
63702 SIGNS, TYPE II, REFLECTIVE S.F. 12.000 18.000 216.00 18.000 216.00 18.000 216.00
64202 FIELD OFFICE, TYPE B LS 1.000 500.000 500.00 790.000 790.00 300.000 300.00
64301 TRAFFIC CONTROL LS 1.000 1400.000 1400.00 1057.040 1057.04 1057.040 1057.04
64506 GEOTEXTILE FABRIC, TYPE HR S.Y. 108.000 2.500 270.00 2.500 270.00 2.550 275.40

PROPOSAL TOTAL....... 115013.65 122198.10 130542.04



 

 

DATE 01/15/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 267
CERTIFIED BY DIVISION OF HIGHWAYS
TITLE CONTRACT AND ESTIMATE ENGINEER

REPORT OF ALL BIDS RECEIVED LETTING DATE: 01/14/03

PROPOSAL: 20030114027

BIDDER NO 1: BRENNAN CONSTRUCTION COMPANY
BIDDER NO 2: RUZIC CONSTRUCTION CO., INC.
BIDDER NO 3: EDWARD KRAEMER & SONS, INC.
BIDDER NO 4: CONCRETE STRUCTURES, INC.
BIDDER NO 5: LUNDA CONSTRUCTION COMPANY
BIDDER NO 6: PHEIFER BROTHERS CONSTRUCTION COMPANIES

BIDDER NO 4 BIDDER NO 5 BIDDER NO 6
ITEM ESTIMATED UNIT UNIT UNIT

NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
-----------------------------------------------------------------------------------------------------------------------------------
20371 REMOVING OLD STRUCTURE, STATIO LS 1.000 8500.000 8500.00 7500.000 7500.00 3500.000 3500.00

10+15
20501 COMMON EXCAVATION C.Y. 295.000 9.000 2655.00 9.000 2655.00 9.500 2802.50
20610 EXCAVATION FOR STRUCTURES, BRI LS 1.000 10500.000 10500.00 3500.000 3500.00 14000.000 14000.00

B-12-156
21001 STRUCTURE BACKFILL C.Y. 220.000 9.500 2090.00 12.000 2640.00 18.000 3960.00
21301 FINISHING ROADWAY LS 1.000 500.000 500.00 500.000 500.00 500.000 500.00
30403 CRUSHED AGGREGATE BASE COURSE C.Y. 578.000 16.500 9537.00 16.500 9537.00 16.500 9537.00
41101 ASPHALTIC SURFACE TON 131.000 81.000 10611.00 81.000 10611.00 81.000 10611.00
50201 CONCRETE MASONRY, BRIDGES C.Y. 107.000 425.000 45475.00 450.000 48150.00 430.000 46010.00
50265 PROTECTIVE SURFACE TREATMENT S.Y. 97.000 3.000 291.00 2.000 194.00 3.000 291.00
50504 HIGH STRENGTH BAR STEEL REINF. LB. 5080.000 0.550 2794.00 0.350 1778.00 0.600 3048.00
50511 COATED HIGH STR BAR STL REINF, LB. 9940.000 0.850 8449.00 0.450 4473.00 0.630 6262.20
51121 STL PILING, DELIV & DRIVEN, HP L.F. 360.000 18.000 6480.00 14.000 5040.00 18.000 6480.00
51340 TUBULAR RAILING, TYPE F, STRUC LS 1.000 3500.000 3500.00 3000.000 3000.00 5000.000 5000.00

B-12-156
51605 RUBBERIZED MEMBRANE WATERPROOF S.Y. 12.000 30.000 360.00 25.000 300.00 36.000 432.00
60602 HEAVY RIPRAP C.Y. 60.000 45.000 2700.00 35.000 2100.00 50.000 3000.00
61910 MOBILIZATION LS 1.000 12500.000 12500.00 28250.000 28250.00 29886.510 29886.51
62505 SALVAGED TOPSOIL S.Y. 235.000 1.500 352.50 1.500 352.50 6.500 1527.50
62702 MULCHING S.Y. 422.000 0.500 211.00 0.150 63.30 0.500 211.00
62815 SILT FENCE, DELIVERED L.F. 300.000 1.200 360.00 1.250 375.00 1.000 300.00
62816 SILT FENCE, INSTALLED L.F. 300.000 1.200 360.00 1.250 375.00 1.000 300.00
62817 SILT FENCE MAINTENANCE L.F. 600.000 0.200 120.00 0.100 60.00 0.200 120.00
62819 MOBILIZATIONS, EROSION CONTROL EACH 1.000 150.000 150.00 100.000 100.00 200.000 200.00
62821 MOBILIZATIONS, EMERGENCY EROSI EACH 2.000 150.000 300.00 100.000 200.00 202.000 404.00
62860 TURBIDITY BARRIERS S.Y. 100.000 25.800 2580.00 30.000 3000.00 18.000 1800.00
62875 TEMPORARY DITCH CHECKS, DELIVE L.F. 30.000 4.000 120.00 6.000 180.00 5.000 150.00
62876 TEMPORARY DITCH CHECKS, INSTAL L.F. 30.000 4.000 120.00 6.000 180.00 5.000 150.00
62905 FERTILIZER, TYPE B CWT. 0.400 100.000 40.00 50.000 20.00 30.000 12.00
63003 SEEDING, TEMPORARY LB. 18.000 6.000 108.00 4.000 72.00 3.000 54.00



 

 

DATE 01/15/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 268
CERTIFIED BY DIVISION OF HIGHWAYS
TITLE CONTRACT AND ESTIMATE ENGINEER

REPORT OF ALL BIDS RECEIVED LETTING DATE: 01/14/03

PROPOSAL: 20030114027

BIDDER NO 4 BIDDER NO 5 BIDDER NO 6
63008 SEEDING, MIXTURE NO. 10 LB. 12.000 10.000 120.00 6.000 72.00 5.000 60.00
63401 WOOD POSTS, 4X4-INCH X 10-FT. EACH 4.000 58.000 232.00 50.000 200.00 55.000 220.00
63702 SIGNS, TYPE II, REFLECTIVE S.F. 12.000 24.000 288.00 25.000 300.00 18.000 216.00
64202 FIELD OFFICE, TYPE B LS 1.000 500.000 500.00 500.000 500.00 4000.000 4000.00
64301 TRAFFIC CONTROL LS 1.000 1057.040 1057.04 1057.040 1057.04 1057.040 1057.04
64506 GEOTEXTILE FABRIC, TYPE HR S.Y. 108.000 3.500 378.00 2.250 243.00 2.000 216.00

PROPOSAL TOTAL....... 134338.54 137577.84 156317.75



 

 

DATE 01/15/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 269
CERTIFIED BY DIVISION OF HIGHWAYS
TITLE CONTRACT AND ESTIMATE ENGINEER

REPORT OF ALL BIDS RECEIVED LETTING DATE: 01/14/03

PROPOSAL: 20030114028

STATE PROJECT(S): 5337-04-71 LOCATION 12/CRAWFORD COUNTY
STONEY POINT RD, TOWN SENECA, N BRANCH COPPER
TOWN RD
CRAWFORD COUNTY

TYPE OF WORK: HIGHWAY STRUCTURES

BIDDER NO 1: RUZIC CONSTRUCTION CO., INC.
BIDDER NO 2: BRENNAN CONSTRUCTION COMPANY
BIDDER NO 3: EDWARD KRAEMER & SONS, INC.
BIDDER NO 4: LUNDA CONSTRUCTION COMPANY
BIDDER NO 5: CONCRETE STRUCTURES, INC.
BIDDER NO 6: PHEIFER BROTHERS CONSTRUCTION COMPANIES

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3
ITEM ESTIMATED UNIT UNIT UNIT

NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
-----------------------------------------------------------------------------------------------------------------------------------
20101 CLEARING STA. 3.000 300.000 900.00 265.000 795.00 300.000 900.00
20104 GRUBBING STA. 3.000 300.000 900.00 265.000 795.00 300.000 900.00
20371 REMOVING OLD STRUCTURE, STATIO LS 1.000 5000.000 5000.00 4500.000 4500.00 10000.000 10000.00

10+00
20501 COMMON EXCAVATION C.Y. 369.000 5.250 1937.25 6.250 2306.25 5.250 1937.25
20610 EXCAVATION FOR STRUCTURES, BRI LS 1.000 2500.000 2500.00 4300.000 4300.00 11000.000 11000.00

B-12-158
20801 BORROW EXCAVATION C.Y. 152.000 10.350 1573.20 9.000 1368.00 10.350 1573.20
21001 STRUCTURE BACKFILL C.Y. 550.000 10.350 5692.50 10.000 5500.00 10.350 5692.50
21301 FINISHING ROADWAY LS 1.000 800.000 800.00 950.000 950.00 800.000 800.00
30403 CRUSHED AGGREGATE BASE COURSE C.Y. 678.000 14.850 10068.30 15.000 10170.00 14.850 10068.30
40204 ASPHALTIC MATERIAL FOR TACK CO GAL. 25.100 12.500 313.75 12.500 313.75 12.500 313.75
41101 ASPHALTIC SURFACE TON 200.000 69.500 13900.00 90.000 18000.00 69.500 13900.00
50201 CONCRETE MASONRY, BRIDGES C.Y. 214.000 305.000 65270.00 315.000 67410.00 260.000 55640.00
50265 PROTECTIVE SURFACE TREATMENT S.Y. 179.000 2.060 368.74 2.650 474.35 2.350 420.65
50504 HIGH STRENGTH BAR STEEL REINF. LB. 7020.000 0.530 3720.60 0.550 3861.00 0.600 4212.00
50511 COATED HIGH STR BAR STL REINF, LB. 20530.000 0.510 10470.30 0.650 13344.50 0.610 12523.30
51121 STL PILING, DELIV & DRIVEN, HP L.F. 1249.000 15.000 18735.00 17.500 21857.50 19.000 23731.00
51340 TUBULAR RAILING, TYPE F, STRUC LS 1.000 6100.000 6100.00 7300.000 7300.00 5100.000 5100.00

B-15-158
51605 RUBBERIZED MEMBRANE WATERPROOF S.Y. 14.000 34.250 479.50 30.000 420.00 35.000 490.00
60601 RIPRAP C.Y. 7.000 31.000 217.00 30.000 210.00 31.000 217.00
61910 MOBILIZATION LS 1.000 17350.000 17350.00 10000.000 10000.00 21275.000 21275.00
62505 SALVAGED TOPSOIL S.Y. 1334.000 1.000 1334.00 1.250 1667.50 1.000 1334.00
62811 EROSION BALES, DELIVERED EACH 12.000 5.000 60.00 5.000 60.00 7.000 84.00



 

 

DATE 01/15/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 270
CERTIFIED BY DIVISION OF HIGHWAYS
TITLE CONTRACT AND ESTIMATE ENGINEER

REPORT OF ALL BIDS RECEIVED LETTING DATE: 01/14/03

PROPOSAL: 20030114028

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3
62812 EROSION BALES, INSTALLED EACH 12.000 6.000 72.00 5.000 60.00 7.000 84.00
62815 SILT FENCE, DELIVERED L.F. 1250.000 0.800 1000.00 1.000 1250.00 1.000 1250.00
62816 SILT FENCE, INSTALLED L.F. 1250.000 0.800 1000.00 1.000 1250.00 1.000 1250.00
62817 SILT FENCE MAINTENANCE L.F. 1250.000 0.100 125.00 0.100 125.00 0.100 125.00
62819 MOBILIZATIONS, EROSION CONTROL EACH 1.000 100.000 100.00 50.000 50.00 150.000 150.00
62821 MOBILIZATIONS, EMERGENCY EROSI EACH 1.000 100.000 100.00 50.000 50.00 200.000 200.00
62822 EROSION MAT, DELIVERED, CLASS S.Y. 1780.000 0.800 1424.00 0.750 1335.00 0.600 1068.00
62823 EROSION MAT, INSTALLED, CLASS S.Y. 1780.000 0.800 1424.00 0.750 1335.00 0.600 1068.00
62905 FERTILIZER, TYPE B CWT. 1.100 49.370 54.31 50.000 55.00 50.000 55.00
63008 SEEDING, MIXTURE NO. 10 LB. 25.000 6.000 150.00 6.000 150.00 5.300 132.50
63401 WOOD POSTS, 4X4-INCH X 10-FT. EACH 4.000 48.000 192.00 45.000 180.00 50.000 200.00
63702 SIGNS, TYPE II, REFLECTIVE S.F. 12.000 21.000 252.00 18.000 216.00 18.000 216.00
64202 FIELD OFFICE, TYPE B LS 1.000 1500.000 1500.00 500.000 500.00 300.000 300.00
64301 TRAFFIC CONTROL LS 1.000 1172.800 1172.80 1400.000 1400.00 1172.800 1172.80
64505 GEOTEXTILE FABRIC, TYPE R S.Y. 21.000 2.500 52.50 2.000 42.00 2.500 52.50
64506 GEOTEXTILE FABRIC, TYPE HR S.Y. 290.000 2.500 725.00 2.500 725.00 2.500 725.00
66501 SAWING EXISTING PAVEMENT L.F. 40.000 3.000 120.00 1.000 40.00 3.000 120.00
90034 MISC C.Y. 190.000 75.000 14250.00 60.000 11400.00 88.670 16847.30

GROUTED HEAVY RIPRAP

PROPOSAL TOTAL....... 191403.75 195765.85 207128.05



 

 

DATE 01/15/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 271
CERTIFIED BY DIVISION OF HIGHWAYS
TITLE CONTRACT AND ESTIMATE ENGINEER

REPORT OF ALL BIDS RECEIVED LETTING DATE: 01/14/03

PROPOSAL: 20030114028

BIDDER NO 1: RUZIC CONSTRUCTION CO., INC.
BIDDER NO 2: BRENNAN CONSTRUCTION COMPANY
BIDDER NO 3: EDWARD KRAEMER & SONS, INC.
BIDDER NO 4: LUNDA CONSTRUCTION COMPANY
BIDDER NO 5: CONCRETE STRUCTURES, INC.
BIDDER NO 6: PHEIFER BROTHERS CONSTRUCTION COMPANIES

BIDDER NO 4 BIDDER NO 5 BIDDER NO 6
ITEM ESTIMATED UNIT UNIT UNIT

NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
-----------------------------------------------------------------------------------------------------------------------------------
20101 CLEARING STA. 3.000 250.000 750.00 250.000 750.00 300.000 900.00
20104 GRUBBING STA. 3.000 250.000 750.00 250.000 750.00 300.000 900.00
20371 REMOVING OLD STRUCTURE, STATIO LS 1.000 7500.000 7500.00 6000.000 6000.00 3600.000 3600.00

10+00
20501 COMMON EXCAVATION C.Y. 369.000 9.000 3321.00 9.000 3321.00 7.500 2767.50
20610 EXCAVATION FOR STRUCTURES, BRI LS 1.000 3500.000 3500.00 8500.000 8500.00 18000.000 18000.00

B-12-158
20801 BORROW EXCAVATION C.Y. 152.000 12.000 1824.00 12.000 1824.00 13.000 1976.00
21001 STRUCTURE BACKFILL C.Y. 550.000 12.000 6600.00 9.500 5225.00 18.000 9900.00
21301 FINISHING ROADWAY LS 1.000 300.000 300.00 300.000 300.00 500.000 500.00
30403 CRUSHED AGGREGATE BASE COURSE C.Y. 678.000 17.000 11526.00 11.200 7593.60 16.500 11187.00
40204 ASPHALTIC MATERIAL FOR TACK CO GAL. 25.100 12.500 313.75 12.500 313.75 12.500 313.75
41101 ASPHALTIC SURFACE TON 200.000 69.500 13900.00 69.500 13900.00 69.500 13900.00
50201 CONCRETE MASONRY, BRIDGES C.Y. 214.000 425.000 90950.00 400.000 85600.00 350.000 74900.00
50265 PROTECTIVE SURFACE TREATMENT S.Y. 179.000 2.000 358.00 3.000 537.00 3.000 537.00
50504 HIGH STRENGTH BAR STEEL REINF. LB. 7020.000 0.350 2457.00 0.550 3861.00 0.600 4212.00
50511 COATED HIGH STR BAR STL REINF, LB. 20530.000 0.450 9238.50 0.850 17450.50 0.800 16424.00
51121 STL PILING, DELIV & DRIVEN, HP L.F. 1249.000 6.000 7494.00 12.000 14988.00 13.000 16237.00
51340 TUBULAR RAILING, TYPE F, STRUC LS 1.000 4500.000 4500.00 5500.000 5500.00 6000.000 6000.00

B-15-158
51605 RUBBERIZED MEMBRANE WATERPROOF S.Y. 14.000 25.000 350.00 30.000 420.00 36.000 504.00
60601 RIPRAP C.Y. 7.000 45.000 315.00 45.000 315.00 40.500 283.50
61910 MOBILIZATION LS 1.000 30250.000 30250.00 13000.000 13000.00 25664.450 25664.45
62505 SALVAGED TOPSOIL S.Y. 1334.000 1.000 1334.00 1.000 1334.00 1.500 2001.00
62811 EROSION BALES, DELIVERED EACH 12.000 5.000 60.00 5.000 60.00 7.000 84.00
62812 EROSION BALES, INSTALLED EACH 12.000 5.000 60.00 6.000 72.00 7.000 84.00
62815 SILT FENCE, DELIVERED L.F. 1250.000 1.000 1250.00 0.800 1000.00 1.000 1250.00
62816 SILT FENCE, INSTALLED L.F. 1250.000 1.000 1250.00 0.800 1000.00 1.000 1250.00
62817 SILT FENCE MAINTENANCE L.F. 1250.000 0.100 125.00 0.100 125.00 0.100 125.00
62819 MOBILIZATIONS, EROSION CONTROL EACH 1.000 100.000 100.00 100.000 100.00 150.000 150.00
62821 MOBILIZATIONS, EMERGENCY EROSI EACH 1.000 100.000 100.00 100.000 100.00 200.000 200.00



 

 

DATE 01/15/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 272
CERTIFIED BY DIVISION OF HIGHWAYS
TITLE CONTRACT AND ESTIMATE ENGINEER

REPORT OF ALL BIDS RECEIVED LETTING DATE: 01/14/03

PROPOSAL: 20030114028

BIDDER NO 4 BIDDER NO 5 BIDDER NO 6
62822 EROSION MAT, DELIVERED, CLASS S.Y. 1780.000 0.800 1424.00 0.800 1424.00 0.600 1068.00
62823 EROSION MAT, INSTALLED, CLASS S.Y. 1780.000 0.800 1424.00 0.800 1424.00 0.600 1068.00
62905 FERTILIZER, TYPE B CWT. 1.100 45.000 49.50 42.000 46.20 50.000 55.00
63008 SEEDING, MIXTURE NO. 10 LB. 25.000 6.000 150.00 6.000 150.00 5.300 132.50
63401 WOOD POSTS, 4X4-INCH X 10-FT. EACH 4.000 50.000 200.00 48.000 192.00 50.000 200.00
63702 SIGNS, TYPE II, REFLECTIVE S.F. 12.000 25.000 300.00 21.000 252.00 18.000 216.00
64202 FIELD OFFICE, TYPE B LS 1.000 500.000 500.00 500.000 500.00 4000.000 4000.00
64301 TRAFFIC CONTROL LS 1.000 1172.800 1172.80 1172.800 1172.80 1172.800 1172.80
64505 GEOTEXTILE FABRIC, TYPE R S.Y. 21.000 3.000 63.00 3.000 63.00 3.500 73.50
64506 GEOTEXTILE FABRIC, TYPE HR S.Y. 290.000 2.250 652.50 3.500 1015.00 2.000 580.00
66501 SAWING EXISTING PAVEMENT L.F. 40.000 4.000 160.00 4.000 160.00 2.500 100.00
90034 MISC C.Y. 190.000 35.000 6650.00 75.000 14250.00 80.000 15200.00

GROUTED HEAVY RIPRAP

PROPOSAL TOTAL....... 213222.05 214588.85 237716.00



 

 

DATE 01/15/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 273
CERTIFIED BY DIVISION OF HIGHWAYS
TITLE CONTRACT AND ESTIMATE ENGINEER

REPORT OF ALL BIDS RECEIVED LETTING DATE: 01/14/03

PROPOSAL: 20030114029

STATE PROJECT(S): 7712-02-71 LOCATION 41/MONROE COUNTY
STH 162 STH 27, SPENCER CR BRIDGE
STH 71
MONROE COUNTY

TYPE OF WORK: GENERAL CONSTRUCTION AND HIGHWAY STRUCT

BIDDER NO 1: LUNDA CONSTRUCTION COMPANY
BIDDER NO 2: CONCRETE STRUCTURES, INC.
BIDDER NO 3: RUZIC CONSTRUCTION CO., INC.
BIDDER NO 4: EDWARD KRAEMER & SONS, INC.
BIDDER NO 5: PHEIFER BROTHERS CONSTRUCTION COMPANIES

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3
ITEM ESTIMATED UNIT UNIT UNIT

NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
-----------------------------------------------------------------------------------------------------------------------------------
20101 CLEARING STA. 2.000 100.000 200.00 100.000 200.00 300.000 600.00
20104 GRUBBING STA. 2.000 200.000 400.00 200.000 400.00 300.000 600.00
20371 REMOVING OLD STRUCTURE, STATIO LS 1.000 5500.000 5500.00 5000.000 5000.00 8550.000 8550.00

13+00
20402 REMOVING ASPHALTIC SURFACE S.Y. 1088.000 1.200 1305.60 1.200 1305.60 3.000 3264.00
20411 REMOVING GUARDRAIL L.F. 383.000 1.000 383.00 1.500 574.50 1.200 459.60
20501 COMMON EXCAVATION C.Y. 2871.000 4.300 12345.30 4.300 12345.30 4.250 12201.75
20610 EXCAVATION FOR STRUCTURES, BRI LS 1.000 3500.000 3500.00 8500.000 8500.00 2200.000 2200.00

B-41-248
20801 BORROW EXCAVATION C.Y. 3033.000 4.300 13041.90 4.300 13041.90 8.000 24264.00
21001 STRUCTURE BACKFILL C.Y. 600.000 12.000 7200.00 9.500 5700.00 8.000 4800.00
21301 FINISHING ROADWAY LS 1.000 500.000 500.00 500.000 500.00 1000.000 1000.00
30404 CRUSHED AGGREGATE BASE COURSE TON 1277.000 9.500 12131.50 9.500 12131.50 11.000 14047.00
41101 ASPHALTIC SURFACE TON 260.000 65.000 16900.00 65.000 16900.00 65.000 16900.00
41106 ASPHALTIC SURFACE, TEMPORARY TON 296.000 65.000 19240.00 65.000 19240.00 65.000 19240.00
41651 H.E.S. CONCRETE PAVEMENT APPRO S.Y. 84.000 95.000 7980.00 110.000 9240.00 95.000 7980.00
50201 CONCRETE MASONRY, BRIDGES C.Y. 209.000 275.000 57475.00 370.000 77330.00 260.000 54340.00
50265 PROTECTIVE SURFACE TREATMENT S.Y. 190.000 2.000 380.00 3.500 665.00 2.100 399.00
50504 HIGH STRENGTH BAR STEEL REINF. LB. 6720.000 0.300 2016.00 0.550 3696.00 0.460 3091.20
50511 COATED HIGH STR BAR STL REINF, LB. 19600.000 0.450 8820.00 0.850 16660.00 0.540 10584.00
51121 STL PILING, DELIV & DRIVEN, HP L.F. 1120.000 14.000 15680.00 12.500 14000.00 15.280 17113.60
51370 STEEL RAILING, TYPE W, STRUCTU LS 1.000 4000.000 4000.00 4500.000 4500.00 5500.000 5500.00

B-41-248
51605 RUBBERIZED MEMBRANE WATERPROOF S.Y. 14.000 25.000 350.00 30.000 420.00 34.950 489.30
52601 TEMPORARY STRUCTURE, STATION LS 1.000 16500.000 16500.00 12000.000 12000.00 14990.000 14990.00

13'A'+10



 

 

DATE 01/15/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 274
CERTIFIED BY DIVISION OF HIGHWAYS
TITLE CONTRACT AND ESTIMATE ENGINEER

REPORT OF ALL BIDS RECEIVED LETTING DATE: 01/14/03

PROPOSAL: 20030114029

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3
60602 HEAVY RIPRAP C.Y. 220.000 40.000 8800.00 35.000 7700.00 33.760 7427.20
61407 STEEL THRIE BEAM STRUCTURE APP L.F. 132.000 30.500 4026.00 29.000 3828.00 31.850 4204.20
61408 STEEL PLATE BEAM GUARD, CLASS L.F. 237.500 9.800 2327.50 10.000 2375.00 10.200 2422.50
61413 ANCHORS FOR STL PLATE BEAM GUA EACH 1.000 490.000 490.00 350.000 350.00 425.000 425.00
61430 TEMPORARY STEEL PLATE BEAM GUA L.F. 633.000 8.000 5064.00 5.900 3734.70 6.000 3798.00
61431 ANCHORS FOR TEMP STEEL PLATE B EACH 4.000 300.000 1200.00 185.510 742.04 300.000 1200.00
61435 STL PLT BM GRD, ENRGY ABSORB T EACH 3.000 1810.000 5430.00 1710.000 5130.00 1750.000 5250.00
61910 MOBILIZATION LS 1.000 30500.000 30500.00 14800.000 14800.00 16500.000 16500.00
62203 ASPHALTIC FLUMES S.Y. 20.000 69.000 1380.00 69.000 1380.00 69.000 1380.00
62505 SALVAGED TOPSOIL S.Y. 9819.000 0.500 4909.50 0.500 4909.50 0.750 7364.25
62702 MULCHING S.Y. 9819.000 0.120 1178.28 0.110 1080.09 0.150 1472.85
62815 SILT FENCE, DELIVERED L.F. 1700.000 0.650 1105.00 0.500 850.00 1.000 1700.00
62816 SILT FENCE, INSTALLED L.F. 1700.000 0.900 1530.00 0.910 1547.00 1.000 1700.00
62817 SILT FENCE MAINTENANCE L.F. 500.000 0.100 50.00 0.250 125.00 0.250 125.00
62819 MOBILIZATIONS, EROSION CONTROL EACH 1.000 100.000 100.00 250.000 250.00 150.000 150.00
62821 MOBILIZATIONS, EMERGENCY EROSI EACH 1.000 150.000 150.00 250.000 250.00 200.000 200.00
62824 EROSION MAT, DELIVERED, CLASS S.Y. 1142.000 0.620 708.04 0.500 571.00 0.700 799.40
62825 EROSION MAT, INSTALLED, CLASS S.Y. 1142.000 0.700 799.40 0.500 571.00 0.700 799.40
62875 TEMPORARY DITCH CHECKS, DELIVE L.F. 60.000 3.000 180.00 5.460 327.60 4.000 240.00
62876 TEMPORARY DITCH CHECKS, INSTAL L.F. 60.000 4.000 240.00 5.460 327.60 4.000 240.00
62905 FERTILIZER, TYPE B CWT. 7.500 30.000 225.00 26.920 201.90 25.000 187.50
63003 SEEDING, TEMPORARY LB. 105.000 3.100 325.50 2.960 310.80 3.000 315.00
63010 SEEDING, MIXTURE NO. 30 LB. 146.000 4.500 657.00 3.190 465.74 5.000 730.00
63311 TEMPORARY DELINEATORS EACH 69.000 10.000 690.00 10.000 690.00 10.000 690.00
63822 MOVING SIGNS, TYPE II EACH 1.000 50.000 50.00 186.460 186.46 100.000 100.00
63827 REMOVING SIGNS, TYPE II EACH 9.000 30.000 270.00 31.080 279.72 24.000 216.00
63830 REMOVING SMALL SIGN SUPPORTS EACH 6.000 10.000 60.00 31.080 186.48 24.000 144.00
63840 MOVING SMALL SIGN SUPPORTS EACH 1.000 20.000 20.00 186.460 186.46 50.000 50.00
64220 FIELD OFFICE, TYPE C LS 1.000 500.000 500.00 1000.000 1000.00 1100.000 1100.00
64301 TRAFFIC CONTROL LS 1.000 1000.000 1000.00 1000.000 1000.00 1000.000 1000.00
64313 TRAFFIC CONTROL, DRUMS DAYS 4125.000 0.300 1237.50 0.300 1237.50 0.300 1237.50
64318 TRAFFIC CONTROL, BARRICADES, T DAYS 1500.000 0.700 1050.00 0.700 1050.00 0.700 1050.00
64321 TRAFFIC CONTROL, WARNING LIGHT DAYS 3000.000 0.250 750.00 0.250 750.00 0.250 750.00
64323 TRAFFIC CONTROL, WARNING LIGHT DAYS 1950.000 0.300 585.00 0.300 585.00 0.300 585.00
64326 TRAFFIC CONTROL, SIGNS DAYS 2550.000 0.600 1530.00 0.600 1530.00 0.600 1530.00
64506 GEOTEXTILE FABRIC, TYPE HR S.Y. 380.000 2.250 855.00 3.500 1330.00 2.500 950.00
64507 GEOTEXTILE FABRIC, TYPE C S.Y. 4350.000 1.550 6742.50 1.550 6742.50 2.500 10875.00
64602 PAVEMENT MARKING, 4-INCH, EPOX L.F. 2138.000 0.510 1090.38 0.510 1090.38 0.610 1304.18
64642 REMOVING PAVEMENT MARKINGS L.F. 1063.000 0.500 531.50 0.500 531.50 0.500 531.50
64901 TEMPORARY PAVEMENT MARKING, 4 L.F. 2760.000 0.400 1104.00 0.400 1104.00 0.400 1104.00
64904 TEMP PVMT MRKG, 4-INCH, REMOVA L.F. 2575.000 0.800 2060.00 0.800 2060.00 0.800 2060.00



 

 

DATE 01/15/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 275
CERTIFIED BY DIVISION OF HIGHWAYS
TITLE CONTRACT AND ESTIMATE ENGINEER

REPORT OF ALL BIDS RECEIVED LETTING DATE: 01/14/03

PROPOSAL: 20030114029

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3
64921 TEMP PVMT MRKNG, RAISED MARKER EACH 46.000 2.500 115.00 2.500 115.00 2.500 115.00
66501 SAWING EXISTING PAVEMENT L.F. 48.000 10.000 480.00 5.000 240.00 3.000 144.00
90501 QMP READY MIXED CONC MASONRY F C.Y. 209.000 5.000 1045.00 1.000 209.00 15.000 3135.00
90502 QMP, BRDG STRGTH INCENTIVE CON DOL 2090.000 1.000 2090.00 1.000 2090.00 1.000 2090.00

PROPOSAL TOTAL....... 301079.40 310370.77 312004.93



 

 

DATE 01/15/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 276
CERTIFIED BY DIVISION OF HIGHWAYS
TITLE CONTRACT AND ESTIMATE ENGINEER

REPORT OF ALL BIDS RECEIVED LETTING DATE: 01/14/03

PROPOSAL: 20030114029

BIDDER NO 1: LUNDA CONSTRUCTION COMPANY
BIDDER NO 2: CONCRETE STRUCTURES, INC.
BIDDER NO 3: RUZIC CONSTRUCTION CO., INC.
BIDDER NO 4: EDWARD KRAEMER & SONS, INC.
BIDDER NO 5: PHEIFER BROTHERS CONSTRUCTION COMPANIES

BIDDER NO 4 BIDDER NO 5 BIDDER NO 6
ITEM ESTIMATED UNIT UNIT UNIT

NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
-----------------------------------------------------------------------------------------------------------------------------------
20101 CLEARING STA. 2.000 100.000 200.00 100.000 200.00 0.000 0.00
20104 GRUBBING STA. 2.000 200.000 400.00 200.000 400.00 0.000 0.00
20371 REMOVING OLD STRUCTURE, STATIO LS 1.000 12000.000 12000.00 6100.000 6100.00 0.000 0.00

13+00
20402 REMOVING ASPHALTIC SURFACE S.Y. 1088.000 1.200 1305.60 1.200 1305.60 0.000 0.00
20411 REMOVING GUARDRAIL L.F. 383.000 1.000 383.00 1.500 574.50 0.000 0.00
20501 COMMON EXCAVATION C.Y. 2871.000 4.300 12345.30 4.300 12345.30 0.000 0.00
20610 EXCAVATION FOR STRUCTURES, BRI LS 1.000 10000.000 10000.00 4000.000 4000.00 0.000 0.00

B-41-248
20801 BORROW EXCAVATION C.Y. 3033.000 4.300 13041.90 4.300 13041.90 0.000 0.00
21001 STRUCTURE BACKFILL C.Y. 600.000 13.540 8124.00 18.000 10800.00 0.000 0.00
21301 FINISHING ROADWAY LS 1.000 500.000 500.00 500.000 500.00 0.000 0.00
30404 CRUSHED AGGREGATE BASE COURSE TON 1277.000 9.500 12131.50 9.500 12131.50 0.000 0.00
41101 ASPHALTIC SURFACE TON 260.000 65.000 16900.00 65.000 16900.00 0.000 0.00
41106 ASPHALTIC SURFACE, TEMPORARY TON 296.000 65.000 19240.00 65.000 19240.00 0.000 0.00
41651 H.E.S. CONCRETE PAVEMENT APPRO S.Y. 84.000 124.130 10426.92 95.000 7980.00 0.000 0.00
50201 CONCRETE MASONRY, BRIDGES C.Y. 209.000 250.000 52250.00 336.000 70224.00 0.000 0.00
50265 PROTECTIVE SURFACE TREATMENT S.Y. 190.000 2.370 450.30 3.000 570.00 0.000 0.00
50504 HIGH STRENGTH BAR STEEL REINF. LB. 6720.000 0.550 3696.00 0.600 4032.00 0.000 0.00
50511 COATED HIGH STR BAR STL REINF, LB. 19600.000 0.570 11172.00 0.600 11760.00 0.000 0.00
51121 STL PILING, DELIV & DRIVEN, HP L.F. 1120.000 18.740 20988.80 15.000 16800.00 0.000 0.00
51370 STEEL RAILING, TYPE W, STRUCTU LS 1.000 5500.000 5500.00 7300.000 7300.00 0.000 0.00

B-41-248
51605 RUBBERIZED MEMBRANE WATERPROOF S.Y. 14.000 35.000 490.00 36.000 504.00 0.000 0.00
52601 TEMPORARY STRUCTURE, STATION LS 1.000 25000.000 25000.00 25000.000 25000.00 0.000 0.00

13'A'+10
60602 HEAVY RIPRAP C.Y. 220.000 34.500 7590.00 50.000 11000.00 0.000 0.00
61407 STEEL THRIE BEAM STRUCTURE APP L.F. 132.000 35.070 4629.24 29.000 3828.00 0.000 0.00
61408 STEEL PLATE BEAM GUARD, CLASS L.F. 237.500 10.300 2446.25 10.000 2375.00 0.000 0.00
61413 ANCHORS FOR STL PLATE BEAM GUA EACH 1.000 1278.460 1278.46 350.000 350.00 0.000 0.00
61430 TEMPORARY STEEL PLATE BEAM GUA L.F. 633.000 6.970 4412.01 5.900 3734.70 0.000 0.00
61431 ANCHORS FOR TEMP STEEL PLATE B EACH 4.000 250.000 1000.00 185.510 742.04 0.000 0.00



 

 

DATE 01/15/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 277
CERTIFIED BY DIVISION OF HIGHWAYS
TITLE CONTRACT AND ESTIMATE ENGINEER

REPORT OF ALL BIDS RECEIVED LETTING DATE: 01/14/03

PROPOSAL: 20030114029

BIDDER NO 4 BIDDER NO 5 BIDDER NO 6
61435 STL PLT BM GRD, ENRGY ABSORB T EACH 3.000 1700.000 5100.00 1710.000 5130.00 0.000 0.00
61910 MOBILIZATION LS 1.000 15900.000 15900.00 33410.000 33410.00 0.000 0.00
62203 ASPHALTIC FLUMES S.Y. 20.000 69.000 1380.00 69.000 1380.00 0.000 0.00
62505 SALVAGED TOPSOIL S.Y. 9819.000 0.500 4909.50 0.500 4909.50 0.000 0.00
62702 MULCHING S.Y. 9819.000 0.100 981.90 0.110 1080.09 0.000 0.00
62815 SILT FENCE, DELIVERED L.F. 1700.000 1.000 1700.00 0.500 850.00 0.000 0.00
62816 SILT FENCE, INSTALLED L.F. 1700.000 1.000 1700.00 0.910 1547.00 0.000 0.00
62817 SILT FENCE MAINTENANCE L.F. 500.000 0.010 5.00 0.250 125.00 0.000 0.00
62819 MOBILIZATIONS, EROSION CONTROL EACH 1.000 300.000 300.00 250.000 250.00 0.000 0.00
62821 MOBILIZATIONS, EMERGENCY EROSI EACH 1.000 150.000 150.00 250.000 250.00 0.000 0.00
62824 EROSION MAT, DELIVERED, CLASS S.Y. 1142.000 0.750 856.50 0.500 571.00 0.000 0.00
62825 EROSION MAT, INSTALLED, CLASS S.Y. 1142.000 0.750 856.50 0.500 571.00 0.000 0.00
62875 TEMPORARY DITCH CHECKS, DELIVE L.F. 60.000 3.500 210.00 5.460 327.60 0.000 0.00
62876 TEMPORARY DITCH CHECKS, INSTAL L.F. 60.000 3.500 210.00 5.460 327.60 0.000 0.00
62905 FERTILIZER, TYPE B CWT. 7.500 26.000 195.00 26.920 201.90 0.000 0.00
63003 SEEDING, TEMPORARY LB. 105.000 2.750 288.75 2.960 310.80 0.000 0.00
63010 SEEDING, MIXTURE NO. 30 LB. 146.000 5.250 766.50 3.190 465.74 0.000 0.00
63311 TEMPORARY DELINEATORS EACH 69.000 12.000 828.00 10.000 690.00 0.000 0.00
63822 MOVING SIGNS, TYPE II EACH 1.000 100.000 100.00 100.000 100.00 0.000 0.00
63827 REMOVING SIGNS, TYPE II EACH 9.000 50.000 450.00 35.000 315.00 0.000 0.00
63830 REMOVING SMALL SIGN SUPPORTS EACH 6.000 25.000 150.00 35.000 210.00 0.000 0.00
63840 MOVING SMALL SIGN SUPPORTS EACH 1.000 35.000 35.00 100.000 100.00 0.000 0.00
64220 FIELD OFFICE, TYPE C LS 1.000 300.000 300.00 5000.000 5000.00 0.000 0.00
64301 TRAFFIC CONTROL LS 1.000 1000.000 1000.00 1000.000 1000.00 0.000 0.00
64313 TRAFFIC CONTROL, DRUMS DAYS 4125.000 0.300 1237.50 0.300 1237.50 0.000 0.00
64318 TRAFFIC CONTROL, BARRICADES, T DAYS 1500.000 0.700 1050.00 0.700 1050.00 0.000 0.00
64321 TRAFFIC CONTROL, WARNING LIGHT DAYS 3000.000 0.250 750.00 0.250 750.00 0.000 0.00
64323 TRAFFIC CONTROL, WARNING LIGHT DAYS 1950.000 0.300 585.00 0.300 585.00 0.000 0.00
64326 TRAFFIC CONTROL, SIGNS DAYS 2550.000 0.600 1530.00 0.600 1530.00 0.000 0.00
64506 GEOTEXTILE FABRIC, TYPE HR S.Y. 380.000 2.560 972.80 2.000 760.00 0.000 0.00
64507 GEOTEXTILE FABRIC, TYPE C S.Y. 4350.000 1.550 6742.50 1.550 6742.50 0.000 0.00
64602 PAVEMENT MARKING, 4-INCH, EPOX L.F. 2138.000 0.510 1090.38 0.510 1090.38 0.000 0.00
64642 REMOVING PAVEMENT MARKINGS L.F. 1063.000 0.500 531.50 0.500 531.50 0.000 0.00
64901 TEMPORARY PAVEMENT MARKING, 4 L.F. 2760.000 0.400 1104.00 0.400 1104.00 0.000 0.00
64904 TEMP PVMT MRKG, 4-INCH, REMOVA L.F. 2575.000 0.800 2060.00 0.800 2060.00 0.000 0.00
64921 TEMP PVMT MRKNG, RAISED MARKER EACH 46.000 2.500 115.00 2.500 115.00 0.000 0.00
66501 SAWING EXISTING PAVEMENT L.F. 48.000 4.000 192.00 5.000 240.00 0.000 0.00
90501 QMP READY MIXED CONC MASONRY F C.Y. 209.000 10.000 2090.00 6.000 1254.00 0.000 0.00
90502 QMP, BRDG STRGTH INCENTIVE CON DOL 2090.000 1.000 2090.00 1.000 2090.00 0.000 0.00

PROPOSAL TOTAL....... 318414.61 344000.65 0.00



 

 

DATE 01/15/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 278
CERTIFIED BY DIVISION OF HIGHWAYS
TITLE CONTRACT AND ESTIMATE ENGINEER

REPORT OF ALL BIDS RECEIVED LETTING DATE: 01/14/03

PROPOSAL: 20030114030

STATE PROJECT(S): 1024-04-72 LOCATION 17/DUNN COUNTY
WB RED CEDAR RIVER BRIDGE, MENOMONIE EAU CL
I 94
DUNN COUNTY

TYPE OF WORK:

BIDDER NO 1: ZENITH TECH., INC.
BIDDER NO 2: LUNDA CONSTRUCTION COMPANY

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3
ITEM ESTIMATED UNIT UNIT UNIT

NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
-----------------------------------------------------------------------------------------------------------------------------------
20371 REMOVING OLD STRUCTURE, STATIO LS 1.000 65000.000 65000.00 124500.000 124500.00 0.000 0.00

160+63.50
20401 REMOVING PAVEMENT S.Y. 110.000 2.480 272.80 2.480 272.80 0.000 0.00
20402 REMOVING ASPHALTIC SURFACE S.Y. 110.000 2.000 220.00 2.000 220.00 0.000 0.00
20411 REMOVING GUARDRAIL L.F. 500.000 1.000 500.00 1.000 500.00 0.000 0.00
20501 COMMON EXCAVATION C.Y. 100.000 9.500 950.00 9.500 950.00 0.000 0.00
21301 FINISHING ROADWAY LS 1.000 450.000 450.00 450.000 450.00 0.000 0.00
30404 CRUSHED AGGREGATE BASE COURSE TON 120.000 9.850 1182.00 9.850 1182.00 0.000 0.00
40204 ASPHALTIC MATERIAL FOR TACK CO GAL. 55.000 9.280 510.40 9.280 510.40 0.000 0.00
40301 QMP, ASPHALTIC MIXTURE TON 260.000 3.500 910.00 3.500 910.00 0.000 0.00
40501 ASPHALTIC MATERIAL FOR PLANT M TON 16.000 233.000 3728.00 233.000 3728.00 0.000 0.00
40725 ASPHALTIC CONCRETE PAVEMENT, T TON 260.000 69.410 18046.60 69.410 18046.60 0.000 0.00
41670 CONTINUOUS DIAMOND GRINDING S.Y. 750.000 9.250 6937.50 9.250 6937.50 0.000 0.00
50201 CONCRETE MASONRY, BRIDGES C.Y. 552.000 450.000 248400.00 455.000 251160.00 0.000 0.00
50232 EXPANSION DEVICE, STRUCTURE LS 1.000 9000.000 9000.00 6500.000 6500.00 0.000 0.00

B-17-32
50261 CONC MASONRY ANCHORS, TYPE S, EACH 288.000 7.000 2016.00 18.000 5184.00 0.000 0.00
50265 PROTECTIVE SURFACE TREATMENT S.Y. 2144.000 1.750 3752.00 2.500 5360.00 0.000 0.00
50511 COATED HIGH STR BAR STL REINF, LB. 109160.000 0.600 65496.00 0.600 65496.00 0.000 0.00
50601 STRUCTURAL CARBON STEEL LB. 695.000 20.000 13900.00 17.000 11815.00 0.000 0.00
50631 WELDED STUD SHEAR CONNECTORS, EACH 5104.000 2.500 12760.00 2.250 11484.00 0.000 0.00
50915 CONCRETE SURFACE REPAIR S.F. 155.000 65.000 10075.00 75.000 11625.00 0.000 0.00
50920 FULL DEPTH DECK REPAIR S.Y. 20.000 400.000 8000.00 175.000 3500.00 0.000 0.00
51409 ADJUSTING FLOOR DRAINS EACH 6.000 800.000 4800.00 1000.000 6000.00 0.000 0.00
60305 TEMP PRECAST CONC BARR, CONTR L.F. 1800.000 10.000 18000.00 6.500 11700.00 0.000 0.00
60308 TEMP PRECAST CONC BARR, CONTR L.F. 1800.000 3.000 5400.00 3.500 6300.00 0.000 0.00
61407 STEEL THRIE BEAM STRUCTURE APP L.F. 66.000 29.000 1914.00 29.000 1914.00 0.000 0.00
61408 STEEL PLATE BEAM GUARD, CLASS L.F. 350.000 9.250 3237.50 9.250 3237.50 0.000 0.00
61430 TEMPORARY STEEL PLATE BEAM GUA L.F. 300.000 6.000 1800.00 6.000 1800.00 0.000 0.00



 

 

DATE 01/15/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 279
CERTIFIED BY DIVISION OF HIGHWAYS
TITLE CONTRACT AND ESTIMATE ENGINEER

REPORT OF ALL BIDS RECEIVED LETTING DATE: 01/14/03

PROPOSAL: 20030114030

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3
61433 ANCHOR ASSEMB FOR STEEL PLATE EACH 4.000 75.000 300.00 60.000 240.00 0.000 0.00
61435 STL PLT BM GRD, ENRGY ABSORB T EACH 2.000 1725.000 3450.00 1725.000 3450.00 0.000 0.00
61801 MAINTENANCE AND REPAIR OF HAUL LS 1.000 100.000 100.00 1.000 1.00 0.000 0.00
61910 MOBILIZATION LS 1.000 120000.000 120000.00 100000.000 100000.00 0.000 0.00
62501 TOPSOIL S.Y. 100.000 2.100 210.00 2.100 210.00 0.000 0.00
62702 MULCHING S.Y. 100.000 1.000 100.00 1.000 100.00 0.000 0.00
62815 SILT FENCE, DELIVERED L.F. 200.000 1.000 200.00 1.000 200.00 0.000 0.00
62816 SILT FENCE, INSTALLED L.F. 200.000 1.000 200.00 1.000 200.00 0.000 0.00
62817 SILT FENCE MAINTENANCE L.F. 100.000 0.010 1.00 0.010 1.00 0.000 0.00
62819 MOBILIZATIONS, EROSION CONTROL EACH 2.000 50.000 100.00 50.000 100.00 0.000 0.00
62821 MOBILIZATIONS, EMERGENCY EROSI EACH 2.000 50.000 100.00 50.000 100.00 0.000 0.00
62824 EROSION MAT, DELIVERED, CLASS S.Y. 50.000 1.500 75.00 1.500 75.00 0.000 0.00
62825 EROSION MAT, INSTALLED, CLASS S.Y. 50.000 1.500 75.00 1.500 75.00 0.000 0.00
62875 TEMPORARY DITCH CHECKS, DELIVE L.F. 25.000 4.000 100.00 4.000 100.00 0.000 0.00
62876 TEMPORARY DITCH CHECKS, INSTAL L.F. 25.000 4.000 100.00 4.000 100.00 0.000 0.00
62905 FERTILIZER, TYPE B CWT. 1.000 100.000 100.00 100.000 100.00 0.000 0.00
63003 SEEDING, TEMPORARY LB. 10.000 5.000 50.00 5.000 50.00 0.000 0.00
63010 SEEDING, MIXTURE NO. 30 LB. 5.000 10.000 50.00 10.000 50.00 0.000 0.00
63311 TEMPORARY DELINEATORS EACH 56.000 10.000 560.00 10.000 560.00 0.000 0.00
63401 WOOD POSTS, 4X4-INCH X 10-FT. EACH 4.000 45.000 180.00 48.000 192.00 0.000 0.00
63702 SIGNS, TYPE II, REFLECTIVE S.F. 12.000 25.000 300.00 24.000 288.00 0.000 0.00
63827 REMOVING SIGNS, TYPE II EACH 4.000 10.000 40.00 30.000 120.00 0.000 0.00
63830 REMOVING SMALL SIGN SUPPORTS EACH 4.000 10.000 40.00 20.000 80.00 0.000 0.00
64202 FIELD OFFICE, TYPE B LS 1.000 6000.000 6000.00 1500.000 1500.00 0.000 0.00
64310 TRAFFIC CONTROL, ARROW BOARDS DAYS 208.000 20.000 4160.00 20.000 4160.00 0.000 0.00
64313 TRAFFIC CONTROL, DRUMS DAYS 10942.000 0.300 3282.60 0.300 3282.60 0.000 0.00
64318 TRAFFIC CONTROL, BARRICADES, T DAYS 1060.000 0.600 636.00 0.600 636.00 0.000 0.00
64321 TRAFFIC CONTROL, WARNING LIGHT DAYS 552.000 0.500 276.00 0.500 276.00 0.000 0.00
64323 TRAFFIC CONTROL, WARNING LIGHT DAYS 2204.000 0.500 1102.00 0.500 1102.00 0.000 0.00
64326 TRAFFIC CONTROL, SIGNS DAYS 3052.000 0.500 1526.00 0.500 1526.00 0.000 0.00
64327 TRAFFIC CONTROL, SIGNS, FIXED S.F. 565.250 15.000 8478.75 15.000 8478.75 0.000 0.00
64329 TRAFF CNTRL, FLEXBLE TUBULAR M EACH 96.000 25.000 2400.00 25.000 2400.00 0.000 0.00
64333 TRAFF CNTRL, FLEXBLE TUBULAR M EACH 96.000 5.000 480.00 5.000 480.00 0.000 0.00
64343 TRAFFIC CONTROL, DETOUR, SIGNS DAYS 7268.000 0.350 2543.80 0.350 2543.80 0.000 0.00
64602 PAVEMENT MARKING, 4-INCH, EPOX L.F. 12300.000 0.340 4182.00 0.340 4182.00 0.000 0.00
64642 REMOVING PAVEMENT MARKINGS L.F. 23600.000 0.200 4720.00 0.200 4720.00 0.000 0.00
64901 TEMPORARY PAVEMENT MARKING, 4 L.F. 17000.000 0.250 4250.00 0.250 4250.00 0.000 0.00
64904 TEMP PVMT MRKG, 4-INCH, REMOVA L.F. 6500.000 0.800 5200.00 0.800 5200.00 0.000 0.00
64908 TEMP PVMT MRKG CHAN 8-IN REMOV L.F. 400.000 2.000 800.00 2.000 800.00 0.000 0.00
64921 TEMP PVMT MRKNG, RAISED MARKER EACH 128.000 2.500 320.00 2.500 320.00 0.000 0.00
65099 CONSTRUCTION STAKING, INITIAL L.F. 80.000 23.100 1848.00 23.100 1848.00 0.000 0.00



 

 

DATE 01/15/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 280
CERTIFIED BY DIVISION OF HIGHWAYS
TITLE CONTRACT AND ESTIMATE ENGINEER

REPORT OF ALL BIDS RECEIVED LETTING DATE: 01/14/03

PROPOSAL: 20030114030

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3
66502 SAWING CONCRETE PAVEMENT, FULL L.F. 80.000 10.000 800.00 10.000 800.00 0.000 0.00
90004 MISC LS 1.000 12000.000 12000.00 12000.000 12000.00 0.000 0.00

90004A, PREPARATION AND COATIN
FLANGES

90005 MISC EACH 80.000 5.000 400.00 5.000 400.00 0.000 0.00
90005A, REMOVING AND REINSTALL
FLEXIBLE TUBULAR MARKERS

90005 MISC EACH 6.000 2500.000 15000.00 1400.000 8400.00 0.000 0.00
90005B, BEARING MAINTENANCE, S
B-17-32

90005 MISC EACH 1.000 500.000 500.00 500.000 500.00 0.000 0.00
90005C, TEMPORARY EMERGENCY PU

90005 MISC EACH 2.000 750.000 1500.00 750.000 1500.00 0.000 0.00
90005D, TEMPORARY STEEL PLATE
ENERGY ABSORBING TERMINAL

90008 MISC DAY 24.000 100.000 2400.00 100.000 2400.00 0.000 0.00
90008A, PORTABLE CHANGEABLE ME

90008 MISC DAY 230.000 50.000 11500.00 50.000 11500.00 0.000 0.00
90008B, PORTABLE CHANGEABLE ME
SPECIAL

90030 MISC L.F. 70.000 11.500 805.00 11.500 805.00 0.000 0.00
90030A, PAVEMENT MARKING, HIGH
PERFORMANCE CONTRAST MARKING T

90030 MISC L.F. 66.000 20.000 1320.00 20.000 1320.00 0.000 0.00
90030B, TEMPORARY STEEL THRIE
STRUCTURE APPROACH

90329 GRADE, SHAPE & FINISH FOR BEAM EACH 2.000 200.000 400.00 200.000 400.00 0.000 0.00
90501 QMP READY MIXED CONC MASONRY F C.Y. 552.000 11.000 6072.00 10.000 5520.00 0.000 0.00
90502 QMP, BRDG STRGTH INCENTIVE CON DOL 5520.000 1.000 5520.00 1.000 5520.00 0.000 0.00
90712 TRAFFIC CONTROL, COVERING SIGN EACH 7.000 50.000 350.00 50.000 350.00 0.000 0.00
90900 INCENT/DISINCENT FOR INTRIM CO DAYS 7.000 5000.000 35000.00 5000.000 35000.00 0.000 0.00

PROPOSAL TOTAL....... 779460.95 801794.95 0.00



 

 

DATE 01/15/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 281
CERTIFIED BY DIVISION OF HIGHWAYS
TITLE CONTRACT AND ESTIMATE ENGINEER

REPORT OF ALL BIDS RECEIVED LETTING DATE: 01/14/03

PROPOSAL: 20030114031

STATE PROJECT(S): 1052-05-78 LOCATION 09/CHIPPEWA COUNTY
I 94 GREEN BAY, ELK MOUND CHIPP. FALLS, U
STH 29
CHIPPEWA COUNTY

TYPE OF WORK:

BIDDER NO 1: ZENITH TECH., INC.
BIDDER NO 2: LUNDA CONSTRUCTION COMPANY
BIDDER NO 3: EDWARD KRAEMER & SONS, INC.

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3
ITEM ESTIMATED UNIT UNIT UNIT

NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
-----------------------------------------------------------------------------------------------------------------------------------
10843 RELATIONSHIP BAR CHART PROGRES LS 1.000 1000.000 1000.00 100.000 100.00 800.000 800.00
20610 EXCAVATION FOR STRUCTURES, BRI LS 1.000 1000.000 1000.00 1000.000 1000.00 1000.000 1000.00

B-9-217
20611 EXCAVATION FOR STRUCTURES, BRI LS 1.000 1000.000 1000.00 1000.000 1000.00 1000.000 1000.00

B-9-218
20612 EXCAVATION FOR STRUCTURES, BRI LS 1.000 1000.000 1000.00 1000.000 1000.00 1000.000 1000.00

B-9-219
21001 STRUCTURE BACKFILL M3 2470.000 5.920 14622.40 5.920 14622.40 5.920 14622.40
21301 FINISHING ROADWAY LS 1.000 1500.000 1500.00 1500.000 1500.00 1500.000 1500.00
30404 CRUSHED AGGREGATE BASE COURSE MG 5228.000 7.500 39210.00 7.500 39210.00 5.000 26140.00
41106 ASPHALTIC SURFACE, TEMPORARY MG 432.000 94.850 40975.20 94.850 40975.20 30.000 12960.00
50201 CONCRETE MASONRY, BRIDGES M3 2079.000 335.000 696465.00 385.000 800415.00 444.000 923076.00
50232 EXPANSION DEVICE, STRUCTURE LS 1.000 12000.000 12000.00 12000.000 12000.00 14600.000 14600.00

B-9-217
50233 EXPANSION DEVICE, STRUCTURE LS 1.000 12000.000 12000.00 12000.000 12000.00 14000.000 14000.00

B-9-218
50265 PROTECTIVE SURFACE TREATMENT M2 5200.000 1.750 9100.00 2.250 11700.00 3.000 15600.00
50309 PRESTRESSED GIRDER, I TYPE, 17 M 392.000 345.000 135240.00 375.000 147000.00 381.000 149352.00
50504 HIGH STRENGTH BAR STEEL REINF. KG 21135.000 1.000 21135.00 0.950 20078.25 1.010 21346.35
50511 COATED HIGH STR BAR STL REINF, KG 209670.000 1.100 230637.00 1.050 220153.50 1.160 243217.20
50606 HIGH STRENGTH STRUCTURAL STEEL KG 783700.000 1.490 1167713.00 1.710 1340127.00 1.750 1371475.00
50626 NON-LAMINATED ELASTOMERIC BEAR EACH 15.000 70.000 1050.00 55.000 825.00 107.000 1605.00
50630 WELDED STUD SHEAR CONNECTORS, EACH 6390.000 2.100 13419.00 2.000 12780.00 2.250 14377.50
50640 STEEL DIAPHRAGMS, STRUCTURE EACH 16.000 550.000 8800.00 550.000 8800.00 575.000 9200.00

B-9-219
50650 FIXED BEARING ASSEMBLIES, STRU EACH 6.000 1150.000 6900.00 1150.000 6900.00 1250.000 7500.00

B-9-217
50651 FIXED BEARING ASSEMBLIES, STRU EACH 6.000 1150.000 6900.00 1150.000 6900.00 1250.000 7500.00

B-9-218



 

 

DATE 01/15/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 282
CERTIFIED BY DIVISION OF HIGHWAYS
TITLE CONTRACT AND ESTIMATE ENGINEER

REPORT OF ALL BIDS RECEIVED LETTING DATE: 01/14/03

PROPOSAL: 20030114031

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3
50660 EXPANSION BEARING ASSEMBLIES, EACH 12.000 800.000 9600.00 1150.000 13800.00 990.000 11880.00

B-9-217
50661 EXPANSION BEARING ASSEMBLIES, EACH 12.000 800.000 9600.00 1150.000 13800.00 990.000 11880.00

B-9-218
50925 CONCRETE MASONRY, OVERLAY, DEC M3 143.000 400.000 57200.00 225.000 32175.00 425.000 60775.00
51020 PREBORING, CAST IN PLACE CONCR M 889.000 20.000 17780.00 33.000 29337.00 27.000 24003.00
51031 CIP CONC PILING, DELIV & DRIVE M 3475.000 65.000 225875.00 46.000 159850.00 68.000 236300.00
51605 RUBBERIZED MEMBRANE WATERPROOF M2 85.000 25.000 2125.00 30.000 2550.00 39.000 3315.00
51706 PAINTING, EPOXY SYSTEM, STRUCT LS 1.000 127000.000 127000.00 93000.000 93000.00 154300.000 154300.00

B-9-217
51707 PAINTING, EPOXY SYSTEM, STRUCT LS 1.000 120000.000 120000.00 73000.000 73000.00 143500.000 143500.00

B-9-218
60405 SLOPE PAVING, CRUSHED AGGREGAT M2 1338.000 15.000 20070.00 18.000 24084.00 17.000 22746.00
61201 PIPE UNDERDRAIN, 150 MM M 146.000 16.400 2394.40 16.400 2394.40 16.400 2394.40
61211 PIPE UNDERDRAIN, UNPERFORATED, M 116.000 26.400 3062.40 26.400 3062.40 26.400 3062.40
61433 ANCHOR ASSEMB FOR STEEL PLATE EACH 12.000 70.000 840.00 70.000 840.00 59.000 708.00
61801 MAINTENANCE AND REPAIR OF HAUL LS 1.000 100.000 100.00 10.000 10.00 1.000 1.00
61910 MOBILIZATION LS 1.000 170000.000 170000.00 239500.000 239500.00 212000.000 212000.00
62203 ASPHALTIC FLUMES M2 46.000 69.360 3190.56 69.360 3190.56 69.360 3190.56
64220 FIELD OFFICE, TYPE C LS 1.000 5000.000 5000.00 1500.000 1500.00 700.000 700.00
64301 TRAFFIC CONTROL LS 1.000 3815.000 3815.00 3815.000 3815.00 3815.000 3815.00
64313 TRAFFIC CONTROL, DRUMS DAYS 8598.000 0.300 2579.40 0.300 2579.40 0.300 2579.40
64318 TRAFFIC CONTROL, BARRICADES, T DAYS 296.000 1.000 296.00 1.000 296.00 1.000 296.00
64321 TRAFFIC CONTROL, WARNING LIGHT DAYS 528.000 1.000 528.00 1.000 528.00 1.000 528.00
64323 TRAFFIC CONTROL, WARNING LIGHT DAYS 4492.000 0.300 1347.60 0.300 1347.60 0.300 1347.60
64326 TRAFFIC CONTROL, SIGNS DAYS 484.000 1.000 484.00 1.000 484.00 1.000 484.00
64329 TRAFF CNTRL, FLEXBLE TUBULAR M EACH 112.000 25.000 2800.00 25.000 2800.00 25.000 2800.00
64333 TRAFF CNTRL, FLEXBLE TUBULAR M EACH 112.000 5.000 560.00 5.000 560.00 5.000 560.00
64503 GEOTEXTILE FABRIC, TYPE DF M2 353.000 3.500 1235.50 3.500 1235.50 3.500 1235.50
64602 PAVEMENT MARKING, 100 MM, EPOX M 690.000 2.400 1656.00 2.400 1656.00 2.400 1656.00
64642 REMOVING PAVEMENT MARKINGS M 690.000 0.600 414.00 0.600 414.00 0.600 414.00
64904 TEMP PVMT MRKG, 100 MM, REMOVA M 7446.000 2.400 17870.40 2.400 17870.40 1.000 7446.00
65065 CONSTRUCTION STAKING, STRUCT L LS 1.000 1452.000 1452.00 1452.000 1452.00 1452.000 1452.00

B-9-217
65066 CONSTRUCTION STAKING, STRUCT L LS 1.000 1452.000 1452.00 1452.000 1452.00 1452.000 1452.00

B-9-218
65067 CONSTRUCTION STAKING, STRUCT L LS 1.000 1452.000 1452.00 1451.960 1451.96 1452.000 1452.00

B-9-219
65219 NONMETALLIC CONDUIT, SCHEDULE M 134.000 12.500 1675.00 15.200 2036.80 12.500 1675.00
65221 NONMETALLIC CONDUIT, SCHEDULE M 134.000 18.250 2445.50 19.000 2546.00 18.250 2445.50
65226 NONMETALLIC CONDUIT, SCHEDULE M 44.000 16.500 726.00 20.000 880.00 16.500 726.00



 

 

DATE 01/15/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 283
CERTIFIED BY DIVISION OF HIGHWAYS
TITLE CONTRACT AND ESTIMATE ENGINEER

REPORT OF ALL BIDS RECEIVED LETTING DATE: 01/14/03
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BIDDER NO 1 BIDDER NO 2 BIDDER NO 3
90001 MISC M 180.000 90.000 16200.00 84.500 15210.00 84.500 15210.00

90001A VINYL COATED CHAIN LINK
1.8M

90002 MISC M2 840.000 7.500 6300.00 10.000 8400.00 8.000 6720.00
90002A PAINTING CONCRETE, STRU
B-9-217

90002 MISC M2 765.000 7.500 5737.50 10.000 7650.00 8.000 6120.00
90002B PAINTING CONCRETE, STRU
B-9-218

90002 MISC M2 762.000 7.500 5715.00 10.000 7620.00 8.000 6096.00
90002C PAINTING CONCRETE, STRU
B-9-219

90004 MISC LS 1.000 15000.000 15000.00 15000.000 15000.00 15000.000 15000.00
90004A TEMPORARY ACCESS

90004 MISC LS 1.000 6000.000 6000.00 6000.000 6000.00 2000.000 2000.00
90004B CONSTRUCTING AND REMOVI
CROSSOVER

90005 MISC EACH 3.000 375.000 1125.00 600.000 1800.00 460.000 1380.00
90005A ANCHOR ASSEMBLY LIGHT P

90008 MISC DAY 16.000 150.000 2400.00 150.000 2400.00 150.000 2400.00
90008A PORTABLE CHANGEABLE MES

90501 QMP READY MIXED CONC MASONRY F M3 2222.000 7.000 15554.00 6.000 13332.00 13.700 30441.40
90502 QMP, BRDG STRGTH INCENTIVE CON DOL 28886.000 1.000 28886.00 1.000 28886.00 1.000 28886.00
90712 TRAFFIC CONTROL, COVERING SIGN EACH 32.000 20.000 640.00 20.000 640.00 20.000 640.00

PROPOSAL TOTAL....... 3341849.86 3541522.37 3889884.21



 

 

DATE 01/15/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 284
CERTIFIED BY DIVISION OF HIGHWAYS
TITLE CONTRACT AND ESTIMATE ENGINEER

REPORT OF ALL BIDS RECEIVED LETTING DATE: 01/14/03

PROPOSAL: 20030114032

STATE PROJECT(S): 1190-00-74 LOCATION 18/EAU CLAIRE COUNTY
EAU CLAIRE CHIPPEWA FALLS RD
USH 53
EAU CLAIRE COUNTY

TYPE OF WORK: GENERAL CONSTRUCTION AND HIGHWAY STRUCT

BIDDER NO 1: HOFFMAN CONSTRUCTION COMPANY
BIDDER NO 2: LUNDA CONSTRUCTION COMPANY
BIDDER NO 3: ZENITH TECH., INC.
BIDDER NO 4: EDWARD KRAEMER & SONS, INC.
BIDDER NO 5: HAAS SONS, INC.
BIDDER NO 6: MASHUDA CONTRACTORS,INC.

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3
ITEM ESTIMATED UNIT UNIT UNIT

NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
-----------------------------------------------------------------------------------------------------------------------------------
20101 CLEARING STA. 145.000 66.000 9570.00 66.000 9570.00 66.000 9570.00
20104 GRUBBING STA. 145.000 986.000 142970.00 986.000 142970.00 986.000 142970.00
20335 REMOVING SMALL PIPE CULVERTS EACH 2.000 300.000 600.00 300.000 600.00 300.000 600.00
20405 REMOVING CURB AND GUTTER L.F. 841.000 3.000 2523.00 3.000 2523.00 3.000 2523.00
20408 REMOVING MASONRY C.Y. 61.000 30.000 1830.00 30.000 1830.00 30.000 1830.00
20409 REMOVING SURFACE DRAINS EACH 2.000 200.000 400.00 300.000 600.00 300.000 600.00
20501 COMMON EXCAVATION C.Y. 88560.000 2.560 226713.60 2.560 226713.60 2.560 226713.60
20610 EXCAVATION FOR STRUCTURES, BRI LS 1.000 500.000 500.00 9000.000 9000.00 2500.000 2500.00

B-18-159
21001 STRUCTURE BACKFILL C.Y. 590.000 4.560 2690.40 4.560 2690.40 4.560 2690.40
21301 FINISHING ROADWAY LS 1.000 300.000 300.00 300.000 300.00 300.000 300.00
30404 CRUSHED AGGREGATE BASE COURSE TON 7265.000 9.000 65385.00 10.730 77953.45 10.730 77953.45
40204 ASPHALTIC MATERIAL FOR TACK CO GAL. 494.000 3.210 1585.74 3.210 1585.74 3.210 1585.74
40301 QMP, ASPHALTIC MIXTURE TON 3282.000 1.350 4430.70 1.350 4430.70 1.350 4430.70
40501 ASPHALTIC MATERIAL FOR PLANT M TON 200.000 210.000 42000.00 210.000 42000.00 210.000 42000.00
40722 ASPHALTIC CONCRETE PAVEMENT, T TON 68.000 55.160 3750.88 55.160 3750.88 55.160 3750.88
40723 ASPHALTIC CONCRETE PAVEMENT, T TON 3214.000 38.190 122742.66 38.190 122742.66 38.190 122742.66
40728 DENSITY INCENTIVE, ASPHALTIC C DOL 1390.000 1.000 1390.00 1.000 1390.00 1.000 1390.00
41105 ASPHALTIC SURF, DRIVEWAYS & FI TON 12.000 97.210 1166.52 97.210 1166.52 97.210 1166.52
41620 CONCRETE SURFACE DRAINS C.Y. 10.000 425.000 4250.00 275.000 2750.00 275.000 2750.00
41621 CONCRETE PAVEMENT APPROACH SLA S.Y. 200.000 103.000 20600.00 93.500 18700.00 93.500 18700.00
50201 CONCRETE MASONRY, BRIDGES C.Y. 869.000 325.000 282425.00 325.000 282425.00 285.000 247665.00
50265 PROTECTIVE SURFACE TREATMENT S.Y. 1855.000 2.000 3710.00 2.000 3710.00 1.750 3246.25
50308 PRESTRESSED GIRDER, I TYPE, 54 L.F. 2112.570 109.000 230270.13 109.000 230270.13 105.000 221819.85
50504 HIGH STRENGTH BAR STEEL REINF. LB. 13830.000 0.450 6223.50 0.450 6223.50 0.520 7191.60
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CERTIFIED BY DIVISION OF HIGHWAYS
TITLE CONTRACT AND ESTIMATE ENGINEER
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BIDDER NO 1 BIDDER NO 2 BIDDER NO 3
50511 COATED HIGH STR BAR STL REINF, LB. 162020.000 0.500 81010.00 0.500 81010.00 0.580 93971.60
50626 NON-LAMINATED ELASTOMERIC BEAR EACH 27.000 60.000 1620.00 60.000 1620.00 75.000 2025.00
50640 STEEL DIAPHRAGMS, STRUCTURE EACH 32.000 450.000 14400.00 450.000 14400.00 300.000 9600.00

B-18-159
51031 CIP CONC PILING, DELIV & DRIVE L.F. 990.000 18.000 17820.00 18.000 17820.00 24.000 23760.00
51605 RUBBERIZED MEMBRANE WATERPROOF S.Y. 22.000 25.000 550.00 25.000 550.00 25.000 550.00
52003 CULVERT PIPE, CLASS III, 18-IN L.F. 30.000 20.000 600.00 20.000 600.00 20.000 600.00
52007 CULVERT PIPE, CLASS III, 30-IN L.F. 10.000 50.000 500.00 50.000 500.00 50.000 500.00
52061 APRON ENDWALLS FOR CULVERT PIP EACH 6.000 100.000 600.00 100.000 600.00 100.000 600.00
52065 APRON ENDWALLS FOR CULVERT PIP EACH 1.000 200.000 200.00 200.000 200.00 200.000 200.00
52082 TEMPORARY CULVERT PIPE, 18-INC L.F. 348.000 18.000 6264.00 18.000 6264.00 18.000 6264.00
52231 RCCP, CL IV, 30-INCH L.F. 408.000 54.000 22032.00 54.000 22032.00 54.000 22032.00
52260 RCCP, APRON ENDWALLS, 12-INCH EACH 4.000 250.000 1000.00 250.000 1000.00 250.000 1000.00
52264 RCCP, APRON ENDWALLS, 24-INCH EACH 2.000 400.000 800.00 400.000 800.00 400.000 800.00
52266 RCCP, APRON ENDWALLS, 30-INCH EACH 2.000 450.000 900.00 450.000 900.00 450.000 900.00
60133 CONCRETE CURB AND GUTTER, 30-I L.F. 2286.000 7.240 16550.64 6.150 14058.90 6.150 14058.90
60305 TEMP PRECAST CONC BARR, CONTR L.F. 50.000 6.500 325.00 6.500 325.00 15.000 750.00
60308 TEMP PRECAST CONC BARR, CONTR L.F. 50.000 3.500 175.00 3.500 175.00 5.000 250.00
60404 SLOPE PAVING, CONCRETE S.Y. 616.000 31.500 19404.00 70.500 43428.00 33.000 20328.00
60602 HEAVY RIPRAP C.Y. 750.000 32.000 24000.00 34.000 25500.00 34.000 25500.00
60604 MEDIUM RANDOM RIPRAP C.Y. 834.000 35.000 29190.00 35.000 29190.00 35.000 29190.00
60850 REINF CONC PIPE, CLASS IV, SS, L.F. 380.000 22.000 8360.00 22.000 8360.00 22.000 8360.00
60854 REINF CONC PIPE, CLASS IV, SS, L.F. 239.000 38.000 9082.00 38.000 9082.00 38.000 9082.00
61121 INLETS, TYPE 1 EACH 4.000 700.000 2800.00 700.000 2800.00 700.000 2800.00
61122 INLETS, TYPE 3 EACH 7.000 600.000 4200.00 600.000 4200.00 600.000 4200.00
61123 INLETS, TYPE 8 EACH 2.000 1200.000 2400.00 1200.000 2400.00 1200.000 2400.00
61167 INLET COVERS, TYPE H EACH 7.000 367.000 2569.00 367.000 2569.00 367.000 2569.00
61170 INLET COVERS, TYPE MS EACH 2.000 262.000 524.00 262.000 524.00 262.000 524.00
61176 INLET COVERS, TYPE V EACH 4.000 384.000 1536.00 384.000 1536.00 384.000 1536.00
61201 PIPE UNDERDRAIN, 6-INCH L.F. 168.000 8.000 1344.00 8.000 1344.00 8.000 1344.00
61211 PIPE UNDERDRAIN, UNPERFORATED, L.F. 30.000 10.000 300.00 10.000 300.00 10.000 300.00
61406 ANCHORAGES FOR STEEL PLATE BEA EACH 4.000 200.000 800.00 475.000 1900.00 475.000 1900.00
61407 STEEL THRIE BEAM STRUCTURE APP L.F. 132.000 29.000 3828.00 32.250 4257.00 32.250 4257.00
61424 PORTABLE CRASH CUSHIONS EACH 1.000 3000.000 3000.00 3000.000 3000.00 3000.000 3000.00
61427 CARTRIDGES FOR PORTABLE CRASH EACH 3.000 12.000 36.00 1.000 3.00 1.000 3.00
61435 STL PLT BM GRD, ENRGY ABSORB T EACH 4.000 1725.000 6900.00 475.000 1900.00 475.000 1900.00
61910 MOBILIZATION LS 1.000 73000.000 73000.00 69600.000 69600.00 112000.000 112000.00
62401 WATER MGAL 150.000 10.000 1500.00 15.000 2250.00 15.000 2250.00
62501 TOPSOIL S.Y. 24500.000 0.800 19600.00 0.800 19600.00 0.800 19600.00
62702 MULCHING S.Y. 27000.000 0.090 2430.00 0.100 2700.00 0.100 2700.00
62811 EROSION BALES, DELIVERED EACH 1200.000 3.500 4200.00 4.050 4860.00 4.050 4860.00
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BIDDER NO 1 BIDDER NO 2 BIDDER NO 3
62812 EROSION BALES, INSTALLED EACH 1200.000 3.500 4200.00 4.050 4860.00 4.050 4860.00
62815 SILT FENCE, DELIVERED L.F. 3200.000 0.900 2880.00 0.900 2880.00 0.900 2880.00
62816 SILT FENCE, INSTALLED L.F. 3200.000 1.000 3200.00 0.900 2880.00 1.000 3200.00
62817 SILT FENCE MAINTENANCE L.F. 6400.000 0.010 64.00 0.010 64.00 0.010 64.00
62819 MOBILIZATIONS, EROSION CONTROL EACH 3.000 200.000 600.00 100.000 300.00 100.000 300.00
62821 MOBILIZATIONS, EMERGENCY EROSI EACH 3.000 50.000 150.00 100.000 300.00 100.000 300.00
62824 EROSION MAT, DELIVERED, CLASS S.Y. 1750.000 0.550 962.50 0.600 1050.00 0.600 1050.00
62825 EROSION MAT, INSTALLED, CLASS S.Y. 1750.000 0.550 962.50 0.600 1050.00 0.600 1050.00
62870 INLET PROTECTION, TYPE A EACH 1.000 75.000 75.00 75.000 75.00 75.000 75.00
62872 INLET PROTECTION, TYPE C EACH 7.000 25.000 175.00 35.000 245.00 35.000 245.00
62875 TEMPORARY DITCH CHECKS, DELIVE L.F. 1000.000 2.250 2250.00 3.100 3100.00 3.100 3100.00
62876 TEMPORARY DITCH CHECKS, INSTAL L.F. 1000.000 2.250 2250.00 3.100 3100.00 3.100 3100.00
62880 CULVERT PIPE DITCH CHECKS EACH 5.000 35.000 175.00 75.000 375.00 75.000 375.00
62905 FERTILIZER, TYPE B CWT. 25.000 26.000 650.00 32.000 800.00 32.000 800.00
63003 SEEDING, TEMPORARY LB. 900.000 2.000 1800.00 1.500 1350.00 1.500 1350.00
63009 SEEDING, MIXTURE NO. 20 LB. 400.000 4.100 1640.00 3.850 1540.00 3.850 1540.00
63011 SEEDING, MIXTURE NO. 40 LB. 150.000 6.250 937.50 4.900 735.00 4.900 735.00
63014 SEEDING, MIXTURE NO. 70 LB. 110.000 10.500 1155.00 6.800 748.00 6.800 748.00
63311 TEMPORARY DELINEATORS EACH 66.000 10.000 660.00 10.000 660.00 10.000 660.00
63822 MOVING SIGNS, TYPE II EACH 14.000 50.000 700.00 10.000 140.00 10.000 140.00
63840 MOVING SMALL SIGN SUPPORTS EACH 14.000 75.000 1050.00 10.000 140.00 10.000 140.00
64220 FIELD OFFICE, TYPE C LS 1.000 4000.000 4000.00 1500.000 1500.00 6400.000 6400.00
64301 TRAFFIC CONTROL LS 1.000 4300.000 4300.00 4300.000 4300.00 4300.000 4300.00
64313 TRAFFIC CONTROL, DRUMS DAYS 3972.000 0.300 1191.60 0.300 1191.60 0.300 1191.60
64318 TRAFFIC CONTROL, BARRICADES, T DAYS 1164.000 0.600 698.40 0.600 698.40 0.600 698.40
64321 TRAFFIC CONTROL, WARNING LIGHT DAYS 1448.000 0.250 362.00 0.250 362.00 0.250 362.00
64323 TRAFFIC CONTROL, WARNING LIGHT DAYS 2020.000 0.300 606.00 0.300 606.00 0.300 606.00
64326 TRAFFIC CONTROL, SIGNS DAYS 1892.000 0.600 1135.20 0.600 1135.20 0.600 1135.20
64503 GEOTEXTILE FABRIC, TYPE DF S.Y. 135.000 3.000 405.00 3.000 405.00 3.000 405.00
64505 GEOTEXTILE FABRIC, TYPE R S.Y. 2434.000 1.690 4113.46 1.690 4113.46 1.690 4113.46
64506 GEOTEXTILE FABRIC, TYPE HR S.Y. 1125.000 1.810 2036.25 1.810 2036.25 1.810 2036.25
64602 PAVEMENT MARKING, 4-INCH, EPOX L.F. 5592.000 0.240 1342.08 0.240 1342.08 0.240 1342.08
64618 PVMT MRKNG, CHANNELIZING, 8-IN L.F. 210.000 0.600 126.00 0.600 126.00 0.600 126.00
64642 REMOVING PAVEMENT MARKINGS L.F. 1485.000 0.500 742.50 0.500 742.50 0.500 742.50
64710 PVMT MRKNG, STOP LINE, 18-INCH L.F. 21.000 3.000 63.00 3.000 63.00 3.000 63.00
64734 PAVEMENT MARKING, ARROWS, TYPE EACH 2.000 90.000 180.00 90.000 180.00 90.000 180.00
64758 PAVEMENT MARKING, WORDS, EPOXY EACH 2.000 95.000 190.00 95.000 190.00 95.000 190.00
64774 PVMT MRKNG, DIAGONAL, 24-INCH, L.F. 384.000 2.500 960.00 2.500 960.00 2.500 960.00
64778 PAVEMENT MARKING, CURB, EPOXY L.F. 669.000 2.000 1338.00 2.000 1338.00 2.000 1338.00
64902 TEMP PVMT MRKG, 4-INCH, REFLEC L.F. 9016.000 0.200 1803.20 0.200 1803.20 0.200 1803.20
64921 TEMP PVMT MRKNG, RAISED MARKER EACH 44.000 4.000 176.00 4.000 176.00 4.000 176.00
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BIDDER NO 1 BIDDER NO 2 BIDDER NO 3
65219 NONMETALLIC CONDUIT, SCHEDULE L.F. 560.000 2.740 1534.40 2.740 1534.40 2.740 1534.40
65221 NONMETALLIC CONDUIT, SCHEDULE L.F. 285.000 5.490 1564.65 5.490 1564.65 5.490 1564.65
65306 PULL BOXES, STEEL, 24X36-INCH EACH 4.000 450.000 1800.00 450.000 1800.00 450.000 1800.00
65320 JUNCTION BOXES, 8X8X8-INCH EACH 1.000 260.000 260.00 260.000 260.00 260.000 260.00
66501 SAWING EXISTING PAVEMENT L.F. 154.000 3.000 462.00 2.000 308.00 2.650 408.10
90004 MISC LS 1.000 75000.000 75000.00 75000.000 75000.00 96000.000 96000.00

90004A, TUBULAR RAILING, SPECI
STRUCTURE B-18-159

90004 MISC LS 1.000 21000.000 21000.00 21000.000 21000.00 24000.000 24000.00
90004B, STEEL PIPE RAILING,
STRUCTURE B-18-159

90005 MISC EACH 2.000 400.000 800.00 400.000 800.00 375.000 750.00
90005A ANCHOR ASSEMBLIES, LIGH

90033 MISC S.Y. 600.000 0.350 210.00 0.300 180.00 0.300 180.00
90033A, SEEDING, SPECIAL SEEDI

90033 MISC S.Y. 885.000 10.000 8850.00 10.000 8850.00 7.500 6637.50
90033B, PAINTING CONCRETE,
STRUCTURE B-18-159

90036 MISC LB. 5.000 200.000 1000.00 5.000 25.00 5.000 25.00
90036A, SPECIAL SEED MIX, NURS

90036 MISC LB. 3.000 200.000 600.00 80.000 240.00 80.000 240.00
90036B, SPECIAL SEED MIX, UPLA
MIX

90501 QMP READY MIXED CONC MASONRY F C.Y. 869.000 10.000 8690.00 10.000 8690.00 15.000 13035.00
90502 QMP, BRDG STRGTH INCENTIVE CON DOL 8690.000 1.000 8690.00 1.000 8690.00 1.000 8690.00
90590 PIPE GRATES EACH 3.000 600.000 1800.00 600.000 1800.00 600.000 1800.00

PROPOSAL TOTAL....... 1748943.01 1780456.22 1796959.49
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BIDDER NO 1: HOFFMAN CONSTRUCTION COMPANY
BIDDER NO 2: LUNDA CONSTRUCTION COMPANY
BIDDER NO 3: ZENITH TECH., INC.
BIDDER NO 4: EDWARD KRAEMER & SONS, INC.
BIDDER NO 5: HAAS SONS, INC.
BIDDER NO 6: MASHUDA CONTRACTORS,INC.

BIDDER NO 4 BIDDER NO 5 BIDDER NO 6
ITEM ESTIMATED UNIT UNIT UNIT

NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
-----------------------------------------------------------------------------------------------------------------------------------
20101 CLEARING STA. 145.000 66.000 9570.00 890.000 129050.00 1970.000 285650.00
20104 GRUBBING STA. 145.000 986.000 142970.00 890.000 129050.00 1970.000 285650.00
20335 REMOVING SMALL PIPE CULVERTS EACH 2.000 300.000 600.00 300.000 600.00 100.000 200.00
20405 REMOVING CURB AND GUTTER L.F. 841.000 3.000 2523.00 3.000 2523.00 2.000 1682.00
20408 REMOVING MASONRY C.Y. 61.000 30.000 1830.00 10.000 610.00 10.000 610.00
20409 REMOVING SURFACE DRAINS EACH 2.000 300.000 600.00 200.000 400.00 100.000 200.00
20501 COMMON EXCAVATION C.Y. 88560.000 2.560 226713.60 3.650 323244.00 2.000 177120.00
20610 EXCAVATION FOR STRUCTURES, BRI LS 1.000 3100.000 3100.00 6000.000 6000.00 3000.000 3000.00

B-18-159
21001 STRUCTURE BACKFILL C.Y. 590.000 4.560 2690.40 6.000 3540.00 3.000 1770.00
21301 FINISHING ROADWAY LS 1.000 300.000 300.00 10000.000 10000.00 1080.000 1080.00
30404 CRUSHED AGGREGATE BASE COURSE TON 7265.000 9.100 66111.50 10.250 74466.25 10.730 77953.45
40204 ASPHALTIC MATERIAL FOR TACK CO GAL. 494.000 3.210 1585.74 3.210 1585.74 3.210 1585.74
40301 QMP, ASPHALTIC MIXTURE TON 3282.000 1.350 4430.70 1.350 4430.70 1.350 4430.70
40501 ASPHALTIC MATERIAL FOR PLANT M TON 200.000 210.000 42000.00 210.000 42000.00 210.000 42000.00
40722 ASPHALTIC CONCRETE PAVEMENT, T TON 68.000 55.160 3750.88 55.160 3750.88 55.160 3750.88
40723 ASPHALTIC CONCRETE PAVEMENT, T TON 3214.000 38.190 122742.66 38.190 122742.66 38.190 122742.66
40728 DENSITY INCENTIVE, ASPHALTIC C DOL 1390.000 1.000 1390.00 1.000 1390.00 1.000 1390.00
41105 ASPHALTIC SURF, DRIVEWAYS & FI TON 12.000 97.210 1166.52 97.210 1166.52 97.210 1166.52
41620 CONCRETE SURFACE DRAINS C.Y. 10.000 275.000 2750.00 275.000 2750.00 275.000 2750.00
41621 CONCRETE PAVEMENT APPROACH SLA S.Y. 200.000 93.500 18700.00 93.500 18700.00 93.500 18700.00
50201 CONCRETE MASONRY, BRIDGES C.Y. 869.000 360.000 312840.00 285.000 247665.00 325.000 282425.00
50265 PROTECTIVE SURFACE TREATMENT S.Y. 1855.000 2.500 4637.50 1.750 3246.25 2.000 3710.00
50308 PRESTRESSED GIRDER, I TYPE, 54 L.F. 2112.570 117.000 247170.69 105.000 221819.85 109.000 230270.13
50504 HIGH STRENGTH BAR STEEL REINF. LB. 13830.000 0.520 7191.60 0.520 7191.60 0.450 6223.50
50511 COATED HIGH STR BAR STL REINF, LB. 162020.000 0.570 92351.40 0.580 93971.60 0.500 81010.00
50626 NON-LAMINATED ELASTOMERIC BEAR EACH 27.000 100.000 2700.00 75.000 2025.00 60.000 1620.00
50640 STEEL DIAPHRAGMS, STRUCTURE EACH 32.000 350.000 11200.00 300.000 9600.00 450.000 14400.00

B-18-159
51031 CIP CONC PILING, DELIV & DRIVE L.F. 990.000 31.250 30937.50 24.000 23760.00 18.000 17820.00
51605 RUBBERIZED MEMBRANE WATERPROOF S.Y. 22.000 34.000 748.00 25.000 550.00 25.000 550.00
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BIDDER NO 4 BIDDER NO 5 BIDDER NO 6
52003 CULVERT PIPE, CLASS III, 18-IN L.F. 30.000 20.000 600.00 32.000 960.00 21.000 630.00
52007 CULVERT PIPE, CLASS III, 30-IN L.F. 10.000 50.000 500.00 43.000 430.00 30.000 300.00
52061 APRON ENDWALLS FOR CULVERT PIP EACH 6.000 100.000 600.00 170.000 1020.00 105.000 630.00
52065 APRON ENDWALLS FOR CULVERT PIP EACH 1.000 200.000 200.00 300.000 300.00 205.000 205.00
52082 TEMPORARY CULVERT PIPE, 18-INC L.F. 348.000 18.000 6264.00 32.000 11136.00 21.000 7308.00
52231 RCCP, CL IV, 30-INCH L.F. 408.000 54.000 22032.00 61.000 24888.00 43.580 17780.64
52260 RCCP, APRON ENDWALLS, 12-INCH EACH 4.000 250.000 1000.00 532.000 2128.00 253.000 1012.00
52264 RCCP, APRON ENDWALLS, 24-INCH EACH 2.000 400.000 800.00 800.000 1600.00 397.000 794.00
52266 RCCP, APRON ENDWALLS, 30-INCH EACH 2.000 450.000 900.00 850.000 1700.00 445.000 890.00
60133 CONCRETE CURB AND GUTTER, 30-I L.F. 2286.000 6.150 14058.90 6.150 14058.90 6.150 14058.90
60305 TEMP PRECAST CONC BARR, CONTR L.F. 50.000 18.270 913.50 15.000 750.00 6.500 325.00
60308 TEMP PRECAST CONC BARR, CONTR L.F. 50.000 2.760 138.00 15.000 750.00 3.500 175.00
60404 SLOPE PAVING, CONCRETE S.Y. 616.000 55.000 33880.00 33.000 20328.00 39.000 24024.00
60602 HEAVY RIPRAP C.Y. 750.000 34.000 25500.00 50.000 37500.00 32.000 24000.00
60604 MEDIUM RANDOM RIPRAP C.Y. 834.000 35.000 29190.00 50.000 41700.00 35.000 29190.00
60850 REINF CONC PIPE, CLASS IV, SS, L.F. 380.000 22.000 8360.00 28.000 10640.00 18.340 6969.20
60854 REINF CONC PIPE, CLASS IV, SS, L.F. 239.000 38.000 9082.00 44.000 10516.00 34.020 8130.78
61121 INLETS, TYPE 1 EACH 4.000 700.000 2800.00 615.000 2460.00 1140.000 4560.00
61122 INLETS, TYPE 3 EACH 7.000 600.000 4200.00 730.000 5110.00 755.000 5285.00
61123 INLETS, TYPE 8 EACH 2.000 1200.000 2400.00 1400.000 2800.00 1549.000 3098.00
61167 INLET COVERS, TYPE H EACH 7.000 367.000 2569.00 300.000 2100.00 305.000 2135.00
61170 INLET COVERS, TYPE MS EACH 2.000 262.000 524.00 300.000 600.00 310.000 620.00
61176 INLET COVERS, TYPE V EACH 4.000 384.000 1536.00 300.000 1200.00 400.000 1600.00
61201 PIPE UNDERDRAIN, 6-INCH L.F. 168.000 8.000 1344.00 6.000 1008.00 6.000 1008.00
61211 PIPE UNDERDRAIN, UNPERFORATED, L.F. 30.000 10.000 300.00 6.000 180.00 8.650 259.50
61406 ANCHORAGES FOR STEEL PLATE BEA EACH 4.000 475.000 1900.00 475.000 1900.00 200.000 800.00
61407 STEEL THRIE BEAM STRUCTURE APP L.F. 132.000 32.250 4257.00 32.250 4257.00 29.000 3828.00
61424 PORTABLE CRASH CUSHIONS EACH 1.000 3000.000 3000.00 3000.000 3000.00 3000.000 3000.00
61427 CARTRIDGES FOR PORTABLE CRASH EACH 3.000 1.000 3.00 10.000 30.00 1.000 3.00
61435 STL PLT BM GRD, ENRGY ABSORB T EACH 4.000 475.000 1900.00 475.000 1900.00 1725.000 6900.00
61910 MOBILIZATION LS 1.000 72500.000 72500.00 130000.000 130000.00 87600.000 87600.00
62401 WATER MGAL 150.000 10.000 1500.00 20.000 3000.00 15.000 2250.00
62501 TOPSOIL S.Y. 24500.000 0.800 19600.00 1.710 41895.00 0.450 11025.00
62702 MULCHING S.Y. 27000.000 0.100 2700.00 0.100 2700.00 0.090 2430.00
62811 EROSION BALES, DELIVERED EACH 1200.000 4.050 4860.00 4.050 4860.00 3.500 4200.00
62812 EROSION BALES, INSTALLED EACH 1200.000 4.050 4860.00 4.050 4860.00 3.500 4200.00
62815 SILT FENCE, DELIVERED L.F. 3200.000 0.900 2880.00 0.900 2880.00 0.800 2560.00
62816 SILT FENCE, INSTALLED L.F. 3200.000 0.900 2880.00 0.900 2880.00 0.800 2560.00
62817 SILT FENCE MAINTENANCE L.F. 6400.000 0.010 64.00 0.010 64.00 0.010 64.00
62819 MOBILIZATIONS, EROSION CONTROL EACH 3.000 100.000 300.00 100.000 300.00 200.000 600.00
62821 MOBILIZATIONS, EMERGENCY EROSI EACH 3.000 100.000 300.00 100.000 300.00 25.000 75.00
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62824 EROSION MAT, DELIVERED, CLASS S.Y. 1750.000 0.600 1050.00 0.600 1050.00 0.550 962.50
62825 EROSION MAT, INSTALLED, CLASS S.Y. 1750.000 0.600 1050.00 0.600 1050.00 0.550 962.50
62870 INLET PROTECTION, TYPE A EACH 1.000 75.000 75.00 75.000 75.00 75.000 75.00
62872 INLET PROTECTION, TYPE C EACH 7.000 35.000 245.00 35.000 245.00 25.000 175.00
62875 TEMPORARY DITCH CHECKS, DELIVE L.F. 1000.000 3.100 3100.00 3.100 3100.00 2.250 2250.00
62876 TEMPORARY DITCH CHECKS, INSTAL L.F. 1000.000 3.100 3100.00 3.100 3100.00 2.250 2250.00
62880 CULVERT PIPE DITCH CHECKS EACH 5.000 75.000 375.00 75.000 375.00 35.000 175.00
62905 FERTILIZER, TYPE B CWT. 25.000 32.000 800.00 32.000 800.00 26.000 650.00
63003 SEEDING, TEMPORARY LB. 900.000 1.500 1350.00 1.500 1350.00 2.000 1800.00
63009 SEEDING, MIXTURE NO. 20 LB. 400.000 3.850 1540.00 3.850 1540.00 4.100 1640.00
63011 SEEDING, MIXTURE NO. 40 LB. 150.000 4.900 735.00 4.900 735.00 6.250 937.50
63014 SEEDING, MIXTURE NO. 70 LB. 110.000 6.800 748.00 6.800 748.00 10.500 1155.00
63311 TEMPORARY DELINEATORS EACH 66.000 10.000 660.00 10.000 660.00 12.000 792.00
63822 MOVING SIGNS, TYPE II EACH 14.000 10.000 140.00 50.000 700.00 50.000 700.00
63840 MOVING SMALL SIGN SUPPORTS EACH 14.000 10.000 140.00 25.000 350.00 75.000 1050.00
64220 FIELD OFFICE, TYPE C LS 1.000 2285.660 2285.66 3500.000 3500.00 5000.000 5000.00
64301 TRAFFIC CONTROL LS 1.000 4300.000 4300.00 4300.000 4300.00 4300.000 4300.00
64313 TRAFFIC CONTROL, DRUMS DAYS 3972.000 0.300 1191.60 0.300 1191.60 0.300 1191.60
64318 TRAFFIC CONTROL, BARRICADES, T DAYS 1164.000 0.600 698.40 0.600 698.40 0.600 698.40
64321 TRAFFIC CONTROL, WARNING LIGHT DAYS 1448.000 0.250 362.00 0.250 362.00 0.250 362.00
64323 TRAFFIC CONTROL, WARNING LIGHT DAYS 2020.000 0.300 606.00 0.300 606.00 0.300 606.00
64326 TRAFFIC CONTROL, SIGNS DAYS 1892.000 0.600 1135.20 0.600 1135.20 0.600 1135.20
64503 GEOTEXTILE FABRIC, TYPE DF S.Y. 135.000 3.000 405.00 5.000 675.00 1.480 199.80
64505 GEOTEXTILE FABRIC, TYPE R S.Y. 2434.000 1.690 4113.46 1.000 2434.00 1.750 4259.50
64506 GEOTEXTILE FABRIC, TYPE HR S.Y. 1125.000 1.810 2036.25 2.000 2250.00 2.500 2812.50
64602 PAVEMENT MARKING, 4-INCH, EPOX L.F. 5592.000 0.240 1342.08 0.240 1342.08 0.240 1342.08
64618 PVMT MRKNG, CHANNELIZING, 8-IN L.F. 210.000 0.600 126.00 0.600 126.00 0.600 126.00
64642 REMOVING PAVEMENT MARKINGS L.F. 1485.000 0.500 742.50 0.500 742.50 0.500 742.50
64710 PVMT MRKNG, STOP LINE, 18-INCH L.F. 21.000 3.000 63.00 3.000 63.00 3.000 63.00
64734 PAVEMENT MARKING, ARROWS, TYPE EACH 2.000 90.000 180.00 90.000 180.00 90.000 180.00
64758 PAVEMENT MARKING, WORDS, EPOXY EACH 2.000 95.000 190.00 95.000 190.00 95.000 190.00
64774 PVMT MRKNG, DIAGONAL, 24-INCH, L.F. 384.000 2.500 960.00 2.500 960.00 2.500 960.00
64778 PAVEMENT MARKING, CURB, EPOXY L.F. 669.000 2.000 1338.00 2.000 1338.00 2.000 1338.00
64902 TEMP PVMT MRKG, 4-INCH, REFLEC L.F. 9016.000 0.200 1803.20 0.200 1803.20 0.200 1803.20
64921 TEMP PVMT MRKNG, RAISED MARKER EACH 44.000 4.000 176.00 4.000 176.00 4.000 176.00
65219 NONMETALLIC CONDUIT, SCHEDULE L.F. 560.000 2.740 1534.40 3.850 2156.00 2.740 1534.40
65221 NONMETALLIC CONDUIT, SCHEDULE L.F. 285.000 5.490 1564.65 4.350 1239.75 5.490 1564.65
65306 PULL BOXES, STEEL, 24X36-INCH EACH 4.000 450.000 1800.00 395.000 1580.00 450.000 1800.00
65320 JUNCTION BOXES, 8X8X8-INCH EACH 1.000 260.000 260.00 235.000 235.00 260.000 260.00
66501 SAWING EXISTING PAVEMENT L.F. 154.000 7.000 1078.00 3.000 462.00 2.000 308.00
90004 MISC LS 1.000 136300.000 136300.00 96000.000 96000.00 75000.000 75000.00

90004A, TUBULAR RAILING, SPECI
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STRUCTURE B-18-159
90004 MISC LS 1.000 26900.000 26900.00 24000.000 24000.00 21000.000 21000.00

90004B, STEEL PIPE RAILING,
STRUCTURE B-18-159

90005 MISC EACH 2.000 400.000 800.00 375.000 750.00 400.000 800.00
90005A ANCHOR ASSEMBLIES, LIGH

90033 MISC S.Y. 600.000 0.300 180.00 0.300 180.00 0.350 210.00
90033A, SEEDING, SPECIAL SEEDI

90033 MISC S.Y. 885.000 7.650 6770.25 7.500 6637.50 10.000 8850.00
90033B, PAINTING CONCRETE,
STRUCTURE B-18-159

90036 MISC LB. 5.000 5.000 25.00 5.000 25.00 200.000 1000.00
90036A, SPECIAL SEED MIX, NURS

90036 MISC LB. 3.000 80.000 240.00 80.000 240.00 200.000 600.00
90036B, SPECIAL SEED MIX, UPLA
MIX

90501 QMP READY MIXED CONC MASONRY F C.Y. 869.000 16.500 14338.50 15.000 13035.00 10.000 8690.00
90502 QMP, BRDG STRGTH INCENTIVE CON DOL 8690.000 1.000 8690.00 1.000 8690.00 1.000 8690.00
90590 PIPE GRATES EACH 3.000 600.000 1800.00 750.000 2250.00 725.000 2175.00

PROPOSAL TOTAL....... 1899940.24 2085949.18 2134085.93
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STATE PROJECT(S): 1610-05-72 LOCATION 60/TAYLOR COUNTY
MEDFORD WESTBORO RD, STH 102 N CNTY LINE
STH 13
TAYLOR COUNTY

TYPE OF WORK: ASPHALTIC SURFACING

BIDDER NO 1: AMERICAN ASPHALT OF WISCONSIN, DIV. OF M

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3
ITEM ESTIMATED UNIT UNIT UNIT

NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
-----------------------------------------------------------------------------------------------------------------------------------
20402 REMOVING ASPHALTIC SURFACE S.Y. 295.500 2.850 842.18 0.000 0.00 0.000 0.00
20403 REMOVING CURB L.F. 160.000 3.000 480.00 0.000 0.00 0.000 0.00
20405 REMOVING CURB AND GUTTER L.F. 1085.000 3.000 3255.00 0.000 0.00 0.000 0.00
20411 REMOVING GUARDRAIL L.F. 2425.000 1.000 2425.00 0.000 0.00 0.000 0.00
20419 REMOVING ASPHALTIC SURFACE, BU S.Y. 1072.000 5.760 6174.72 0.000 0.00 0.000 0.00
20421 REMOVING ASPHALTIC SURFACE, MI TON 530.000 10.310 5464.30 0.000 0.00 0.000 0.00
21301 FINISHING ROADWAY LS 1.000 1000.000 1000.00 0.000 0.00 0.000 0.00
30404 CRUSHED AGGREGATE BASE COURSE TON 3706.000 7.500 27795.00 0.000 0.00 0.000 0.00
40204 ASPHALTIC MATERIAL FOR TACK CO GAL. 16049.000 0.500 8024.50 0.000 0.00 0.000 0.00
40301 QMP, ASPHALTIC MIXTURE TON 17900.000 0.500 8950.00 0.000 0.00 0.000 0.00
40501 ASPHALTIC MATERIAL FOR PLANT M TON 1074.000 100.000 107400.00 0.000 0.00 0.000 0.00
40723 ASPHALTIC CONCRETE PAVEMENT, T TON 17900.000 20.110 359969.00 0.000 0.00 0.000 0.00
40728 DENSITY INCENTIVE, ASPHALTIC C DOL 11460.000 1.000 11460.00 0.000 0.00 0.000 0.00
40729 PROFILE INDEX INCENTIVE, ASPH DOL 11190.000 1.000 11190.00 0.000 0.00 0.000 0.00
41105 ASPHALTIC SURF, DRIVEWAYS & FI TON 32.000 49.350 1579.20 0.000 0.00 0.000 0.00
60104 CONCRETE CURB, TYPE J L.F. 160.000 9.670 1547.20 0.000 0.00 0.000 0.00
60170 CONCRETE CURB AND GUTTER, 36-I L.F. 1085.000 12.310 13356.35 0.000 0.00 0.000 0.00
61407 STEEL THRIE BEAM STRUCTURE APP L.F. 265.000 29.000 7685.00 0.000 0.00 0.000 0.00
61408 STEEL PLATE BEAM GUARD, CLASS L.F. 2200.000 9.500 20900.00 0.000 0.00 0.000 0.00
61413 ANCHORS FOR STL PLATE BEAM GUA EACH 3.000 525.000 1575.00 0.000 0.00 0.000 0.00
61435 STL PLT BM GRD, ENRGY ABSORB T EACH 7.000 1750.000 12250.00 0.000 0.00 0.000 0.00
61801 MAINTENANCE AND REPAIR OF HAUL LS 1.000 100.000 100.00 0.000 0.00 0.000 0.00
61910 MOBILIZATION LS 1.000 10900.000 10900.00 0.000 0.00 0.000 0.00
62203 ASPHALTIC FLUMES S.Y. 16.000 40.000 640.00 0.000 0.00 0.000 0.00
62815 SILT FENCE, DELIVERED L.F. 100.000 1.000 100.00 0.000 0.00 0.000 0.00
62816 SILT FENCE, INSTALLED L.F. 100.000 1.000 100.00 0.000 0.00 0.000 0.00
62817 SILT FENCE MAINTENANCE L.F. 100.000 0.010 1.00 0.000 0.00 0.000 0.00
63412 WOOD POSTS, 4X6-INCH X 16-FT. EACH 4.000 54.000 216.00 0.000 0.00 0.000 0.00
63702 SIGNS, TYPE II, REFLECTIVE S.F. 499.870 10.210 5103.67 0.000 0.00 0.000 0.00
63822 MOVING SIGNS, TYPE II EACH 3.000 40.000 120.00 0.000 0.00 0.000 0.00
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63827 REMOVING SIGNS, TYPE II EACH 94.000 12.500 1175.00 0.000 0.00 0.000 0.00
63830 REMOVING SMALL SIGN SUPPORTS EACH 16.000 25.000 400.00 0.000 0.00 0.000 0.00
64202 FIELD OFFICE, TYPE B LS 1.000 3500.000 3500.00 0.000 0.00 0.000 0.00
64301 TRAFFIC CONTROL LS 1.000 2000.000 2000.00 0.000 0.00 0.000 0.00
64313 TRAFFIC CONTROL, DRUMS DAYS 1260.000 0.300 378.00 0.000 0.00 0.000 0.00
64317 TRAFFIC CONTROL, BARRICADES, T DAYS 210.000 0.500 105.00 0.000 0.00 0.000 0.00
64321 TRAFFIC CONTROL, WARNING LIGHT DAYS 980.000 0.150 147.00 0.000 0.00 0.000 0.00
64323 TRAFFIC CONTROL, WARNING LIGHT DAYS 210.000 0.250 52.50 0.000 0.00 0.000 0.00
64326 TRAFFIC CONTROL, SIGNS DAYS 1200.000 0.500 600.00 0.000 0.00 0.000 0.00
64602 PAVEMENT MARKING, 4-INCH, EPOX L.F. 60120.000 0.160 9619.20 0.000 0.00 0.000 0.00
64618 PVMT MRKNG, CHANNELIZING, 8-IN L.F. 435.000 0.600 261.00 0.000 0.00 0.000 0.00
64626 PVMT MRKNG, SAME DAY, 4-INCH, L.F. 14795.000 0.480 7101.60 0.000 0.00 0.000 0.00
64636 LOCATING NO-PASSING ZONES MI. 5.600 95.000 532.00 0.000 0.00 0.000 0.00
64710 PVMT MRKNG, STOP LINE, 18-INCH L.F. 72.000 5.000 360.00 0.000 0.00 0.000 0.00
64750 PAVEMENT MARKING, SYMBOLS, EPO EACH 1.000 80.000 80.00 0.000 0.00 0.000 0.00
64901 TEMPORARY PAVEMENT MARKING, 4 L.F. 14800.000 0.120 1776.00 0.000 0.00 0.000 0.00
66501 SAWING EXISTING PAVEMENT L.F. 1155.000 1.250 1443.75 0.000 0.00 0.000 0.00
90329 GRADE, SHAPE & FINISH FOR BEAM EACH 3.000 350.000 1050.00 0.000 0.00 0.000 0.00
90338 GRADING, SHAPING & FINISHING LS 1.000 550.000 550.00 0.000 0.00 0.000 0.00

GUNNAR AVE, LT
90339 GRADING, SHAPING & FINISHING LS 1.000 550.000 550.00 0.000 0.00 0.000 0.00

FISCHER CREEK ROAD, LT & RT
90340 GRADING, SHAPING & FINISHING LS 1.000 1200.000 1200.00 0.000 0.00 0.000 0.00

CTH D, LT & RT
90341 GRADING, SHAPING & FINISHING LS 1.000 550.000 550.00 0.000 0.00 0.000 0.00

BUSINESS 13, RT
90342 GRADING, SHAPING & FINISHING LS 1.000 550.000 550.00 0.000 0.00 0.000 0.00

JOHNSON AVE, LT

PROPOSAL TOTAL....... 664584.17 0.00 0.00



 

 

DATE 01/15/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 294
CERTIFIED BY DIVISION OF HIGHWAYS
TITLE CONTRACT AND ESTIMATE ENGINEER

REPORT OF ALL BIDS RECEIVED LETTING DATE: 01/14/03

PROPOSAL: 20030114034

STATE PROJECT(S): 7080-08-72 LOCATION 18/EAU CLAIRE COUNTY
AUGUSTA FAIRCHILD RD, RR BRIDGE
USH 12
EAU CLAIRE COUNTY

TYPE OF WORK: BRIDGE PAINTING

BIDDER NO 1: C & L CONTRACTING, INC.
BIDDER NO 2: UNITED PAINTING, INC.
BIDDER NO 3: D. A. DROST CONSTRUCTION CO., INC.

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3
ITEM ESTIMATED UNIT UNIT UNIT

NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
-----------------------------------------------------------------------------------------------------------------------------------
60305 TEMP PRECAST CONC BARR, CONTR L.F. 450.000 1.500 675.00 5.000 2250.00 10.000 4500.00
60308 TEMP PRECAST CONC BARR, CONTR L.F. 450.000 1.500 675.00 4.000 1800.00 2.000 900.00
61910 MOBILIZATION LS 1.000 18000.000 18000.00 6500.000 6500.00 40000.000 40000.00
64201 FIELD OFFICE, TYPE A LS 1.000 2000.000 2000.00 1500.000 1500.00 1500.000 1500.00
64311 TRAFFIC CONTROL, SURVEILLANCE DAYS 64.000 20.000 1280.00 2.000 128.00 50.000 3200.00
64313 TRAFFIC CONTROL, DRUMS DAYS 640.000 0.150 96.00 0.350 224.00 1.000 640.00
64318 TRAFFIC CONTROL, BARRICADES, T DAYS 64.000 1.000 64.00 3.000 192.00 1.000 64.00
64321 TRAFFIC CONTROL, WARNING LIGHT DAYS 512.000 0.250 128.00 0.100 51.20 1.000 512.00
64323 TRAFFIC CONTROL, WARNING LIGHT DAYS 640.000 0.250 160.00 0.100 64.00 1.000 640.00
64326 TRAFFIC CONTROL, SIGNS DAYS 1408.000 0.500 704.00 1.000 1408.00 0.500 704.00
64904 TEMP PVMT MRKG, 4-INCH, REMOVA L.F. 700.000 0.500 350.00 1.200 840.00 1.000 700.00
64914 TEMP PVMT MRKG STOP LNE 24IN R L.F. 24.000 3.000 72.00 10.000 240.00 6.000 144.00
90004 MISC LS 1.000 20250.000 20250.00 23791.000 23791.00 45000.000 45000.00

90004A STRUCTURE OVERCOATING,
AND PRIMING, STRUCTURE B-18-00

90004 MISC LS 1.000 2600.000 2600.00 3000.000 3000.00 4000.000 4000.00
90004B STRUCTURE PAINTING, WAR

90004 MISC LS 1.000 2500.000 2500.00 7414.000 7414.00 11000.000 11000.00
90004C BRIDGE TEMPORARY TRAFFI
B-18-0061

90520 CONTAIN & COLLECT WASTE MATERI LS 1.000 2500.000 2500.00 10196.000 10196.00 20000.000 20000.00
B-18-0061

90555 STRUCT REPAINT, RECYCLED ABRAS LS 1.000 52500.000 52500.00 88494.000 88494.00 70000.000 70000.00
B-18-0061

90560 NEG PRES CONTAIN & COLL WASTE LS 1.000 35000.000 35000.00 37926.000 37926.00 28173.000 28173.00
B-18-0061

90565 PORTABLE DECONTAMINATION FACIL LS 1.000 1500.000 1500.00 1500.000 1500.00 1000.000 1000.00
B-18-0061



 

 

DATE 01/15/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 295
CERTIFIED BY DIVISION OF HIGHWAYS
TITLE CONTRACT AND ESTIMATE ENGINEER

REPORT OF ALL BIDS RECEIVED LETTING DATE: 01/14/03

PROPOSAL: 20030114034

PROPOSAL TOTAL....... 141054.00 187518.20 232677.00



 

 

DATE 01/15/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 296
CERTIFIED BY DIVISION OF HIGHWAYS
TITLE CONTRACT AND ESTIMATE ENGINEER

REPORT OF ALL BIDS RECEIVED LETTING DATE: 01/14/03

PROPOSAL: 20030114035

STATE PROJECT(S): 7090-08-75 LOCATION 18/EAU CLAIRE COUNTY
EAU CLAIRE, W CLAIREMONT AVE, STEIN BLVD INTE
USH 12
EAU CLAIRE COUNTY

TYPE OF WORK: GENERAL CONSTRUCTION AND PCC PAVEMENT

BIDDER NO 1: TRIERWEILER CONSTRUCTION & SUPPLY COMPAN
BIDDER NO 2: PEMBER EXCAVATING, INC.
BIDDER NO 3: HAAS SONS, INC.

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3
ITEM ESTIMATED UNIT UNIT UNIT

NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
-----------------------------------------------------------------------------------------------------------------------------------
20401 REMOVING PAVEMENT S.Y. 945.000 4.000 3780.00 8.000 7560.00 12.000 11340.00
20405 REMOVING CURB AND GUTTER L.F. 369.000 4.000 1476.00 3.000 1107.00 10.000 3690.00
20406 REMOVING CONCRETE SIDEWALK S.Y. 232.000 4.000 928.00 4.500 1044.00 10.000 2320.00
20416 REMOVING INLETS EACH 1.000 200.000 200.00 125.000 125.00 400.000 400.00
20422 REMOVING CONCRETE BASES EACH 3.000 175.000 525.00 175.000 525.00 300.000 900.00
21301 FINISHING ROADWAY LS 1.000 1500.000 1500.00 2000.000 2000.00 1000.000 1000.00
30404 CRUSHED AGGREGATE BASE COURSE TON 561.000 10.910 6120.51 11.870 6659.07 18.000 10098.00
41519 H.E.S. CONCRETE PAVEMENT, 9-IN S.Y. 1355.000 42.150 57113.25 37.500 50812.50 36.500 49457.50
41653 PAVEMENT TIES EACH 313.000 10.000 3130.00 8.000 2504.00 6.000 1878.00
41654 DOWEL BARS EACH 65.000 10.000 650.00 8.500 552.50 10.000 650.00
60101 CONCRETE CURB, TYPE A L.F. 515.000 12.180 6272.70 21.000 10815.00 16.500 8497.50
60123 CONCRETE CURB AND GUTTER, 30-I L.F. 380.000 13.620 5175.60 18.000 6840.00 15.000 5700.00
60204 CONCRETE SIDEWALK, 4-INCH S.F. 3712.000 2.800 10393.60 2.850 10579.20 2.250 8352.00
60210 CONCRETE LOADING ZONE S.F. 731.000 5.920 4327.52 6.000 4386.00 6.000 4386.00
60850 REINF CONC PIPE, CLASS IV, SS, L.F. 8.000 28.000 224.00 35.000 280.00 40.000 320.00
61122 INLETS, TYPE 3 EACH 1.000 800.000 800.00 1400.000 1400.00 1000.000 1000.00
61182 ADJUSTING MANHOLE COVERS EACH 1.000 200.000 200.00 140.000 140.00 300.000 300.00
61183 ADJUSTING INLET COVERS EACH 1.000 200.000 200.00 200.000 200.00 100.000 100.00
61198 SALVAGED INLET COVERS EACH 1.000 150.000 150.00 125.000 125.00 100.000 100.00
61910 MOBILIZATION LS 1.000 10000.000 10000.00 10000.000 10000.00 6500.000 6500.00
62003 CONCRETE MEDIAN SLOPED NOSE S.F. 6.500 4.920 31.98 8.000 52.00 5.000 32.50
62872 INLET PROTECTION, TYPE C EACH 1.000 30.000 30.00 125.000 125.00 100.000 100.00
63702 SIGNS, TYPE II, REFLECTIVE S.F. 28.000 17.180 481.04 17.180 481.04 30.000 840.00
64181 OVERHEAD SIGN SUPPORT, STRUCTU LS 1.000 7758.830 7758.83 7758.830 7758.83 15750.000 15750.00
64202 FIELD OFFICE, TYPE B LS 1.000 5000.000 5000.00 2629.970 2629.97 3000.000 3000.00
64301 TRAFFIC CONTROL LS 1.000 3000.000 3000.00 3000.000 3000.00 4000.000 4000.00
64310 TRAFFIC CONTROL, ARROW BOARDS DAYS 70.000 20.000 1400.00 20.000 1400.00 20.000 1400.00
64313 TRAFFIC CONTROL, DRUMS DAYS 4725.000 0.280 1323.00 0.280 1323.00 0.300 1417.50



 

 

DATE 01/15/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 297
CERTIFIED BY DIVISION OF HIGHWAYS
TITLE CONTRACT AND ESTIMATE ENGINEER

REPORT OF ALL BIDS RECEIVED LETTING DATE: 01/14/03

PROPOSAL: 20030114035

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3
64318 TRAFFIC CONTROL, BARRICADES, T DAYS 315.000 0.750 236.25 0.750 236.25 1.000 315.00
64321 TRAFFIC CONTROL, WARNING LIGHT DAYS 630.000 0.180 113.40 0.180 113.40 1.000 630.00
64323 TRAFFIC CONTROL, WARNING LIGHT DAYS 1365.000 0.200 273.00 0.200 273.00 0.500 682.50
64326 TRAFFIC CONTROL, SIGNS DAYS 1050.000 0.700 735.00 0.700 735.00 0.600 630.00
64602 PAVEMENT MARKING, 4-INCH, EPOX L.F. 1028.000 0.700 719.60 0.700 719.60 0.900 925.20
64618 PVMT MRKNG, CHANNELIZING, 8-IN L.F. 978.000 1.400 1369.20 1.400 1369.20 1.000 978.00
64642 REMOVING PAVEMENT MARKINGS L.F. 2829.000 0.500 1414.50 0.500 1414.50 0.600 1697.40
64710 PVMT MRKNG, STOP LINE, 18-INCH L.F. 35.000 3.000 105.00 3.000 105.00 11.000 385.00
64718 PVMT MRKNG, CROSSWALK, 6-INCH, L.F. 87.000 3.000 261.00 3.000 261.00 9.000 783.00
64734 PAVEMENT MARKING, ARROWS, TYPE EACH 4.000 100.000 400.00 100.000 400.00 110.000 440.00
64758 PAVEMENT MARKING, WORDS, EPOXY EACH 4.000 110.000 440.00 110.000 440.00 110.000 440.00
64778 PAVEMENT MARKING, CURB, EPOXY L.F. 30.000 5.000 150.00 5.000 150.00 3.500 105.00
64790 PAVEMENT MARKING, ISLAND NOSE, EACH 4.000 50.000 200.00 50.000 200.00 31.000 124.00
64793 REMOVING PAVEMENT MARKINGS, AR EACH 3.000 50.000 150.00 50.000 150.00 30.000 90.00
64902 TEMP PVMT MRKG, 4-INCH, REFLEC L.F. 1844.000 0.340 626.96 0.340 626.96 0.600 1106.40
64904 TEMP PVMT MRKG, 4-INCH, REMOVA L.F. 1450.000 1.000 1450.00 1.000 1450.00 0.800 1160.00
64907 TEMP PVMT MRKNG, CHANNELIZING, L.F. 644.000 0.650 418.60 0.650 418.60 1.200 772.80
64917 TEMPORARY PAVEMENT MARKING, AR EACH 3.000 60.000 180.00 60.000 180.00 45.000 135.00
65070 CONSTRUCTION STAKING, CONCRETE L.F. 883.000 2.480 2189.84 2.150 1898.45 2.730 2410.59
65250 LOOP DETECTOR CONDUIT L.F. 199.000 4.430 881.57 4.430 881.57 4.870 969.13
65405 CONCRETE BASES, TYPE 8 EACH 2.000 822.000 1644.00 822.000 1644.00 904.000 1808.00
65585 LOOP DETECTOR WIRE L.F. 650.000 0.350 227.50 0.350 227.50 0.400 260.00
66502 SAWING CONCRETE PAVEMENT, FULL L.F. 722.000 2.750 1985.50 2.750 1985.50 8.000 5776.00
90005 MISC EACH 2.000 1375.000 2750.00 1375.000 2750.00 1500.000 3000.00

LIGHTING UNIT, SALVAGED
90545 CONCRETE COLLAR EACH 1.000 200.000 200.00 175.000 175.00 300.000 300.00

PROPOSAL TOTAL....... 151311.95 153228.64 169452.02



 

 

DATE 01/15/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 298
CERTIFIED BY DIVISION OF HIGHWAYS
TITLE CONTRACT AND ESTIMATE ENGINEER

REPORT OF ALL BIDS RECEIVED LETTING DATE: 01/14/03

PROPOSAL: 20030114036

STATE PROJECT(S): 7833-01-72 LOCATION 10/CLARK COUNTY
TOWN WORDEN, TIEMAN AVE, STERLING CR BRIDGE &
TOWN RD
CLARK COUNTY

TYPE OF WORK:

BIDDER NO 1: RUZIC CONSTRUCTION CO., INC.
BIDDER NO 2: LARSON CONSTRUCTION CO., INC.
BIDDER NO 3: EDWARD KRAEMER & SONS, INC.
BIDDER NO 4: LUNDA CONSTRUCTION COMPANY
BIDDER NO 5: PHEIFER BROTHERS CONSTRUCTION COMPANIES
BIDDER NO 6: ***** IRREGULAR BID *****

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3
ITEM ESTIMATED UNIT UNIT UNIT

NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
-----------------------------------------------------------------------------------------------------------------------------------
20371 REMOVING OLD STRUCTURE, STATIO LS 1.000 6000.000 6000.00 4000.000 4000.00 7910.660 7910.66

10+00
20501 COMMON EXCAVATION C.Y. 50.000 4.180 209.00 9.000 450.00 9.000 450.00
20610 EXCAVATION FOR STRUCTURES, BRI LS 1.000 4200.000 4200.00 4000.000 4000.00 6000.000 6000.00

B-10-172
21001 STRUCTURE BACKFILL C.Y. 180.000 13.500 2430.00 15.000 2700.00 15.000 2700.00
21301 FINISHING ROADWAY LS 1.000 500.000 500.00 550.000 550.00 550.000 550.00
30403 CRUSHED AGGREGATE BASE COURSE C.Y. 68.000 25.150 1710.20 14.500 986.00 14.500 986.00
50201 CONCRETE MASONRY, BRIDGES C.Y. 99.000 329.800 32650.20 350.000 34650.00 345.000 34155.00
50265 PROTECTIVE SURFACE TREATMENT S.Y. 105.000 2.200 231.00 3.000 315.00 2.500 262.50
50504 HIGH STRENGTH BAR STEEL REINF. LB. 2660.000 0.660 1755.60 0.860 2287.60 0.720 1915.20
50511 COATED HIGH STR BAR STL REINF, LB. 10275.000 0.710 7295.25 0.860 8836.50 0.700 7192.50
51121 STL PILING, DELIV & DRIVEN, HP L.F. 220.000 14.000 3080.00 22.000 4840.00 33.410 7350.20

& DRIVEN, 10-3/4 INCH
51340 TUBULAR RAILING, TYPE F, STRUC LS 1.000 6000.000 6000.00 7000.000 7000.00 6000.000 6000.00

B-10-172
51605 RUBBERIZED MEMBRANE WATERPROOF S.Y. 14.000 32.450 454.30 35.000 490.00 35.000 490.00
60602 HEAVY RIPRAP C.Y. 130.000 47.000 6110.00 43.000 5590.00 41.000 5330.00
61910 MOBILIZATION LS 1.000 4500.000 4500.00 4000.000 4000.00 18000.000 18000.00
62505 SALVAGED TOPSOIL S.Y. 106.000 3.000 318.00 2.500 265.00 2.500 265.00
62702 MULCHING S.Y. 40.000 1.050 42.00 1.000 40.00 1.000 40.00
62811 EROSION BALES, DELIVERED EACH 48.000 6.120 293.76 5.000 240.00 5.000 240.00
62812 EROSION BALES, INSTALLED EACH 48.000 6.120 293.76 5.000 240.00 5.000 240.00
62815 SILT FENCE, DELIVERED L.F. 180.000 1.530 275.40 1.100 198.00 1.100 198.00
62816 SILT FENCE, INSTALLED L.F. 180.000 1.530 275.40 1.100 198.00 1.100 198.00



 

 

DATE 01/15/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 299
CERTIFIED BY DIVISION OF HIGHWAYS
TITLE CONTRACT AND ESTIMATE ENGINEER

REPORT OF ALL BIDS RECEIVED LETTING DATE: 01/14/03

PROPOSAL: 20030114036

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3
62817 SILT FENCE MAINTENANCE L.F. 360.000 0.130 46.80 0.010 3.60 0.010 3.60
62819 MOBILIZATIONS, EROSION CONTROL EACH 1.000 551.580 551.58 450.000 450.00 450.000 450.00
62821 MOBILIZATIONS, EMERGENCY EROSI EACH 1.000 122.570 122.57 150.000 150.00 150.000 150.00
62822 EROSION MAT, DELIVERED, CLASS S.Y. 106.000 1.220 129.32 1.000 106.00 1.000 106.00
62823 EROSION MAT, INSTALLED, CLASS S.Y. 106.000 1.220 129.32 1.000 106.00 1.000 106.00
62860 TURBIDITY BARRIERS S.Y. 104.000 28.190 2931.76 24.000 2496.00 24.000 2496.00
62875 TEMPORARY DITCH CHECKS, DELIVE L.F. 10.000 5.820 58.20 5.000 50.00 5.000 50.00
62876 TEMPORARY DITCH CHECKS, INSTAL L.F. 10.000 5.820 58.20 5.000 50.00 5.000 50.00
62902 FERTILIZER, TYPE A CWT. 0.500 91.930 45.97 80.000 40.00 80.000 40.00
63003 SEEDING, TEMPORARY LB. 3.000 7.040 21.12 6.000 18.00 6.000 18.00
63008 SEEDING, MIXTURE NO. 10 LB. 2.000 8.280 16.56 7.250 14.50 7.250 14.50
63401 WOOD POSTS, 4X4-INCH X 10-FT. EACH 4.000 35.000 140.00 45.000 180.00 45.000 180.00
63702 SIGNS, TYPE II, REFLECTIVE S.F. 12.000 18.000 216.00 25.000 300.00 25.000 300.00
64201 FIELD OFFICE, TYPE A LS 1.000 500.000 500.00 500.000 500.00 250.000 250.00
64301 TRAFFIC CONTROL LS 1.000 1500.000 1500.00 1500.000 1500.00 1500.000 1500.00
64506 GEOTEXTILE FABRIC, TYPE HR S.Y. 200.000 3.000 600.00 3.000 600.00 2.500 500.00

PROPOSAL TOTAL....... 85691.27 88440.20 106687.16



 

 

DATE 01/15/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 300
CERTIFIED BY DIVISION OF HIGHWAYS
TITLE CONTRACT AND ESTIMATE ENGINEER

REPORT OF ALL BIDS RECEIVED LETTING DATE: 01/14/03

PROPOSAL: 20030114036

BIDDER NO 1: RUZIC CONSTRUCTION CO., INC.
BIDDER NO 2: LARSON CONSTRUCTION CO., INC.
BIDDER NO 3: EDWARD KRAEMER & SONS, INC.
BIDDER NO 4: LUNDA CONSTRUCTION COMPANY
BIDDER NO 5: PHEIFER BROTHERS CONSTRUCTION COMPANIES
BIDDER NO 6: ***** IRREGULAR BID *****

BIDDER NO 4 BIDDER NO 5 BIDDER NO 6
ITEM ESTIMATED UNIT UNIT UNIT

NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
-----------------------------------------------------------------------------------------------------------------------------------
20371 REMOVING OLD STRUCTURE, STATIO LS 1.000 16500.000 16500.00 4000.000 4000.00 0.000 0.00

10+00
20501 COMMON EXCAVATION C.Y. 50.000 9.000 450.00 13.500 675.00 0.000 0.00
20610 EXCAVATION FOR STRUCTURES, BRI LS 1.000 6000.000 6000.00 5500.000 5500.00 0.000 0.00

B-10-172
21001 STRUCTURE BACKFILL C.Y. 180.000 15.000 2700.00 19.000 3420.00 0.000 0.00
21301 FINISHING ROADWAY LS 1.000 550.000 550.00 500.000 500.00 0.000 0.00
30403 CRUSHED AGGREGATE BASE COURSE C.Y. 68.000 14.500 986.00 22.000 1496.00 0.000 0.00
50201 CONCRETE MASONRY, BRIDGES C.Y. 99.000 365.000 36135.00 450.000 44550.00 0.000 0.00
50265 PROTECTIVE SURFACE TREATMENT S.Y. 105.000 2.000 210.00 3.000 315.00 0.000 0.00
50504 HIGH STRENGTH BAR STEEL REINF. LB. 2660.000 0.590 1569.40 0.630 1675.80 0.000 0.00
50511 COATED HIGH STR BAR STL REINF, LB. 10275.000 0.610 6267.75 0.610 6267.75 0.000 0.00
51121 STL PILING, DELIV & DRIVEN, HP L.F. 220.000 16.000 3520.00 18.000 3960.00 0.000 0.00

& DRIVEN, 10-3/4 INCH
51340 TUBULAR RAILING, TYPE F, STRUC LS 1.000 5900.000 5900.00 6600.000 6600.00 0.000 0.00

B-10-172
51605 RUBBERIZED MEMBRANE WATERPROOF S.Y. 14.000 25.000 350.00 36.000 504.00 0.000 0.00
60602 HEAVY RIPRAP C.Y. 130.000 42.000 5460.00 46.000 5980.00 0.000 0.00
61910 MOBILIZATION LS 1.000 17000.000 17000.00 17252.110 17252.11 0.000 0.00
62505 SALVAGED TOPSOIL S.Y. 106.000 2.500 265.00 11.500 1219.00 0.000 0.00
62702 MULCHING S.Y. 40.000 1.000 40.00 4.250 170.00 0.000 0.00
62811 EROSION BALES, DELIVERED EACH 48.000 5.000 240.00 5.000 240.00 0.000 0.00
62812 EROSION BALES, INSTALLED EACH 48.000 5.000 240.00 5.000 240.00 0.000 0.00
62815 SILT FENCE, DELIVERED L.F. 180.000 1.100 198.00 1.000 180.00 0.000 0.00
62816 SILT FENCE, INSTALLED L.F. 180.000 1.100 198.00 1.000 180.00 0.000 0.00
62817 SILT FENCE MAINTENANCE L.F. 360.000 0.010 3.60 0.550 198.00 0.000 0.00
62819 MOBILIZATIONS, EROSION CONTROL EACH 1.000 450.000 450.00 300.000 300.00 0.000 0.00
62821 MOBILIZATIONS, EMERGENCY EROSI EACH 1.000 150.000 150.00 300.000 300.00 0.000 0.00
62822 EROSION MAT, DELIVERED, CLASS S.Y. 106.000 1.000 106.00 1.000 106.00 0.000 0.00
62823 EROSION MAT, INSTALLED, CLASS S.Y. 106.000 1.000 106.00 1.000 106.00 0.000 0.00
62860 TURBIDITY BARRIERS S.Y. 104.000 24.000 2496.00 19.270 2004.08 0.000 0.00



 

 

DATE 01/15/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 301
CERTIFIED BY DIVISION OF HIGHWAYS
TITLE CONTRACT AND ESTIMATE ENGINEER

REPORT OF ALL BIDS RECEIVED LETTING DATE: 01/14/03

PROPOSAL: 20030114036

BIDDER NO 4 BIDDER NO 5 BIDDER NO 6
62875 TEMPORARY DITCH CHECKS, DELIVE L.F. 10.000 5.000 50.00 13.250 132.50 0.000 0.00
62876 TEMPORARY DITCH CHECKS, INSTAL L.F. 10.000 5.000 50.00 13.250 132.50 0.000 0.00
62902 FERTILIZER, TYPE A CWT. 0.500 80.000 40.00 100.000 50.00 0.000 0.00
63003 SEEDING, TEMPORARY LB. 3.000 6.000 18.00 13.580 40.74 0.000 0.00
63008 SEEDING, MIXTURE NO. 10 LB. 2.000 7.250 14.50 58.000 116.00 0.000 0.00
63401 WOOD POSTS, 4X4-INCH X 10-FT. EACH 4.000 45.000 180.00 35.000 140.00 0.000 0.00
63702 SIGNS, TYPE II, REFLECTIVE S.F. 12.000 25.000 300.00 18.000 216.00 0.000 0.00
64201 FIELD OFFICE, TYPE A LS 1.000 500.000 500.00 3000.000 3000.00 0.000 0.00
64301 TRAFFIC CONTROL LS 1.000 1500.000 1500.00 1500.000 1500.00 0.000 0.00
64506 GEOTEXTILE FABRIC, TYPE HR S.Y. 200.000 2.500 500.00 2.000 400.00 0.000 0.00

PROPOSAL TOTAL....... 111243.25 113666.48 0.00



 

 

DATE 01/15/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 302
CERTIFIED BY DIVISION OF HIGHWAYS
TITLE CONTRACT AND ESTIMATE ENGINEER

REPORT OF ALL BIDS RECEIVED LETTING DATE: 01/14/03

PROPOSAL: 20030114037

STATE PROJECT(S): 8600-02-71 LOCATION 09/CHIPPEWA COUNTY
CHIPPEWA FALLS CORNELL RD, CTH Y CTH R
STH 178
CHIPPEWA COUNTY

TYPE OF WORK: GENERAL CONSTRUCTION

BIDDER NO 1: S & N, INC. AND SUBSIDIARIES
BIDDER NO 2: MCCABE CONSTRUCTION, INC.
BIDDER NO 3: HOFFMAN CONSTRUCTION COMPANY
BIDDER NO 4: DRESEL CONSTRUCTION CO., LTD.
BIDDER NO 5: A-1 EXCAVATING, INC.
BIDDER NO 6: JAMES PETERSON SONS, INC.
BIDDER NO 7: MASHUDA CONTRACTORS,INC.

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3
ITEM ESTIMATED UNIT UNIT UNIT

NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
-----------------------------------------------------------------------------------------------------------------------------------
20101 CLEARING STA. 160.000 200.000 32000.00 150.000 24000.00 151.000 24160.00
20104 GRUBBING STA. 160.000 200.000 32000.00 150.000 24000.00 151.000 24160.00
20335 REMOVING SMALL PIPE CULVERTS EACH 21.000 200.000 4200.00 250.000 5250.00 151.000 3171.00
20402 REMOVING ASPHALTIC SURFACE S.Y. 63.000 3.000 189.00 6.000 378.00 3.000 189.00
20408 REMOVING MASONRY C.Y. 5.000 50.000 250.00 50.000 250.00 80.000 400.00
20411 REMOVING GUARDRAIL L.F. 3750.000 0.910 3412.50 0.900 3375.00 0.900 3375.00
20419 REMOVING ASPHALTIC SURFACE, BU S.Y. 1096.000 5.100 5589.60 5.100 5589.60 5.100 5589.60
20421 REMOVING ASPHALTIC SURFACE, MI TON 5532.000 6.600 36511.20 6.600 36511.20 6.600 36511.20
20501 COMMON EXCAVATION C.Y. 136597.000 2.500 341492.50 2.980 407059.06 3.930 536826.21
20505 MARSH EXCAVATION C.Y. 8491.000 2.500 21227.50 3.660 31077.06 3.930 33369.63
20811 SELECTED BORROW EXCAVATION C.Y. 27218.000 3.550 96623.90 5.020 136634.36 3.930 106966.74
21301 FINISHING ROADWAY LS 1.000 5000.000 5000.00 2000.000 2000.00 400.000 400.00
21401 OBLITERATING OLD ROAD STA. 12.000 100.000 1200.00 205.000 2460.00 200.000 2400.00
30404 CRUSHED AGGREGATE BASE COURSE TON 71828.000 4.700 337591.60 4.650 334000.20 4.650 334000.20
30409 SHAPING SHOULDERS STA. 163.000 40.000 6520.00 27.000 4401.00 20.000 3260.00
30425 BREAKER RUN STONE C.Y. 750.000 7.500 5625.00 14.200 10650.00 17.590 13192.50
40204 ASPHALTIC MATERIAL FOR TACK CO GAL. 6422.000 1.100 7064.20 1.100 7064.20 1.100 7064.20
40301 QMP, ASPHALTIC MIXTURE TON 30861.000 0.400 12344.40 0.400 12344.40 0.400 12344.40
40501 ASPHALTIC MATERIAL FOR PLANT M TON 1853.000 100.000 185300.00 100.000 185300.00 100.000 185300.00
40722 ASPHALTIC CONCRETE PAVEMENT, T TON 18281.000 22.050 403096.05 22.030 402730.43 22.030 402730.43
40723 ASPHALTIC CONCRETE PAVEMENT, T TON 12580.000 20.650 259777.00 20.640 259651.20 20.640 259651.20
40728 DENSITY INCENTIVE, ASPHALTIC C DOL 19760.000 1.000 19760.00 1.000 19760.00 1.000 19760.00
40729 PROFILE INDEX INCENTIVE, ASPH DOL 13980.000 1.000 13980.00 1.000 13980.00 1.000 13980.00
41103 ASPHALTIC SURFACE, DETOURS TON 2000.000 35.400 70800.00 35.400 70800.00 35.400 70800.00
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BIDDER NO 1 BIDDER NO 2 BIDDER NO 3
41105 ASPHALTIC SURF, DRIVEWAYS & FI TON 278.000 60.000 16680.00 53.800 14956.40 53.800 14956.40
52098 CLEANING CULVERT PIPES EACH 16.000 200.000 3200.00 240.000 3840.00 200.000 3200.00
52104 CORRUGATED STEEL CULVERT PIPE, L.F. 4.000 31.000 124.00 90.000 360.00 37.000 148.00
52105 CORRUGATED STEEL CULVERT PIPE, L.F. 306.000 21.250 6502.50 17.000 5202.00 20.000 6120.00
52107 CORRUGATED STEEL CULVERT PIPE, L.F. 92.000 30.000 2760.00 28.000 2576.00 26.000 2392.00
52109 CORRUGATED STEEL CULVERT PIPE, L.F. 6.000 41.000 246.00 43.000 258.00 56.000 336.00
52113 CORRUGATED STEEL CULVERT PIPE, L.F. 38.000 58.000 2204.00 53.000 2014.00 73.000 2774.00
52148 STL APRON ENDWL FOR CLVRT PIPE EACH 2.000 85.000 170.00 78.000 156.00 98.000 196.00
52149 STL APRON ENDWL FOR CLVRT PIPE EACH 21.000 100.000 2100.00 86.000 1806.00 99.000 2079.00
52151 STL APRON ENDWL FOR CLVRT PIPE EACH 14.000 130.000 1820.00 105.000 1470.00 139.000 1946.00
52152 STL APRON ENDWL FOR CLVRT PIPE EACH 1.000 240.000 240.00 182.000 182.00 207.000 207.00
52153 STL APRON ENDWL FOR CLVRT PIPE EACH 2.000 400.000 800.00 240.000 480.00 293.000 586.00
52155 STL APRON ENDWL FOR CLVRT PIPE EACH 2.000 705.000 1410.00 585.000 1170.00 598.000 1196.00
52203 RCCP, CL III, 18-INCH L.F. 46.000 43.000 1978.00 35.500 1633.00 35.000 1610.00
52205 RCCP, CL III, 24-INCH L.F. 970.000 55.050 53398.50 38.000 36860.00 42.000 40740.00
52207 RCCP, CL III, 30-INCH L.F. 532.000 67.000 35644.00 46.000 24472.00 52.000 27664.00
52262 RCCP, APRON ENDWALLS, 18-INCH EACH 5.000 535.000 2675.00 386.000 1930.00 298.000 1490.00
52264 RCCP, APRON ENDWALLS, 24-INCH EACH 35.000 560.000 19600.00 431.000 15085.00 369.000 12915.00
52266 RCCP, APRON ENDWALLS, 30-INCH EACH 14.000 595.000 8330.00 491.000 6874.00 409.000 5726.00
52267 RCCP, APRON ENDWALLS, 36-INCH EACH 1.000 1050.000 1050.00 945.000 945.00 657.000 657.00
52344 RCCP HORZ ELLIP, CL HE-III, 43 L.F. 92.000 184.000 16928.00 140.000 12880.00 138.000 12696.00
52407 SALVAGED CULVERT PIPE, 24-INCH L.F. 300.000 22.000 6600.00 16.800 5040.00 12.000 3600.00
52505 CORRUGATED ALUMINUM CLVRT PIPE L.F. 32.000 35.800 1145.60 24.100 771.20 26.000 832.00
52552 METAL ENDWALLS, ALUM CLVT PIPE EACH 2.000 140.000 280.00 85.820 171.64 99.000 198.00
53003 CORR POLYETHYLENE CULVERT PIPE L.F. 10.000 32.500 325.00 26.300 263.00 42.000 420.00
60170 CONCRETE CURB AND GUTTER, 36-I L.F. 5250.000 11.200 58800.00 8.650 45412.50 9.600 50400.00
60602 HEAVY RIPRAP C.Y. 3996.000 32.000 127872.00 42.300 169030.80 28.000 111888.00
60827 REINF CONC PIPE, CLASS III, SS L.F. 112.000 32.000 3584.00 30.000 3360.00 35.000 3920.00
60829 REINF CONC PIPE, CLASS III, SS L.F. 60.000 36.250 2175.00 35.100 2106.00 42.000 2520.00
61122 INLETS, TYPE 3 EACH 4.000 750.000 3000.00 620.000 2480.00 600.000 2400.00
61124 INLETS, TYPE 9 EACH 1.000 2515.000 2515.00 1715.000 1715.00 1200.000 1200.00
61170 INLET COVERS, TYPE MS EACH 2.000 220.000 440.00 265.000 530.00 300.000 600.00
61180 INLET COVERS, TYPE HM EACH 4.000 300.000 1200.00 350.000 1400.00 402.000 1608.00
61408 STEEL PLATE BEAM GUARD, CLASS L.F. 11037.500 9.100 100441.25 9.100 100441.25 9.100 100441.25
61435 STL PLT BM GRD, ENRGY ABSORB T EACH 32.000 1575.000 50400.00 1575.000 50400.00 1575.000 50400.00
61801 MAINTENANCE AND REPAIR OF HAUL LS 1.000 100.000 100.00 1.000 1.00 100.000 100.00
61910 MOBILIZATION LS 1.000 45000.000 45000.00 23819.000 23819.00 20000.000 20000.00
62203 ASPHALTIC FLUMES S.Y. 85.000 30.000 2550.00 30.000 2550.00 30.000 2550.00
62401 WATER MGAL 100.000 22.000 2200.00 15.000 1500.00 12.000 1200.00
62501 TOPSOIL S.Y. 66475.000 0.700 46532.50 1.040 69134.00 0.630 41879.25
62505 SALVAGED TOPSOIL S.Y. 132951.000 0.480 63816.48 0.740 98383.74 0.630 83759.13
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62702 MULCHING S.Y. 199426.000 0.080 15954.08 0.090 17948.34 0.080 15954.08
62815 SILT FENCE, DELIVERED L.F. 15400.000 0.700 10780.00 0.750 11550.00 0.700 10780.00
62816 SILT FENCE, INSTALLED L.F. 15400.000 0.700 10780.00 0.750 11550.00 0.800 12320.00
62817 SILT FENCE MAINTENANCE L.F. 15400.000 0.100 1540.00 0.010 154.00 0.010 154.00
62819 MOBILIZATIONS, EROSION CONTROL EACH 3.000 100.000 300.00 100.000 300.00 100.000 300.00
62821 MOBILIZATIONS, EMERGENCY EROSI EACH 4.000 125.000 500.00 150.000 600.00 125.000 500.00
62824 EROSION MAT, DELIVERED, CLASS S.Y. 21805.000 0.450 9812.25 0.380 8285.90 0.450 9812.25
62825 EROSION MAT, INSTALLED, CLASS S.Y. 21805.000 0.450 9812.25 0.380 8285.90 0.450 9812.25
62832 EROSION MAT, DELIVERED, CLASS S.Y. 9519.000 0.800 7615.20 0.860 8186.34 0.800 7615.20
62833 EROSION MAT, INSTALLED, CLASS S.Y. 9519.000 0.520 4949.88 0.420 3997.98 0.510 4854.69
62842 EROSION MAT, DELIV, CLASS III, S.Y. 3956.000 6.000 23736.00 5.750 22747.00 6.000 23736.00
62843 EROSION MAT, INSTLD, CLASS III S.Y. 3956.000 2.000 7912.00 1.000 3956.00 2.000 7912.00
62860 TURBIDITY BARRIERS S.Y. 300.000 17.250 5175.00 19.250 5775.00 17.100 5130.00
62870 INLET PROTECTION, TYPE A EACH 1.000 100.000 100.00 75.000 75.00 100.000 100.00
62872 INLET PROTECTION, TYPE C EACH 4.000 35.000 140.00 35.000 140.00 34.000 136.00
62875 TEMPORARY DITCH CHECKS, DELIVE L.F. 1660.000 3.250 5395.00 3.200 5312.00 3.250 5395.00
62876 TEMPORARY DITCH CHECKS, INSTAL L.F. 1660.000 3.250 5395.00 3.200 5312.00 3.250 5395.00
62905 FERTILIZER, TYPE B CWT. 134.000 23.000 3082.00 29.000 3886.00 23.000 3082.00
63003 SEEDING, TEMPORARY LB. 1837.000 1.500 2755.50 0.900 1653.30 1.500 2755.50
63008 SEEDING, MIXTURE NO. 10 LB. 3669.000 3.250 11924.25 3.900 14309.10 3.250 11924.25
63009 SEEDING, MIXTURE NO. 20 LB. 147.000 3.300 485.10 3.900 573.30 3.300 485.10
63412 WOOD POSTS, 4X6-INCH X 16-FT. EACH 20.000 50.000 1000.00 55.000 1100.00 55.000 1100.00
63702 SIGNS, TYPE II, REFLECTIVE S.F. 722.630 16.250 11742.74 12.500 9032.88 12.500 9032.88
63827 REMOVING SIGNS, TYPE II EACH 145.000 15.000 2175.00 5.000 725.00 5.000 725.00
63830 REMOVING SMALL SIGN SUPPORTS EACH 46.000 15.000 690.00 5.000 230.00 5.000 230.00
64202 FIELD OFFICE, TYPE B LS 1.000 5000.000 5000.00 3000.000 3000.00 6000.000 6000.00
64301 TRAFFIC CONTROL LS 1.000 1000.000 1000.00 1600.000 1600.00 1600.000 1600.00
64318 TRAFFIC CONTROL, BARRICADES, T DAYS 3528.000 0.500 1764.00 0.600 2116.80 0.600 2116.80
64321 TRAFFIC CONTROL, WARNING LIGHT DAYS 7308.000 0.200 1461.60 0.250 1827.00 0.250 1827.00
64326 TRAFFIC CONTROL, SIGNS DAYS 3948.000 0.550 2171.40 0.600 2368.80 0.600 2368.80
64334 TRAFFIC CONTROL, DETOUR LS 1.000 2000.000 2000.00 2000.000 2000.00 2000.000 2000.00
64343 TRAFFIC CONTROL, DETOUR, SIGNS DAYS 22806.000 0.170 3877.02 0.100 2280.60 0.100 2280.60
64506 GEOTEXTILE FABRIC, TYPE HR S.Y. 5954.000 1.500 8931.00 1.500 8931.00 1.500 8931.00
64508 GEOTEXTILE FABRIC, TYPE ES S.Y. 467.000 5.300 2475.10 4.150 1938.05 6.000 2802.00
64601 PAVEMENT MARKING, 4-INCH, PAIN L.F. 38610.000 0.060 2316.60 0.060 2316.60 0.060 2316.60
64602 PAVEMENT MARKING, 4-INCH, EPOX L.F. 131212.500 0.140 18369.75 0.140 18369.75 0.138 18107.33
64618 PVMT MRKNG, CHANNELIZING, 8-IN L.F. 100.000 0.600 60.00 0.600 60.00 0.600 60.00
65045 CONSTRUCTION STAKING, SUBGRADE L.F. 15910.000 0.600 9546.00 0.540 8591.40 0.550 8750.50
65050 CONSTRUCTION STAKING, CABC L.F. 15910.000 0.550 8750.50 0.540 8591.40 0.550 8750.50
65055 CONSTRUCTION STAKING, CURB, GU L.F. 5250.000 1.000 5250.00 0.950 4987.50 0.850 4462.50
65060 CONSTRUCTION STAKING, PIPE CUL EACH 25.000 95.000 2375.00 150.000 3750.00 140.000 3500.00
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BIDDER NO 1 BIDDER NO 2 BIDDER NO 3
66501 SAWING EXISTING PAVEMENT L.F. 832.000 2.750 2288.00 2.000 1664.00 2.000 1664.00
90004 MISC LS 1.000 1500.000 1500.00 500.000 500.00 1500.000 1500.00

90004A REMOVING STEEL RAILING,
STA 941+20 TO STA 943+70, RIGH

90005 MISC EACH 630.000 5.000 3150.00 4.800 3024.00 5.000 3150.00
90005A PLANTING TREE SEEDLINGS
VARIOUS SPECIES

90030 MISC L.F. 260.000 15.000 3900.00 12.500 3250.00 15.000 3900.00
90030A SPLIT RAIL FENCE

90031 MISC S.F. 1640.000 21.500 35260.00 19.500 31980.00 21.500 35260.00
90031A MECHANICALLY STABILIZED
MODULAR BLOCK WALL

90033 MISC S.Y. 19613.000 2.300 45109.90 1.970 38637.61 1.920 37656.96
90033A GEOGRID REINFORCEMENT

90036 MISC LB. 7.000 150.000 1050.00 119.000 833.00 150.000 1050.00
90036A WETLAND RESTORATION SEE

90358 MILL AND RELAY ASPHALTIC PAVEM S.Y. 10471.000 1.750 18324.25 2.960 30994.16 2.960 30994.16
90365 QMP, BASE COURSES TON 71828.000 0.200 14365.60 0.140 10055.92 0.140 10055.92
90616 MARKER POSTS, FLEXIBLE, FOR CU EACH 88.000 32.000 2816.00 25.900 2279.20 32.000 2816.00
90637 SAFETY FENCE L.F. 635.000 2.000 1270.00 1.500 952.50 2.000 1270.00
90997 ON-THE-JOB TRAINING, ASP-1T GR HRS 100.000 2.000 200.00 2.000 200.00 2.000 200.00
90998 ON-THE-JOB TRAINING, ASP-1T AP HRS. 100.000 4.000 400.00 4.000 400.00 4.000 400.00
90999 ON-THE-JOB TRAINING, ASP-1 HRS. 1400.000 2.000 2800.00 2.000 2800.00 2.000 2800.00

PROPOSAL TOTAL....... 2959924.25 3058908.57 3076983.21
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BIDDER NO 1: S & N, INC. AND SUBSIDIARIES
BIDDER NO 2: MCCABE CONSTRUCTION, INC.
BIDDER NO 3: HOFFMAN CONSTRUCTION COMPANY
BIDDER NO 4: DRESEL CONSTRUCTION CO., LTD.
BIDDER NO 5: A-1 EXCAVATING, INC.
BIDDER NO 6: JAMES PETERSON SONS, INC.
BIDDER NO 7: MASHUDA CONTRACTORS,INC.

BIDDER NO 4 BIDDER NO 5 BIDDER NO 6
ITEM ESTIMATED UNIT UNIT UNIT

NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
-----------------------------------------------------------------------------------------------------------------------------------
20101 CLEARING STA. 160.000 250.000 40000.00 225.000 36000.00 356.250 57000.00
20104 GRUBBING STA. 160.000 250.000 40000.00 225.000 36000.00 356.250 57000.00
20335 REMOVING SMALL PIPE CULVERTS EACH 21.000 175.000 3675.00 280.000 5880.00 350.000 7350.00
20402 REMOVING ASPHALTIC SURFACE S.Y. 63.000 5.000 315.00 15.000 945.00 10.000 630.00
20408 REMOVING MASONRY C.Y. 5.000 50.000 250.00 230.000 1150.00 50.000 250.00
20411 REMOVING GUARDRAIL L.F. 3750.000 1.000 3750.00 1.000 3750.00 0.900 3375.00
20419 REMOVING ASPHALTIC SURFACE, BU S.Y. 1096.000 5.100 5589.60 5.100 5589.60 5.100 5589.60
20421 REMOVING ASPHALTIC SURFACE, MI TON 5532.000 6.600 36511.20 6.600 36511.20 6.600 36511.20
20501 COMMON EXCAVATION C.Y. 136597.000 3.450 471259.65 2.700 368811.90 5.180 707572.46
20505 MARSH EXCAVATION C.Y. 8491.000 3.000 25473.00 7.350 62408.85 3.670 31161.97
20811 SELECTED BORROW EXCAVATION C.Y. 27218.000 3.900 106150.20 4.500 122481.00 4.530 123297.54
21301 FINISHING ROADWAY LS 1.000 5000.000 5000.00 2000.000 2000.00 1000.000 1000.00
21401 OBLITERATING OLD ROAD STA. 12.000 200.000 2400.00 475.000 5700.00 300.000 3600.00
30404 CRUSHED AGGREGATE BASE COURSE TON 71828.000 4.650 334000.20 4.900 351957.20 4.640 333281.92
30409 SHAPING SHOULDERS STA. 163.000 20.000 3260.00 200.000 32600.00 15.000 2445.00
30425 BREAKER RUN STONE C.Y. 750.000 11.960 8970.00 18.000 13500.00 14.000 10500.00
40204 ASPHALTIC MATERIAL FOR TACK CO GAL. 6422.000 1.100 7064.20 1.100 7064.20 1.100 7064.20
40301 QMP, ASPHALTIC MIXTURE TON 30861.000 0.400 12344.40 0.400 12344.40 0.400 12344.40
40501 ASPHALTIC MATERIAL FOR PLANT M TON 1853.000 100.000 185300.00 100.000 185300.00 100.000 185300.00
40722 ASPHALTIC CONCRETE PAVEMENT, T TON 18281.000 22.030 402730.43 22.030 402730.43 22.030 402730.43
40723 ASPHALTIC CONCRETE PAVEMENT, T TON 12580.000 20.640 259651.20 20.640 259651.20 20.640 259651.20
40728 DENSITY INCENTIVE, ASPHALTIC C DOL 19760.000 1.000 19760.00 1.000 19760.00 1.000 19760.00
40729 PROFILE INDEX INCENTIVE, ASPH DOL 13980.000 1.000 13980.00 1.000 13980.00 1.000 13980.00
41103 ASPHALTIC SURFACE, DETOURS TON 2000.000 35.400 70800.00 35.400 70800.00 35.400 70800.00
41105 ASPHALTIC SURF, DRIVEWAYS & FI TON 278.000 53.800 14956.40 53.800 14956.40 53.800 14956.40
52098 CLEANING CULVERT PIPES EACH 16.000 250.000 4000.00 250.000 4000.00 200.000 3200.00
52104 CORRUGATED STEEL CULVERT PIPE, L.F. 4.000 20.000 80.00 65.000 260.00 85.000 340.00
52105 CORRUGATED STEEL CULVERT PIPE, L.F. 306.000 20.000 6120.00 39.000 11934.00 19.000 5814.00
52107 CORRUGATED STEEL CULVERT PIPE, L.F. 92.000 24.000 2208.00 53.000 4876.00 43.000 3956.00
52109 CORRUGATED STEEL CULVERT PIPE, L.F. 6.000 35.000 210.00 95.000 570.00 68.000 408.00
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BIDDER NO 4 BIDDER NO 5 BIDDER NO 6
52113 CORRUGATED STEEL CULVERT PIPE, L.F. 38.000 45.000 1710.00 107.000 4066.00 46.000 1748.00
52148 STL APRON ENDWL FOR CLVRT PIPE EACH 2.000 60.000 120.00 105.000 210.00 66.000 132.00
52149 STL APRON ENDWL FOR CLVRT PIPE EACH 21.000 75.000 1575.00 214.000 4494.00 79.000 1659.00
52151 STL APRON ENDWL FOR CLVRT PIPE EACH 14.000 95.000 1330.00 255.000 3570.00 119.000 1666.00
52152 STL APRON ENDWL FOR CLVRT PIPE EACH 1.000 145.000 145.00 373.000 373.00 186.000 186.00
52153 STL APRON ENDWL FOR CLVRT PIPE EACH 2.000 200.000 400.00 527.500 1055.00 270.000 540.00
52155 STL APRON ENDWL FOR CLVRT PIPE EACH 2.000 410.000 820.00 910.000 1820.00 600.000 1200.00
52203 RCCP, CL III, 18-INCH L.F. 46.000 32.000 1472.00 46.000 2116.00 38.500 1771.00
52205 RCCP, CL III, 24-INCH L.F. 970.000 42.000 40740.00 58.000 56260.00 45.400 44038.00
52207 RCCP, CL III, 30-INCH L.F. 532.000 53.000 28196.00 70.000 37240.00 68.250 36309.00
52262 RCCP, APRON ENDWALLS, 18-INCH EACH 5.000 380.000 1900.00 450.000 2250.00 358.000 1790.00
52264 RCCP, APRON ENDWALLS, 24-INCH EACH 35.000 450.000 15750.00 505.000 17675.00 440.000 15400.00
52266 RCCP, APRON ENDWALLS, 30-INCH EACH 14.000 490.000 6860.00 620.000 8680.00 485.000 6790.00
52267 RCCP, APRON ENDWALLS, 36-INCH EACH 1.000 690.000 690.00 950.000 950.00 750.000 750.00
52344 RCCP HORZ ELLIP, CL HE-III, 43 L.F. 92.000 145.000 13340.00 186.000 17112.00 197.000 18124.00
52407 SALVAGED CULVERT PIPE, 24-INCH L.F. 300.000 25.000 7500.00 39.000 11700.00 16.000 4800.00
52505 CORRUGATED ALUMINUM CLVRT PIPE L.F. 32.000 22.000 704.00 45.000 1440.00 25.000 800.00
52552 METAL ENDWALLS, ALUM CLVT PIPE EACH 2.000 95.000 190.00 139.000 278.00 140.000 280.00
53003 CORR POLYETHYLENE CULVERT PIPE L.F. 10.000 25.000 250.00 45.000 450.00 25.500 255.00
60170 CONCRETE CURB AND GUTTER, 36-I L.F. 5250.000 8.650 45412.50 8.650 45412.50 8.650 45412.50
60602 HEAVY RIPRAP C.Y. 3996.000 37.000 147852.00 37.000 147852.00 32.500 129870.00
60827 REINF CONC PIPE, CLASS III, SS L.F. 112.000 26.000 2912.00 44.000 4928.00 41.000 4592.00
60829 REINF CONC PIPE, CLASS III, SS L.F. 60.000 35.000 2100.00 54.000 3240.00 47.000 2820.00
61122 INLETS, TYPE 3 EACH 4.000 600.000 2400.00 560.000 2240.00 933.000 3732.00
61124 INLETS, TYPE 9 EACH 1.000 2000.000 2000.00 2200.000 2200.00 1200.000 1200.00
61170 INLET COVERS, TYPE MS EACH 2.000 345.000 690.00 290.000 580.00 255.000 510.00
61180 INLET COVERS, TYPE HM EACH 4.000 510.000 2040.00 325.000 1300.00 330.000 1320.00
61408 STEEL PLATE BEAM GUARD, CLASS L.F. 11037.500 9.100 100441.25 9.100 100441.25 9.100 100441.25
61435 STL PLT BM GRD, ENRGY ABSORB T EACH 32.000 1600.000 51200.00 1600.000 51200.00 1575.000 50400.00
61801 MAINTENANCE AND REPAIR OF HAUL LS 1.000 100.000 100.00 1000.000 1000.00 500.000 500.00
61910 MOBILIZATION LS 1.000 79219.000 79219.00 134000.000 134000.00 39000.000 39000.00
62203 ASPHALTIC FLUMES S.Y. 85.000 30.000 2550.00 30.000 2550.00 30.000 2550.00
62401 WATER MGAL 100.000 20.000 2000.00 40.000 4000.00 15.000 1500.00
62501 TOPSOIL S.Y. 66475.000 0.540 35896.50 1.250 83093.75 0.850 56503.75
62505 SALVAGED TOPSOIL S.Y. 132951.000 0.540 71793.54 0.800 106360.80 0.850 113008.35
62702 MULCHING S.Y. 199426.000 0.085 16951.21 0.090 17948.34 0.080 15954.08
62815 SILT FENCE, DELIVERED L.F. 15400.000 0.800 12320.00 0.800 12320.00 0.700 10780.00
62816 SILT FENCE, INSTALLED L.F. 15400.000 0.800 12320.00 0.800 12320.00 0.700 10780.00
62817 SILT FENCE MAINTENANCE L.F. 15400.000 0.010 154.00 0.010 154.00 0.100 1540.00
62819 MOBILIZATIONS, EROSION CONTROL EACH 3.000 150.000 450.00 150.000 450.00 100.000 300.00
62821 MOBILIZATIONS, EMERGENCY EROSI EACH 4.000 25.000 100.00 25.000 100.00 125.000 500.00
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BIDDER NO 4 BIDDER NO 5 BIDDER NO 6
62824 EROSION MAT, DELIVERED, CLASS S.Y. 21805.000 0.430 9376.15 0.430 9376.15 0.450 9812.25
62825 EROSION MAT, INSTALLED, CLASS S.Y. 21805.000 0.430 9376.15 0.430 9376.15 0.450 9812.25
62832 EROSION MAT, DELIVERED, CLASS S.Y. 9519.000 1.000 9519.00 1.000 9519.00 0.800 7615.20
62833 EROSION MAT, INSTALLED, CLASS S.Y. 9519.000 1.000 9519.00 1.000 9519.00 0.510 4854.69
62842 EROSION MAT, DELIV, CLASS III, S.Y. 3956.000 3.000 11868.00 3.000 11868.00 6.000 23736.00
62843 EROSION MAT, INSTLD, CLASS III S.Y. 3956.000 3.000 11868.00 3.000 11868.00 2.000 7912.00
62860 TURBIDITY BARRIERS S.Y. 300.000 24.000 7200.00 24.000 7200.00 17.100 5130.00
62870 INLET PROTECTION, TYPE A EACH 1.000 75.000 75.00 75.000 75.00 100.000 100.00
62872 INLET PROTECTION, TYPE C EACH 4.000 32.000 128.00 32.000 128.00 34.000 136.00
62875 TEMPORARY DITCH CHECKS, DELIVE L.F. 1660.000 2.500 4150.00 2.500 4150.00 3.250 5395.00
62876 TEMPORARY DITCH CHECKS, INSTAL L.F. 1660.000 2.500 4150.00 2.500 4150.00 3.250 5395.00
62905 FERTILIZER, TYPE B CWT. 134.000 23.000 3082.00 23.000 3082.00 23.000 3082.00
63003 SEEDING, TEMPORARY LB. 1837.000 1.650 3031.05 1.650 3031.05 1.500 2755.50
63008 SEEDING, MIXTURE NO. 10 LB. 3669.000 3.650 13391.85 3.650 13391.85 3.250 11924.25
63009 SEEDING, MIXTURE NO. 20 LB. 147.000 4.100 602.70 4.100 602.70 3.300 485.10
63412 WOOD POSTS, 4X6-INCH X 16-FT. EACH 20.000 58.000 1160.00 55.000 1100.00 50.000 1000.00
63702 SIGNS, TYPE II, REFLECTIVE S.F. 722.630 14.000 10116.82 12.500 9032.88 16.250 11742.74
63827 REMOVING SIGNS, TYPE II EACH 145.000 20.000 2900.00 5.000 725.00 15.000 2175.00
63830 REMOVING SMALL SIGN SUPPORTS EACH 46.000 15.000 690.00 5.000 230.00 15.000 690.00
64202 FIELD OFFICE, TYPE B LS 1.000 3000.000 3000.00 2500.000 2500.00 7200.000 7200.00
64301 TRAFFIC CONTROL LS 1.000 1000.000 1000.00 1600.000 1600.00 1600.000 1600.00
64318 TRAFFIC CONTROL, BARRICADES, T DAYS 3528.000 0.500 1764.00 0.600 2116.80 0.600 2116.80
64321 TRAFFIC CONTROL, WARNING LIGHT DAYS 7308.000 0.200 1461.60 0.250 1827.00 0.250 1827.00
64326 TRAFFIC CONTROL, SIGNS DAYS 3948.000 0.550 2171.40 0.600 2368.80 0.600 2368.80
64334 TRAFFIC CONTROL, DETOUR LS 1.000 2000.000 2000.00 2000.000 2000.00 2000.000 2000.00
64343 TRAFFIC CONTROL, DETOUR, SIGNS DAYS 22806.000 0.170 3877.02 0.100 2280.60 0.100 2280.60
64506 GEOTEXTILE FABRIC, TYPE HR S.Y. 5954.000 2.000 11908.00 2.000 11908.00 1.500 8931.00
64508 GEOTEXTILE FABRIC, TYPE ES S.Y. 467.000 4.500 2101.50 5.000 2335.00 4.000 1868.00
64601 PAVEMENT MARKING, 4-INCH, PAIN L.F. 38610.000 0.060 2316.60 0.060 2316.60 0.060 2316.60
64602 PAVEMENT MARKING, 4-INCH, EPOX L.F. 131212.500 0.138 18107.33 0.140 18369.75 0.138 18107.33
64618 PVMT MRKNG, CHANNELIZING, 8-IN L.F. 100.000 0.600 60.00 0.600 60.00 0.600 60.00
65045 CONSTRUCTION STAKING, SUBGRADE L.F. 15910.000 0.750 11932.50 0.540 8591.40 0.540 8591.40
65050 CONSTRUCTION STAKING, CABC L.F. 15910.000 0.750 11932.50 0.540 8591.40 0.540 8591.40
65055 CONSTRUCTION STAKING, CURB, GU L.F. 5250.000 1.100 5775.00 0.950 4987.50 0.950 4987.50
65060 CONSTRUCTION STAKING, PIPE CUL EACH 25.000 160.000 4000.00 150.000 3750.00 150.000 3750.00
66501 SAWING EXISTING PAVEMENT L.F. 832.000 2.000 1664.00 2.250 1872.00 2.000 1664.00
90004 MISC LS 1.000 1000.000 1000.00 3000.000 3000.00 1500.000 1500.00

90004A REMOVING STEEL RAILING,
STA 941+20 TO STA 943+70, RIGH

90005 MISC EACH 630.000 7.100 4473.00 7.100 4473.00 5.000 3150.00
90005A PLANTING TREE SEEDLINGS
VARIOUS SPECIES
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CERTIFIED BY DIVISION OF HIGHWAYS
TITLE CONTRACT AND ESTIMATE ENGINEER

REPORT OF ALL BIDS RECEIVED LETTING DATE: 01/14/03

PROPOSAL: 20030114037

BIDDER NO 4 BIDDER NO 5 BIDDER NO 6
90030 MISC L.F. 260.000 7.250 1885.00 7.250 1885.00 15.000 3900.00

90030A SPLIT RAIL FENCE
90031 MISC S.F. 1640.000 15.750 25830.00 18.750 30750.00 21.500 35260.00

90031A MECHANICALLY STABILIZED
MODULAR BLOCK WALL

90033 MISC S.Y. 19613.000 1.920 37656.96 2.050 40206.65 2.000 39226.00
90033A GEOGRID REINFORCEMENT

90036 MISC LB. 7.000 40.000 280.00 40.000 280.00 150.000 1050.00
90036A WETLAND RESTORATION SEE

90358 MILL AND RELAY ASPHALTIC PAVEM S.Y. 10471.000 2.960 30994.16 2.960 30994.16 2.960 30994.16
90365 QMP, BASE COURSES TON 71828.000 0.140 10055.92 0.140 10055.92 0.140 10055.92
90616 MARKER POSTS, FLEXIBLE, FOR CU EACH 88.000 25.000 2200.00 25.000 2200.00 32.000 2816.00
90637 SAFETY FENCE L.F. 635.000 2.000 1270.00 2.000 1270.00 2.000 1270.00
90997 ON-THE-JOB TRAINING, ASP-1T GR HRS 100.000 2.000 200.00 2.000 200.00 2.000 200.00
90998 ON-THE-JOB TRAINING, ASP-1T AP HRS. 100.000 4.000 400.00 4.000 400.00 4.000 400.00
90999 ON-THE-JOB TRAINING, ASP-1 HRS. 1400.000 2.000 2800.00 2.000 2800.00 2.000 2800.00

PROPOSAL TOTAL....... 3116722.69 3313355.38 3436956.74



 

 

DATE 01/15/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 310
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BIDDER NO 1: S & N, INC. AND SUBSIDIARIES
BIDDER NO 2: MCCABE CONSTRUCTION, INC.
BIDDER NO 3: HOFFMAN CONSTRUCTION COMPANY
BIDDER NO 4: DRESEL CONSTRUCTION CO., LTD.
BIDDER NO 5: A-1 EXCAVATING, INC.
BIDDER NO 6: JAMES PETERSON SONS, INC.
BIDDER NO 7: MASHUDA CONTRACTORS,INC.

BIDDER NO 7 BIDDER NO 8 BIDDER NO 9
ITEM ESTIMATED UNIT UNIT UNIT

NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
-----------------------------------------------------------------------------------------------------------------------------------
20101 CLEARING STA. 160.000 175.000 28000.00 0.000 0.00 0.000 0.00
20104 GRUBBING STA. 160.000 175.000 28000.00 0.000 0.00 0.000 0.00
20335 REMOVING SMALL PIPE CULVERTS EACH 21.000 200.000 4200.00 0.000 0.00 0.000 0.00
20402 REMOVING ASPHALTIC SURFACE S.Y. 63.000 5.000 315.00 0.000 0.00 0.000 0.00
20408 REMOVING MASONRY C.Y. 5.000 25.000 125.00 0.000 0.00 0.000 0.00
20411 REMOVING GUARDRAIL L.F. 3750.000 1.000 3750.00 0.000 0.00 0.000 0.00
20419 REMOVING ASPHALTIC SURFACE, BU S.Y. 1096.000 5.100 5589.60 0.000 0.00 0.000 0.00
20421 REMOVING ASPHALTIC SURFACE, MI TON 5532.000 6.600 36511.20 0.000 0.00 0.000 0.00
20501 COMMON EXCAVATION C.Y. 136597.000 5.020 685716.94 0.000 0.00 0.000 0.00
20505 MARSH EXCAVATION C.Y. 8491.000 4.920 41775.72 0.000 0.00 0.000 0.00
20811 SELECTED BORROW EXCAVATION C.Y. 27218.000 9.800 266736.40 0.000 0.00 0.000 0.00
21301 FINISHING ROADWAY LS 1.000 500.000 500.00 0.000 0.00 0.000 0.00
21401 OBLITERATING OLD ROAD STA. 12.000 300.000 3600.00 0.000 0.00 0.000 0.00
30404 CRUSHED AGGREGATE BASE COURSE TON 71828.000 4.850 348365.80 0.000 0.00 0.000 0.00
30409 SHAPING SHOULDERS STA. 163.000 15.000 2445.00 0.000 0.00 0.000 0.00
30425 BREAKER RUN STONE C.Y. 750.000 13.080 9810.00 0.000 0.00 0.000 0.00
40204 ASPHALTIC MATERIAL FOR TACK CO GAL. 6422.000 1.100 7064.20 0.000 0.00 0.000 0.00
40301 QMP, ASPHALTIC MIXTURE TON 30861.000 0.400 12344.40 0.000 0.00 0.000 0.00
40501 ASPHALTIC MATERIAL FOR PLANT M TON 1853.000 100.000 185300.00 0.000 0.00 0.000 0.00
40722 ASPHALTIC CONCRETE PAVEMENT, T TON 18281.000 22.030 402730.43 0.000 0.00 0.000 0.00
40723 ASPHALTIC CONCRETE PAVEMENT, T TON 12580.000 20.640 259651.20 0.000 0.00 0.000 0.00
40728 DENSITY INCENTIVE, ASPHALTIC C DOL 19760.000 1.000 19760.00 0.000 0.00 0.000 0.00
40729 PROFILE INDEX INCENTIVE, ASPH DOL 13980.000 1.000 13980.00 0.000 0.00 0.000 0.00
41103 ASPHALTIC SURFACE, DETOURS TON 2000.000 35.400 70800.00 0.000 0.00 0.000 0.00
41105 ASPHALTIC SURF, DRIVEWAYS & FI TON 278.000 53.800 14956.40 0.000 0.00 0.000 0.00
52098 CLEANING CULVERT PIPES EACH 16.000 250.000 4000.00 0.000 0.00 0.000 0.00
52104 CORRUGATED STEEL CULVERT PIPE, L.F. 4.000 85.000 340.00 0.000 0.00 0.000 0.00
52105 CORRUGATED STEEL CULVERT PIPE, L.F. 306.000 22.000 6732.00 0.000 0.00 0.000 0.00
52107 CORRUGATED STEEL CULVERT PIPE, L.F. 92.000 30.000 2760.00 0.000 0.00 0.000 0.00
52109 CORRUGATED STEEL CULVERT PIPE, L.F. 6.000 100.000 600.00 0.000 0.00 0.000 0.00
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BIDDER NO 7 BIDDER NO 8 BIDDER NO 9
52113 CORRUGATED STEEL CULVERT PIPE, L.F. 38.000 50.000 1900.00 0.000 0.00 0.000 0.00
52148 STL APRON ENDWL FOR CLVRT PIPE EACH 2.000 100.000 200.00 0.000 0.00 0.000 0.00
52149 STL APRON ENDWL FOR CLVRT PIPE EACH 21.000 115.000 2415.00 0.000 0.00 0.000 0.00
52151 STL APRON ENDWL FOR CLVRT PIPE EACH 14.000 140.000 1960.00 0.000 0.00 0.000 0.00
52152 STL APRON ENDWL FOR CLVRT PIPE EACH 1.000 215.000 215.00 0.000 0.00 0.000 0.00
52153 STL APRON ENDWL FOR CLVRT PIPE EACH 2.000 305.000 610.00 0.000 0.00 0.000 0.00
52155 STL APRON ENDWL FOR CLVRT PIPE EACH 2.000 590.000 1180.00 0.000 0.00 0.000 0.00
52203 RCCP, CL III, 18-INCH L.F. 46.000 47.630 2190.98 0.000 0.00 0.000 0.00
52205 RCCP, CL III, 24-INCH L.F. 970.000 54.690 53049.30 0.000 0.00 0.000 0.00
52207 RCCP, CL III, 30-INCH L.F. 532.000 67.930 36138.76 0.000 0.00 0.000 0.00
52262 RCCP, APRON ENDWALLS, 18-INCH EACH 5.000 315.000 1575.00 0.000 0.00 0.000 0.00
52264 RCCP, APRON ENDWALLS, 24-INCH EACH 35.000 397.000 13895.00 0.000 0.00 0.000 0.00
52266 RCCP, APRON ENDWALLS, 30-INCH EACH 14.000 445.000 6230.00 0.000 0.00 0.000 0.00
52267 RCCP, APRON ENDWALLS, 36-INCH EACH 1.000 707.000 707.00 0.000 0.00 0.000 0.00
52344 RCCP HORZ ELLIP, CL HE-III, 43 L.F. 92.000 165.510 15226.92 0.000 0.00 0.000 0.00
52407 SALVAGED CULVERT PIPE, 24-INCH L.F. 300.000 25.000 7500.00 0.000 0.00 0.000 0.00
52505 CORRUGATED ALUMINUM CLVRT PIPE L.F. 32.000 28.000 896.00 0.000 0.00 0.000 0.00
52552 METAL ENDWALLS, ALUM CLVT PIPE EACH 2.000 115.000 230.00 0.000 0.00 0.000 0.00
53003 CORR POLYETHYLENE CULVERT PIPE L.F. 10.000 28.000 280.00 0.000 0.00 0.000 0.00
60170 CONCRETE CURB AND GUTTER, 36-I L.F. 5250.000 8.650 45412.50 0.000 0.00 0.000 0.00
60602 HEAVY RIPRAP C.Y. 3996.000 37.000 147852.00 0.000 0.00 0.000 0.00
60827 REINF CONC PIPE, CLASS III, SS L.F. 112.000 42.130 4718.56 0.000 0.00 0.000 0.00
60829 REINF CONC PIPE, CLASS III, SS L.F. 60.000 50.710 3042.60 0.000 0.00 0.000 0.00
61122 INLETS, TYPE 3 EACH 4.000 1050.000 4200.00 0.000 0.00 0.000 0.00
61124 INLETS, TYPE 9 EACH 1.000 1936.000 1936.00 0.000 0.00 0.000 0.00
61170 INLET COVERS, TYPE MS EACH 2.000 310.000 620.00 0.000 0.00 0.000 0.00
61180 INLET COVERS, TYPE HM EACH 4.000 395.000 1580.00 0.000 0.00 0.000 0.00
61408 STEEL PLATE BEAM GUARD, CLASS L.F. 11037.500 9.100 100441.25 0.000 0.00 0.000 0.00
61435 STL PLT BM GRD, ENRGY ABSORB T EACH 32.000 1600.000 51200.00 0.000 0.00 0.000 0.00
61801 MAINTENANCE AND REPAIR OF HAUL LS 1.000 1.000 1.00 0.000 0.00 0.000 0.00
61910 MOBILIZATION LS 1.000 60419.000 60419.00 0.000 0.00 0.000 0.00
62203 ASPHALTIC FLUMES S.Y. 85.000 30.000 2550.00 0.000 0.00 0.000 0.00
62401 WATER MGAL 100.000 15.000 1500.00 0.000 0.00 0.000 0.00
62501 TOPSOIL S.Y. 66475.000 0.800 53180.00 0.000 0.00 0.000 0.00
62505 SALVAGED TOPSOIL S.Y. 132951.000 0.800 106360.80 0.000 0.00 0.000 0.00
62702 MULCHING S.Y. 199426.000 0.085 16951.21 0.000 0.00 0.000 0.00
62815 SILT FENCE, DELIVERED L.F. 15400.000 1.300 20020.00 0.000 0.00 0.000 0.00
62816 SILT FENCE, INSTALLED L.F. 15400.000 1.300 20020.00 0.000 0.00 0.000 0.00
62817 SILT FENCE MAINTENANCE L.F. 15400.000 0.010 154.00 0.000 0.00 0.000 0.00
62819 MOBILIZATIONS, EROSION CONTROL EACH 3.000 150.000 450.00 0.000 0.00 0.000 0.00
62821 MOBILIZATIONS, EMERGENCY EROSI EACH 4.000 25.000 100.00 0.000 0.00 0.000 0.00
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62824 EROSION MAT, DELIVERED, CLASS S.Y. 21805.000 0.430 9376.15 0.000 0.00 0.000 0.00
62825 EROSION MAT, INSTALLED, CLASS S.Y. 21805.000 0.430 9376.15 0.000 0.00 0.000 0.00
62832 EROSION MAT, DELIVERED, CLASS S.Y. 9519.000 1.000 9519.00 0.000 0.00 0.000 0.00
62833 EROSION MAT, INSTALLED, CLASS S.Y. 9519.000 1.000 9519.00 0.000 0.00 0.000 0.00
62842 EROSION MAT, DELIV, CLASS III, S.Y. 3956.000 3.000 11868.00 0.000 0.00 0.000 0.00
62843 EROSION MAT, INSTLD, CLASS III S.Y. 3956.000 3.000 11868.00 0.000 0.00 0.000 0.00
62860 TURBIDITY BARRIERS S.Y. 300.000 24.000 7200.00 0.000 0.00 0.000 0.00
62870 INLET PROTECTION, TYPE A EACH 1.000 75.000 75.00 0.000 0.00 0.000 0.00
62872 INLET PROTECTION, TYPE C EACH 4.000 32.000 128.00 0.000 0.00 0.000 0.00
62875 TEMPORARY DITCH CHECKS, DELIVE L.F. 1660.000 2.500 4150.00 0.000 0.00 0.000 0.00
62876 TEMPORARY DITCH CHECKS, INSTAL L.F. 1660.000 2.500 4150.00 0.000 0.00 0.000 0.00
62905 FERTILIZER, TYPE B CWT. 134.000 23.000 3082.00 0.000 0.00 0.000 0.00
63003 SEEDING, TEMPORARY LB. 1837.000 1.650 3031.05 0.000 0.00 0.000 0.00
63008 SEEDING, MIXTURE NO. 10 LB. 3669.000 3.650 13391.85 0.000 0.00 0.000 0.00
63009 SEEDING, MIXTURE NO. 20 LB. 147.000 4.100 602.70 0.000 0.00 0.000 0.00
63412 WOOD POSTS, 4X6-INCH X 16-FT. EACH 20.000 58.000 1160.00 0.000 0.00 0.000 0.00
63702 SIGNS, TYPE II, REFLECTIVE S.F. 722.630 14.000 10116.82 0.000 0.00 0.000 0.00
63827 REMOVING SIGNS, TYPE II EACH 145.000 20.000 2900.00 0.000 0.00 0.000 0.00
63830 REMOVING SMALL SIGN SUPPORTS EACH 46.000 15.000 690.00 0.000 0.00 0.000 0.00
64202 FIELD OFFICE, TYPE B LS 1.000 7000.000 7000.00 0.000 0.00 0.000 0.00
64301 TRAFFIC CONTROL LS 1.000 1600.000 1600.00 0.000 0.00 0.000 0.00
64318 TRAFFIC CONTROL, BARRICADES, T DAYS 3528.000 0.600 2116.80 0.000 0.00 0.000 0.00
64321 TRAFFIC CONTROL, WARNING LIGHT DAYS 7308.000 0.250 1827.00 0.000 0.00 0.000 0.00
64326 TRAFFIC CONTROL, SIGNS DAYS 3948.000 0.600 2368.80 0.000 0.00 0.000 0.00
64334 TRAFFIC CONTROL, DETOUR LS 1.000 2000.000 2000.00 0.000 0.00 0.000 0.00
64343 TRAFFIC CONTROL, DETOUR, SIGNS DAYS 22806.000 0.100 2280.60 0.000 0.00 0.000 0.00
64506 GEOTEXTILE FABRIC, TYPE HR S.Y. 5954.000 2.000 11908.00 0.000 0.00 0.000 0.00
64508 GEOTEXTILE FABRIC, TYPE ES S.Y. 467.000 3.250 1517.75 0.000 0.00 0.000 0.00
64601 PAVEMENT MARKING, 4-INCH, PAIN L.F. 38610.000 0.060 2316.60 0.000 0.00 0.000 0.00
64602 PAVEMENT MARKING, 4-INCH, EPOX L.F. 131212.500 0.138 18107.33 0.000 0.00 0.000 0.00
64618 PVMT MRKNG, CHANNELIZING, 8-IN L.F. 100.000 0.600 60.00 0.000 0.00 0.000 0.00
65045 CONSTRUCTION STAKING, SUBGRADE L.F. 15910.000 0.550 8750.50 0.000 0.00 0.000 0.00
65050 CONSTRUCTION STAKING, CABC L.F. 15910.000 0.550 8750.50 0.000 0.00 0.000 0.00
65055 CONSTRUCTION STAKING, CURB, GU L.F. 5250.000 0.850 4462.50 0.000 0.00 0.000 0.00
65060 CONSTRUCTION STAKING, PIPE CUL EACH 25.000 140.000 3500.00 0.000 0.00 0.000 0.00
66501 SAWING EXISTING PAVEMENT L.F. 832.000 2.000 1664.00 0.000 0.00 0.000 0.00
90004 MISC LS 1.000 500.000 500.00 0.000 0.00 0.000 0.00

90004A REMOVING STEEL RAILING,
STA 941+20 TO STA 943+70, RIGH

90005 MISC EACH 630.000 7.100 4473.00 0.000 0.00 0.000 0.00
90005A PLANTING TREE SEEDLINGS
VARIOUS SPECIES
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BIDDER NO 7 BIDDER NO 8 BIDDER NO 9
90030 MISC L.F. 260.000 7.250 1885.00 0.000 0.00 0.000 0.00

90030A SPLIT RAIL FENCE
90031 MISC S.F. 1640.000 15.750 25830.00 0.000 0.00 0.000 0.00

90031A MECHANICALLY STABILIZED
MODULAR BLOCK WALL

90033 MISC S.Y. 19613.000 1.800 35303.40 0.000 0.00 0.000 0.00
90033A GEOGRID REINFORCEMENT

90036 MISC LB. 7.000 40.000 280.00 0.000 0.00 0.000 0.00
90036A WETLAND RESTORATION SEE

90358 MILL AND RELAY ASPHALTIC PAVEM S.Y. 10471.000 2.960 30994.16 0.000 0.00 0.000 0.00
90365 QMP, BASE COURSES TON 71828.000 0.140 10055.92 0.000 0.00 0.000 0.00
90616 MARKER POSTS, FLEXIBLE, FOR CU EACH 88.000 25.000 2200.00 0.000 0.00 0.000 0.00
90637 SAFETY FENCE L.F. 635.000 2.000 1270.00 0.000 0.00 0.000 0.00
90997 ON-THE-JOB TRAINING, ASP-1T GR HRS 100.000 2.000 200.00 0.000 0.00 0.000 0.00
90998 ON-THE-JOB TRAINING, ASP-1T AP HRS. 100.000 4.000 400.00 0.000 0.00 0.000 0.00
90999 ON-THE-JOB TRAINING, ASP-1 HRS. 1400.000 2.000 2800.00 0.000 0.00 0.000 0.00

PROPOSAL TOTAL....... 3564192.75 0.00 0.000000
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CERTIFIED BY DIVISION OF HIGHWAYS
TITLE CONTRACT AND ESTIMATE ENGINEER

REPORT OF ALL BIDS RECEIVED LETTING DATE: 01/14/03

PROPOSAL: 20030114038

STATE PROJECT(S): 8883-01-70 LOCATION 10/CLARK COUNTY
TWN WITHEE, BRUCE MOUND AVE, GOGGLE EYE CREEK
TOWN RD
CLARK COUNTY

TYPE OF WORK:

BIDDER NO 1: RUZIC CONSTRUCTION CO., INC.
BIDDER NO 2: LUNDA CONSTRUCTION COMPANY
BIDDER NO 3: LARSON CONSTRUCTION CO., INC.
BIDDER NO 4: EDWARD KRAEMER & SONS, INC.
BIDDER NO 5: PHEIFER BROTHERS CONSTRUCTION COMPANIES
BIDDER NO 6: ***** IRREGULAR BID *****

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3
ITEM ESTIMATED UNIT UNIT UNIT

NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
-----------------------------------------------------------------------------------------------------------------------------------
20101 CLEARING STA. 1.000 150.000 150.00 200.000 200.00 200.000 200.00
20104 GRUBBING STA. 1.000 150.000 150.00 200.000 200.00 200.000 200.00
20371 REMOVING OLD STRUCTURE, STATIO LS 1.000 5700.000 5700.00 3000.000 3000.00 3000.000 3000.00

10+17
20501 COMMON EXCAVATION C.Y. 82.000 7.000 574.00 8.000 656.00 8.000 656.00
20610 EXCAVATION FOR STRUCTURES, BRI LS 1.000 3350.000 3350.00 3500.000 3500.00 5000.000 5000.00

B-10-210
20801 BORROW EXCAVATION C.Y. 237.000 7.950 1884.15 8.000 1896.00 8.000 1896.00
21001 STRUCTURE BACKFILL C.Y. 460.000 11.000 5060.00 11.000 5060.00 11.000 5060.00
21301 FINISHING ROADWAY LS 1.000 500.000 500.00 500.000 500.00 500.000 500.00
30403 CRUSHED AGGREGATE BASE COURSE C.Y. 192.000 12.400 2380.80 12.500 2400.00 12.500 2400.00
50201 CONCRETE MASONRY, BRIDGES C.Y. 139.000 324.000 45036.00 320.000 44480.00 350.000 48650.00
50265 PROTECTIVE SURFACE TREATMENT S.Y. 94.000 1.980 186.12 2.000 188.00 3.000 282.00
50504 HIGH STRENGTH BAR STEEL REINF. LB. 6280.000 0.600 3768.00 0.550 3454.00 0.800 5024.00
50511 COATED HIGH STR BAR STL REINF, LB. 7390.000 0.790 5838.10 0.640 4729.60 0.800 5912.00
50601 STRUCTURAL CARBON STEEL LB. 500.000 1.720 860.00 1.750 875.00 4.500 2250.00
51121 STL PILING, DELIV & DRIVEN, HP L.F. 400.000 14.530 5812.00 15.000 6000.00 21.000 8400.00
51340 TUBULAR RAILING, TYPE F, STRUC LS 1.000 4500.000 4500.00 4100.000 4100.00 6000.000 6000.00

B-10-210
51605 RUBBERIZED MEMBRANE WATERPROOF S.Y. 18.000 28.590 514.62 25.000 450.00 35.000 630.00
60602 HEAVY RIPRAP C.Y. 165.000 41.000 6765.00 42.000 6930.00 43.000 7095.00
61910 MOBILIZATION LS 1.000 5500.000 5500.00 18000.000 18000.00 4000.000 4000.00
62501 TOPSOIL S.Y. 450.000 2.500 1125.00 2.250 1012.50 2.250 1012.50
62702 MULCHING S.Y. 860.000 0.190 163.40 0.160 137.60 0.160 137.60
62815 SILT FENCE, DELIVERED L.F. 650.000 1.240 806.00 1.000 650.00 1.000 650.00



 

 

DATE 01/15/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 315
CERTIFIED BY DIVISION OF HIGHWAYS
TITLE CONTRACT AND ESTIMATE ENGINEER

REPORT OF ALL BIDS RECEIVED LETTING DATE: 01/14/03

PROPOSAL: 20030114038

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3
62816 SILT FENCE, INSTALLED L.F. 650.000 1.240 806.00 1.000 650.00 1.000 650.00
62817 SILT FENCE MAINTENANCE L.F. 1300.000 0.120 156.00 0.010 13.00 0.010 13.00
62819 MOBILIZATIONS, EROSION CONTROL EACH 1.000 403.200 403.20 300.000 300.00 300.000 300.00
62821 MOBILIZATIONS, EMERGENCY EROSI EACH 1.000 155.080 155.08 150.000 150.00 150.000 150.00
62832 EROSION MAT, DELIVERED, CLASS S.Y. 350.000 0.990 346.50 0.900 315.00 0.900 315.00
62833 EROSION MAT, INSTALLED, CLASS S.Y. 350.000 0.990 346.50 0.900 315.00 0.900 315.00
62875 TEMPORARY DITCH CHECKS, DELIVE L.F. 60.000 5.580 334.80 4.000 240.00 4.000 240.00
62876 TEMPORARY DITCH CHECKS, INSTAL L.F. 60.000 5.890 353.40 4.000 240.00 4.000 240.00
62905 FERTILIZER, TYPE B CWT. 0.600 93.050 55.83 100.000 60.00 100.000 60.00
63003 SEEDING, TEMPORARY LB. 12.000 7.440 89.28 6.500 78.00 6.500 78.00
63009 SEEDING, MIXTURE NO. 20 LB. 22.000 8.680 190.96 7.000 154.00 7.000 154.00
63401 WOOD POSTS, 4X4-INCH X 10-FT. EACH 4.000 35.000 140.00 45.000 180.00 40.000 160.00
63702 SIGNS, TYPE II, REFLECTIVE S.F. 12.000 18.000 216.00 24.000 288.00 25.000 300.00
64202 FIELD OFFICE, TYPE B LS 1.000 600.000 600.00 500.000 500.00 500.000 500.00
64301 TRAFFIC CONTROL LS 1.000 1400.000 1400.00 1400.000 1400.00 1400.000 1400.00
64506 GEOTEXTILE FABRIC, TYPE HR S.Y. 325.000 2.390 776.75 2.500 812.50 3.000 975.00

PROPOSAL TOTAL....... 106993.49 114114.20 114805.10



 

 

DATE 01/15/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 316
CERTIFIED BY DIVISION OF HIGHWAYS
TITLE CONTRACT AND ESTIMATE ENGINEER

REPORT OF ALL BIDS RECEIVED LETTING DATE: 01/14/03

PROPOSAL: 20030114038

BIDDER NO 1: RUZIC CONSTRUCTION CO., INC.
BIDDER NO 2: LUNDA CONSTRUCTION COMPANY
BIDDER NO 3: LARSON CONSTRUCTION CO., INC.
BIDDER NO 4: EDWARD KRAEMER & SONS, INC.
BIDDER NO 5: PHEIFER BROTHERS CONSTRUCTION COMPANIES
BIDDER NO 6: ***** IRREGULAR BID *****

BIDDER NO 4 BIDDER NO 5 BIDDER NO 6
ITEM ESTIMATED UNIT UNIT UNIT

NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
-----------------------------------------------------------------------------------------------------------------------------------
20101 CLEARING STA. 1.000 200.000 200.00 250.000 250.00 0.000 0.00
20104 GRUBBING STA. 1.000 200.000 200.00 250.000 250.00 0.000 0.00
20371 REMOVING OLD STRUCTURE, STATIO LS 1.000 3000.000 3000.00 3600.000 3600.00 0.000 0.00

10+17
20501 COMMON EXCAVATION C.Y. 82.000 8.000 656.00 10.000 820.00 0.000 0.00
20610 EXCAVATION FOR STRUCTURES, BRI LS 1.000 4000.000 4000.00 3600.000 3600.00 0.000 0.00

B-10-210
20801 BORROW EXCAVATION C.Y. 237.000 8.000 1896.00 10.000 2370.00 0.000 0.00
21001 STRUCTURE BACKFILL C.Y. 460.000 11.000 5060.00 18.000 8280.00 0.000 0.00
21301 FINISHING ROADWAY LS 1.000 500.000 500.00 500.000 500.00 0.000 0.00
30403 CRUSHED AGGREGATE BASE COURSE C.Y. 192.000 12.500 2400.00 18.000 3456.00 0.000 0.00
50201 CONCRETE MASONRY, BRIDGES C.Y. 139.000 310.000 43090.00 350.000 48650.00 0.000 0.00
50265 PROTECTIVE SURFACE TREATMENT S.Y. 94.000 2.250 211.50 3.000 282.00 0.000 0.00
50504 HIGH STRENGTH BAR STEEL REINF. LB. 6280.000 0.670 4207.60 0.600 3768.00 0.000 0.00
50511 COATED HIGH STR BAR STL REINF, LB. 7390.000 0.790 5838.10 0.700 5173.00 0.000 0.00
50601 STRUCTURAL CARBON STEEL LB. 500.000 2.500 1250.00 3.000 1500.00 0.000 0.00
51121 STL PILING, DELIV & DRIVEN, HP L.F. 400.000 27.500 11000.00 15.000 6000.00 0.000 0.00
51340 TUBULAR RAILING, TYPE F, STRUC LS 1.000 4500.000 4500.00 6000.000 6000.00 0.000 0.00

B-10-210
51605 RUBBERIZED MEMBRANE WATERPROOF S.Y. 18.000 35.000 630.00 37.000 666.00 0.000 0.00
60602 HEAVY RIPRAP C.Y. 165.000 40.280 6646.20 50.000 8250.00 0.000 0.00
61910 MOBILIZATION LS 1.000 16284.000 16284.00 17532.570 17532.57 0.000 0.00
62501 TOPSOIL S.Y. 450.000 2.250 1012.50 5.000 2250.00 0.000 0.00
62702 MULCHING S.Y. 860.000 0.160 137.60 0.250 215.00 0.000 0.00
62815 SILT FENCE, DELIVERED L.F. 650.000 1.000 650.00 1.000 650.00 0.000 0.00
62816 SILT FENCE, INSTALLED L.F. 650.000 1.000 650.00 1.000 650.00 0.000 0.00
62817 SILT FENCE MAINTENANCE L.F. 1300.000 0.010 13.00 0.250 325.00 0.000 0.00
62819 MOBILIZATIONS, EROSION CONTROL EACH 1.000 300.000 300.00 350.000 350.00 0.000 0.00
62821 MOBILIZATIONS, EMERGENCY EROSI EACH 1.000 150.000 150.00 350.000 350.00 0.000 0.00
62832 EROSION MAT, DELIVERED, CLASS S.Y. 350.000 0.900 315.00 1.000 350.00 0.000 0.00
62833 EROSION MAT, INSTALLED, CLASS S.Y. 350.000 0.900 315.00 1.000 350.00 0.000 0.00



 

 

DATE 01/15/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 317
CERTIFIED BY DIVISION OF HIGHWAYS
TITLE CONTRACT AND ESTIMATE ENGINEER

REPORT OF ALL BIDS RECEIVED LETTING DATE: 01/14/03

PROPOSAL: 20030114038

BIDDER NO 4 BIDDER NO 5 BIDDER NO 6
62875 TEMPORARY DITCH CHECKS, DELIVE L.F. 60.000 4.000 240.00 2.990 179.40 0.000 0.00
62876 TEMPORARY DITCH CHECKS, INSTAL L.F. 60.000 4.000 240.00 7.010 420.60 0.000 0.00
62905 FERTILIZER, TYPE B CWT. 0.600 100.000 60.00 100.000 60.00 0.000 0.00
63003 SEEDING, TEMPORARY LB. 12.000 6.500 78.00 8.000 96.00 0.000 0.00
63009 SEEDING, MIXTURE NO. 20 LB. 22.000 7.000 154.00 8.000 176.00 0.000 0.00
63401 WOOD POSTS, 4X4-INCH X 10-FT. EACH 4.000 45.000 180.00 35.000 140.00 0.000 0.00
63702 SIGNS, TYPE II, REFLECTIVE S.F. 12.000 24.000 288.00 18.000 216.00 0.000 0.00
64202 FIELD OFFICE, TYPE B LS 1.000 250.000 250.00 4000.000 4000.00 0.000 0.00
64301 TRAFFIC CONTROL LS 1.000 1400.000 1400.00 1400.000 1400.00 0.000 0.00
64506 GEOTEXTILE FABRIC, TYPE HR S.Y. 325.000 2.660 864.50 2.000 650.00 0.000 0.00

PROPOSAL TOTAL....... 118867.00 133775.57 0.00



 

 

DATE 01/15/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 318
CERTIFIED BY DIVISION OF HIGHWAYS
TITLE CONTRACT AND ESTIMATE ENGINEER

REPORT OF ALL BIDS RECEIVED LETTING DATE: 01/14/03

PROPOSAL: 20030114039

STATE PROJECT(S): 8898-01-70 LOCATION 60/TAYLOR COUNTY
TOWN CHELSEA, TROUT AVE BRIDGE B-60-84
LOCAL RD
TAYLOR COUNTY

TYPE OF WORK:

BIDDER NO 1: RUZIC CONSTRUCTION CO., INC.
BIDDER NO 2: LARSON CONSTRUCTION CO., INC.
BIDDER NO 3: EDWARD KRAEMER & SONS, INC.
BIDDER NO 4: PHEIFER BROTHERS CONSTRUCTION COMPANIES
BIDDER NO 5: LUNDA CONSTRUCTION COMPANY
BIDDER NO 6: ZENITH TECH., INC.
BIDDER NO 7: ***** IRREGULAR BID *****

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3
ITEM ESTIMATED UNIT UNIT UNIT

NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
-----------------------------------------------------------------------------------------------------------------------------------
20101 CLEARING STA. 2.000 100.000 200.00 500.000 1000.00 50.000 100.00
20104 GRUBBING STA. 2.000 100.000 200.00 500.000 1000.00 50.000 100.00
20371 REMOVING OLD STRUCTURE, STATIO LS 1.000 6600.000 6600.00 3000.000 3000.00 9000.000 9000.00

10+00
20501 COMMON EXCAVATION C.Y. 130.000 7.000 910.00 12.000 1560.00 8.000 1040.00
20610 EXCAVATION FOR STRUCTURES, BRI LS 1.000 1600.000 1600.00 4000.000 4000.00 8575.000 8575.00

B-60-84
21001 STRUCTURE BACKFILL C.Y. 140.000 13.600 1904.00 16.000 2240.00 12.000 1680.00
21301 FINISHING ROADWAY LS 1.000 500.000 500.00 750.000 750.00 400.000 400.00
30403 CRUSHED AGGREGATE BASE COURSE C.Y. 70.000 22.500 1575.00 18.000 1260.00 13.000 910.00
30425 BREAKER RUN STONE C.Y. 80.000 22.500 1800.00 32.000 2560.00 12.000 960.00
50201 CONCRETE MASONRY, BRIDGES C.Y. 124.000 334.500 41478.00 350.000 43400.00 325.000 40300.00
50265 PROTECTIVE SURFACE TREATMENT S.Y. 120.000 2.160 259.20 3.000 360.00 2.430 291.60
50504 HIGH STRENGTH BAR STEEL REINF. LB. 3970.000 0.610 2421.70 0.750 2977.50 0.650 2580.50

Bridges
50511 COATED HIGH STR BAR STL REINF, LB. 12920.000 0.650 8398.00 0.850 10982.00 0.660 8527.20

BRIDGES
51030 CIP CONC PILING, DELIV & DRIVE L.F. 500.000 16.390 8195.00 22.000 11000.00 25.100 12550.00
51340 TUBULAR RAILING, TYPE F, STRUC LS 1.000 7500.000 7500.00 8500.000 8500.00 6000.000 6000.00

B-60-84
51605 RUBBERIZED MEMBRANE WATERPROOF S.Y. 17.000 35.850 609.45 35.000 595.00 35.000 595.00
60602 HEAVY RIPRAP C.Y. 100.000 37.000 3700.00 43.000 4300.00 32.000 3200.00
61201 PIPE UNDERDRAIN, 6-INCH L.F. 80.000 8.130 650.40 6.500 520.00 8.500 680.00
61211 PIPE UNDERDRAIN, UNPERFORATED, L.F. 40.000 11.850 474.00 10.000 400.00 4.000 160.00



 

 

DATE 01/15/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 319
CERTIFIED BY DIVISION OF HIGHWAYS
TITLE CONTRACT AND ESTIMATE ENGINEER

REPORT OF ALL BIDS RECEIVED LETTING DATE: 01/14/03

PROPOSAL: 20030114039

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3
61910 MOBILIZATION LS 1.000 5000.000 5000.00 3000.000 3000.00 15000.000 15000.00
62505 SALVAGED TOPSOIL S.Y. 265.000 2.000 530.00 3.500 927.50 2.500 662.50
62702 MULCHING S.Y. 335.000 0.200 67.00 0.250 83.75 1.000 335.00
62811 EROSION BALES, DELIVERED EACH 20.000 6.770 135.40 6.000 120.00 6.000 120.00
62812 EROSION BALES, INSTALLED EACH 20.000 6.770 135.40 6.000 120.00 5.000 100.00
62815 SILT FENCE, DELIVERED L.F. 350.000 1.350 472.50 1.250 437.50 1.250 437.50
62816 SILT FENCE, INSTALLED L.F. 350.000 1.350 472.50 1.250 437.50 1.250 437.50
62817 SILT FENCE MAINTENANCE L.F. 700.000 0.140 98.00 0.100 70.00 0.010 7.00
62819 MOBILIZATIONS, EROSION CONTROL EACH 2.000 541.680 1083.36 450.000 900.00 300.000 600.00
62821 MOBILIZATIONS, EMERGENCY EROSI EACH 2.000 338.550 677.10 150.000 300.00 1.000 2.00
62860 TURBIDITY BARRIERS S.Y. 80.000 31.150 2492.00 26.000 2080.00 24.000 1920.00
62905 FERTILIZER, TYPE B CWT. 1.000 101.570 101.57 75.000 75.00 70.000 70.00
63003 SEEDING, TEMPORARY LB. 8.000 8.130 65.04 6.000 48.00 6.000 48.00
63009 SEEDING, MIXTURE NO. 20 LB. 15.000 9.480 142.20 7.500 112.50 8.500 127.50
63401 WOOD POSTS, 4X4-INCH X 10-FT. EACH 4.000 35.000 140.00 40.000 160.00 50.000 200.00
63702 SIGNS, TYPE II, REFLECTIVE S.F. 12.000 18.000 216.00 20.000 240.00 25.000 300.00
63827 REMOVING SIGNS, TYPE II EACH 4.000 25.000 100.00 25.000 100.00 25.000 100.00
64301 TRAFFIC CONTROL LS 1.000 1400.000 1400.00 1400.000 1400.00 1400.000 1400.00
64503 GEOTEXTILE FABRIC, TYPE DF S.Y. 70.000 1.680 117.60 2.000 140.00 2.500 175.00
64506 GEOTEXTILE FABRIC, TYPE HR S.Y. 220.000 2.760 607.20 3.000 660.00 2.000 440.00

PROPOSAL TOTAL....... 103027.62 111816.25 120131.30



 

 

DATE 01/15/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 320
CERTIFIED BY DIVISION OF HIGHWAYS
TITLE CONTRACT AND ESTIMATE ENGINEER

REPORT OF ALL BIDS RECEIVED LETTING DATE: 01/14/03

PROPOSAL: 20030114039

BIDDER NO 1: RUZIC CONSTRUCTION CO., INC.
BIDDER NO 2: LARSON CONSTRUCTION CO., INC.
BIDDER NO 3: EDWARD KRAEMER & SONS, INC.
BIDDER NO 4: PHEIFER BROTHERS CONSTRUCTION COMPANIES
BIDDER NO 5: LUNDA CONSTRUCTION COMPANY
BIDDER NO 6: ZENITH TECH., INC.
BIDDER NO 7: ***** IRREGULAR BID *****

BIDDER NO 4 BIDDER NO 5 BIDDER NO 6
ITEM ESTIMATED UNIT UNIT UNIT

NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
-----------------------------------------------------------------------------------------------------------------------------------
20101 CLEARING STA. 2.000 500.000 1000.00 50.000 100.00 500.000 1000.00
20104 GRUBBING STA. 2.000 500.000 1000.00 50.000 100.00 500.000 1000.00
20371 REMOVING OLD STRUCTURE, STATIO LS 1.000 3500.000 3500.00 16000.000 16000.00 30000.000 30000.00

10+00
20501 COMMON EXCAVATION C.Y. 130.000 12.000 1560.00 8.000 1040.00 12.000 1560.00
20610 EXCAVATION FOR STRUCTURES, BRI LS 1.000 4000.000 4000.00 9000.000 9000.00 13000.000 13000.00

B-60-84
21001 STRUCTURE BACKFILL C.Y. 140.000 19.000 2660.00 12.000 1680.00 16.000 2240.00
21301 FINISHING ROADWAY LS 1.000 750.000 750.00 400.000 400.00 750.000 750.00
30403 CRUSHED AGGREGATE BASE COURSE C.Y. 70.000 18.000 1260.00 13.000 910.00 18.000 1260.00
30425 BREAKER RUN STONE C.Y. 80.000 32.000 2560.00 12.000 960.00 32.000 2560.00
50201 CONCRETE MASONRY, BRIDGES C.Y. 124.000 400.000 49600.00 340.000 42160.00 375.000 46500.00
50265 PROTECTIVE SURFACE TREATMENT S.Y. 120.000 3.000 360.00 2.000 240.00 1.800 216.00
50504 HIGH STRENGTH BAR STEEL REINF. LB. 3970.000 0.600 2382.00 0.550 2183.50 0.562 2231.14

Bridges
50511 COATED HIGH STR BAR STL REINF, LB. 12920.000 0.600 7752.00 0.550 7106.00 0.602 7777.84

BRIDGES
51030 CIP CONC PILING, DELIV & DRIVE L.F. 500.000 9.000 4500.00 17.000 8500.00 28.000 14000.00
51340 TUBULAR RAILING, TYPE F, STRUC LS 1.000 7000.000 7000.00 6450.000 6450.00 7000.000 7000.00

B-60-84
51605 RUBBERIZED MEMBRANE WATERPROOF S.Y. 17.000 36.000 612.00 25.000 425.00 20.000 340.00
60602 HEAVY RIPRAP C.Y. 100.000 46.000 4600.00 35.000 3500.00 60.000 6000.00
61201 PIPE UNDERDRAIN, 6-INCH L.F. 80.000 5.000 400.00 8.500 680.00 6.500 520.00
61211 PIPE UNDERDRAIN, UNPERFORATED, L.F. 40.000 5.000 200.00 4.000 160.00 10.000 400.00
61910 MOBILIZATION LS 1.000 16828.900 16828.90 17200.000 17200.00 8000.000 8000.00
62505 SALVAGED TOPSOIL S.Y. 265.000 3.500 927.50 2.500 662.50 3.500 927.50
62702 MULCHING S.Y. 335.000 0.250 83.75 1.000 335.00 0.250 83.75
62811 EROSION BALES, DELIVERED EACH 20.000 6.000 120.00 6.000 120.00 6.000 120.00
62812 EROSION BALES, INSTALLED EACH 20.000 6.000 120.00 5.000 100.00 6.000 120.00
62815 SILT FENCE, DELIVERED L.F. 350.000 1.250 437.50 1.250 437.50 1.250 437.50



 

 

DATE 01/15/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 321
CERTIFIED BY DIVISION OF HIGHWAYS
TITLE CONTRACT AND ESTIMATE ENGINEER

REPORT OF ALL BIDS RECEIVED LETTING DATE: 01/14/03

PROPOSAL: 20030114039

BIDDER NO 4 BIDDER NO 5 BIDDER NO 6
62816 SILT FENCE, INSTALLED L.F. 350.000 1.250 437.50 1.250 437.50 1.250 437.50
62817 SILT FENCE MAINTENANCE L.F. 700.000 0.100 70.00 0.010 7.00 0.100 70.00
62819 MOBILIZATIONS, EROSION CONTROL EACH 2.000 450.000 900.00 300.000 600.00 450.000 900.00
62821 MOBILIZATIONS, EMERGENCY EROSI EACH 2.000 150.000 300.00 1.000 2.00 150.000 300.00
62860 TURBIDITY BARRIERS S.Y. 80.000 26.000 2080.00 24.000 1920.00 26.000 2080.00
62905 FERTILIZER, TYPE B CWT. 1.000 75.000 75.00 70.000 70.00 75.000 75.00
63003 SEEDING, TEMPORARY LB. 8.000 6.000 48.00 6.000 48.00 6.000 48.00
63009 SEEDING, MIXTURE NO. 20 LB. 15.000 7.500 112.50 8.500 127.50 7.500 112.50
63401 WOOD POSTS, 4X4-INCH X 10-FT. EACH 4.000 35.000 140.00 35.000 140.00 35.000 140.00
63702 SIGNS, TYPE II, REFLECTIVE S.F. 12.000 18.000 216.00 18.000 216.00 18.000 216.00
63827 REMOVING SIGNS, TYPE II EACH 4.000 25.000 100.00 25.000 100.00 25.000 100.00
64301 TRAFFIC CONTROL LS 1.000 1400.000 1400.00 1400.000 1400.00 1400.000 1400.00
64503 GEOTEXTILE FABRIC, TYPE DF S.Y. 70.000 2.000 140.00 2.500 175.00 2.000 140.00
64506 GEOTEXTILE FABRIC, TYPE HR S.Y. 220.000 2.000 440.00 2.000 440.00 6.000 1320.00

PROPOSAL TOTAL....... 120672.65 126132.50 155382.73



 

 

DATE 01/15/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 322
CERTIFIED BY DIVISION OF HIGHWAYS
TITLE CONTRACT AND ESTIMATE ENGINEER

REPORT OF ALL BIDS RECEIVED LETTING DATE: 01/14/03

PROPOSAL: 20030114039

BIDDER NO 1: RUZIC CONSTRUCTION CO., INC.
BIDDER NO 2: LARSON CONSTRUCTION CO., INC.
BIDDER NO 3: EDWARD KRAEMER & SONS, INC.
BIDDER NO 4: PHEIFER BROTHERS CONSTRUCTION COMPANIES
BIDDER NO 5: LUNDA CONSTRUCTION COMPANY
BIDDER NO 6: ZENITH TECH., INC.
BIDDER NO 7: ***** IRREGULAR BID *****

BIDDER NO 7 BIDDER NO 8 BIDDER NO 9
ITEM ESTIMATED UNIT UNIT UNIT

NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
-----------------------------------------------------------------------------------------------------------------------------------
20101 CLEARING STA. 2.000 0.000 0.00 0.000 0.00 0.000 0.00
20104 GRUBBING STA. 2.000 0.000 0.00 0.000 0.00 0.000 0.00
20371 REMOVING OLD STRUCTURE, STATIO LS 1.000 0.000 0.00 0.000 0.00 0.000 0.00

10+00
20501 COMMON EXCAVATION C.Y. 130.000 0.000 0.00 0.000 0.00 0.000 0.00
20610 EXCAVATION FOR STRUCTURES, BRI LS 1.000 0.000 0.00 0.000 0.00 0.000 0.00

B-60-84
21001 STRUCTURE BACKFILL C.Y. 140.000 0.000 0.00 0.000 0.00 0.000 0.00
21301 FINISHING ROADWAY LS 1.000 0.000 0.00 0.000 0.00 0.000 0.00
30403 CRUSHED AGGREGATE BASE COURSE C.Y. 70.000 0.000 0.00 0.000 0.00 0.000 0.00
30425 BREAKER RUN STONE C.Y. 80.000 0.000 0.00 0.000 0.00 0.000 0.00
50201 CONCRETE MASONRY, BRIDGES C.Y. 124.000 0.000 0.00 0.000 0.00 0.000 0.00
50265 PROTECTIVE SURFACE TREATMENT S.Y. 120.000 0.000 0.00 0.000 0.00 0.000 0.00
50504 HIGH STRENGTH BAR STEEL REINF. LB. 3970.000 0.000 0.00 0.000 0.00 0.000 0.00

Bridges
50511 COATED HIGH STR BAR STL REINF, LB. 12920.000 0.000 0.00 0.000 0.00 0.000 0.00

BRIDGES
51030 CIP CONC PILING, DELIV & DRIVE L.F. 500.000 0.000 0.00 0.000 0.00 0.000 0.00
51340 TUBULAR RAILING, TYPE F, STRUC LS 1.000 0.000 0.00 0.000 0.00 0.000 0.00

B-60-84
51605 RUBBERIZED MEMBRANE WATERPROOF S.Y. 17.000 0.000 0.00 0.000 0.00 0.000 0.00
60602 HEAVY RIPRAP C.Y. 100.000 0.000 0.00 0.000 0.00 0.000 0.00
61201 PIPE UNDERDRAIN, 6-INCH L.F. 80.000 0.000 0.00 0.000 0.00 0.000 0.00
61211 PIPE UNDERDRAIN, UNPERFORATED, L.F. 40.000 0.000 0.00 0.000 0.00 0.000 0.00
61910 MOBILIZATION LS 1.000 0.000 0.00 0.000 0.00 0.000 0.00
62505 SALVAGED TOPSOIL S.Y. 265.000 0.000 0.00 0.000 0.00 0.000 0.00
62702 MULCHING S.Y. 335.000 0.000 0.00 0.000 0.00 0.000 0.00
62811 EROSION BALES, DELIVERED EACH 20.000 0.000 0.00 0.000 0.00 0.000 0.00
62812 EROSION BALES, INSTALLED EACH 20.000 0.000 0.00 0.000 0.00 0.000 0.00
62815 SILT FENCE, DELIVERED L.F. 350.000 0.000 0.00 0.000 0.00 0.000 0.00



 

 

DATE 01/15/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 323
CERTIFIED BY DIVISION OF HIGHWAYS
TITLE CONTRACT AND ESTIMATE ENGINEER

REPORT OF ALL BIDS RECEIVED LETTING DATE: 01/14/03

PROPOSAL: 20030114039

BIDDER NO 7 BIDDER NO 8 BIDDER NO 9
62816 SILT FENCE, INSTALLED L.F. 350.000 0.000 0.00 0.000 0.00 0.000 0.00
62817 SILT FENCE MAINTENANCE L.F. 700.000 0.000 0.00 0.000 0.00 0.000 0.00
62819 MOBILIZATIONS, EROSION CONTROL EACH 2.000 0.000 0.00 0.000 0.00 0.000 0.00
62821 MOBILIZATIONS, EMERGENCY EROSI EACH 2.000 0.000 0.00 0.000 0.00 0.000 0.00
62860 TURBIDITY BARRIERS S.Y. 80.000 0.000 0.00 0.000 0.00 0.000 0.00
62905 FERTILIZER, TYPE B CWT. 1.000 0.000 0.00 0.000 0.00 0.000 0.00
63003 SEEDING, TEMPORARY LB. 8.000 0.000 0.00 0.000 0.00 0.000 0.00
63009 SEEDING, MIXTURE NO. 20 LB. 15.000 0.000 0.00 0.000 0.00 0.000 0.00
63401 WOOD POSTS, 4X4-INCH X 10-FT. EACH 4.000 0.000 0.00 0.000 0.00 0.000 0.00
63702 SIGNS, TYPE II, REFLECTIVE S.F. 12.000 0.000 0.00 0.000 0.00 0.000 0.00
63827 REMOVING SIGNS, TYPE II EACH 4.000 0.000 0.00 0.000 0.00 0.000 0.00
64301 TRAFFIC CONTROL LS 1.000 0.000 0.00 0.000 0.00 0.000 0.00
64503 GEOTEXTILE FABRIC, TYPE DF S.Y. 70.000 0.000 0.00 0.000 0.00 0.000 0.00
64506 GEOTEXTILE FABRIC, TYPE HR S.Y. 220.000 0.000 0.00 0.000 0.00 0.000 0.00

PROPOSAL TOTAL....... 0.00 0.00 0.000000



 

 

DATE 01/15/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 324
CERTIFIED BY DIVISION OF HIGHWAYS
TITLE CONTRACT AND ESTIMATE ENGINEER

REPORT OF ALL BIDS RECEIVED LETTING DATE: 01/14/03

PROPOSAL: 20030114040

STATE PROJECT(S): 8918-04-72 LOCATION 09/CHIPPEWA COUNTY
8918-07-70 CHIPPEWA FALLS BLOOMER RD, STH 40 USH 53

CTH Q, C
CHIPPEWA COUNTY

TYPE OF WORK:

BIDDER NO 1: LARSON CONSTRUCTION CO., INC.
BIDDER NO 2: EDWARD KRAEMER & SONS, INC.
BIDDER NO 3: LUNDA CONSTRUCTION COMPANY
BIDDER NO 4: RUZIC CONSTRUCTION CO., INC.
BIDDER NO 5: ZENITH TECH., INC.
BIDDER NO 6: ***** IRREGULAR BID *****

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3
ITEM ESTIMATED UNIT UNIT UNIT

NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
-----------------------------------------------------------------------------------------------------------------------------------
20371 REMOVING OLD STRUCTURE, STATIO LS 1.000 5600.000 5600.00 10000.000 10000.00 14000.000 14000.00

10+00, PROJECT ID 8918-04-72
20372 REMOVING OLD STRUCTURE, STATIO LS 1.000 4400.000 4400.00 6500.000 6500.00 9000.000 9000.00

10+00, PROJECT ID 8918-07-70
20402 REMOVING ASPHALTIC SURFACE S.Y. 670.000 2.000 1340.00 2.000 1340.00 2.000 1340.00
20610 EXCAVATION FOR STRUCTURES, BRI LS 1.000 2500.000 2500.00 3000.000 3000.00 4000.000 4000.00

B-9-978
20611 EXCAVATION FOR STRUCTURES, BRI LS 1.000 2500.000 2500.00 2000.000 2000.00 3200.000 3200.00

P-9-44
21001 STRUCTURE BACKFILL C.Y. 272.000 13.000 3536.00 9.000 2448.00 13.000 3536.00
21302 FINISHING ROADWAY, PROJECT LS 1.000 475.000 475.00 475.000 475.00 475.000 475.00

8918-04-72
21303 FINISHING ROADWAY, PROJECT LS 1.000 475.000 475.00 475.000 475.00 475.000 475.00

8918-07-70
30403 CRUSHED AGGREGATE BASE COURSE C.Y. 115.000 12.500 1437.50 12.500 1437.50 12.500 1437.50
30409 SHAPING SHOULDERS STA. 5.000 200.000 1000.00 200.000 1000.00 200.000 1000.00
40204 ASPHALTIC MATERIAL FOR TACK CO GAL. 30.000 12.000 360.00 12.000 360.00 12.000 360.00
40301 QMP, ASPHALTIC MIXTURE TON 240.000 2.000 480.00 2.000 480.00 2.000 480.00
40501 ASPHALTIC MATERIAL FOR PLANT M TON 15.000 200.000 3000.00 200.000 3000.00 200.000 3000.00
40721 ASPHALTIC CONCRETE PAVEMENT, T TON 240.000 70.220 16852.80 70.220 16852.80 70.220 16852.80
40728 DENSITY INCENTIVE, ASPHALTIC C DOL 160.000 1.000 160.00 1.000 160.00 1.000 160.00
50201 CONCRETE MASONRY, BRIDGES C.Y. 137.000 490.000 67130.00 490.000 67130.00 390.000 53430.00
50251 CONC MASONRY ANCHORS, TYPE L, EACH 47.000 18.000 846.00 17.610 827.67 15.000 705.00
50261 CONC MASONRY ANCHORS, TYPE S, EACH 124.000 15.000 1860.00 15.000 1860.00 15.000 1860.00
50265 PROTECTIVE SURFACE TREATMENT S.Y. 405.000 3.000 1215.00 2.500 1012.50 2.000 810.00



 

 

DATE 01/15/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 325
CERTIFIED BY DIVISION OF HIGHWAYS
TITLE CONTRACT AND ESTIMATE ENGINEER

REPORT OF ALL BIDS RECEIVED LETTING DATE: 01/14/03

PROPOSAL: 20030114040

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3
50504 HIGH STRENGTH BAR STEEL REINF. LB. 5590.000 0.800 4472.00 0.600 3354.00 0.510 2850.90
50511 COATED HIGH STR BAR STL REINF, LB. 17710.000 0.800 14168.00 0.660 11688.60 0.530 9386.30
50606 HIGH STRENGTH STRUCTURAL STEEL LB. 17900.000 1.500 26850.00 1.900 34010.00 1.250 22375.00
50626 NON-LAMINATED ELASTOMERIC BEAR EACH 14.000 35.000 490.00 80.000 1120.00 60.000 840.00
50630 WELDED STUD SHEAR CONNECTORS, EACH 222.000 2.500 555.00 2.350 521.70 2.200 488.40
50632 WELDED STUD SHEAR CONNECTORS, EACH 144.000 2.750 396.00 2.350 338.40 2.400 345.60
50633 WELDED STUD SHEAR CONNECTORS, EACH 144.000 3.000 432.00 2.350 338.40 2.600 374.40
50634 WELDED STUD SHEAR CONNECTORS, EACH 216.000 3.250 702.00 2.350 507.60 2.900 626.40
50640 STEEL DIAPHRAGMS, STRUCTURE EACH 6.000 400.000 2400.00 425.000 2550.00 600.000 3600.00

B-9-978
51340 TUBULAR RAILING, TYPE F, STRUC LS 1.000 8600.000 8600.00 5600.000 5600.00 6600.000 6600.00

B-9-978
51341 TUBULAR RAILING, TYPE F, STRUC LS 1.000 7400.000 7400.00 5100.000 5100.00 5200.000 5200.00

P-9-44
51605 RUBBERIZED MEMBRANE WATERPROOF S.Y. 11.000 35.000 385.00 32.000 352.00 25.000 275.00
60602 HEAVY RIPRAP C.Y. 130.000 43.000 5590.00 50.000 6500.00 40.000 5200.00
61407 STEEL THRIE BEAM STRUCTURE APP L.F. 132.000 30.000 3960.00 30.000 3960.00 30.000 3960.00
61435 STL PLT BM GRD, ENRGY ABSORB T EACH 4.000 1750.000 7000.00 1750.000 7000.00 1750.000 7000.00
61910 MOBILIZATION LS 1.000 9200.000 9200.00 28762.680 28762.68 18200.000 18200.00
62811 EROSION BALES, DELIVERED EACH 96.000 3.000 288.00 3.000 288.00 3.000 288.00
62812 EROSION BALES, INSTALLED EACH 96.000 3.000 288.00 1.000 96.00 3.000 288.00
62815 SILT FENCE, DELIVERED L.F. 720.000 1.000 720.00 1.000 720.00 1.000 720.00
62816 SILT FENCE, INSTALLED L.F. 720.000 1.000 720.00 1.000 720.00 1.000 720.00
62817 SILT FENCE MAINTENANCE L.F. 360.000 0.010 3.60 0.010 3.60 0.010 3.60
62819 MOBILIZATIONS, EROSION CONTROL EACH 2.000 300.000 600.00 300.000 600.00 300.000 600.00
62821 MOBILIZATIONS, EMERGENCY EROSI EACH 2.000 15.000 30.00 15.000 30.00 15.000 30.00
62824 EROSION MAT, DELIVERED, CLASS S.Y. 100.000 1.250 125.00 1.250 125.00 1.250 125.00
62825 EROSION MAT, INSTALLED, CLASS S.Y. 100.000 1.250 125.00 1.250 125.00 1.250 125.00
63009 SEEDING, MIXTURE NO. 20 LB. 10.000 10.000 100.00 10.000 100.00 10.000 100.00
63401 WOOD POSTS, 4X4-INCH X 10-FT. EACH 8.000 52.000 416.00 52.000 416.00 52.000 416.00
63702 SIGNS, TYPE II, REFLECTIVE S.F. 24.000 21.000 504.00 21.000 504.00 21.000 504.00
64201 FIELD OFFICE, TYPE A LS 1.000 500.000 500.00 250.000 250.00 500.000 500.00
64302 TRAFFIC CONTROL, PROJECT LS 1.000 1800.000 1800.00 1800.000 1800.00 1800.000 1800.00

8918-04-72
64303 TRAFFIC CONTROL, PROJECT LS 1.000 1800.000 1800.00 1800.000 1800.00 1800.000 1800.00

8918-07-70
64506 GEOTEXTILE FABRIC, TYPE HR S.Y. 160.000 3.000 480.00 2.470 395.20 2.500 400.00
64602 PAVEMENT MARKING, 4-INCH, EPOX L.F. 1480.000 1.480 2190.40 1.520 2249.60 1.480 2190.40
65065 CONSTRUCTION STAKING, STRUCT L LS 1.000 1100.000 1100.00 1193.000 1193.00 1.000 1.00

B-9-978
65066 CONSTRUCTION STAKING, STRUCT L LS 1.000 1100.000 1100.00 1193.000 1193.00 1.000 1.00

P-9-44



 

 

DATE 01/15/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 326
CERTIFIED BY DIVISION OF HIGHWAYS
TITLE CONTRACT AND ESTIMATE ENGINEER

REPORT OF ALL BIDS RECEIVED LETTING DATE: 01/14/03

PROPOSAL: 20030114040

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3
66501 SAWING EXISTING PAVEMENT L.F. 88.000 4.000 352.00 3.000 264.00 4.000 352.00
90004 MISC LS 1.000 4500.000 4500.00 3100.000 3100.00 3100.000 3100.00

90004A PREPARATION AND COATING
FLANGES, PROJECT 8918-04-72

90004 MISC LS 1.000 4500.000 4500.00 2400.000 2400.00 2400.000 2400.00
90004B PREPARATION AND COATING
FLANGES, PROJECT 8918-07-70

90329 GRADE, SHAPE & FINISH FOR BEAM EACH 4.000 300.000 1200.00 300.000 1200.00 300.000 1200.00
90456 REMOVING BEARINGS EACH 10.000 50.000 500.00 50.000 500.00 4000.000 40000.00
90457 BRIDGE JACKING, STRUCTURE LS 1.000 800.000 800.00 1.000 1.00 3500.000 3500.00

B-09-0978

PROPOSAL TOTAL....... 232509.30 252135.25 264607.30



 

 

DATE 01/15/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 327
CERTIFIED BY DIVISION OF HIGHWAYS
TITLE CONTRACT AND ESTIMATE ENGINEER

REPORT OF ALL BIDS RECEIVED LETTING DATE: 01/14/03

PROPOSAL: 20030114040

BIDDER NO 1: LARSON CONSTRUCTION CO., INC.
BIDDER NO 2: EDWARD KRAEMER & SONS, INC.
BIDDER NO 3: LUNDA CONSTRUCTION COMPANY
BIDDER NO 4: RUZIC CONSTRUCTION CO., INC.
BIDDER NO 5: ZENITH TECH., INC.
BIDDER NO 6: ***** IRREGULAR BID *****

BIDDER NO 4 BIDDER NO 5 BIDDER NO 6
ITEM ESTIMATED UNIT UNIT UNIT

NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
-----------------------------------------------------------------------------------------------------------------------------------
20371 REMOVING OLD STRUCTURE, STATIO LS 1.000 11145.000 11145.00 16050.000 16050.00 0.000 0.00

10+00, PROJECT ID 8918-04-72
20372 REMOVING OLD STRUCTURE, STATIO LS 1.000 9375.000 9375.00 7500.000 7500.00 0.000 0.00

10+00, PROJECT ID 8918-07-70
20402 REMOVING ASPHALTIC SURFACE S.Y. 670.000 2.750 1842.50 2.000 1340.00 0.000 0.00
20610 EXCAVATION FOR STRUCTURES, BRI LS 1.000 1155.000 1155.00 750.000 750.00 0.000 0.00

B-9-978
20611 EXCAVATION FOR STRUCTURES, BRI LS 1.000 1155.000 1155.00 750.000 750.00 0.000 0.00

P-9-44
21001 STRUCTURE BACKFILL C.Y. 272.000 13.000 3536.00 13.000 3536.00 0.000 0.00
21302 FINISHING ROADWAY, PROJECT LS 1.000 475.000 475.00 475.000 475.00 0.000 0.00

8918-04-72
21303 FINISHING ROADWAY, PROJECT LS 1.000 475.000 475.00 475.000 475.00 0.000 0.00

8918-07-70
30403 CRUSHED AGGREGATE BASE COURSE C.Y. 115.000 12.500 1437.50 12.500 1437.50 0.000 0.00
30409 SHAPING SHOULDERS STA. 5.000 200.000 1000.00 200.000 1000.00 0.000 0.00
40204 ASPHALTIC MATERIAL FOR TACK CO GAL. 30.000 12.000 360.00 12.000 360.00 0.000 0.00
40301 QMP, ASPHALTIC MIXTURE TON 240.000 2.000 480.00 2.000 480.00 0.000 0.00
40501 ASPHALTIC MATERIAL FOR PLANT M TON 15.000 200.000 3000.00 200.000 3000.00 0.000 0.00
40721 ASPHALTIC CONCRETE PAVEMENT, T TON 240.000 70.220 16852.80 70.220 16852.80 0.000 0.00
40728 DENSITY INCENTIVE, ASPHALTIC C DOL 160.000 1.000 160.00 1.000 160.00 0.000 0.00
50201 CONCRETE MASONRY, BRIDGES C.Y. 137.000 586.890 80403.93 550.000 75350.00 0.000 0.00
50251 CONC MASONRY ANCHORS, TYPE L, EACH 47.000 18.000 846.00 12.000 564.00 0.000 0.00
50261 CONC MASONRY ANCHORS, TYPE S, EACH 124.000 13.000 1612.00 12.250 1519.00 0.000 0.00
50265 PROTECTIVE SURFACE TREATMENT S.Y. 405.000 2.190 886.95 2.500 1012.50 0.000 0.00
50504 HIGH STRENGTH BAR STEEL REINF. LB. 5590.000 0.550 3074.50 0.640 3577.60 0.000 0.00
50511 COATED HIGH STR BAR STL REINF, LB. 17710.000 0.640 11334.40 0.730 12928.30 0.000 0.00
50606 HIGH STRENGTH STRUCTURAL STEEL LB. 17900.000 0.890 15931.00 0.950 17005.00 0.000 0.00
50626 NON-LAMINATED ELASTOMERIC BEAR EACH 14.000 27.790 389.06 45.000 630.00 0.000 0.00
50630 WELDED STUD SHEAR CONNECTORS, EACH 222.000 2.100 466.20 2.500 555.00 0.000 0.00
50632 WELDED STUD SHEAR CONNECTORS, EACH 144.000 2.400 345.60 2.850 410.40 0.000 0.00



 

 

DATE 01/15/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 328
CERTIFIED BY DIVISION OF HIGHWAYS
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REPORT OF ALL BIDS RECEIVED LETTING DATE: 01/14/03

PROPOSAL: 20030114040

BIDDER NO 4 BIDDER NO 5 BIDDER NO 6
50633 WELDED STUD SHEAR CONNECTORS, EACH 144.000 2.550 367.20 3.000 432.00 0.000 0.00
50634 WELDED STUD SHEAR CONNECTORS, EACH 216.000 2.820 609.12 3.200 691.20 0.000 0.00
50640 STEEL DIAPHRAGMS, STRUCTURE EACH 6.000 799.190 4795.14 650.000 3900.00 0.000 0.00

B-9-978
51340 TUBULAR RAILING, TYPE F, STRUC LS 1.000 8459.090 8459.09 10000.000 10000.00 0.000 0.00

B-9-978
51341 TUBULAR RAILING, TYPE F, STRUC LS 1.000 6058.980 6058.98 6000.000 6000.00 0.000 0.00

P-9-44
51605 RUBBERIZED MEMBRANE WATERPROOF S.Y. 11.000 36.400 400.40 30.000 330.00 0.000 0.00
60602 HEAVY RIPRAP C.Y. 130.000 47.170 6132.10 45.000 5850.00 0.000 0.00
61407 STEEL THRIE BEAM STRUCTURE APP L.F. 132.000 30.000 3960.00 30.000 3960.00 0.000 0.00
61435 STL PLT BM GRD, ENRGY ABSORB T EACH 4.000 1750.000 7000.00 1750.000 7000.00 0.000 0.00
61910 MOBILIZATION LS 1.000 20215.000 20215.00 55000.000 55000.00 0.000 0.00
62811 EROSION BALES, DELIVERED EACH 96.000 3.000 288.00 3.000 288.00 0.000 0.00
62812 EROSION BALES, INSTALLED EACH 96.000 3.000 288.00 3.000 288.00 0.000 0.00
62815 SILT FENCE, DELIVERED L.F. 720.000 1.000 720.00 1.000 720.00 0.000 0.00
62816 SILT FENCE, INSTALLED L.F. 720.000 1.000 720.00 1.000 720.00 0.000 0.00
62817 SILT FENCE MAINTENANCE L.F. 360.000 0.010 3.60 0.010 3.60 0.000 0.00
62819 MOBILIZATIONS, EROSION CONTROL EACH 2.000 300.000 600.00 300.000 600.00 0.000 0.00
62821 MOBILIZATIONS, EMERGENCY EROSI EACH 2.000 15.000 30.00 15.000 30.00 0.000 0.00
62824 EROSION MAT, DELIVERED, CLASS S.Y. 100.000 1.250 125.00 1.250 125.00 0.000 0.00
62825 EROSION MAT, INSTALLED, CLASS S.Y. 100.000 1.250 125.00 1.250 125.00 0.000 0.00
63009 SEEDING, MIXTURE NO. 20 LB. 10.000 10.000 100.00 10.000 100.00 0.000 0.00
63401 WOOD POSTS, 4X4-INCH X 10-FT. EACH 8.000 52.000 416.00 35.000 280.00 0.000 0.00
63702 SIGNS, TYPE II, REFLECTIVE S.F. 24.000 21.000 504.00 18.000 432.00 0.000 0.00
64201 FIELD OFFICE, TYPE A LS 1.000 2549.540 2549.54 2550.000 2550.00 0.000 0.00
64302 TRAFFIC CONTROL, PROJECT LS 1.000 2100.000 2100.00 1800.000 1800.00 0.000 0.00

8918-04-72
64303 TRAFFIC CONTROL, PROJECT LS 1.000 2100.000 2100.00 1800.000 1800.00 0.000 0.00

8918-07-70
64506 GEOTEXTILE FABRIC, TYPE HR S.Y. 160.000 2.630 420.80 3.150 504.00 0.000 0.00
64602 PAVEMENT MARKING, 4-INCH, EPOX L.F. 1480.000 1.520 2249.60 1.480 2190.40 0.000 0.00
65065 CONSTRUCTION STAKING, STRUCT L LS 1.000 1192.810 1192.81 1192.810 1192.81 0.000 0.00

B-9-978
65066 CONSTRUCTION STAKING, STRUCT L LS 1.000 1192.810 1192.81 1192.810 1192.81 0.000 0.00

P-9-44
66501 SAWING EXISTING PAVEMENT L.F. 88.000 4.000 352.00 4.000 352.00 0.000 0.00
90004 MISC LS 1.000 4800.000 4800.00 3100.000 3100.00 0.000 0.00

90004A PREPARATION AND COATING
FLANGES, PROJECT 8918-04-72

90004 MISC LS 1.000 4800.000 4800.00 2400.000 2400.00 0.000 0.00
90004B PREPARATION AND COATING
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PROPOSAL: 20030114040

FLANGES, PROJECT 8918-07-70
90329 GRADE, SHAPE & FINISH FOR BEAM EACH 4.000 300.000 1200.00 300.000 1200.00 0.000 0.00
90456 REMOVING BEARINGS EACH 10.000 393.960 3939.60 125.000 1250.00 0.000 0.00
90457 BRIDGE JACKING, STRUCTURE LS 1.000 11536.380 11536.38 2575.000 2575.00 0.000 0.00

B-09-0978

PROPOSAL TOTAL....... 268088.61 286699.92 0.00



 

 

DATE 01/15/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 330
CERTIFIED BY DIVISION OF HIGHWAYS
TITLE CONTRACT AND ESTIMATE ENGINEER

REPORT OF ALL BIDS RECEIVED LETTING DATE: 01/14/03

PROPOSAL: 20030114041

STATE PROJECT(S): 9227-00-48 LOCATION DISTRICT/STATEW COUNTY
D6, PAVEMENT MARKING, DISTRICT WIDE
VAR HWY
D6 WIDE

TYPE OF WORK: INCIDENTAL CONSTRUCTION

BIDDER NO 1: CENTURY FENCE CO.
BIDDER NO 2: SWANSTON EQUIPMENT COMPANY
BIDDER NO 3: GUIDE LINES PAVEMENT MARKING, LLC
BIDDER NO 4: OGLESBY CONSTRUCTION, INC.

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3
ITEM ESTIMATED UNIT UNIT UNIT

NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
-----------------------------------------------------------------------------------------------------------------------------------
61910 MOBILIZATION LS 1.000 4000.000 4000.00 9797.000 9797.00 16741.000 16741.00
64301 TRAFFIC CONTROL LS 1.000 3500.000 3500.00 9629.000 9629.00 10500.000 10500.00
64601 PAVEMENT MARKING, 4-INCH, PAIN L.F. 7946037.000 0.034 270165.26 0.034 270165.26 0.040 317841.48
64602 PAVEMENT MARKING, 4-INCH, EPOX L.F. 1389196.000 0.115 159757.54 0.132 183373.87 0.130 180595.48
64617 PVMT MRKNG, CHANNELIZING, 8-IN L.F. 67216.000 0.230 15459.68 0.100 6721.60 0.200 13443.20
64618 PVMT MRKNG, CHANNELIZING, 8-IN L.F. 56026.000 0.480 26892.48 0.300 16807.80 0.450 25211.70
64642 REMOVING PAVEMENT MARKINGS L.F. 70182.000 0.135 9474.57 0.345 24212.79 0.400 28072.80
64702 PVMT MRKNG, RAILROAD CROSSINGS EACH 1.000 480.000 480.00 1000.000 1000.00 900.000 900.00
64710 PVMT MRKNG, STOP LINE, 18-INCH L.F. 2433.000 4.200 10218.60 4.500 10948.50 3.000 7299.00
64718 PVMT MRKNG, CROSSWALK, 6-INCH, L.F. 624.000 3.000 1872.00 4.500 2808.00 3.050 1903.20
64730 PAVEMENT MARKING, ARROWS, TYPE EACH 7.000 80.000 560.00 55.000 385.00 85.000 595.00
64734 PAVEMENT MARKING, ARROWS, TYPE EACH 41.000 80.000 3280.00 59.000 2419.00 90.000 3690.00
64738 PAVEMENT MARKING, ARROWS, TYPE EACH 7.000 125.000 875.00 98.000 686.00 120.000 840.00
64750 PAVEMENT MARKING, SYMBOLS, EPO EACH 6.000 75.000 450.00 45.000 270.00 50.000 300.00
64758 PAVEMENT MARKING, WORDS, EPOXY EACH 39.000 80.000 3120.00 86.000 3354.00 105.000 4095.00
64766 PVMT MRKNG, DIAGONAL, 8-INCH, L.F. 1167.000 1.200 1400.40 3.000 3501.00 3.100 3617.70
64770 PVMT MRKNG, DIAGONAL, 12-INCH, L.F. 1422.000 2.200 3128.40 3.000 4266.00 3.500 4977.00
64774 PVMT MRKNG, DIAGONAL, 24-INCH, L.F. 485.000 3.000 1455.00 5.000 2425.00 4.300 2085.50
64778 PAVEMENT MARKING, CURB, EPOXY L.F. 2283.000 1.600 3652.80 3.500 7990.50 2.500 5707.50
64786 PAVEMENT MARKING, PARKING STAL L.F. 6507.000 1.650 10736.55 0.750 4880.25 3.100 20171.70
64790 PAVEMENT MARKING, ISLAND NOSE, EACH 20.000 20.000 400.00 60.000 1200.00 50.000 1000.00
90005 MISC EACH 14.000 4.000 56.00 25.000 350.00 50.000 700.00

90005MF PAV'T MARKING, 12-INCH
LINE, WHITE EPOXY

90030 MISC L.F. 48.000 25.000 1200.00 18.000 864.00 25.000 1200.00
90030ME PAV'T MARKING, AERIAL
ENFORCEMENT BARS, 24-INCH, WHI
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PROPOSAL TOTAL....... 532134.28 568054.57 651487.26
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BIDDER NO 1: CENTURY FENCE CO.
BIDDER NO 2: SWANSTON EQUIPMENT COMPANY
BIDDER NO 3: GUIDE LINES PAVEMENT MARKING, LLC
BIDDER NO 4: OGLESBY CONSTRUCTION, INC.

BIDDER NO 4 BIDDER NO 5 BIDDER NO 6
ITEM ESTIMATED UNIT UNIT UNIT

NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
-----------------------------------------------------------------------------------------------------------------------------------
61910 MOBILIZATION LS 1.000 18000.000 18000.00 0.000 0.00 0.000 0.00
64301 TRAFFIC CONTROL LS 1.000 15965.000 15965.00 0.000 0.00 0.000 0.00
64601 PAVEMENT MARKING, 4-INCH, PAIN L.F. 7946037.000 0.037 294003.37 0.000 0.00 0.000 0.00
64602 PAVEMENT MARKING, 4-INCH, EPOX L.F. 1389196.000 0.155 215325.38 0.000 0.00 0.000 0.00
64617 PVMT MRKNG, CHANNELIZING, 8-IN L.F. 67216.000 0.230 15459.68 0.000 0.00 0.000 0.00
64618 PVMT MRKNG, CHANNELIZING, 8-IN L.F. 56026.000 0.500 28013.00 0.000 0.00 0.000 0.00
64642 REMOVING PAVEMENT MARKINGS L.F. 70182.000 0.300 21054.60 0.000 0.00 0.000 0.00
64702 PVMT MRKNG, RAILROAD CROSSINGS EACH 1.000 700.000 700.00 0.000 0.00 0.000 0.00
64710 PVMT MRKNG, STOP LINE, 18-INCH L.F. 2433.000 4.800 11678.40 0.000 0.00 0.000 0.00
64718 PVMT MRKNG, CROSSWALK, 6-INCH, L.F. 624.000 3.000 1872.00 0.000 0.00 0.000 0.00
64730 PAVEMENT MARKING, ARROWS, TYPE EACH 7.000 105.000 735.00 0.000 0.00 0.000 0.00
64734 PAVEMENT MARKING, ARROWS, TYPE EACH 41.000 105.000 4305.00 0.000 0.00 0.000 0.00
64738 PAVEMENT MARKING, ARROWS, TYPE EACH 7.000 150.000 1050.00 0.000 0.00 0.000 0.00
64750 PAVEMENT MARKING, SYMBOLS, EPO EACH 6.000 170.000 1020.00 0.000 0.00 0.000 0.00
64758 PAVEMENT MARKING, WORDS, EPOXY EACH 39.000 175.000 6825.00 0.000 0.00 0.000 0.00
64766 PVMT MRKNG, DIAGONAL, 8-INCH, L.F. 1167.000 2.500 2917.50 0.000 0.00 0.000 0.00
64770 PVMT MRKNG, DIAGONAL, 12-INCH, L.F. 1422.000 3.250 4621.50 0.000 0.00 0.000 0.00
64774 PVMT MRKNG, DIAGONAL, 24-INCH, L.F. 485.000 4.000 1940.00 0.000 0.00 0.000 0.00
64778 PAVEMENT MARKING, CURB, EPOXY L.F. 2283.000 2.200 5022.60 0.000 0.00 0.000 0.00
64786 PAVEMENT MARKING, PARKING STAL L.F. 6507.000 1.540 10020.78 0.000 0.00 0.000 0.00
64790 PAVEMENT MARKING, ISLAND NOSE, EACH 20.000 75.000 1500.00 0.000 0.00 0.000 0.00
90005 MISC EACH 14.000 85.000 1190.00 0.000 0.00 0.000 0.00

90005MF PAV'T MARKING, 12-INCH
LINE, WHITE EPOXY

90030 MISC L.F. 48.000 25.000 1200.00 0.000 0.00 0.000 0.00
90030ME PAV'T MARKING, AERIAL
ENFORCEMENT BARS, 24-INCH, WHI

PROPOSAL TOTAL....... 664418.81 0.00 0.00
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PROPOSAL: 20030114042

STATE PROJECT(S): 1602-08-60 LOCATION 34/LANGLADE COUNTY
STH 47 CTH Y
USH 45
LANGLADE COUNTY

TYPE OF WORK:

BIDDER NO 1: NORTHEAST ASPHALT, INC.
BIDDER NO 2: AMERICAN ASPHALT OF WISCONSIN, DIV. OF M

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3
ITEM ESTIMATED UNIT UNIT UNIT

NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
-----------------------------------------------------------------------------------------------------------------------------------
20405 REMOVING CURB AND GUTTER L.F. 1205.000 2.960 3566.80 2.960 3566.80 0.000 0.00
20411 REMOVING GUARDRAIL L.F. 884.000 1.200 1060.80 1.200 1060.80 0.000 0.00
20419 REMOVING ASPHALTIC SURFACE, BU S.Y. 2390.000 5.050 12069.50 9.880 23613.20 0.000 0.00
21101 PREP OF FOUNDATION FOR ASPHALT LS 1.000 400.000 400.00 1000.000 1000.00 0.000 0.00
21301 FINISHING ROADWAY LS 1.000 1500.000 1500.00 1500.000 1500.00 0.000 0.00
30404 CRUSHED AGGREGATE BASE COURSE TON 2995.000 10.370 31058.15 10.370 31058.15 0.000 0.00
40204 ASPHALTIC MATERIAL FOR TACK CO GAL. 6990.000 0.950 6640.50 1.840 12861.60 0.000 0.00
40301 QMP, ASPHALTIC MIXTURE TON 16539.000 0.470 7773.33 0.600 9923.40 0.000 0.00
40501 ASPHALTIC MATERIAL FOR PLANT M TON 992.000 95.000 94240.00 200.000 198400.00 0.000 0.00
40723 ASPHALTIC CONCRETE PAVEMENT, T TON 16539.000 18.220 301340.58 19.800 327472.20 0.000 0.00
40728 DENSITY INCENTIVE, ASPHALTIC C DOL 6830.000 1.000 6830.00 1.000 6830.00 0.000 0.00
60170 CONCRETE CURB AND GUTTER, 36-I L.F. 1727.000 7.950 13729.65 12.180 21034.86 0.000 0.00
61408 STEEL PLATE BEAM GUARD, CLASS L.F. 472.000 10.250 4838.00 11.400 5380.80 0.000 0.00
61435 STL PLT BM GRD, ENRGY ABSORB T EACH 12.000 1795.000 21540.00 1720.000 20640.00 0.000 0.00
61801 MAINTENANCE AND REPAIR OF HAUL LS 1.000 100.000 100.00 1000.000 1000.00 0.000 0.00
61910 MOBILIZATION LS 1.000 8200.000 8200.00 14200.000 14200.00 0.000 0.00
62203 ASPHALTIC FLUMES S.Y. 100.000 24.850 2485.00 30.000 3000.00 0.000 0.00
62501 TOPSOIL S.Y. 600.000 4.300 2580.00 4.300 2580.00 0.000 0.00
62702 MULCHING S.Y. 600.000 0.600 360.00 0.600 360.00 0.000 0.00
62815 SILT FENCE, DELIVERED L.F. 200.000 1.500 300.00 1.500 300.00 0.000 0.00
62816 SILT FENCE, INSTALLED L.F. 200.000 1.500 300.00 1.500 300.00 0.000 0.00
62817 SILT FENCE MAINTENANCE L.F. 200.000 0.300 60.00 0.300 60.00 0.000 0.00
62819 MOBILIZATIONS, EROSION CONTROL EACH 2.000 75.000 150.00 75.000 150.00 0.000 0.00
62821 MOBILIZATIONS, EMERGENCY EROSI EACH 2.000 75.000 150.00 75.000 150.00 0.000 0.00
62822 EROSION MAT, DELIVERED, CLASS S.Y. 550.000 0.800 440.00 0.800 440.00 0.000 0.00
62823 EROSION MAT, INSTALLED, CLASS S.Y. 550.000 0.800 440.00 0.800 440.00 0.000 0.00
62905 FERTILIZER, TYPE B CWT. 6.400 60.150 384.96 60.150 384.96 0.000 0.00
63003 SEEDING, TEMPORARY LB. 170.000 3.000 510.00 3.000 510.00 0.000 0.00
63010 SEEDING, MIXTURE NO. 30 LB. 121.000 6.000 726.00 6.000 726.00 0.000 0.00
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BIDDER NO 1 BIDDER NO 2 BIDDER NO 3
64220 FIELD OFFICE, TYPE C LS 1.000 1700.000 1700.00 3500.000 3500.00 0.000 0.00
64301 TRAFFIC CONTROL LS 1.000 1500.000 1500.00 1500.000 1500.00 0.000 0.00
64313 TRAFFIC CONTROL, DRUMS DAYS 300.000 0.500 150.00 0.500 150.00 0.000 0.00
64326 TRAFFIC CONTROL, SIGNS DAYS 665.000 0.700 465.50 0.700 465.50 0.000 0.00
64602 PAVEMENT MARKING, 4-INCH, EPOX L.F. 44410.000 0.180 7993.80 0.180 7993.80 0.000 0.00
64618 PVMT MRKNG, CHANNELIZING, 8-IN L.F. 900.000 0.600 540.00 0.600 540.00 0.000 0.00
64626 PVMT MRKNG, SAME DAY, 4-INCH, L.F. 44486.000 0.240 10676.64 0.240 10676.64 0.000 0.00
64901 TEMPORARY PAVEMENT MARKING, 4 L.F. 39658.000 0.100 3965.80 0.100 3965.80 0.000 0.00
65080 CONSTRUCTION STAKING, RESURFAC L.F. 22205.000 0.060 1332.30 0.060 1332.30 0.000 0.00
90033 MISC S.Y. 84.000 72.000 6048.00 72.000 6048.00 0.000 0.00

90033A PROTECTIVE POLYMER COAT
SNOWMOBILE TRAIL CROSSINGS

90035 MISC TON 528.000 9.680 5111.04 9.680 5111.04 0.000 0.00
90035B DISINTEGRATED RED GRANI
COURSE

90329 GRADE, SHAPE & FINISH FOR BEAM EACH 12.000 545.000 6540.00 545.000 6540.00 0.000 0.00
90365 QMP, BASE COURSES TON 2995.000 0.500 1497.50 0.500 1497.50 0.000 0.00
90375 QMP, NUCLEAR DENSITY FOR ASPHA TON 10666.000 0.250 2666.50 0.450 4799.70 0.000 0.00

PROPOSAL TOTAL....... 573960.35 743063.05 0.00
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PROPOSAL: 20030114043

STATE PROJECT(S): 9040-05-70 LOCATION 43/ONEIDA COUNTY
USH 8 BIRCHWOOD DR, HWY RELOCATION
STH 17
ONEIDA COUNTY

TYPE OF WORK:

BIDDER NO 1: HOFFMAN CONSTRUCTION COMPANY
BIDDER NO 2: MASHUDA CONTRACTORS,INC.
BIDDER NO 3: MUSSON BROS., INC.
BIDDER NO 4: RELIANCE JOINT VENTURE

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3
ITEM ESTIMATED UNIT UNIT UNIT

NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
-----------------------------------------------------------------------------------------------------------------------------------
10844 CRITICAL PATH METHOD PROGRESS LS 1.000 5000.000 5000.00 3000.000 3000.00 5000.000 5000.00
20101 CLEARING STA. 268.000 20.000 5360.00 300.000 80400.00 200.000 53600.00
20104 GRUBBING STA. 268.000 20.000 5360.00 300.000 80400.00 200.000 53600.00
20335 REMOVING SMALL PIPE CULVERTS EACH 23.000 200.000 4600.00 230.000 5290.00 50.000 1150.00
20401 REMOVING PAVEMENT S.Y. 6017.000 2.200 13237.40 2.000 12034.00 2.000 12034.00
20402 REMOVING ASPHALTIC SURFACE S.Y. 372.000 2.200 818.40 2.000 744.00 2.500 930.00
20405 REMOVING CURB AND GUTTER L.F. 3840.000 2.200 8448.00 2.000 7680.00 2.500 9600.00
20408 REMOVING MASONRY C.Y. 5.800 111.000 643.80 25.000 145.00 100.000 580.00
20412 REMOVING FENCE L.F. 6005.000 0.350 2101.75 0.500 3002.50 0.400 2402.00
20470 REMOVING BUILDINGS, PARCEL LS 1.000 1000.000 1000.00 500.000 500.00 5000.000 5000.00

NUMBER 44
20483 ABANDONING WELLS EACH 1.000 1600.000 1600.00 1200.000 1200.00 500.000 500.00
20484 SITE CLEARANCE, PARCEL LS 1.000 1000.000 1000.00 500.000 500.00 975.000 975.00

NUMBER 44
20501 COMMON EXCAVATION C.Y. 433881.000 1.720 746275.32 2.020 876439.62 2.630 1141107.03
20502 ROCK EXCAVATION C.Y. 12700.000 0.090 1143.00 0.010 127.00 3.020 38354.00
20505 MARSH EXCAVATION C.Y. 69673.000 3.020 210412.46 2.400 167215.20 2.070 144223.11
20610 EXCAVATION FOR STRUCTURES, BRI LS 1.000 10000.000 10000.00 10000.000 10000.00 10000.000 10000.00

B-43-47
20631 EXCAVATION FOR STRUCT., RETAIN LS 1.000 500.000 500.00 2000.000 2000.00 2055.000 2055.00

R-43-5
20650 COFFERDAMS LS 1.000 20000.000 20000.00 20000.000 20000.00 20000.000 20000.00
20801 BORROW EXCAVATION C.Y. 217600.000 2.540 552704.00 2.020 439552.00 2.960 644096.00
20811 SELECTED BORROW EXCAVATION C.Y. 86582.000 3.020 261477.64 2.020 174895.64 2.960 256282.72
21001 STRUCTURE BACKFILL C.Y. 1700.000 4.800 8160.00 3.000 5100.00 10.000 17000.00
21301 FINISHING ROADWAY LS 1.000 200.000 200.00 620.000 620.00 8000.000 8000.00
21401 OBLITERATING OLD ROAD STA. 46.000 20.000 920.00 300.000 13800.00 123.000 5658.00
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BIDDER NO 1 BIDDER NO 2 BIDDER NO 3
30404 CRUSHED AGGREGATE BASE COURSE TON 106500.000 5.080 541020.00 5.080 541020.00 4.960 528240.00
30426 BREAKER RUN STONE TON 1700.000 5.080 8636.00 4.930 8381.00 5.600 9520.00
41106 ASPHALTIC SURFACE, TEMPORARY TON 2200.000 35.350 77770.00 34.300 75460.00 34.300 75460.00
41605 CONCRETE DRIVEWAY, 6-INCH S.Y. 162.500 27.000 4387.50 33.750 5484.38 33.750 5484.38
41620 CONCRETE SURFACE DRAINS C.Y. 25.000 400.000 10000.00 275.000 6875.00 275.000 6875.00
41621 CONCRETE PAVEMENT APPROACH SLA S.Y. 100.000 94.000 9400.00 83.300 8330.00 83.300 8330.00
41653 PAVEMENT TIES EACH 68.000 4.800 326.40 6.000 408.00 6.000 408.00
50201 CONCRETE MASONRY, BRIDGES C.Y. 539.000 330.000 177870.00 330.000 177870.00 330.000 177870.00
50265 PROTECTIVE SURFACE TREATMENT S.Y. 1035.000 3.500 3622.50 3.500 3622.50 3.500 3622.50
50307 PRESTRESSED GIRDER, I TYPE, 54 L.F. 874.000 112.000 97888.00 112.000 97888.00 112.000 97888.00
50405 CONCRETE MASONRY, RETAINING WA C.Y. 448.000 295.000 132160.00 295.000 132160.00 295.000 132160.00

R-43-5
50409 CONCRETE MASONRY, ENDWALLS C.Y. 4.000 600.000 2400.00 600.000 2400.00 600.000 2400.00
50504 HIGH STRENGTH BAR STEEL REINF. LB. 20170.000 0.650 13110.50 0.650 13110.50 0.650 13110.50
50506 HIGH STRGTH BAR STEEL REINF, R LB. 36790.000 0.650 23913.50 0.650 23913.50 0.650 23913.50

R-43-5
50511 COATED HIGH STR BAR STL REINF, LB. 69970.000 0.750 52477.50 0.750 52477.50 0.750 52477.50
50626 NON-LAMINATED ELASTOMERIC BEAR EACH 15.000 50.000 750.00 50.000 750.00 50.000 750.00
50640 STEEL DIAPHRAGMS, STRUCTURE EACH 16.000 325.000 5200.00 325.000 5200.00 325.000 5200.00

B-43-47
51121 STL PILING, DELIV & DRIVEN, HP L.F. 1070.000 16.000 17120.00 16.000 17120.00 16.000 17120.00
51130 PILE POINTS EACH 20.000 75.000 1500.00 75.000 1500.00 75.000 1500.00
51320 PIPE RAILING, STRUCTURE LS 1.000 20000.000 20000.00 20000.000 20000.00 20000.000 20000.00

R-43-5
51605 RUBBERIZED MEMBRANE WATERPROOF S.Y. 47.000 25.000 1175.00 25.000 1175.00 25.000 1175.00
52001 CULVERT PIPE, CLASS III, 12-IN L.F. 137.000 17.000 2329.00 17.500 2397.50 17.500 2397.50
52003 CULVERT PIPE, CLASS III, 18-IN L.F. 492.000 19.000 9348.00 21.000 10332.00 19.000 9348.00
52005 CULVERT PIPE, CLASS III, 24-IN L.F. 208.000 25.000 5200.00 24.000 4992.00 22.850 4752.80
52007 CULVERT PIPE, CLASS III, 30-IN L.F. 76.000 32.000 2432.00 30.000 2280.00 33.150 2519.40
52059 APRON ENDWALLS FOR CULVERT PIP EACH 6.000 70.000 420.00 75.000 450.00 110.000 660.00
52061 APRON ENDWALLS FOR CULVERT PIP EACH 20.000 90.000 1800.00 100.000 2000.00 110.000 2200.00
52063 APRON ENDWALLS FOR CULVERT PIP EACH 6.000 130.000 780.00 125.000 750.00 145.000 870.00
52065 APRON ENDWALLS FOR CULVERT PIP EACH 4.000 210.000 840.00 200.000 800.00 200.000 800.00
52136 CORRUGATED STEEL PIPE ARCH, 21 L.F. 60.000 21.000 1260.00 21.500 1290.00 28.500 1710.00
52140 CORRUGATED STEEL PIPE ARCH, 42 L.F. 50.000 36.000 1800.00 34.350 1717.50 37.000 1850.00
52147 STL APRON ENDWL FOR CLVRT PIPE EACH 1.000 80.000 80.00 75.000 75.00 125.000 125.00
52166 STL APRON ENDWL FOR PIPE ARCH, EACH 2.000 260.000 520.00 290.000 580.00 260.000 520.00
52191 STL APRN ENDWL PIPE ARCH, SLOP EACH 2.000 104.000 208.00 370.000 740.00 280.000 560.00
52205 RCCP, CL III, 24-INCH L.F. 156.000 35.000 5460.00 30.080 4692.48 28.500 4446.00
52209 RCCP, CL III, 36-INCH L.F. 262.000 57.000 14934.00 51.000 13362.00 45.000 11790.00
52231 RCCP, CL IV, 30-INCH L.F. 188.000 49.000 9212.00 43.940 8260.72 40.000 7520.00
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BIDDER NO 1 BIDDER NO 2 BIDDER NO 3
52233 RCCP, CL IV, 36-INCH L.F. 500.000 63.000 31500.00 56.690 28345.00 50.800 25400.00
52234 RCCP, CL IV, 42-INCH L.F. 610.000 78.000 47580.00 69.560 42431.60 59.600 36356.00
52260 RCCP, APRON ENDWALLS, 12-INCH EACH 33.000 240.000 7920.00 253.000 8349.00 550.000 18150.00
52261 RCCP, APRON ENDWALLS, 15-INCH EACH 8.000 300.000 2400.00 277.000 2216.00 585.000 4680.00
52263 RCCP, APRON ENDWALLS, 21-INCH EACH 2.000 360.000 720.00 344.000 688.00 650.000 1300.00
52264 RCCP, APRON ENDWALLS, 24-INCH EACH 6.000 400.000 2400.00 397.000 2382.00 720.000 4320.00
52266 RCCP, APRON ENDWALLS, 30-INCH EACH 3.000 440.000 1320.00 445.000 1335.00 780.000 2340.00
52267 RCCP, APRON ENDWALLS, 36-INCH EACH 10.000 680.000 6800.00 707.000 7070.00 1040.000 10400.00
52268 RCCP, APRON ENDWALLS, 42-INCH EACH 4.000 800.000 3200.00 846.000 3384.00 1175.000 4700.00
60120 CONCRETE CURB AND GUTTER, 18-I L.F. 25689.000 5.620 144372.18 5.500 141289.50 5.500 141289.50
60133 CONCRETE CURB AND GUTTER, 30-I L.F. 28824.000 6.950 200326.80 6.250 180150.00 6.250 180150.00
60136 CONCRETE CURB AND GUTTER, 30-I L.F. 5012.000 6.950 34833.40 7.000 35084.00 7.000 35084.00
60170 CONCRETE CURB AND GUTTER, 36-I L.F. 821.000 8.900 7306.90 13.000 10673.00 13.000 10673.00
60204 CONCRETE SIDEWALK, 4-INCH S.F. 64377.000 2.260 145492.02 1.850 119097.45 1.850 119097.45
60206 CONCRETE SIDEWALK, 6-INCH S.F. 805.000 2.740 2205.70 3.750 3018.75 3.750 3018.75
60305 TEMP PRECAST CONC BARR, CONTR L.F. 550.000 9.500 5225.00 9.500 5225.00 8.000 4400.00
60308 TEMP PRECAST CONC BARR, CONTR L.F. 550.000 5.000 2750.00 5.000 2750.00 5.000 2750.00
60601 RIPRAP C.Y. 550.000 22.000 12100.00 15.000 8250.00 28.500 15675.00
60602 HEAVY RIPRAP C.Y. 995.000 22.000 21890.00 15.000 14925.00 34.000 33830.00
60604 MEDIUM RANDOM RIPRAP C.Y. 9337.000 22.000 205414.00 15.000 140055.00 22.500 210082.50
60825 REINF CONC PIPE, CLASS III, SS L.F. 4671.000 18.000 84078.00 24.760 115653.96 19.950 93186.45
60826 REINF CONC PIPE, CLASS III, SS L.F. 658.000 22.000 14476.00 28.400 18687.20 20.900 13752.20
60827 REINF CONC PIPE, CLASS III, SS L.F. 417.000 25.000 10425.00 31.680 13210.56 21.700 9048.90
60828 REINF CONC PIPE, CLASS III, SS L.F. 173.000 30.000 5190.00 35.370 6119.01 25.650 4437.45
60829 REINF CONC PIPE, CLASS III, SS L.F. 2188.000 32.000 70016.00 37.520 82093.76 24.200 52949.60
60830 REINF CONC PIPE, CLASS III, SS L.F. 1187.000 37.000 43919.00 41.990 49842.13 26.500 31455.50
60831 REINF CONC PIPE, CLASS III, SS L.F. 125.000 46.000 5750.00 47.750 5968.75 41.850 5231.25
61110 MANHOLES, TYPE 1 EACH 10.000 900.000 9000.00 1850.000 18500.00 880.000 8800.00
61112 MANHOLES, TYPE 3 EACH 14.000 1500.000 21000.00 2700.000 37800.00 1850.000 25900.00
61121 INLETS, TYPE 1 EACH 3.000 500.000 1500.00 525.000 1575.00 900.000 2700.00
61122 INLETS, TYPE 3 EACH 163.000 500.000 81500.00 525.000 85575.00 550.000 89650.00
61123 INLETS, TYPE 8 EACH 1.000 850.000 850.00 950.000 950.00 1350.000 1350.00
61151 MANHOLE COVERS, TYPE J EACH 20.000 340.000 6800.00 270.000 5400.00 275.000 5500.00
61153 MANHOLE COVERS, TYPE L EACH 2.000 360.000 720.00 175.000 350.00 180.000 360.00
61159 INLET COVERS, TYPE MS-A EACH 1.000 300.000 300.00 230.000 230.00 300.000 300.00
61162 INLET COVERS, TYPE B EACH 1.000 360.000 360.00 328.000 328.00 350.000 350.00
61163 INLET COVERS, TYPE C EACH 3.000 360.000 1080.00 275.000 825.00 300.000 900.00
61167 INLET COVERS, TYPE H EACH 163.000 325.000 52975.00 350.000 57050.00 350.000 57050.00
61176 INLET COVERS, TYPE V EACH 1.000 400.000 400.00 353.000 353.00 400.000 400.00
61180 INLET COVERS, TYPE HM EACH 7.000 360.000 2520.00 370.000 2590.00 380.000 2660.00
61182 ADJUSTING MANHOLE COVERS EACH 16.000 200.000 3200.00 200.000 3200.00 150.000 2400.00
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61201 PIPE UNDERDRAIN, 6-INCH L.F. 578.000 6.000 3468.00 7.000 4046.00 8.000 4624.00
61211 PIPE UNDERDRAIN, UNPERFORATED, L.F. 170.000 6.000 1020.00 10.000 1700.00 8.000 1360.00
61214 PIPE UNDERDRAIN, UNPERFORATED, L.F. 50.000 18.000 900.00 14.500 725.00 14.000 700.00
61407 STEEL THRIE BEAM STRUCTURE APP L.F. 166.000 28.500 4731.00 31.000 5146.00 28.500 4731.00
61408 STEEL PLATE BEAM GUARD, CLASS L.F. 1524.000 9.200 14020.80 9.000 13716.00 9.200 14020.80
61409 STEEL PLATE BEAM GUARD, CLASS L.F. 165.000 8.000 1320.00 7.000 1155.00 8.000 1320.00
61433 ANCHOR ASSEMB FOR STEEL PLATE EACH 4.000 60.000 240.00 60.000 240.00 60.000 240.00
61435 STL PLT BM GRD, ENRGY ABSORB T EACH 5.000 1650.000 8250.00 1750.000 8750.00 1650.000 8250.00
61611 CHAIN LINK FENCE, 5 FT. L.F. 670.000 8.000 5360.00 7.900 5293.00 7.200 4824.00
61801 MAINTENANCE AND REPAIR OF HAUL LS 1.000 1.000 1.00 1000.000 1000.00 1.000 1.00
61910 MOBILIZATION LS 1.000 123000.000 123000.00 318575.000 318575.00 146600.000 146600.00
62001 CONCRETE CORRUGATED MEDIAN S.F. 2150.000 4.100 8815.00 4.500 9675.00 4.500 9675.00
62003 CONCRETE MEDIAN SLOPED NOSE S.F. 1358.000 4.900 6654.20 3.000 4074.00 3.000 4074.00
62101 LANDMARK REFERENCE MONUMENTS EACH 4.000 90.000 360.00 100.000 400.00 90.000 360.00
62203 ASPHALTIC FLUMES S.Y. 275.000 41.250 11343.75 29.900 8222.50 29.900 8222.50
62302 DUST CONTROL SURFACE TREATMENT S.Y. 21500.000 0.100 2150.00 0.100 2150.00 0.100 2150.00
62401 WATER MGAL 1065.000 12.000 12780.00 12.000 12780.00 12.000 12780.00
62501 TOPSOIL S.Y. 343000.000 0.440 150920.00 0.500 171500.00 0.670 229810.00
62702 MULCHING S.Y. 343000.000 0.080 27440.00 0.090 30870.00 0.080 27440.00
62815 SILT FENCE, DELIVERED L.F. 19990.000 0.720 14392.80 0.800 15992.00 0.750 14992.50
62816 SILT FENCE, INSTALLED L.F. 19990.000 0.920 18390.80 0.800 15992.00 0.750 14992.50
62817 SILT FENCE MAINTENANCE L.F. 9995.000 0.010 99.95 0.100 999.50 0.100 999.50
62819 MOBILIZATIONS, EROSION CONTROL EACH 8.000 125.000 1000.00 150.000 1200.00 125.000 1000.00
62821 MOBILIZATIONS, EMERGENCY EROSI EACH 6.000 150.000 900.00 150.000 900.00 150.000 900.00
62824 EROSION MAT, DELIVERED, CLASS S.Y. 55450.000 0.420 23289.00 0.450 24952.50 0.420 23289.00
62825 EROSION MAT, INSTALLED, CLASS S.Y. 55450.000 0.420 23289.00 0.450 24952.50 0.420 23289.00
62826 EROSION MAT, DELIVERED, CLASS S.Y. 21000.000 0.600 12600.00 0.800 16800.00 0.600 12600.00
62827 EROSION MAT, INSTALLED, CLASS S.Y. 21000.000 0.600 12600.00 0.800 16800.00 0.600 12600.00
62832 EROSION MAT, DELIVERED, CLASS S.Y. 5700.000 0.850 4845.00 0.800 4560.00 0.850 4845.00
62833 EROSION MAT, INSTALLED, CLASS S.Y. 5700.000 0.570 3249.00 0.800 4560.00 0.570 3249.00
62855 POLYETHYLENE SHEETING S.Y. 1000.000 2.000 2000.00 1.000 1000.00 1.500 1500.00
62860 TURBIDITY BARRIERS S.Y. 507.000 17.000 8619.00 28.000 14196.00 17.000 8619.00
62865 SOIL STABILIZER, TYPE A ACRE 3.000 1200.000 3600.00 2500.000 7500.00 1200.000 3600.00
62866 SOIL STABILIZER, TYPE B ACRE 2.000 450.000 900.00 600.000 1200.00 450.000 900.00
62870 INLET PROTECTION, TYPE A EACH 1.000 100.000 100.00 100.000 100.00 100.000 100.00
62871 INLET PROTECTION, TYPE B EACH 1.000 45.000 45.00 50.000 50.00 45.000 45.00
62872 INLET PROTECTION, TYPE C EACH 174.000 31.500 5481.00 41.000 7134.00 31.500 5481.00
62875 TEMPORARY DITCH CHECKS, DELIVE L.F. 2600.000 2.500 6500.00 2.000 5200.00 2.500 6500.00
62876 TEMPORARY DITCH CHECKS, INSTAL L.F. 2600.000 2.300 5980.00 2.000 5200.00 2.300 5980.00
62880 CULVERT PIPE DITCH CHECKS EACH 29.000 50.000 1450.00 50.000 1450.00 50.000 1450.00
62905 FERTILIZER, TYPE B CWT. 222.000 23.250 5161.50 27.000 5994.00 23.250 5161.50
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62911 AGRICULTURAL LIMESTONE TREATME TON 16.000 80.000 1280.00 40.000 640.00 80.000 1280.00
63003 SEEDING, TEMPORARY LB. 4754.000 1.200 5704.80 1.800 8557.20 1.200 5704.80
63009 SEEDING, MIXTURE NO. 20 LB. 3911.000 3.600 14079.60 3.600 14079.60 3.600 14079.60
63010 SEEDING, MIXTURE NO. 30 LB. 2962.000 3.600 10663.20 3.600 10663.20 3.600 10663.20
63011 SEEDING, MIXTURE NO. 40 LB. 400.000 4.000 1600.00 4.000 1600.00 4.000 1600.00
63015 SEEDING, BORROW PIT MIXTURE LB. 2187.000 2.000 4374.00 4.700 10278.90 2.000 4374.00
63103 WATERING SODDED AREAS MGAL 254.000 17.250 4381.50 15.000 3810.00 17.250 4381.50
63110 LAWN SOD S.Y. 22500.000 2.350 52875.00 2.300 51750.00 2.350 52875.00
63112 EROSION CONTROL SOD, SANDY SOI S.Y. 898.000 3.000 2694.00 3.000 2694.00 3.000 2694.00
63301 DELINEATOR POSTS EACH 71.000 12.500 887.50 12.000 852.00 11.000 781.00
63305 DELINEATORS EACH 71.000 2.500 177.50 3.000 213.00 3.000 213.00
63401 WOOD POSTS, 4X4-INCH X 10-FT. EACH 22.000 46.000 1012.00 25.000 550.00 46.000 1012.00
63410 WOOD POSTS, 4X6-INCH X 12-FT. EACH 34.000 50.000 1700.00 40.000 1360.00 50.000 1700.00
63411 WOOD POSTS, 4X6-INCH X 14-FT. EACH 75.000 52.000 3900.00 44.000 3300.00 52.000 3900.00
63412 WOOD POSTS, 4X6-INCH X 16-FT. EACH 62.000 54.000 3348.00 55.000 3410.00 54.000 3348.00
63702 SIGNS, TYPE II, REFLECTIVE S.F. 2639.000 15.850 41828.15 13.850 36550.15 15.850 41828.15
63822 MOVING SIGNS, TYPE II EACH 17.000 45.000 765.00 30.000 510.00 45.000 765.00
64181 OVERHEAD SIGN SUPPORT, STRUCTU LS 1.000 8600.000 8600.00 9200.000 9200.00 8600.000 8600.00

S-43-25
64182 OVERHEAD SIGN SUPPORT, STRUCTU LS 1.000 10500.000 10500.00 11500.000 11500.00 10500.000 10500.00

S-43-26
64183 OVERHEAD SIGN SUPPORT, STRUCTU LS 1.000 8100.000 8100.00 8700.000 8700.00 8100.000 8100.00

S-43-17
64184 OVERHEAD SIGN SUPPORT, STRUCTU LS 1.000 8000.000 8000.00 8700.000 8700.00 8000.000 8000.00

S-43-18
64185 OVERHEAD SIGN SUPPORT, STRUCTU LS 1.000 11100.000 11100.00 11800.000 11800.00 11100.000 11100.00

S-43-27
64220 FIELD OFFICE, TYPE C LS 1.000 6000.000 6000.00 7000.000 7000.00 10000.000 10000.00
64301 TRAFFIC CONTROL LS 1.000 3500.000 3500.00 56182.000 56182.00 3500.000 3500.00
64313 TRAFFIC CONTROL, DRUMS DAYS 68450.000 0.150 10267.50 0.100 6845.00 0.150 10267.50
64318 TRAFFIC CONTROL, BARRICADES, T DAYS 39775.000 0.450 17898.75 0.200 7955.00 0.450 17898.75
64321 TRAFFIC CONTROL, WARNING LIGHT DAYS 46345.000 0.100 4634.50 0.100 4634.50 0.100 4634.50
64323 TRAFFIC CONTROL, WARNING LIGHT DAYS 68450.000 0.120 8214.00 0.100 6845.00 0.120 8214.00
64326 TRAFFIC CONTROL, SIGNS DAYS 21640.000 0.450 9738.00 0.200 4328.00 0.450 9738.00
64329 TRAFF CNTRL, FLEXBLE TUBULAR M EACH 400.000 20.000 8000.00 10.000 4000.00 20.000 8000.00
64333 TRAFF CNTRL, FLEXBLE TUBULAR M EACH 400.000 5.000 2000.00 5.000 2000.00 5.000 2000.00
64503 GEOTEXTILE FABRIC, TYPE DF S.Y. 3010.000 1.440 4334.40 0.980 2949.80 1.850 5568.50
64505 GEOTEXTILE FABRIC, TYPE R S.Y. 12750.000 1.040 13260.00 1.500 19125.00 1.570 20017.50
64506 GEOTEXTILE FABRIC, TYPE HR S.Y. 1750.000 2.040 3570.00 2.000 3500.00 1.850 3237.50
64602 PAVEMENT MARKING, 4-INCH, EPOX L.F. 55455.000 0.250 13863.75 0.270 14972.85 0.250 13863.75
64618 PVMT MRKNG, CHANNELIZING, 8-IN L.F. 9600.000 0.800 7680.00 0.620 5952.00 0.800 7680.00
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64642 REMOVING PAVEMENT MARKINGS L.F. 21800.000 0.570 12426.00 0.050 1090.00 0.570 12426.00
64710 PVMT MRKNG, STOP LINE, 18-INCH L.F. 908.000 4.700 4267.60 3.000 2724.00 4.700 4267.60
64718 PVMT MRKNG, CROSSWALK, 6-INCH, L.F. 410.000 2.500 1025.00 3.000 1230.00 2.500 1025.00
64734 PAVEMENT MARKING, ARROWS, TYPE EACH 59.000 90.000 5310.00 85.000 5015.00 90.000 5310.00
64738 PAVEMENT MARKING, ARROWS, TYPE EACH 6.000 140.000 840.00 150.000 900.00 140.000 840.00
64758 PAVEMENT MARKING, WORDS, EPOXY EACH 46.000 90.000 4140.00 120.000 5520.00 90.000 4140.00
64770 PVMT MRKNG, DIAGONAL, 12-INCH, L.F. 162.000 2.000 324.00 3.500 567.00 2.000 324.00
64782 PAVEMENT MARKING, CURB RAMP, E L.F. 165.000 3.000 495.00 3.000 495.00 3.000 495.00
64790 PAVEMENT MARKING, ISLAND NOSE, EACH 34.000 40.000 1360.00 70.000 2380.00 40.000 1360.00
64901 TEMPORARY PAVEMENT MARKING, 4 L.F. 21800.000 0.300 6540.00 0.050 1090.00 0.300 6540.00
64904 TEMP PVMT MRKG, 4-INCH, REMOVA L.F. 29200.000 0.890 25988.00 0.550 16060.00 0.890 25988.00
65040 CONSTRUCTION STAKING, STORM SE EACH 236.000 65.000 15340.00 40.000 9440.00 70.000 16520.00
65045 CONSTRUCTION STAKING, SUBGRADE L.F. 29670.000 0.440 13054.80 0.340 10087.80 0.320 9494.40
65050 CONSTRUCTION STAKING, CABC L.F. 29670.000 0.440 13054.80 0.390 11571.30 0.300 8901.00
65055 CONSTRUCTION STAKING, CURB, GU L.F. 61400.000 0.300 18420.00 0.490 30086.00 0.500 30700.00
65060 CONSTRUCTION STAKING, PIPE CUL EACH 20.000 125.000 2500.00 110.000 2200.00 75.000 1500.00
65065 CONSTRUCTION STAKING, STRUCT L LS 1.000 1500.000 1500.00 900.000 900.00 1000.000 1000.00

B-43-47
65066 CONSTRUCTION STAKING, STRUCT L LS 1.000 800.000 800.00 900.000 900.00 1000.000 1000.00

R-43-5
65085 CONSTRUCTION STAKING, ELECTRIC LS 1.000 2500.000 2500.00 3000.000 3000.00 900.000 900.00

9040-05-70
65099 CONSTRUCTION STAKING, INITIAL L.F. 29670.000 0.600 17802.00 0.550 16318.50 0.490 14538.30
65219 NONMETALLIC CONDUIT, SCHEDULE L.F. 10431.000 3.200 33379.20 3.200 33379.20 3.200 33379.20
65221 NONMETALLIC CONDUIT, SCHEDULE L.F. 4980.000 4.400 21912.00 4.400 21912.00 4.400 21912.00
65250 LOOP DETECTOR CONDUIT L.F. 5767.000 2.500 14417.50 2.500 14417.50 2.500 14417.50
65301 PULL BOXES, STEEL, 12X24-INCH EACH 57.000 275.000 15675.00 275.000 15675.00 275.000 15675.00
65306 PULL BOXES, STEEL, 24X36-INCH EACH 54.000 375.000 20250.00 375.000 20250.00 375.000 20250.00
65401 CONCRETE BASES, TYPE 1 EACH 33.000 375.000 12375.00 375.000 12375.00 375.000 12375.00
65402 CONCRETE BASES, TYPE 2 EACH 22.000 510.000 11220.00 510.000 11220.00 510.000 11220.00
65403 CONCRETE BASES, TYPE 5 EACH 13.000 420.000 5460.00 420.000 5460.00 420.000 5460.00
65418 CONCRETE CONTROL CABINET BASES EACH 5.000 1090.000 5450.00 1090.000 5450.00 1090.000 5450.00
65425 PEDESTAL BASES EACH 32.000 164.000 5248.00 164.000 5248.00 164.000 5248.00
65430 TRNSFRMR BASE STD, 11 1/2-IN B EACH 35.000 217.000 7595.00 217.000 7595.00 217.000 7595.00
65524 TRAFF SIGNAL CABLE, 5 CONDUCTO L.F. 1230.000 1.050 1291.50 1.050 1291.50 1.050 1291.50
65526 TRAFF SIGNAL CABLE, 7 CONDUCTO L.F. 6380.000 1.500 9570.00 1.500 9570.00 1.500 9570.00
65530 TRAFF SIGNAL CABLE, 12 CONDUCT L.F. 4300.000 1.800 7740.00 1.800 7740.00 1.800 7740.00
65545 TYP UF CABLE 2 CNDUCTR, NO. 12 L.F. 3195.000 0.800 2556.00 0.800 2556.00 0.800 2556.00
65557 ELECTRICAL WIRE, TRAFFIC SIGNA L.F. 7890.000 0.440 3471.60 0.440 3471.60 0.440 3471.60
65566 ELECTRICAL WIRE, LIGHTING, NO. L.F. 2975.000 0.370 1100.75 0.370 1100.75 0.370 1100.75
65580 LOOP DETECTOR LEAD IN CABLE L.F. 23723.000 0.600 14233.80 0.600 14233.80 0.600 14233.80
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65585 LOOP DETECTOR WIRE L.F. 17372.000 0.500 8686.00 0.500 8686.00 0.500 8686.00
65615 ELEC SERVICE, METER BREAKER PE LS 1.000 680.000 680.00 680.000 680.00 680.000 680.00

STA 231+75, 75' LT
65616 ELEC SERVICE, METER BREAKER PE LS 1.000 680.000 680.00 680.000 680.00 680.000 680.00

STA 79+25, 72' LT
65617 ELEC SERVICE, METER BREAKER PE LS 1.000 680.000 680.00 680.000 680.00 680.000 680.00

STA 48NS+72, 57.5'LT
65618 ELEC SERVICE, METER BREAKER PE LS 1.000 680.000 680.00 680.000 680.00 680.000 680.00

STA 121+58, 71' RT
65619 ELEC SERVICE, METER BREAKER PE LS 1.000 680.000 680.00 680.000 680.00 680.000 680.00

STA 165+24, 70' LT
65703 POLES, TYPE 3 EACH 19.000 988.000 18772.00 988.000 18772.00 988.000 18772.00
65704 POLES, TYPE 4 EACH 3.000 568.000 1704.00 568.000 1704.00 568.000 1704.00
65705 POLES, TYPE 5 EACH 13.000 557.000 7241.00 557.000 7241.00 557.000 7241.00
65732 TRAFF SIGNAL STANDARDS, ALUMIN EACH 14.000 217.000 3038.00 217.000 3038.00 217.000 3038.00
65733 TRAFF SIGNAL STANDARDS, ALUMIN EACH 18.000 229.000 4122.00 229.000 4122.00 229.000 4122.00
65802 TROMBONE ARMS, 15-FOOT EACH 12.000 515.000 6180.00 515.000 6180.00 515.000 6180.00
65803 TROMBONE ARMS, 20-FOOT EACH 7.000 614.000 4298.00 614.000 4298.00 614.000 4298.00
65849 PEDESTRIAN PUSH BUTTONS EACH 6.000 80.000 480.00 80.000 480.00 80.000 480.00
65850 TRAFFIC SIGNAL MOUNTING HARDWA LS 1.000 500.000 500.00 500.000 500.00 500.000 500.00

STH 17 USH 8
65851 TRAFFIC SIGNAL MOUNTING HARDWA LS 1.000 600.000 600.00 600.000 600.00 600.000 600.00

STH 17 CTH C
65852 TRAFFIC SIGNAL MOUNTING HARDWA LS 1.000 800.000 800.00 800.000 800.00 800.000 800.00

STH 17 CTH CC
65853 TRAFFIC SIGNAL MOUNTING HARDWA LS 1.000 700.000 700.00 700.000 700.00 700.000 700.00

STH 17 NORTH SHORE
65854 TRAFFIC SIGNAL MOUNTING HARDWA LS 1.000 600.000 600.00 600.000 600.00 600.000 600.00

STH 17 STEVENS STREET
65903 LUMINAIRES, UTILITY, 150 WATTS EACH 35.000 228.000 7980.00 228.000 7980.00 228.000 7980.00
65936 LUMNR ARMS TRUSS TYP 4 1/2-IN EACH 35.000 217.000 7595.00 217.000 7595.00 217.000 7595.00
66501 SAWING EXISTING PAVEMENT L.F. 8343.000 0.900 7508.70 0.800 6674.40 0.900 7508.70
66502 SAWING CONCRETE PAVEMENT, FULL L.F. 1865.000 3.000 5595.00 1.600 2984.00 1.950 3636.75
90004 MISC LS 1.000 343.000 343.00 343.000 343.00 343.000 343.00

90004B REMOVE, SALVAGE AND RES
SIGNAL

90004 MISC LS 1.000 8100.000 8100.00 8700.000 8700.00 8100.000 8100.00
90004C OVERHEAD SIGN SUPPORT,
S-43-28

90004 MISC LS 1.000 9900.000 9900.00 10600.000 10600.00 9900.000 9900.00
90004D OVERHEAD SIGN SUPPORT,
S-43-19
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90004 MISC LS 1.000 9900.000 9900.00 10600.000 10600.00 9900.000 9900.00

90004E OVERHEAD SIGN SUPPORT,
S-43-20

90004 MISC LS 1.000 10300.000 10300.00 10600.000 10600.00 10300.000 10300.00
90004F OVERHEAD SIGN SUPPORT,
S-43-21

90004 MISC LS 1.000 10300.000 10300.00 11700.000 11700.00 10300.000 10300.00
90004G OVERHEAD SIGN SUPPORT,
S-43-22

90004 MISC LS 1.000 8200.000 8200.00 9000.000 9000.00 8200.000 8200.00
90004H OVERHEAD SIGN SUPPORT,
S-43-29

90004 MISC LS 1.000 8200.000 8200.00 8800.000 8800.00 8200.000 8200.00
90004I OVERHEAD SIGN SUPPORT,
S-43-30

90004 MISC LS 1.000 8000.000 8000.00 9000.000 9000.00 8000.000 8000.00
90004J OVERHEAD SIGN SUPPORT,
S-43-23

90004 MISC LS 1.000 8000.000 8000.00 9000.000 9000.00 8000.000 8000.00
90004K OVERHEAD SIGN SUPPORT,
S-43-24

90005 MISC EACH 174.000 33.000 5742.00 125.000 21750.00 35.000 6090.00
90005A TEMPORARY WATER PASSAGE

90005 MISC EACH 1500.000 2.500 3750.00 2.800 4200.00 2.500 3750.00
90005B EROSION CONTROL FILTER
DELIVERED

90005 MISC EACH 1500.000 2.500 3750.00 2.800 4200.00 2.500 3750.00
90005C EROSION CONTROL FILTER
INSTALLED

90005 MISC EACH 1500.000 0.500 750.00 1.000 1500.00 0.500 750.00
90005D EROSION CONTROL FILTER
MAINTENANCE

90005 MISC EACH 77.000 219.000 16863.00 219.000 16863.00 219.000 16863.00
90005E TRAFFIC SIGNAL FACES, 3
VERTICAL, WITH LED MODULES

90005 MISC EACH 6.000 219.000 1314.00 219.000 1314.00 219.000 1314.00
90005F TRAFFIC SIGNAL FACES, 3
HORIZONTAL, WITH LED MODULES

90005 MISC EACH 30.000 317.000 9510.00 317.000 9510.00 317.000 9510.00
90005G TRAFFIC SIGNAL FACES, 5
VERTICAL, WITH LED MODULES
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90005 MISC EACH 4.000 300.000 1200.00 300.000 1200.00 300.000 1200.00

90005H TRAFFIC SIGNAL FACES, 4
VERTICAL, WITH LED MODULES

90005 MISC EACH 6.000 120.000 720.00 120.000 720.00 120.000 720.00
90005I PEDESTRIAN SIGNAL FACES
WITH LED MODULES

90005 MISC EACH 1.000 200.000 200.00 500.000 500.00 850.000 850.00
90005J REMOVING RETAINING WALL

90005 MISC EACH 8.000 360.000 2880.00 250.000 2000.00 450.000 3600.00
90005K PIPE GRATES 15-INCH

90005 MISC EACH 2.000 600.000 1200.00 300.000 600.00 500.000 1000.00
90005L PIPE GRATES 21-INCH

90005 MISC EACH 3.000 660.000 1980.00 300.000 900.00 550.000 1650.00
90005M PIPE GRATES 24-INCH

90005 MISC EACH 1.000 1100.000 1100.00 300.000 300.00 700.000 700.00
90005N PIPE GRATES 30-INCH

90030 MISC L.F. 140.000 6.950 973.00 18.000 2520.00 18.000 2520.00
90030A CONCRETE CURB AND GUTTE
TYPE J

90030 MISC L.F. 1590.000 6.250 9937.50 5.500 8745.00 5.500 8745.00
90030B CONCRETE CURB AND GUTTE
, TYPE D, MOUNTABLE

90030 MISC L.F. 170.000 150.000 25500.00 150.000 25500.00 150.000 25500.00
90030C PREBORING STEEL PILING

90031 MISC S.F. 757.000 3.300 2498.10 2.300 1741.10 3.300 2498.10
90031A PAVEMENT MARKING, CONCR
CORRUGATED MEDIAN, EPOXY

90031 MISC S.F. 3090.000 5.000 15450.00 9.000 27810.00 9.000 27810.00
90031B TEMPORARY SHORING

90033 MISC S.Y. 480.000 70.000 33600.00 60.000 28800.00 70.000 33600.00
90033A PROTECTIVE POLYMER FOR
CROSSING

90033 MISC S.Y. 405.000 8.550 3462.75 8.550 3462.75 8.550 3462.75
90033B PAINTING CONCRETE STRUC
R-43-5

90035 MISC TON 106500.000 0.280 29820.00 0.280 29820.00 0.280 29820.00
90035A QMP, CRUSHED AGGREGATE
COURSE WITH DENSITY

90370 WARRANTED MAINLINE ASPHALTIC P TON 51683.000 27.100 1400609.30 24.800 1281738.40 24.800 1281738.40
90371 WARRANTED ANCILLARY ASPHALTIC TON 9271.000 33.090 306777.39 33.900 314286.90 33.900 314286.90
90501 QMP READY MIXED CONC MASONRY F C.Y. 539.000 15.000 8085.00 15.000 8085.00 15.000 8085.00
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BIDDER NO 1 BIDDER NO 2 BIDDER NO 3
90502 QMP, BRDG STRGTH INCENTIVE CON DOL 5390.000 1.000 5390.00 1.000 5390.00 1.000 5390.00
90590 PIPE GRATES EACH 34.000 300.000 10200.00 443.000 15062.00 440.000 14960.00

12-INCH
90884 ASPHALTIC RUMBLE STRIPS, AT IN S.Y. 144.000 14.000 2016.00 14.000 2016.00 14.000 2016.00
90035 MISC TON 333.000 22.000 7326.00 100.000 33300.00 35.000 11655.00

90035B REMOVAL, EXCAVATION AND
OF DEMOLITION SITE

PROPOSAL TOTAL....... 7692202.91 7884337.91 8228325.29
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BIDDER NO 1: HOFFMAN CONSTRUCTION COMPANY
BIDDER NO 2: MASHUDA CONTRACTORS,INC.
BIDDER NO 3: MUSSON BROS., INC.
BIDDER NO 4: RELIANCE JOINT VENTURE

BIDDER NO 4 BIDDER NO 5 BIDDER NO 6
ITEM ESTIMATED UNIT UNIT UNIT

NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
-----------------------------------------------------------------------------------------------------------------------------------
10844 CRITICAL PATH METHOD PROGRESS LS 1.000 1000.000 1000.00 0.000 0.00 0.000 0.00
20101 CLEARING STA. 268.000 250.000 67000.00 0.000 0.00 0.000 0.00
20104 GRUBBING STA. 268.000 250.000 67000.00 0.000 0.00 0.000 0.00
20335 REMOVING SMALL PIPE CULVERTS EACH 23.000 175.000 4025.00 0.000 0.00 0.000 0.00
20401 REMOVING PAVEMENT S.Y. 6017.000 2.500 15042.50 0.000 0.00 0.000 0.00
20402 REMOVING ASPHALTIC SURFACE S.Y. 372.000 5.000 1860.00 0.000 0.00 0.000 0.00
20405 REMOVING CURB AND GUTTER L.F. 3840.000 2.500 9600.00 0.000 0.00 0.000 0.00
20408 REMOVING MASONRY C.Y. 5.800 100.000 580.00 0.000 0.00 0.000 0.00
20412 REMOVING FENCE L.F. 6005.000 0.400 2402.00 0.000 0.00 0.000 0.00
20470 REMOVING BUILDINGS, PARCEL LS 1.000 9500.000 9500.00 0.000 0.00 0.000 0.00

NUMBER 44
20483 ABANDONING WELLS EACH 1.000 1000.000 1000.00 0.000 0.00 0.000 0.00
20484 SITE CLEARANCE, PARCEL LS 1.000 1000.000 1000.00 0.000 0.00 0.000 0.00

NUMBER 44
20501 COMMON EXCAVATION C.Y. 433881.000 1.860 807018.66 0.000 0.00 0.000 0.00
20502 ROCK EXCAVATION C.Y. 12700.000 5.000 63500.00 0.000 0.00 0.000 0.00
20505 MARSH EXCAVATION C.Y. 69673.000 3.090 215289.57 0.000 0.00 0.000 0.00
20610 EXCAVATION FOR STRUCTURES, BRI LS 1.000 10000.000 10000.00 0.000 0.00 0.000 0.00

B-43-47
20631 EXCAVATION FOR STRUCT., RETAIN LS 1.000 4500.000 4500.00 0.000 0.00 0.000 0.00

R-43-5
20650 COFFERDAMS LS 1.000 20000.000 20000.00 0.000 0.00 0.000 0.00
20801 BORROW EXCAVATION C.Y. 217600.000 3.400 739840.00 0.000 0.00 0.000 0.00
20811 SELECTED BORROW EXCAVATION C.Y. 86582.000 3.400 294378.80 0.000 0.00 0.000 0.00
21001 STRUCTURE BACKFILL C.Y. 1700.000 10.000 17000.00 0.000 0.00 0.000 0.00
21301 FINISHING ROADWAY LS 1.000 35000.000 35000.00 0.000 0.00 0.000 0.00
21401 OBLITERATING OLD ROAD STA. 46.000 175.000 8050.00 0.000 0.00 0.000 0.00
30404 CRUSHED AGGREGATE BASE COURSE TON 106500.000 5.080 541020.00 0.000 0.00 0.000 0.00
30426 BREAKER RUN STONE TON 1700.000 5.000 8500.00 0.000 0.00 0.000 0.00
41106 ASPHALTIC SURFACE, TEMPORARY TON 2200.000 34.300 75460.00 0.000 0.00 0.000 0.00
41605 CONCRETE DRIVEWAY, 6-INCH S.Y. 162.500 33.750 5484.38 0.000 0.00 0.000 0.00
41620 CONCRETE SURFACE DRAINS C.Y. 25.000 275.000 6875.00 0.000 0.00 0.000 0.00
41621 CONCRETE PAVEMENT APPROACH SLA S.Y. 100.000 83.300 8330.00 0.000 0.00 0.000 0.00
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41653 PAVEMENT TIES EACH 68.000 6.000 408.00 0.000 0.00 0.000 0.00
50201 CONCRETE MASONRY, BRIDGES C.Y. 539.000 330.000 177870.00 0.000 0.00 0.000 0.00
50265 PROTECTIVE SURFACE TREATMENT S.Y. 1035.000 3.500 3622.50 0.000 0.00 0.000 0.00
50307 PRESTRESSED GIRDER, I TYPE, 54 L.F. 874.000 112.000 97888.00 0.000 0.00 0.000 0.00
50405 CONCRETE MASONRY, RETAINING WA C.Y. 448.000 295.000 132160.00 0.000 0.00 0.000 0.00

R-43-5
50409 CONCRETE MASONRY, ENDWALLS C.Y. 4.000 600.000 2400.00 0.000 0.00 0.000 0.00
50504 HIGH STRENGTH BAR STEEL REINF. LB. 20170.000 0.650 13110.50 0.000 0.00 0.000 0.00
50506 HIGH STRGTH BAR STEEL REINF, R LB. 36790.000 0.650 23913.50 0.000 0.00 0.000 0.00

R-43-5
50511 COATED HIGH STR BAR STL REINF, LB. 69970.000 0.750 52477.50 0.000 0.00 0.000 0.00
50626 NON-LAMINATED ELASTOMERIC BEAR EACH 15.000 50.000 750.00 0.000 0.00 0.000 0.00
50640 STEEL DIAPHRAGMS, STRUCTURE EACH 16.000 325.000 5200.00 0.000 0.00 0.000 0.00

B-43-47
51121 STL PILING, DELIV & DRIVEN, HP L.F. 1070.000 16.000 17120.00 0.000 0.00 0.000 0.00
51130 PILE POINTS EACH 20.000 75.000 1500.00 0.000 0.00 0.000 0.00
51320 PIPE RAILING, STRUCTURE LS 1.000 20000.000 20000.00 0.000 0.00 0.000 0.00

R-43-5
51605 RUBBERIZED MEMBRANE WATERPROOF S.Y. 47.000 25.000 1175.00 0.000 0.00 0.000 0.00
52001 CULVERT PIPE, CLASS III, 12-IN L.F. 137.000 17.000 2329.00 0.000 0.00 0.000 0.00
52003 CULVERT PIPE, CLASS III, 18-IN L.F. 492.000 20.500 10086.00 0.000 0.00 0.000 0.00
52005 CULVERT PIPE, CLASS III, 24-IN L.F. 208.000 24.000 4992.00 0.000 0.00 0.000 0.00
52007 CULVERT PIPE, CLASS III, 30-IN L.F. 76.000 30.000 2280.00 0.000 0.00 0.000 0.00
52059 APRON ENDWALLS FOR CULVERT PIP EACH 6.000 65.000 390.00 0.000 0.00 0.000 0.00
52061 APRON ENDWALLS FOR CULVERT PIP EACH 20.000 95.000 1900.00 0.000 0.00 0.000 0.00
52063 APRON ENDWALLS FOR CULVERT PIP EACH 6.000 125.000 750.00 0.000 0.00 0.000 0.00
52065 APRON ENDWALLS FOR CULVERT PIP EACH 4.000 180.000 720.00 0.000 0.00 0.000 0.00
52136 CORRUGATED STEEL PIPE ARCH, 21 L.F. 60.000 22.500 1350.00 0.000 0.00 0.000 0.00
52140 CORRUGATED STEEL PIPE ARCH, 42 L.F. 50.000 35.000 1750.00 0.000 0.00 0.000 0.00
52147 STL APRON ENDWL FOR CLVRT PIPE EACH 1.000 100.000 100.00 0.000 0.00 0.000 0.00
52166 STL APRON ENDWL FOR PIPE ARCH, EACH 2.000 230.000 460.00 0.000 0.00 0.000 0.00
52191 STL APRN ENDWL PIPE ARCH, SLOP EACH 2.000 70.000 140.00 0.000 0.00 0.000 0.00
52205 RCCP, CL III, 24-INCH L.F. 156.000 33.000 5148.00 0.000 0.00 0.000 0.00
52209 RCCP, CL III, 36-INCH L.F. 262.000 50.000 13100.00 0.000 0.00 0.000 0.00
52231 RCCP, CL IV, 30-INCH L.F. 188.000 47.500 8930.00 0.000 0.00 0.000 0.00
52233 RCCP, CL IV, 36-INCH L.F. 500.000 56.000 28000.00 0.000 0.00 0.000 0.00
52234 RCCP, CL IV, 42-INCH L.F. 610.000 76.000 46360.00 0.000 0.00 0.000 0.00
52260 RCCP, APRON ENDWALLS, 12-INCH EACH 33.000 469.000 15477.00 0.000 0.00 0.000 0.00
52261 RCCP, APRON ENDWALLS, 15-INCH EACH 8.000 498.000 3984.00 0.000 0.00 0.000 0.00
52263 RCCP, APRON ENDWALLS, 21-INCH EACH 2.000 570.000 1140.00 0.000 0.00 0.000 0.00
52264 RCCP, APRON ENDWALLS, 24-INCH EACH 6.000 510.000 3060.00 0.000 0.00 0.000 0.00
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52266 RCCP, APRON ENDWALLS, 30-INCH EACH 3.000 555.000 1665.00 0.000 0.00 0.000 0.00
52267 RCCP, APRON ENDWALLS, 36-INCH EACH 10.000 790.000 7900.00 0.000 0.00 0.000 0.00
52268 RCCP, APRON ENDWALLS, 42-INCH EACH 4.000 960.000 3840.00 0.000 0.00 0.000 0.00
60120 CONCRETE CURB AND GUTTER, 18-I L.F. 25689.000 5.500 141289.50 0.000 0.00 0.000 0.00
60133 CONCRETE CURB AND GUTTER, 30-I L.F. 28824.000 6.250 180150.00 0.000 0.00 0.000 0.00
60136 CONCRETE CURB AND GUTTER, 30-I L.F. 5012.000 7.000 35084.00 0.000 0.00 0.000 0.00
60170 CONCRETE CURB AND GUTTER, 36-I L.F. 821.000 13.000 10673.00 0.000 0.00 0.000 0.00
60204 CONCRETE SIDEWALK, 4-INCH S.F. 64377.000 1.850 119097.45 0.000 0.00 0.000 0.00
60206 CONCRETE SIDEWALK, 6-INCH S.F. 805.000 3.750 3018.75 0.000 0.00 0.000 0.00
60305 TEMP PRECAST CONC BARR, CONTR L.F. 550.000 9.500 5225.00 0.000 0.00 0.000 0.00
60308 TEMP PRECAST CONC BARR, CONTR L.F. 550.000 5.000 2750.00 0.000 0.00 0.000 0.00
60601 RIPRAP C.Y. 550.000 28.500 15675.00 0.000 0.00 0.000 0.00
60602 HEAVY RIPRAP C.Y. 995.000 55.000 54725.00 0.000 0.00 0.000 0.00
60604 MEDIUM RANDOM RIPRAP C.Y. 9337.000 22.500 210082.50 0.000 0.00 0.000 0.00
60825 REINF CONC PIPE, CLASS III, SS L.F. 4671.000 21.000 98091.00 0.000 0.00 0.000 0.00
60826 REINF CONC PIPE, CLASS III, SS L.F. 658.000 23.000 15134.00 0.000 0.00 0.000 0.00
60827 REINF CONC PIPE, CLASS III, SS L.F. 417.000 27.000 11259.00 0.000 0.00 0.000 0.00
60828 REINF CONC PIPE, CLASS III, SS L.F. 173.000 31.000 5363.00 0.000 0.00 0.000 0.00
60829 REINF CONC PIPE, CLASS III, SS L.F. 2188.000 33.000 72204.00 0.000 0.00 0.000 0.00
60830 REINF CONC PIPE, CLASS III, SS L.F. 1187.000 39.000 46293.00 0.000 0.00 0.000 0.00
60831 REINF CONC PIPE, CLASS III, SS L.F. 125.000 47.000 5875.00 0.000 0.00 0.000 0.00
61110 MANHOLES, TYPE 1 EACH 10.000 1150.000 11500.00 0.000 0.00 0.000 0.00
61112 MANHOLES, TYPE 3 EACH 14.000 2580.000 36120.00 0.000 0.00 0.000 0.00
61121 INLETS, TYPE 1 EACH 3.000 510.000 1530.00 0.000 0.00 0.000 0.00
61122 INLETS, TYPE 3 EACH 163.000 595.000 96985.00 0.000 0.00 0.000 0.00
61123 INLETS, TYPE 8 EACH 1.000 1265.000 1265.00 0.000 0.00 0.000 0.00
61151 MANHOLE COVERS, TYPE J EACH 20.000 253.000 5060.00 0.000 0.00 0.000 0.00
61153 MANHOLE COVERS, TYPE L EACH 2.000 165.000 330.00 0.000 0.00 0.000 0.00
61159 INLET COVERS, TYPE MS-A EACH 1.000 250.000 250.00 0.000 0.00 0.000 0.00
61162 INLET COVERS, TYPE B EACH 1.000 340.000 340.00 0.000 0.00 0.000 0.00
61163 INLET COVERS, TYPE C EACH 3.000 255.000 765.00 0.000 0.00 0.000 0.00
61167 INLET COVERS, TYPE H EACH 163.000 352.000 57376.00 0.000 0.00 0.000 0.00
61176 INLET COVERS, TYPE V EACH 1.000 357.000 357.00 0.000 0.00 0.000 0.00
61180 INLET COVERS, TYPE HM EACH 7.000 355.000 2485.00 0.000 0.00 0.000 0.00
61182 ADJUSTING MANHOLE COVERS EACH 16.000 350.000 5600.00 0.000 0.00 0.000 0.00
61201 PIPE UNDERDRAIN, 6-INCH L.F. 578.000 12.000 6936.00 0.000 0.00 0.000 0.00
61211 PIPE UNDERDRAIN, UNPERFORATED, L.F. 170.000 6.000 1020.00 0.000 0.00 0.000 0.00
61214 PIPE UNDERDRAIN, UNPERFORATED, L.F. 50.000 10.000 500.00 0.000 0.00 0.000 0.00
61407 STEEL THRIE BEAM STRUCTURE APP L.F. 166.000 28.500 4731.00 0.000 0.00 0.000 0.00
61408 STEEL PLATE BEAM GUARD, CLASS L.F. 1524.000 9.200 14020.80 0.000 0.00 0.000 0.00
61409 STEEL PLATE BEAM GUARD, CLASS L.F. 165.000 8.000 1320.00 0.000 0.00 0.000 0.00
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61433 ANCHOR ASSEMB FOR STEEL PLATE EACH 4.000 60.000 240.00 0.000 0.00 0.000 0.00
61435 STL PLT BM GRD, ENRGY ABSORB T EACH 5.000 1650.000 8250.00 0.000 0.00 0.000 0.00
61611 CHAIN LINK FENCE, 5 FT. L.F. 670.000 7.900 5293.00 0.000 0.00 0.000 0.00
61801 MAINTENANCE AND REPAIR OF HAUL LS 1.000 1000.000 1000.00 0.000 0.00 0.000 0.00
61910 MOBILIZATION LS 1.000 190390.000 190390.00 0.000 0.00 0.000 0.00
62001 CONCRETE CORRUGATED MEDIAN S.F. 2150.000 4.500 9675.00 0.000 0.00 0.000 0.00
62003 CONCRETE MEDIAN SLOPED NOSE S.F. 1358.000 3.000 4074.00 0.000 0.00 0.000 0.00
62101 LANDMARK REFERENCE MONUMENTS EACH 4.000 90.000 360.00 0.000 0.00 0.000 0.00
62203 ASPHALTIC FLUMES S.Y. 275.000 29.900 8222.50 0.000 0.00 0.000 0.00
62302 DUST CONTROL SURFACE TREATMENT S.Y. 21500.000 0.250 5375.00 0.000 0.00 0.000 0.00
62401 WATER MGAL 1065.000 12.000 12780.00 0.000 0.00 0.000 0.00
62501 TOPSOIL S.Y. 343000.000 0.650 222950.00 0.000 0.00 0.000 0.00
62702 MULCHING S.Y. 343000.000 0.080 27440.00 0.000 0.00 0.000 0.00
62815 SILT FENCE, DELIVERED L.F. 19990.000 0.750 14992.50 0.000 0.00 0.000 0.00
62816 SILT FENCE, INSTALLED L.F. 19990.000 0.750 14992.50 0.000 0.00 0.000 0.00
62817 SILT FENCE MAINTENANCE L.F. 9995.000 0.100 999.50 0.000 0.00 0.000 0.00
62819 MOBILIZATIONS, EROSION CONTROL EACH 8.000 125.000 1000.00 0.000 0.00 0.000 0.00
62821 MOBILIZATIONS, EMERGENCY EROSI EACH 6.000 150.000 900.00 0.000 0.00 0.000 0.00
62824 EROSION MAT, DELIVERED, CLASS S.Y. 55450.000 0.420 23289.00 0.000 0.00 0.000 0.00
62825 EROSION MAT, INSTALLED, CLASS S.Y. 55450.000 0.420 23289.00 0.000 0.00 0.000 0.00
62826 EROSION MAT, DELIVERED, CLASS S.Y. 21000.000 0.600 12600.00 0.000 0.00 0.000 0.00
62827 EROSION MAT, INSTALLED, CLASS S.Y. 21000.000 0.600 12600.00 0.000 0.00 0.000 0.00
62832 EROSION MAT, DELIVERED, CLASS S.Y. 5700.000 0.850 4845.00 0.000 0.00 0.000 0.00
62833 EROSION MAT, INSTALLED, CLASS S.Y. 5700.000 0.570 3249.00 0.000 0.00 0.000 0.00
62855 POLYETHYLENE SHEETING S.Y. 1000.000 2.000 2000.00 0.000 0.00 0.000 0.00
62860 TURBIDITY BARRIERS S.Y. 507.000 17.000 8619.00 0.000 0.00 0.000 0.00
62865 SOIL STABILIZER, TYPE A ACRE 3.000 1200.000 3600.00 0.000 0.00 0.000 0.00
62866 SOIL STABILIZER, TYPE B ACRE 2.000 450.000 900.00 0.000 0.00 0.000 0.00
62870 INLET PROTECTION, TYPE A EACH 1.000 100.000 100.00 0.000 0.00 0.000 0.00
62871 INLET PROTECTION, TYPE B EACH 1.000 45.000 45.00 0.000 0.00 0.000 0.00
62872 INLET PROTECTION, TYPE C EACH 174.000 31.500 5481.00 0.000 0.00 0.000 0.00
62875 TEMPORARY DITCH CHECKS, DELIVE L.F. 2600.000 2.500 6500.00 0.000 0.00 0.000 0.00
62876 TEMPORARY DITCH CHECKS, INSTAL L.F. 2600.000 2.300 5980.00 0.000 0.00 0.000 0.00
62880 CULVERT PIPE DITCH CHECKS EACH 29.000 50.000 1450.00 0.000 0.00 0.000 0.00
62905 FERTILIZER, TYPE B CWT. 222.000 23.250 5161.50 0.000 0.00 0.000 0.00
62911 AGRICULTURAL LIMESTONE TREATME TON 16.000 80.000 1280.00 0.000 0.00 0.000 0.00
63003 SEEDING, TEMPORARY LB. 4754.000 1.200 5704.80 0.000 0.00 0.000 0.00
63009 SEEDING, MIXTURE NO. 20 LB. 3911.000 3.600 14079.60 0.000 0.00 0.000 0.00
63010 SEEDING, MIXTURE NO. 30 LB. 2962.000 3.600 10663.20 0.000 0.00 0.000 0.00
63011 SEEDING, MIXTURE NO. 40 LB. 400.000 4.000 1600.00 0.000 0.00 0.000 0.00
63015 SEEDING, BORROW PIT MIXTURE LB. 2187.000 2.000 4374.00 0.000 0.00 0.000 0.00
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63103 WATERING SODDED AREAS MGAL 254.000 17.250 4381.50 0.000 0.00 0.000 0.00
63110 LAWN SOD S.Y. 22500.000 2.350 52875.00 0.000 0.00 0.000 0.00
63112 EROSION CONTROL SOD, SANDY SOI S.Y. 898.000 3.000 2694.00 0.000 0.00 0.000 0.00
63301 DELINEATOR POSTS EACH 71.000 11.000 781.00 0.000 0.00 0.000 0.00
63305 DELINEATORS EACH 71.000 3.000 213.00 0.000 0.00 0.000 0.00
63401 WOOD POSTS, 4X4-INCH X 10-FT. EACH 22.000 46.000 1012.00 0.000 0.00 0.000 0.00
63410 WOOD POSTS, 4X6-INCH X 12-FT. EACH 34.000 50.000 1700.00 0.000 0.00 0.000 0.00
63411 WOOD POSTS, 4X6-INCH X 14-FT. EACH 75.000 52.000 3900.00 0.000 0.00 0.000 0.00
63412 WOOD POSTS, 4X6-INCH X 16-FT. EACH 62.000 54.000 3348.00 0.000 0.00 0.000 0.00
63702 SIGNS, TYPE II, REFLECTIVE S.F. 2639.000 15.850 41828.15 0.000 0.00 0.000 0.00
63822 MOVING SIGNS, TYPE II EACH 17.000 45.000 765.00 0.000 0.00 0.000 0.00
64181 OVERHEAD SIGN SUPPORT, STRUCTU LS 1.000 8600.000 8600.00 0.000 0.00 0.000 0.00

S-43-25
64182 OVERHEAD SIGN SUPPORT, STRUCTU LS 1.000 10500.000 10500.00 0.000 0.00 0.000 0.00

S-43-26
64183 OVERHEAD SIGN SUPPORT, STRUCTU LS 1.000 8100.000 8100.00 0.000 0.00 0.000 0.00

S-43-17
64184 OVERHEAD SIGN SUPPORT, STRUCTU LS 1.000 8000.000 8000.00 0.000 0.00 0.000 0.00

S-43-18
64185 OVERHEAD SIGN SUPPORT, STRUCTU LS 1.000 11100.000 11100.00 0.000 0.00 0.000 0.00

S-43-27
64220 FIELD OFFICE, TYPE C LS 1.000 10000.000 10000.00 0.000 0.00 0.000 0.00
64301 TRAFFIC CONTROL LS 1.000 3500.000 3500.00 0.000 0.00 0.000 0.00
64313 TRAFFIC CONTROL, DRUMS DAYS 68450.000 0.150 10267.50 0.000 0.00 0.000 0.00
64318 TRAFFIC CONTROL, BARRICADES, T DAYS 39775.000 0.450 17898.75 0.000 0.00 0.000 0.00
64321 TRAFFIC CONTROL, WARNING LIGHT DAYS 46345.000 0.100 4634.50 0.000 0.00 0.000 0.00
64323 TRAFFIC CONTROL, WARNING LIGHT DAYS 68450.000 0.120 8214.00 0.000 0.00 0.000 0.00
64326 TRAFFIC CONTROL, SIGNS DAYS 21640.000 0.450 9738.00 0.000 0.00 0.000 0.00
64329 TRAFF CNTRL, FLEXBLE TUBULAR M EACH 400.000 20.000 8000.00 0.000 0.00 0.000 0.00
64333 TRAFF CNTRL, FLEXBLE TUBULAR M EACH 400.000 5.000 2000.00 0.000 0.00 0.000 0.00
64503 GEOTEXTILE FABRIC, TYPE DF S.Y. 3010.000 1.850 5568.50 0.000 0.00 0.000 0.00
64505 GEOTEXTILE FABRIC, TYPE R S.Y. 12750.000 1.570 20017.50 0.000 0.00 0.000 0.00
64506 GEOTEXTILE FABRIC, TYPE HR S.Y. 1750.000 2.500 4375.00 0.000 0.00 0.000 0.00
64602 PAVEMENT MARKING, 4-INCH, EPOX L.F. 55455.000 0.250 13863.75 0.000 0.00 0.000 0.00
64618 PVMT MRKNG, CHANNELIZING, 8-IN L.F. 9600.000 0.800 7680.00 0.000 0.00 0.000 0.00
64642 REMOVING PAVEMENT MARKINGS L.F. 21800.000 0.570 12426.00 0.000 0.00 0.000 0.00
64710 PVMT MRKNG, STOP LINE, 18-INCH L.F. 908.000 4.700 4267.60 0.000 0.00 0.000 0.00
64718 PVMT MRKNG, CROSSWALK, 6-INCH, L.F. 410.000 2.500 1025.00 0.000 0.00 0.000 0.00
64734 PAVEMENT MARKING, ARROWS, TYPE EACH 59.000 90.000 5310.00 0.000 0.00 0.000 0.00
64738 PAVEMENT MARKING, ARROWS, TYPE EACH 6.000 140.000 840.00 0.000 0.00 0.000 0.00
64758 PAVEMENT MARKING, WORDS, EPOXY EACH 46.000 90.000 4140.00 0.000 0.00 0.000 0.00
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64770 PVMT MRKNG, DIAGONAL, 12-INCH, L.F. 162.000 2.000 324.00 0.000 0.00 0.000 0.00
64782 PAVEMENT MARKING, CURB RAMP, E L.F. 165.000 3.000 495.00 0.000 0.00 0.000 0.00
64790 PAVEMENT MARKING, ISLAND NOSE, EACH 34.000 40.000 1360.00 0.000 0.00 0.000 0.00
64901 TEMPORARY PAVEMENT MARKING, 4 L.F. 21800.000 0.300 6540.00 0.000 0.00 0.000 0.00
64904 TEMP PVMT MRKG, 4-INCH, REMOVA L.F. 29200.000 0.890 25988.00 0.000 0.00 0.000 0.00
65040 CONSTRUCTION STAKING, STORM SE EACH 236.000 70.000 16520.00 0.000 0.00 0.000 0.00
65045 CONSTRUCTION STAKING, SUBGRADE L.F. 29670.000 0.320 9494.40 0.000 0.00 0.000 0.00
65050 CONSTRUCTION STAKING, CABC L.F. 29670.000 0.300 8901.00 0.000 0.00 0.000 0.00
65055 CONSTRUCTION STAKING, CURB, GU L.F. 61400.000 0.500 30700.00 0.000 0.00 0.000 0.00
65060 CONSTRUCTION STAKING, PIPE CUL EACH 20.000 75.000 1500.00 0.000 0.00 0.000 0.00
65065 CONSTRUCTION STAKING, STRUCT L LS 1.000 1000.000 1000.00 0.000 0.00 0.000 0.00

B-43-47
65066 CONSTRUCTION STAKING, STRUCT L LS 1.000 1000.000 1000.00 0.000 0.00 0.000 0.00

R-43-5
65085 CONSTRUCTION STAKING, ELECTRIC LS 1.000 900.000 900.00 0.000 0.00 0.000 0.00

9040-05-70
65099 CONSTRUCTION STAKING, INITIAL L.F. 29670.000 0.490 14538.30 0.000 0.00 0.000 0.00
65219 NONMETALLIC CONDUIT, SCHEDULE L.F. 10431.000 3.200 33379.20 0.000 0.00 0.000 0.00
65221 NONMETALLIC CONDUIT, SCHEDULE L.F. 4980.000 4.400 21912.00 0.000 0.00 0.000 0.00
65250 LOOP DETECTOR CONDUIT L.F. 5767.000 2.500 14417.50 0.000 0.00 0.000 0.00
65301 PULL BOXES, STEEL, 12X24-INCH EACH 57.000 275.000 15675.00 0.000 0.00 0.000 0.00
65306 PULL BOXES, STEEL, 24X36-INCH EACH 54.000 375.000 20250.00 0.000 0.00 0.000 0.00
65401 CONCRETE BASES, TYPE 1 EACH 33.000 375.000 12375.00 0.000 0.00 0.000 0.00
65402 CONCRETE BASES, TYPE 2 EACH 22.000 510.000 11220.00 0.000 0.00 0.000 0.00
65403 CONCRETE BASES, TYPE 5 EACH 13.000 420.000 5460.00 0.000 0.00 0.000 0.00
65418 CONCRETE CONTROL CABINET BASES EACH 5.000 1090.000 5450.00 0.000 0.00 0.000 0.00
65425 PEDESTAL BASES EACH 32.000 164.000 5248.00 0.000 0.00 0.000 0.00
65430 TRNSFRMR BASE STD, 11 1/2-IN B EACH 35.000 217.000 7595.00 0.000 0.00 0.000 0.00
65524 TRAFF SIGNAL CABLE, 5 CONDUCTO L.F. 1230.000 1.050 1291.50 0.000 0.00 0.000 0.00
65526 TRAFF SIGNAL CABLE, 7 CONDUCTO L.F. 6380.000 1.500 9570.00 0.000 0.00 0.000 0.00
65530 TRAFF SIGNAL CABLE, 12 CONDUCT L.F. 4300.000 1.800 7740.00 0.000 0.00 0.000 0.00
65545 TYP UF CABLE 2 CNDUCTR, NO. 12 L.F. 3195.000 0.800 2556.00 0.000 0.00 0.000 0.00
65557 ELECTRICAL WIRE, TRAFFIC SIGNA L.F. 7890.000 0.440 3471.60 0.000 0.00 0.000 0.00
65566 ELECTRICAL WIRE, LIGHTING, NO. L.F. 2975.000 0.370 1100.75 0.000 0.00 0.000 0.00
65580 LOOP DETECTOR LEAD IN CABLE L.F. 23723.000 0.600 14233.80 0.000 0.00 0.000 0.00
65585 LOOP DETECTOR WIRE L.F. 17372.000 0.500 8686.00 0.000 0.00 0.000 0.00
65615 ELEC SERVICE, METER BREAKER PE LS 1.000 680.000 680.00 0.000 0.00 0.000 0.00

STA 231+75, 75' LT
65616 ELEC SERVICE, METER BREAKER PE LS 1.000 680.000 680.00 0.000 0.00 0.000 0.00

STA 79+25, 72' LT
65617 ELEC SERVICE, METER BREAKER PE LS 1.000 680.000 680.00 0.000 0.00 0.000 0.00

STA 48NS+72, 57.5'LT
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65618 ELEC SERVICE, METER BREAKER PE LS 1.000 680.000 680.00 0.000 0.00 0.000 0.00

STA 121+58, 71' RT
65619 ELEC SERVICE, METER BREAKER PE LS 1.000 680.000 680.00 0.000 0.00 0.000 0.00

STA 165+24, 70' LT
65703 POLES, TYPE 3 EACH 19.000 988.000 18772.00 0.000 0.00 0.000 0.00
65704 POLES, TYPE 4 EACH 3.000 568.000 1704.00 0.000 0.00 0.000 0.00
65705 POLES, TYPE 5 EACH 13.000 557.000 7241.00 0.000 0.00 0.000 0.00
65732 TRAFF SIGNAL STANDARDS, ALUMIN EACH 14.000 217.000 3038.00 0.000 0.00 0.000 0.00
65733 TRAFF SIGNAL STANDARDS, ALUMIN EACH 18.000 229.000 4122.00 0.000 0.00 0.000 0.00
65802 TROMBONE ARMS, 15-FOOT EACH 12.000 515.000 6180.00 0.000 0.00 0.000 0.00
65803 TROMBONE ARMS, 20-FOOT EACH 7.000 614.000 4298.00 0.000 0.00 0.000 0.00
65849 PEDESTRIAN PUSH BUTTONS EACH 6.000 80.000 480.00 0.000 0.00 0.000 0.00
65850 TRAFFIC SIGNAL MOUNTING HARDWA LS 1.000 500.000 500.00 0.000 0.00 0.000 0.00

STH 17 USH 8
65851 TRAFFIC SIGNAL MOUNTING HARDWA LS 1.000 600.000 600.00 0.000 0.00 0.000 0.00

STH 17 CTH C
65852 TRAFFIC SIGNAL MOUNTING HARDWA LS 1.000 800.000 800.00 0.000 0.00 0.000 0.00

STH 17 CTH CC
65853 TRAFFIC SIGNAL MOUNTING HARDWA LS 1.000 700.000 700.00 0.000 0.00 0.000 0.00

STH 17 NORTH SHORE
65854 TRAFFIC SIGNAL MOUNTING HARDWA LS 1.000 600.000 600.00 0.000 0.00 0.000 0.00

STH 17 STEVENS STREET
65903 LUMINAIRES, UTILITY, 150 WATTS EACH 35.000 228.000 7980.00 0.000 0.00 0.000 0.00
65936 LUMNR ARMS TRUSS TYP 4 1/2-IN EACH 35.000 217.000 7595.00 0.000 0.00 0.000 0.00
66501 SAWING EXISTING PAVEMENT L.F. 8343.000 0.900 7508.70 0.000 0.00 0.000 0.00
66502 SAWING CONCRETE PAVEMENT, FULL L.F. 1865.000 1.950 3636.75 0.000 0.00 0.000 0.00
90004 MISC LS 1.000 343.000 343.00 0.000 0.00 0.000 0.00

90004B REMOVE, SALVAGE AND RES
SIGNAL

90004 MISC LS 1.000 8100.000 8100.00 0.000 0.00 0.000 0.00
90004C OVERHEAD SIGN SUPPORT,
S-43-28

90004 MISC LS 1.000 9900.000 9900.00 0.000 0.00 0.000 0.00
90004D OVERHEAD SIGN SUPPORT,
S-43-19

90004 MISC LS 1.000 9900.000 9900.00 0.000 0.00 0.000 0.00
90004E OVERHEAD SIGN SUPPORT,
S-43-20

90004 MISC LS 1.000 10300.000 10300.00 0.000 0.00 0.000 0.00
90004F OVERHEAD SIGN SUPPORT,
S-43-21
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90004 MISC LS 1.000 10300.000 10300.00 0.000 0.00 0.000 0.00

90004G OVERHEAD SIGN SUPPORT,
S-43-22

90004 MISC LS 1.000 8200.000 8200.00 0.000 0.00 0.000 0.00
90004H OVERHEAD SIGN SUPPORT,
S-43-29

90004 MISC LS 1.000 8200.000 8200.00 0.000 0.00 0.000 0.00
90004I OVERHEAD SIGN SUPPORT,
S-43-30

90004 MISC LS 1.000 8000.000 8000.00 0.000 0.00 0.000 0.00
90004J OVERHEAD SIGN SUPPORT,
S-43-23

90004 MISC LS 1.000 8000.000 8000.00 0.000 0.00 0.000 0.00
90004K OVERHEAD SIGN SUPPORT,
S-43-24

90005 MISC EACH 174.000 115.000 20010.00 0.000 0.00 0.000 0.00
90005A TEMPORARY WATER PASSAGE

90005 MISC EACH 1500.000 2.500 3750.00 0.000 0.00 0.000 0.00
90005B EROSION CONTROL FILTER
DELIVERED

90005 MISC EACH 1500.000 2.500 3750.00 0.000 0.00 0.000 0.00
90005C EROSION CONTROL FILTER
INSTALLED

90005 MISC EACH 1500.000 0.500 750.00 0.000 0.00 0.000 0.00
90005D EROSION CONTROL FILTER
MAINTENANCE

90005 MISC EACH 77.000 219.000 16863.00 0.000 0.00 0.000 0.00
90005E TRAFFIC SIGNAL FACES, 3
VERTICAL, WITH LED MODULES

90005 MISC EACH 6.000 219.000 1314.00 0.000 0.00 0.000 0.00
90005F TRAFFIC SIGNAL FACES, 3
HORIZONTAL, WITH LED MODULES

90005 MISC EACH 30.000 317.000 9510.00 0.000 0.00 0.000 0.00
90005G TRAFFIC SIGNAL FACES, 5
VERTICAL, WITH LED MODULES

90005 MISC EACH 4.000 300.000 1200.00 0.000 0.00 0.000 0.00
90005H TRAFFIC SIGNAL FACES, 4
VERTICAL, WITH LED MODULES

90005 MISC EACH 6.000 120.000 720.00 0.000 0.00 0.000 0.00
90005I PEDESTRIAN SIGNAL FACES
WITH LED MODULES
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90005 MISC EACH 1.000 500.000 500.00 0.000 0.00 0.000 0.00

90005J REMOVING RETAINING WALL
90005 MISC EACH 8.000 435.000 3480.00 0.000 0.00 0.000 0.00

90005K PIPE GRATES 15-INCH
90005 MISC EACH 2.000 700.000 1400.00 0.000 0.00 0.000 0.00

90005L PIPE GRATES 21-INCH
90005 MISC EACH 3.000 765.000 2295.00 0.000 0.00 0.000 0.00

90005M PIPE GRATES 24-INCH
90005 MISC EACH 1.000 1220.000 1220.00 0.000 0.00 0.000 0.00

90005N PIPE GRATES 30-INCH
90030 MISC L.F. 140.000 18.000 2520.00 0.000 0.00 0.000 0.00

90030A CONCRETE CURB AND GUTTE
TYPE J

90030 MISC L.F. 1590.000 5.500 8745.00 0.000 0.00 0.000 0.00
90030B CONCRETE CURB AND GUTTE
, TYPE D, MOUNTABLE

90030 MISC L.F. 170.000 150.000 25500.00 0.000 0.00 0.000 0.00
90030C PREBORING STEEL PILING

90031 MISC S.F. 757.000 3.300 2498.10 0.000 0.00 0.000 0.00
90031A PAVEMENT MARKING, CONCR
CORRUGATED MEDIAN, EPOXY

90031 MISC S.F. 3090.000 9.000 27810.00 0.000 0.00 0.000 0.00
90031B TEMPORARY SHORING

90033 MISC S.Y. 480.000 66.000 31680.00 0.000 0.00 0.000 0.00
90033A PROTECTIVE POLYMER FOR
CROSSING

90033 MISC S.Y. 405.000 8.550 3462.75 0.000 0.00 0.000 0.00
90033B PAINTING CONCRETE STRUC
R-43-5

90035 MISC TON 106500.000 0.280 29820.00 0.000 0.00 0.000 0.00
90035A QMP, CRUSHED AGGREGATE
COURSE WITH DENSITY

90370 WARRANTED MAINLINE ASPHALTIC P TON 51683.000 24.800 1281738.40 0.000 0.00 0.000 0.00
90371 WARRANTED ANCILLARY ASPHALTIC TON 9271.000 33.900 314286.90 0.000 0.00 0.000 0.00
90501 QMP READY MIXED CONC MASONRY F C.Y. 539.000 15.000 8085.00 0.000 0.00 0.000 0.00
90502 QMP, BRDG STRGTH INCENTIVE CON DOL 5390.000 1.000 5390.00 0.000 0.00 0.000 0.00
90590 PIPE GRATES EACH 34.000 400.000 13600.00 0.000 0.00 0.000 0.00

12-INCH
90884 ASPHALTIC RUMBLE STRIPS, AT IN S.Y. 144.000 14.000 2016.00 0.000 0.00 0.000 0.00
90035 MISC TON 333.000 70.000 23310.00 0.000 0.00 0.000 0.00

90035B REMOVAL, EXCAVATION AND
OF DEMOLITION SITE
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PROPOSAL TOTAL....... 8364604.41 0.00 0.00
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STATE PROJECT(S): 9405-03-70 LOCATION 35/LINCOLN COUNTY
NOISY CREEK BRIDGE & APPS
CTH A
LINCOLN COUNTY

TYPE OF WORK:

BIDDER NO 1: EDWARD KRAEMER & SONS, INC.
BIDDER NO 2: RUZIC CONSTRUCTION CO., INC.
BIDDER NO 3: LUNDA CONSTRUCTION COMPANY
BIDDER NO 4: PHEIFER BROTHERS CONSTRUCTION COMPANIES
BIDDER NO 5: ZENITH TECH., INC.

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3
ITEM ESTIMATED UNIT UNIT UNIT

NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
-----------------------------------------------------------------------------------------------------------------------------------
20371 REMOVING OLD STRUCTURE, STATIO LS 1.000 4500.000 4500.00 11000.000 11000.00 10000.000 10000.00

10+00
20411 REMOVING GUARDRAIL L.F. 234.000 1.250 292.50 2.500 585.00 2.500 585.00
20501 COMMON EXCAVATION C.Y. 308.000 7.000 2156.00 5.710 1758.68 5.710 1758.68
20610 EXCAVATION FOR STRUCTURES, BRI LS 1.000 8700.000 8700.00 8675.000 8675.00 5000.000 5000.00

B-35-140
21001 STRUCTURE BACKFILL C.Y. 240.000 11.000 2640.00 11.880 2851.20 10.000 2400.00
21301 FINISHING ROADWAY LS 1.000 400.000 400.00 1525.000 1525.00 1525.000 1525.00
30404 CRUSHED AGGREGATE BASE COURSE TON 590.000 9.900 5841.00 9.870 5823.30 9.870 5823.30
40204 ASPHALTIC MATERIAL FOR TACK CO GAL. 30.000 8.130 243.90 8.130 243.90 8.130 243.90
40301 QMP, ASPHALTIC MIXTURE TON 210.000 1.250 262.50 1.250 262.50 1.250 262.50
40501 ASPHALTIC MATERIAL FOR PLANT M TON 12.600 200.000 2520.00 200.000 2520.00 200.000 2520.00
40721 ASPHALTIC CONCRETE PAVEMENT, T TON 210.000 44.170 9275.70 44.170 9275.70 44.170 9275.70
40728 DENSITY INCENTIVE, ASPHALTIC C DOL 135.000 1.000 135.00 1.000 135.00 1.000 135.00
50201 CONCRETE MASONRY, BRIDGES C.Y. 187.000 340.000 63580.00 410.000 76670.00 370.000 69190.00
50265 PROTECTIVE SURFACE TREATMENT S.Y. 170.000 2.290 389.30 2.110 358.70 3.500 595.00
50504 HIGH STRENGTH BAR STEEL REINF. LB. 6930.000 0.690 4781.70 0.610 4227.30 0.650 4504.50
50511 COATED HIGH STR BAR STL REINF, LB. 20010.000 0.690 13806.90 0.670 13406.70 0.750 15007.50
51030 CIP CONC PILING, DELIV & DRIVE L.F. 940.000 37.000 34780.00 21.790 20482.60 24.000 22560.00
51605 RUBBERIZED MEMBRANE WATERPROOF S.Y. 16.000 34.000 544.00 35.150 562.40 25.000 400.00
60602 HEAVY RIPRAP C.Y. 157.000 40.000 6280.00 65.750 10322.75 55.000 8635.00
61407 STEEL THRIE BEAM STRUCTURE APP L.F. 132.600 33.000 4375.80 39.850 5284.11 39.850 5284.11
61408 STEEL PLATE BEAM GUARD, CLASS L.F. 50.000 11.000 550.00 16.900 845.00 16.900 845.00
61433 ANCHOR ASSEMB FOR STEEL PLATE EACH 4.000 61.110 244.44 125.000 500.00 50.000 200.00
61435 STL PLT BM GRD, ENRGY ABSORB T EACH 4.000 1950.000 7800.00 2288.110 9152.44 2288.110 9152.44
61910 MOBILIZATION LS 1.000 23500.000 23500.00 18000.000 18000.00 24850.000 24850.00
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62203 ASPHALTIC FLUMES S.Y. 27.000 50.000 1350.00 50.000 1350.00 50.000 1350.00
62401 WATER MGAL 6.000 30.000 180.00 20.000 120.00 20.000 120.00
62501 TOPSOIL S.Y. 860.000 3.000 2580.00 1.200 1032.00 1.200 1032.00
62702 MULCHING S.Y. 1075.000 0.300 322.50 0.310 333.25 0.310 333.25
62815 SILT FENCE, DELIVERED L.F. 930.000 0.900 837.00 0.750 697.50 0.750 697.50
62816 SILT FENCE, INSTALLED L.F. 930.000 1.000 930.00 1.200 1116.00 1.000 930.00
62817 SILT FENCE MAINTENANCE L.F. 465.000 0.010 4.65 0.080 37.20 0.080 37.20
62819 MOBILIZATIONS, EROSION CONTROL EACH 3.000 250.000 750.00 275.000 825.00 275.000 825.00
62821 MOBILIZATIONS, EMERGENCY EROSI EACH 2.000 1.000 2.00 350.000 700.00 350.000 700.00
62824 EROSION MAT, DELIVERED, CLASS S.Y. 335.000 0.900 301.50 1.000 335.00 1.000 335.00
62825 EROSION MAT, INSTALLED, CLASS S.Y. 335.000 0.900 301.50 1.000 335.00 1.000 335.00
62860 TURBIDITY BARRIERS S.Y. 140.000 30.000 4200.00 20.100 2814.00 20.100 2814.00
62905 FERTILIZER, TYPE B CWT. 1.000 80.000 80.00 50.000 50.00 50.000 50.00
63003 SEEDING, TEMPORARY LB. 10.000 5.000 50.00 13.000 130.00 13.000 130.00
63009 SEEDING, MIXTURE NO. 20 LB. 40.000 6.000 240.00 5.750 230.00 5.750 230.00
63401 WOOD POSTS, 4X4-INCH X 10-FT. EACH 4.000 50.000 200.00 49.990 199.96 35.000 140.00
63702 SIGNS, TYPE II, REFLECTIVE S.F. 12.000 25.000 300.00 19.750 237.00 18.000 216.00
64201 FIELD OFFICE, TYPE A LS 1.000 350.000 350.00 2600.000 2600.00 750.000 750.00
64301 TRAFFIC CONTROL LS 1.000 1275.000 1275.00 1392.160 1392.16 1275.000 1275.00
64506 GEOTEXTILE FABRIC, TYPE HR S.Y. 285.000 2.000 570.00 2.500 712.50 2.500 712.50
64602 PAVEMENT MARKING, 4-INCH, EPOX L.F. 1200.000 0.970 1164.00 1.140 1368.00 0.970 1164.00
65045 CONSTRUCTION STAKING, SUBGRADE L.F. 400.000 0.940 376.00 0.940 376.00 0.940 376.00
65050 CONSTRUCTION STAKING, CABC L.F. 260.000 0.920 239.20 0.960 249.60 0.970 252.20
65065 CONSTRUCTION STAKING, STRUCT L LS 1.000 1603.990 1603.99 1603.990 1603.99 1605.000 1605.00

B-35-140
65099 CONSTRUCTION STAKING, INITIAL L.F. 260.000 7.240 1882.40 7.240 1882.40 7.240 1882.40
66501 SAWING EXISTING PAVEMENT L.F. 44.000 3.000 132.00 5.000 220.00 2.000 88.00
90005 MISC EACH 10.000 120.000 1200.00 125.000 1250.00 100.000 1000.00

90005A 3 FOOT DIAMETER BOULDER
90031 MISC S.F. 1285.000 7.500 9637.50 5.500 7067.50 12.000 15420.00

90031A ARCHITECTURAL SURFACE T

PROPOSAL TOTAL....... 228657.98 233731.34 235552.68
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BIDDER NO 1: EDWARD KRAEMER & SONS, INC.
BIDDER NO 2: RUZIC CONSTRUCTION CO., INC.
BIDDER NO 3: LUNDA CONSTRUCTION COMPANY
BIDDER NO 4: PHEIFER BROTHERS CONSTRUCTION COMPANIES
BIDDER NO 5: ZENITH TECH., INC.

BIDDER NO 4 BIDDER NO 5 BIDDER NO 6
ITEM ESTIMATED UNIT UNIT UNIT

NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
-----------------------------------------------------------------------------------------------------------------------------------
20371 REMOVING OLD STRUCTURE, STATIO LS 1.000 5300.000 5300.00 30500.000 30500.00 0.000 0.00

10+00
20411 REMOVING GUARDRAIL L.F. 234.000 2.500 585.00 2.500 585.00 0.000 0.00
20501 COMMON EXCAVATION C.Y. 308.000 10.500 3234.00 5.710 1758.68 0.000 0.00
20610 EXCAVATION FOR STRUCTURES, BRI LS 1.000 4000.000 4000.00 15000.000 15000.00 0.000 0.00

B-35-140
21001 STRUCTURE BACKFILL C.Y. 240.000 18.000 4320.00 11.880 2851.20 0.000 0.00
21301 FINISHING ROADWAY LS 1.000 500.000 500.00 1525.000 1525.00 0.000 0.00
30404 CRUSHED AGGREGATE BASE COURSE TON 590.000 13.000 7670.00 9.870 5823.30 0.000 0.00
40204 ASPHALTIC MATERIAL FOR TACK CO GAL. 30.000 8.130 243.90 8.130 243.90 0.000 0.00
40301 QMP, ASPHALTIC MIXTURE TON 210.000 1.250 262.50 1.250 262.50 0.000 0.00
40501 ASPHALTIC MATERIAL FOR PLANT M TON 12.600 200.000 2520.00 200.000 2520.00 0.000 0.00
40721 ASPHALTIC CONCRETE PAVEMENT, T TON 210.000 44.170 9275.70 44.170 9275.70 0.000 0.00
40728 DENSITY INCENTIVE, ASPHALTIC C DOL 135.000 1.000 135.00 1.000 135.00 0.000 0.00
50201 CONCRETE MASONRY, BRIDGES C.Y. 187.000 410.000 76670.00 375.000 70125.00 0.000 0.00
50265 PROTECTIVE SURFACE TREATMENT S.Y. 170.000 2.000 340.00 2.000 340.00 0.000 0.00
50504 HIGH STRENGTH BAR STEEL REINF. LB. 6930.000 0.600 4158.00 0.584 4047.12 0.000 0.00
50511 COATED HIGH STR BAR STL REINF, LB. 20010.000 0.600 12006.00 0.634 12686.34 0.000 0.00
51030 CIP CONC PILING, DELIV & DRIVE L.F. 940.000 26.000 24440.00 40.000 37600.00 0.000 0.00
51605 RUBBERIZED MEMBRANE WATERPROOF S.Y. 16.000 36.000 576.00 20.000 320.00 0.000 0.00
60602 HEAVY RIPRAP C.Y. 157.000 46.000 7222.00 61.160 9602.12 0.000 0.00
61407 STEEL THRIE BEAM STRUCTURE APP L.F. 132.600 39.850 5284.11 39.850 5284.11 0.000 0.00
61408 STEEL PLATE BEAM GUARD, CLASS L.F. 50.000 16.900 845.00 16.900 845.00 0.000 0.00
61433 ANCHOR ASSEMB FOR STEEL PLATE EACH 4.000 111.000 444.00 75.000 300.00 0.000 0.00
61435 STL PLT BM GRD, ENRGY ABSORB T EACH 4.000 2288.110 9152.44 2288.110 9152.44 0.000 0.00
61910 MOBILIZATION LS 1.000 23470.420 23470.42 28000.000 28000.00 0.000 0.00
62203 ASPHALTIC FLUMES S.Y. 27.000 50.000 1350.00 50.000 1350.00 0.000 0.00
62401 WATER MGAL 6.000 50.000 300.00 20.000 120.00 0.000 0.00
62501 TOPSOIL S.Y. 860.000 5.000 4300.00 1.200 1032.00 0.000 0.00
62702 MULCHING S.Y. 1075.000 0.310 333.25 0.310 333.25 0.000 0.00
62815 SILT FENCE, DELIVERED L.F. 930.000 0.750 697.50 0.750 697.50 0.000 0.00
62816 SILT FENCE, INSTALLED L.F. 930.000 1.200 1116.00 1.200 1116.00 0.000 0.00



 

 

DATE 01/15/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 358
CERTIFIED BY DIVISION OF HIGHWAYS
TITLE CONTRACT AND ESTIMATE ENGINEER

REPORT OF ALL BIDS RECEIVED LETTING DATE: 01/14/03

PROPOSAL: 20030114044

BIDDER NO 4 BIDDER NO 5 BIDDER NO 6
62817 SILT FENCE MAINTENANCE L.F. 465.000 0.080 37.20 0.080 37.20 0.000 0.00
62819 MOBILIZATIONS, EROSION CONTROL EACH 3.000 275.000 825.00 275.000 825.00 0.000 0.00
62821 MOBILIZATIONS, EMERGENCY EROSI EACH 2.000 350.000 700.00 350.000 700.00 0.000 0.00
62824 EROSION MAT, DELIVERED, CLASS S.Y. 335.000 1.000 335.00 1.000 335.00 0.000 0.00
62825 EROSION MAT, INSTALLED, CLASS S.Y. 335.000 1.000 335.00 1.000 335.00 0.000 0.00
62860 TURBIDITY BARRIERS S.Y. 140.000 20.100 2814.00 20.100 2814.00 0.000 0.00
62905 FERTILIZER, TYPE B CWT. 1.000 50.000 50.00 50.000 50.00 0.000 0.00
63003 SEEDING, TEMPORARY LB. 10.000 13.000 130.00 13.000 130.00 0.000 0.00
63009 SEEDING, MIXTURE NO. 20 LB. 40.000 5.750 230.00 5.750 230.00 0.000 0.00
63401 WOOD POSTS, 4X4-INCH X 10-FT. EACH 4.000 35.000 140.00 49.990 199.96 0.000 0.00
63702 SIGNS, TYPE II, REFLECTIVE S.F. 12.000 18.000 216.00 19.750 237.00 0.000 0.00
64201 FIELD OFFICE, TYPE A LS 1.000 3000.000 3000.00 1580.000 1580.00 0.000 0.00
64301 TRAFFIC CONTROL LS 1.000 1275.000 1275.00 1392.160 1392.16 0.000 0.00
64506 GEOTEXTILE FABRIC, TYPE HR S.Y. 285.000 2.000 570.00 5.800 1653.00 0.000 0.00
64602 PAVEMENT MARKING, 4-INCH, EPOX L.F. 1200.000 0.970 1164.00 0.970 1164.00 0.000 0.00
65045 CONSTRUCTION STAKING, SUBGRADE L.F. 400.000 2.750 1100.00 0.938 375.20 0.000 0.00
65050 CONSTRUCTION STAKING, CABC L.F. 260.000 2.750 715.00 0.962 250.12 0.000 0.00
65065 CONSTRUCTION STAKING, STRUCT L LS 1.000 1150.000 1150.00 1603.990 1603.99 0.000 0.00

B-35-140
65099 CONSTRUCTION STAKING, INITIAL L.F. 260.000 2.950 767.00 7.240 1882.40 0.000 0.00
66501 SAWING EXISTING PAVEMENT L.F. 44.000 2.500 110.00 5.000 220.00 0.000 0.00
90005 MISC EACH 10.000 75.000 750.00 180.000 1800.00 0.000 0.00

90005A 3 FOOT DIAMETER BOULDER
90031 MISC S.F. 1285.000 8.000 10280.00 8.300 10665.50 0.000 0.00

90031A ARCHITECTURAL SURFACE T

PROPOSAL TOTAL....... 237444.02 281910.69 0.00



 

 

DATE 01/15/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 359
CERTIFIED BY DIVISION OF HIGHWAYS
TITLE CONTRACT AND ESTIMATE ENGINEER

REPORT OF ALL BIDS RECEIVED LETTING DATE: 01/14/03

PROPOSAL: 20030114045

STATE PROJECT(S): 9845-03-70 LOCATION 34/LANGLADE COUNTY
9845-04-70 SPRING BROOK BRIDGE & APPS

TOWN RD
LANGLADE COUNTY

TYPE OF WORK:

BIDDER NO 1: PHEIFER BROTHERS CONSTRUCTION COMPANIES
BIDDER NO 2: RUZIC CONSTRUCTION CO., INC.
BIDDER NO 3: LUNDA CONSTRUCTION COMPANY
BIDDER NO 4: HEBERT CONSTRUCTION CO., INC.

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3
ITEM ESTIMATED UNIT UNIT UNIT

NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
-----------------------------------------------------------------------------------------------------------------------------------
20371 REMOVING OLD STRUCTURE, STATIO LS 1.000 6000.000 6000.00 6722.610 6722.61 10000.000 10000.00

20+00
20372 REMOVING OLD STRUCTURE, STATIO LS 1.000 5000.000 5000.00 4393.450 4393.45 10000.000 10000.00

10+00
20402 REMOVING ASPHALTIC SURFACE S.Y. 36.000 4.000 144.00 4.000 144.00 5.000 180.00
20412 REMOVING FENCE L.F. 165.000 1.500 247.50 0.750 123.75 0.750 123.75
20501 COMMON EXCAVATION C.Y. 1640.000 5.270 8642.80 5.270 8642.80 5.270 8642.80
20610 EXCAVATION FOR STRUCTURES, BRI LS 1.000 3000.000 3000.00 2329.160 2329.16 5000.000 5000.00

B-34-38
20611 EXCAVATION FOR STRUCTURES, BRI LS 1.000 6000.000 6000.00 2329.160 2329.16 7500.000 7500.00

B-34-40
20801 BORROW EXCAVATION C.Y. 1805.000 5.670 10234.35 5.670 10234.35 5.670 10234.35
21001 STRUCTURE BACKFILL C.Y. 400.000 7.950 3180.00 7.950 3180.00 7.950 3180.00
21302 FINISHING ROADWAY, PROJECT LS 1.000 500.000 500.00 500.000 500.00 500.000 500.00

9845-03-70
21303 FINISHING ROADWAY, PROJECT LS 1.000 800.000 800.00 800.000 800.00 800.000 800.00

9845-04-70
30404 CRUSHED AGGREGATE BASE COURSE TON 1600.000 6.100 9760.00 6.100 9760.00 6.100 9760.00
40501 ASPHALTIC MATERIAL FOR PLANT M TON 11.300 195.000 2203.50 195.000 2203.50 195.000 2203.50
40721 ASPHALTIC CONCRETE PAVEMENT, T TON 200.000 53.450 10690.00 53.450 10690.00 53.450 10690.00
50201 CONCRETE MASONRY, BRIDGES C.Y. 292.000 310.000 90520.00 357.690 104445.48 333.000 97236.00
50265 PROTECTIVE SURFACE TREATMENT S.Y. 279.000 2.000 558.00 2.220 619.38 3.000 837.00
50504 HIGH STRENGTH BAR STEEL REINF. LB. 9100.000 0.620 5642.00 0.550 5005.00 0.650 5915.00
50511 COATED HIGH STR BAR STL REINF, LB. 27450.000 0.560 15372.00 0.610 16744.50 0.750 20587.50
51030 CIP CONC PILING, DELIV & DRIVE L.F. 875.000 15.000 13125.00 19.550 17106.25 20.000 17500.00
51340 TUBULAR RAILING, TYPE F, STRUC LS 1.000 6300.000 6300.00 6592.190 6592.19 5000.000 5000.00

B-34-38



 

 

DATE 01/15/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 360
CERTIFIED BY DIVISION OF HIGHWAYS
TITLE CONTRACT AND ESTIMATE ENGINEER

REPORT OF ALL BIDS RECEIVED LETTING DATE: 01/14/03

PROPOSAL: 20030114045

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3
51341 TUBULAR RAILING, TYPE F, STRUC LS 1.000 6000.000 6000.00 5743.730 5743.73 4750.000 4750.00

B-34-40
51605 RUBBERIZED MEMBRANE WATERPROOF S.Y. 34.000 37.000 1258.00 36.860 1253.24 30.000 1020.00
52003 CULVERT PIPE, CLASS III, 18-IN L.F. 30.000 18.000 540.00 18.000 540.00 18.000 540.00
52061 APRON ENDWALLS FOR CULVERT PIP EACH 2.000 105.000 210.00 105.000 210.00 105.000 210.00
52601 TEMPORARY STRUCTURE, STATION LS 1.000 15000.000 15000.00 16497.740 16497.74 12000.000 12000.00

21+50
60602 HEAVY RIPRAP C.Y. 220.000 47.000 10340.00 37.880 8333.60 34.550 7601.00
61910 MOBILIZATION LS 1.000 18329.850 18329.85 10953.750 10953.75 21500.000 21500.00
62401 WATER MGAL 16.000 20.000 320.00 20.000 320.00 30.000 480.00
62501 TOPSOIL S.Y. 1958.000 1.850 3622.30 1.850 3622.30 1.850 3622.30
62702 MULCHING S.Y. 2588.000 0.150 388.20 0.420 1086.96 0.420 1086.96
62815 SILT FENCE, DELIVERED L.F. 1570.000 0.500 785.00 0.750 1177.50 0.750 1177.50
62816 SILT FENCE, INSTALLED L.F. 1570.000 1.500 2355.00 0.950 1491.50 0.950 1491.50
62817 SILT FENCE MAINTENANCE L.F. 785.000 0.500 392.50 0.250 196.25 0.250 196.25
62819 MOBILIZATIONS, EROSION CONTROL EACH 4.000 222.220 888.88 75.000 300.00 75.000 300.00
62821 MOBILIZATIONS, EMERGENCY EROSI EACH 6.000 222.220 1333.32 75.000 450.00 75.000 450.00
62824 EROSION MAT, DELIVERED, CLASS S.Y. 850.000 0.540 459.00 0.600 510.00 0.600 510.00
62825 EROSION MAT, INSTALLED, CLASS S.Y. 850.000 0.540 459.00 0.750 637.50 0.750 637.50
62860 TURBIDITY BARRIERS S.Y. 300.000 19.140 5742.00 23.000 6900.00 19.140 5742.00
62905 FERTILIZER, TYPE B CWT. 2.100 30.000 63.00 35.000 73.50 35.000 73.50
63003 SEEDING, TEMPORARY LB. 84.000 2.410 202.44 3.750 315.00 3.750 315.00
63008 SEEDING, MIXTURE NO. 10 LB. 34.000 6.170 209.78 8.000 272.00 8.000 272.00
63401 WOOD POSTS, 4X4-INCH X 10-FT. EACH 8.000 35.000 280.00 35.000 280.00 51.210 409.68
63702 SIGNS, TYPE II, REFLECTIVE S.F. 24.000 18.000 432.00 18.000 432.00 18.100 434.40
64202 FIELD OFFICE, TYPE B LS 1.000 4000.000 4000.00 3242.830 3242.83 1000.000 1000.00
64302 TRAFFIC CONTROL, PROJECT LS 1.000 1400.000 1400.00 1400.000 1400.00 1700.000 1700.00

9845-03-70
64303 TRAFFIC CONTROL, PROJECT LS 1.000 1400.000 1400.00 1400.000 1400.00 1700.000 1700.00

9845-04-70
64504 GEOTEXTILE FABRIC, TYPE SR S.Y. 1000.000 1.750 1750.00 1.750 1750.00 1.750 1750.00
64506 GEOTEXTILE FABRIC, TYPE HR S.Y. 465.000 2.000 930.00 2.000 930.00 2.000 930.00
64602 PAVEMENT MARKING, 4-INCH, EPOX L.F. 1600.000 0.710 1136.00 0.800 1280.00 0.710 1136.00
65045 CONSTRUCTION STAKING, SUBGRADE L.F. 712.000 1.950 1388.40 0.720 512.64 1.880 1338.56
65050 CONSTRUCTION STAKING, CABC L.F. 712.000 1.950 1388.40 0.710 505.52 1.880 1338.56
65065 CONSTRUCTION STAKING, STRUCT L LS 1.000 1100.000 1100.00 1734.700 1734.70 1500.000 1500.00

B-34-38
65066 CONSTRUCTION STAKING, STRUCT L LS 1.000 900.000 900.00 1734.700 1734.70 1500.000 1500.00

B-34-40
65099 CONSTRUCTION STAKING, INITIAL L.F. 1146.000 2.450 2807.70 3.280 3758.88 1.720 1971.12
66501 SAWING EXISTING PAVEMENT L.F. 129.000 3.000 387.00 3.000 387.00 3.000 387.00



 

 

DATE 01/15/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 361
CERTIFIED BY DIVISION OF HIGHWAYS
TITLE CONTRACT AND ESTIMATE ENGINEER

REPORT OF ALL BIDS RECEIVED LETTING DATE: 01/14/03

PROPOSAL: 20030114045

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3
90004 MISC LS 1.000 2000.000 2000.00 520.000 520.00 520.000 520.00

90004A FURNISHING AND PLACING
BOULDERS, PROJECT 9845-03-70

90004 MISC LS 1.000 3000.000 3000.00 1040.000 1040.00 1040.000 1040.00
90004B FURNISHING AND PLACING
BOULDERS, PROJECT 9845-04-70

PROPOSAL TOTAL....... 291116.92 294358.42 308520.73



 

 

DATE 01/15/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 362
CERTIFIED BY DIVISION OF HIGHWAYS
TITLE CONTRACT AND ESTIMATE ENGINEER

REPORT OF ALL BIDS RECEIVED LETTING DATE: 01/14/03

PROPOSAL: 20030114045

BIDDER NO 1: PHEIFER BROTHERS CONSTRUCTION COMPANIES
BIDDER NO 2: RUZIC CONSTRUCTION CO., INC.
BIDDER NO 3: LUNDA CONSTRUCTION COMPANY
BIDDER NO 4: HEBERT CONSTRUCTION CO., INC.

BIDDER NO 4 BIDDER NO 5 BIDDER NO 6
ITEM ESTIMATED UNIT UNIT UNIT

NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
-----------------------------------------------------------------------------------------------------------------------------------
20371 REMOVING OLD STRUCTURE, STATIO LS 1.000 13029.500 13029.50 0.000 0.00 0.000 0.00

20+00
20372 REMOVING OLD STRUCTURE, STATIO LS 1.000 4086.530 4086.53 0.000 0.00 0.000 0.00

10+00
20402 REMOVING ASPHALTIC SURFACE S.Y. 36.000 118.450 4264.20 0.000 0.00 0.000 0.00
20412 REMOVING FENCE L.F. 165.000 2.370 391.05 0.000 0.00 0.000 0.00
20501 COMMON EXCAVATION C.Y. 1640.000 4.150 6806.00 0.000 0.00 0.000 0.00
20610 EXCAVATION FOR STRUCTURES, BRI LS 1.000 2369.000 2369.00 0.000 0.00 0.000 0.00

B-34-38
20611 EXCAVATION FOR STRUCTURES, BRI LS 1.000 2369.000 2369.00 0.000 0.00 0.000 0.00

B-34-40
20801 BORROW EXCAVATION C.Y. 1805.000 5.330 9620.65 0.000 0.00 0.000 0.00
21001 STRUCTURE BACKFILL C.Y. 400.000 9.480 3792.00 0.000 0.00 0.000 0.00
21302 FINISHING ROADWAY, PROJECT LS 1.000 888.380 888.38 0.000 0.00 0.000 0.00

9845-03-70
21303 FINISHING ROADWAY, PROJECT LS 1.000 888.380 888.38 0.000 0.00 0.000 0.00

9845-04-70
30404 CRUSHED AGGREGATE BASE COURSE TON 1600.000 11.250 18000.00 0.000 0.00 0.000 0.00
40501 ASPHALTIC MATERIAL FOR PLANT M TON 11.300 200.000 2260.00 0.000 0.00 0.000 0.00
40721 ASPHALTIC CONCRETE PAVEMENT, T TON 200.000 60.000 12000.00 0.000 0.00 0.000 0.00
50201 CONCRETE MASONRY, BRIDGES C.Y. 292.000 313.890 91655.88 0.000 0.00 0.000 0.00
50265 PROTECTIVE SURFACE TREATMENT S.Y. 279.000 2.010 560.79 0.000 0.00 0.000 0.00
50504 HIGH STRENGTH BAR STEEL REINF. LB. 9100.000 0.620 5642.00 0.000 0.00 0.000 0.00
50511 COATED HIGH STR BAR STL REINF, LB. 27450.000 0.710 19489.50 0.000 0.00 0.000 0.00
51030 CIP CONC PILING, DELIV & DRIVE L.F. 875.000 24.870 21761.25 0.000 0.00 0.000 0.00
51340 TUBULAR RAILING, TYPE F, STRUC LS 1.000 8099.970 8099.97 0.000 0.00 0.000 0.00

B-34-38
51341 TUBULAR RAILING, TYPE F, STRUC LS 1.000 7750.070 7750.07 0.000 0.00 0.000 0.00

B-34-40
51605 RUBBERIZED MEMBRANE WATERPROOF S.Y. 34.000 26.650 906.10 0.000 0.00 0.000 0.00
52003 CULVERT PIPE, CLASS III, 18-IN L.F. 30.000 29.610 888.30 0.000 0.00 0.000 0.00
52061 APRON ENDWALLS FOR CULVERT PIP EACH 2.000 533.030 1066.06 0.000 0.00 0.000 0.00
52601 TEMPORARY STRUCTURE, STATION LS 1.000 47380.000 47380.00 0.000 0.00 0.000 0.00

21+50



 

 

DATE 01/15/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 363
CERTIFIED BY DIVISION OF HIGHWAYS
TITLE CONTRACT AND ESTIMATE ENGINEER

REPORT OF ALL BIDS RECEIVED LETTING DATE: 01/14/03

PROPOSAL: 20030114045

BIDDER NO 4 BIDDER NO 5 BIDDER NO 6
60602 HEAVY RIPRAP C.Y. 220.000 41.460 9121.20 0.000 0.00 0.000 0.00
61910 MOBILIZATION LS 1.000 23690.000 23690.00 0.000 0.00 0.000 0.00
62401 WATER MGAL 16.000 100.000 1600.00 0.000 0.00 0.000 0.00
62501 TOPSOIL S.Y. 1958.000 2.670 5227.86 0.000 0.00 0.000 0.00
62702 MULCHING S.Y. 2588.000 0.120 310.56 0.000 0.00 0.000 0.00
62815 SILT FENCE, DELIVERED L.F. 1570.000 1.180 1852.60 0.000 0.00 0.000 0.00
62816 SILT FENCE, INSTALLED L.F. 1570.000 1.180 1852.60 0.000 0.00 0.000 0.00
62817 SILT FENCE MAINTENANCE L.F. 785.000 0.010 7.85 0.000 0.00 0.000 0.00
62819 MOBILIZATIONS, EROSION CONTROL EACH 4.000 500.000 2000.00 0.000 0.00 0.000 0.00
62821 MOBILIZATIONS, EMERGENCY EROSI EACH 6.000 20.000 120.00 0.000 0.00 0.000 0.00
62824 EROSION MAT, DELIVERED, CLASS S.Y. 850.000 0.800 680.00 0.000 0.00 0.000 0.00
62825 EROSION MAT, INSTALLED, CLASS S.Y. 850.000 1.000 850.00 0.000 0.00 0.000 0.00
62860 TURBIDITY BARRIERS S.Y. 300.000 25.000 7500.00 0.000 0.00 0.000 0.00
62905 FERTILIZER, TYPE B CWT. 2.100 23.000 48.30 0.000 0.00 0.000 0.00
63003 SEEDING, TEMPORARY LB. 84.000 3.200 268.80 0.000 0.00 0.000 0.00
63008 SEEDING, MIXTURE NO. 10 LB. 34.000 4.000 136.00 0.000 0.00 0.000 0.00
63401 WOOD POSTS, 4X4-INCH X 10-FT. EACH 8.000 35.000 280.00 0.000 0.00 0.000 0.00
63702 SIGNS, TYPE II, REFLECTIVE S.F. 24.000 18.000 432.00 0.000 0.00 0.000 0.00
64202 FIELD OFFICE, TYPE B LS 1.000 2369.000 2369.00 0.000 0.00 0.000 0.00
64302 TRAFFIC CONTROL, PROJECT LS 1.000 2000.000 2000.00 0.000 0.00 0.000 0.00

9845-03-70
64303 TRAFFIC CONTROL, PROJECT LS 1.000 1000.000 1000.00 0.000 0.00 0.000 0.00

9845-04-70
64504 GEOTEXTILE FABRIC, TYPE SR S.Y. 1000.000 2.370 2370.00 0.000 0.00 0.000 0.00
64506 GEOTEXTILE FABRIC, TYPE HR S.Y. 465.000 2.010 934.65 0.000 0.00 0.000 0.00
64602 PAVEMENT MARKING, 4-INCH, EPOX L.F. 1600.000 0.800 1280.00 0.000 0.00 0.000 0.00
65045 CONSTRUCTION STAKING, SUBGRADE L.F. 712.000 0.730 519.76 0.000 0.00 0.000 0.00
65050 CONSTRUCTION STAKING, CABC L.F. 712.000 0.710 505.52 0.000 0.00 0.000 0.00
65065 CONSTRUCTION STAKING, STRUCT L LS 1.000 1735.000 1735.00 0.000 0.00 0.000 0.00

B-34-38
65066 CONSTRUCTION STAKING, STRUCT L LS 1.000 1735.000 1735.00 0.000 0.00 0.000 0.00

B-34-40
65099 CONSTRUCTION STAKING, INITIAL L.F. 1146.000 3.280 3758.88 0.000 0.00 0.000 0.00
66501 SAWING EXISTING PAVEMENT L.F. 129.000 3.550 457.95 0.000 0.00 0.000 0.00
90004 MISC LS 1.000 1184.500 1184.50 0.000 0.00 0.000 0.00

90004A FURNISHING AND PLACING
BOULDERS, PROJECT 9845-03-70

90004 MISC LS 1.000 2369.000 2369.00 0.000 0.00 0.000 0.00
90004B FURNISHING AND PLACING
BOULDERS, PROJECT 9845-04-70

PROPOSAL TOTAL....... 364161.64 0.00 0.00



 

 

DATE 01/15/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 364
CERTIFIED BY DIVISION OF HIGHWAYS
TITLE CONTRACT AND ESTIMATE ENGINEER

REPORT OF ALL BIDS RECEIVED LETTING DATE: 01/14/03

PROPOSAL: 20030114045



 

 

DATE 01/15/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 365
CERTIFIED BY DIVISION OF HIGHWAYS
TITLE CONTRACT AND ESTIMATE ENGINEER

REPORT OF ALL BIDS RECEIVED LETTING DATE: 01/14/03

PROPOSAL: 20030114046

STATE PROJECT(S): 9871-02-70 LOCATION 43/ONEIDA COUNTY
9871-03-70 LITTLE RICE DAM RD, OLD 8 RD, LITTLE RICE RIV

TOWN RD
ONEIDA COUNTY

TYPE OF WORK:

BIDDER NO 1: PHEIFER BROTHERS CONSTRUCTION COMPANIES
BIDDER NO 2: LUNDA CONSTRUCTION COMPANY
BIDDER NO 3: EDWARD KRAEMER & SONS, INC.

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3
ITEM ESTIMATED UNIT UNIT UNIT

NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
-----------------------------------------------------------------------------------------------------------------------------------
20371 REMOVING OLD STRUCTURE, STATIO LS 1.000 7000.000 7000.00 10000.000 10000.00 8700.000 8700.00

10+00
20372 REMOVING OLD STRUCTURE, STATIO LS 1.000 4500.000 4500.00 10000.000 10000.00 15000.000 15000.00

10+00
20501 COMMON EXCAVATION C.Y. 423.000 8.750 3701.25 7.000 2961.00 8.750 3701.25
20610 EXCAVATION FOR STRUCTURES, BRI LS 1.000 4000.000 4000.00 5000.000 5000.00 8200.000 8200.00

B-43-51
20611 EXCAVATION FOR STRUCTURES, BRI LS 1.000 5500.000 5500.00 5000.000 5000.00 8200.000 8200.00

B-43-50
20651 COFFERDAMS, STRUCTURE LS 1.000 5000.000 5000.00 53000.000 53000.00 57000.000 57000.00

B-43-50
20652 COFFERDAMS, STRUCTURE LS 1.000 7000.000 7000.00 14000.000 14000.00 20000.000 20000.00

B-43-51
20801 BORROW EXCAVATION C.Y. 713.000 7.250 5169.25 8.500 6060.50 7.250 5169.25
21001 STRUCTURE BACKFILL C.Y. 530.000 13.000 6890.00 12.000 6360.00 13.000 6890.00
21302 FINISHING ROADWAY, PROJECT LS 1.000 500.000 500.00 400.000 400.00 500.000 500.00

9871-02-70
21303 FINISHING ROADWAY, PROJECT LS 1.000 500.000 500.00 400.000 400.00 500.000 500.00

9871-03-70
30404 CRUSHED AGGREGATE BASE COURSE TON 1204.000 8.750 10535.00 9.800 11799.20 8.750 10535.00
40204 ASPHALTIC MATERIAL FOR TACK CO GAL. 43.000 2.500 107.50 2.500 107.50 2.500 107.50
40301 QMP, ASPHALTIC MIXTURE TON 440.000 2.000 880.00 2.000 880.00 2.000 880.00
40501 ASPHALTIC MATERIAL FOR PLANT M TON 27.200 210.000 5712.00 210.000 5712.00 210.000 5712.00
40721 ASPHALTIC CONCRETE PAVEMENT, T TON 440.000 40.000 17600.00 40.000 17600.00 40.000 17600.00
40728 DENSITY INCENTIVE, ASPHALTIC C DOL 250.000 1.000 250.00 1.000 250.00 1.000 250.00
50201 CONCRETE MASONRY, BRIDGES C.Y. 320.000 312.000 99840.00 395.000 126400.00 325.000 104000.00
50265 PROTECTIVE SURFACE TREATMENT S.Y. 300.000 2.000 600.00 3.500 1050.00 2.390 717.00
50504 HIGH STRENGTH BAR STEEL REINF. LB. 7040.000 0.620 4364.80 0.750 5280.00 0.620 4364.80
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50511 COATED HIGH STR BAR STL REINF, LB. 32565.000 0.540 17585.10 0.950 30936.75 0.620 20190.30
51121 STL PILING, DELIV & DRIVEN, HP L.F. 986.000 14.000 13804.00 16.000 15776.00 22.500 22185.00
51340 TUBULAR RAILING, TYPE F, STRUC LS 1.000 9000.000 9000.00 5700.000 5700.00 10000.000 10000.00

B-43-50
51341 TUBULAR RAILING, TYPE F, STRUC LS 1.000 10000.000 10000.00 8600.000 8600.00 10000.000 10000.00

B-43-51
51605 RUBBERIZED MEMBRANE WATERPROOF S.Y. 34.000 36.000 1224.00 35.000 1190.00 35.000 1190.00
60602 HEAVY RIPRAP C.Y. 445.000 38.000 16910.00 34.500 15352.50 38.000 16910.00
61407 STEEL THRIE BEAM STRUCTURE APP L.F. 132.600 29.750 3944.85 32.000 4243.20 32.000 4243.20
61435 STL PLT BM GRD, ENRGY ABSORB T EACH 4.000 1791.000 7164.00 1785.000 7140.00 1785.000 7140.00
61910 MOBILIZATION LS 1.000 22941.090 22941.09 43150.000 43150.00 82000.000 82000.00
62203 ASPHALTIC FLUMES S.Y. 10.000 20.000 200.00 50.000 500.00 50.000 500.00
62401 WATER MGAL 12.200 20.000 244.00 30.000 366.00 20.000 244.00
62501 TOPSOIL S.Y. 1405.000 2.000 2810.00 2.250 3161.25 2.000 2810.00
62702 MULCHING S.Y. 200.000 1.000 200.00 0.500 100.00 0.500 100.00
62811 EROSION BALES, DELIVERED EACH 40.000 6.000 240.00 8.000 320.00 8.000 320.00
62812 EROSION BALES, INSTALLED EACH 40.000 7.000 280.00 10.000 400.00 10.000 400.00
62815 SILT FENCE, DELIVERED L.F. 470.000 1.500 705.00 1.250 587.50 1.250 587.50
62816 SILT FENCE, INSTALLED L.F. 470.000 1.500 705.00 1.250 587.50 1.250 587.50
62817 SILT FENCE MAINTENANCE L.F. 285.000 1.000 285.00 0.500 142.50 0.500 142.50
62819 MOBILIZATIONS, EROSION CONTROL EACH 4.000 250.000 1000.00 100.000 400.00 100.000 400.00
62821 MOBILIZATIONS, EMERGENCY EROSI EACH 4.000 250.000 1000.00 150.000 600.00 150.000 600.00
62822 EROSION MAT, DELIVERED, CLASS S.Y. 1260.000 0.600 756.00 0.850 1071.00 0.850 1071.00
62823 EROSION MAT, INSTALLED, CLASS S.Y. 1260.000 0.600 756.00 0.850 1071.00 0.850 1071.00
62860 TURBIDITY BARRIERS S.Y. 935.000 17.420 16287.70 18.500 17297.50 18.500 17297.50
62902 FERTILIZER, TYPE A CWT. 3.000 26.450 79.35 32.000 96.00 32.000 96.00
63003 SEEDING, TEMPORARY LB. 45.000 3.990 179.55 3.000 135.00 3.000 135.00
63009 SEEDING, MIXTURE NO. 20 LB. 55.000 5.750 316.25 4.500 247.50 4.500 247.50
63401 WOOD POSTS, 4X4-INCH X 10-FT. EACH 8.000 35.000 280.00 35.000 280.00 52.000 416.00
63702 SIGNS, TYPE II, REFLECTIVE S.F. 24.000 18.000 432.00 18.000 432.00 21.500 516.00
64201 FIELD OFFICE, TYPE A LS 1.000 3000.000 3000.00 750.000 750.00 350.000 350.00
64302 TRAFFIC CONTROL, PROJECT LS 1.000 1400.000 1400.00 1400.000 1400.00 1400.000 1400.00

9871-02-70
64303 TRAFFIC CONTROL, PROJECT LS 1.000 1400.000 1400.00 1400.000 1400.00 1400.000 1400.00

9871-03-70
64506 GEOTEXTILE FABRIC, TYPE HR S.Y. 795.000 2.000 1590.00 2.500 1987.50 3.000 2385.00
65045 CONSTRUCTION STAKING, SUBGRADE L.F. 647.000 0.770 498.19 0.770 498.19 0.770 498.19
65050 CONSTRUCTION STAKING, CABC L.F. 647.000 0.730 472.31 0.730 472.31 0.730 472.31
65065 CONSTRUCTION STAKING, STRUCT L LS 1.000 1734.700 1734.70 1734.700 1734.70 1734.700 1734.70

B-43-50
65068 CONSTRUCTION STAKING, STRUCT L LS 1.000 1734.700 1734.70 1734.700 1734.70 1734.700 1734.70

B-43-51
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65099 CONSTRUCTION STAKING, INITIAL L.F. 735.000 2.380 1749.30 2.380 1749.30 2.380 1749.30
66501 SAWING EXISTING PAVEMENT L.F. 80.000 3.000 240.00 4.000 320.00 4.000 320.00
90005 MISC EACH 2.000 1300.000 2600.00 1750.000 3500.00 5000.000 10000.00

90005A PORTAGE PLATFORM

PROPOSAL TOTAL....... 335397.89 457690.10 501471.00
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STATE PROJECT(S): 1560-17-71 LOCATION 57/SAWYER COUNTY
CITY OF HAYWARD
USH 63
SAWYER COUNTY

TYPE OF WORK:

BIDDER NO 1: S & N, INC. AND SUBSIDIARIES
BIDDER NO 2: A-1 EXCAVATING, INC.
BIDDER NO 3: JAMES CAPE & SONS CO.
BIDDER NO 4: MCCABE CONSTRUCTION, INC.
BIDDER NO 5: HOFFMAN CONSTRUCTION COMPANY
BIDDER NO 6: REUBEN JOHNSON & SON, INC.

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3
ITEM ESTIMATED UNIT UNIT UNIT

NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
-----------------------------------------------------------------------------------------------------------------------------------
20102 CLEARING I.D. 60.000 12.000 720.00 20.000 1200.00 100.000 6000.00
20105 GRUBBING I.D. 60.000 12.000 720.00 20.000 1200.00 100.000 6000.00
20335 REMOVING SMALL PIPE CULVERTS EACH 3.000 100.000 300.00 325.000 975.00 100.000 300.00
20401 REMOVING PAVEMENT S.Y. 35779.000 3.000 107337.00 2.750 98392.25 2.520 90163.08
20402 REMOVING ASPHALTIC SURFACE S.Y. 733.000 2.000 1466.00 10.000 7330.00 2.500 1832.50
20406 REMOVING CONCRETE SIDEWALK S.Y. 816.000 3.500 2856.00 4.000 3264.00 2.500 2040.00
20414 REMOVING MANHOLES EACH 2.000 200.000 400.00 450.000 900.00 500.000 1000.00
20415 REMOVING CATCH BASINS EACH 15.000 125.000 1875.00 250.000 3750.00 300.000 4500.00
20416 REMOVING INLETS EACH 15.000 125.000 1875.00 200.000 3000.00 300.000 4500.00
20480 ABANDONING MANHOLES EACH 4.000 200.000 800.00 400.000 1600.00 500.000 2000.00
20494 ABANDONING CULVERT PIPES EACH 7.000 200.000 1400.00 250.000 1750.00 350.000 2450.00
20501 COMMON EXCAVATION C.Y. 23805.000 4.050 96410.25 5.250 124976.25 5.000 119025.00
21301 FINISHING ROADWAY LS 1.000 2500.000 2500.00 1500.000 1500.00 2000.000 2000.00
30404 CRUSHED AGGREGATE BASE COURSE TON 24903.000 4.600 114553.80 7.000 174321.00 7.500 186772.50
30419 CABC, OPEN GRADED NUMBER 2 C.Y. 298.000 14.000 4172.00 18.000 5364.00 12.000 3576.00
40204 ASPHALTIC MATERIAL FOR TACK CO GAL. 904.000 3.850 3480.40 3.850 3480.40 3.850 3480.40
40301 QMP, ASPHALTIC MIXTURE TON 6153.000 1.100 6768.30 1.100 6768.30 1.100 6768.30
40501 ASPHALTIC MATERIAL FOR PLANT M TON 375.600 200.000 75120.00 200.000 75120.00 200.000 75120.00
40723 ASPHALTIC CONCRETE PAVEMENT, T TON 6260.000 44.040 275690.40 43.080 269680.80 43.060 269555.60
40728 DENSITY INCENTIVE, ASPHALTIC C DOL 3940.000 1.000 3940.00 1.000 3940.00 1.000 3940.00
41509 CONCRETE PAVEMENT, 9-INCH S.Y. 37970.000 18.000 683460.00 18.000 683460.00 21.080 800407.60
41519 H.E.S. CONCRETE PAVEMENT, 9-IN S.Y. 410.000 32.500 13325.00 32.500 13325.00 27.330 11205.30
41605 CONCRETE DRIVEWAY, 6-INCH S.Y. 975.000 26.000 25350.00 26.000 25350.00 20.920 20397.00
41653 PAVEMENT TIES EACH 8.000 5.000 40.00 5.000 40.00 12.000 96.00
41665 CONCRETE PAVEMENT GAPS EACH 4.000 250.000 1000.00 250.000 1000.00 750.000 3000.00



 

 

DATE 01/15/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 369
CERTIFIED BY DIVISION OF HIGHWAYS
TITLE CONTRACT AND ESTIMATE ENGINEER

REPORT OF ALL BIDS RECEIVED LETTING DATE: 01/14/03

PROPOSAL: 20030114047

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3
52001 CULVERT PIPE, CLASS III, 12-IN L.F. 57.000 21.000 1197.00 19.500 1111.50 22.000 1254.00
52003 CULVERT PIPE, CLASS III, 18-IN L.F. 76.000 24.000 1824.00 24.250 1843.00 26.000 1976.00
52059 APRON ENDWALLS FOR CULVERT PIP EACH 2.000 100.000 200.00 138.500 277.00 110.000 220.00
52061 APRON ENDWALLS FOR CULVERT PIP EACH 2.000 120.000 240.00 163.000 326.00 150.000 300.00
52082 TEMPORARY CULVERT PIPE, 18-INC L.F. 42.000 24.000 1008.00 27.250 1144.50 39.500 1659.00
52262 RCCP, APRON ENDWALLS, 18-INCH EACH 1.000 685.000 685.00 475.000 475.00 700.000 700.00
52336 RCCP HORZ ELLIP, CL HE-III, 19 L.F. 94.000 60.000 5640.00 47.000 4418.00 57.000 5358.00
52361 RCCP HORZ ELLIP, ENDWALLS, 19X EACH 2.000 580.000 1160.00 720.000 1440.00 900.000 1800.00
60101 CONCRETE CURB, TYPE A L.F. 1465.000 20.000 29300.00 20.000 29300.00 12.520 18341.80
60103 CONCRETE CURB, TYPE G L.F. 1907.000 9.500 18116.50 9.500 18116.50 12.520 23875.64
60104 CONCRETE CURB, TYPE J L.F. 1634.000 9.500 15523.00 9.500 15523.00 12.520 20457.68
60119 CONCRETE CURB AND GUTTER, 18-I L.F. 970.000 9.500 9215.00 9.500 9215.00 10.810 10485.70
60123 CONCRETE CURB AND GUTTER, 30-I L.F. 9313.000 9.000 83817.00 9.000 83817.00 8.980 83630.74
60133 CONCRETE CURB AND GUTTER, 30-I L.F. 338.000 8.000 2704.00 8.000 2704.00 14.000 4732.00
60204 CONCRETE SIDEWALK, 4-INCH S.F. 40864.000 2.350 96030.40 2.350 96030.40 2.850 116462.40
60206 CONCRETE SIDEWALK, 6-INCH S.F. 4268.000 2.900 12377.20 2.890 12334.52 3.340 14255.12
60305 TEMP PRECAST CONC BARR, CONTR L.F. 192.000 15.000 2880.00 10.000 1920.00 8.500 1632.00
60308 TEMP PRECAST CONC BARR, CONTR L.F. 192.000 15.000 2880.00 8.000 1536.00 8.500 1632.00
60601 RIPRAP C.Y. 2.000 100.000 200.00 105.000 210.00 125.000 250.00
60825 REINF CONC PIPE, CLASS III, SS L.F. 22.000 28.900 635.80 43.250 951.50 50.000 1100.00
60826 REINF CONC PIPE, CLASS III, SS L.F. 16.000 31.100 497.60 45.500 728.00 67.000 1072.00
60827 REINF CONC PIPE, CLASS III, SS L.F. 222.000 31.250 6937.50 40.000 8880.00 45.000 9990.00
60830 REINF CONC PIPE, CLASS III, SS L.F. 878.000 36.100 31695.80 36.000 31608.00 39.200 34417.60
60851 REINF CONC PIPE, CLASS IV, SS, L.F. 48.000 31.100 1492.80 45.500 2184.00 70.000 3360.00
60852 REINF CONC PIPE, CLASS IV, SS, L.F. 354.000 30.100 10655.40 40.250 14248.50 35.000 12390.00
60854 REINF CONC PIPE, CLASS IV, SS, L.F. 926.000 39.000 36114.00 36.500 33799.00 45.250 41901.50
61101 CATCH BASINS, TYPE 1 EACH 25.000 1450.000 36250.00 2140.000 53500.00 850.000 21250.00
61102 CATCH BASINS, TYPE 2 EACH 1.000 1350.000 1350.00 1420.000 1420.00 850.000 850.00
61105 CATCH BASINS, TYPE 5 EACH 7.000 3250.000 22750.00 3775.000 26425.00 2400.000 16800.00
61110 MANHOLES, TYPE 1 EACH 1.000 1350.000 1350.00 1575.000 1575.00 1900.000 1900.00
61128 RECONSTRUCTING MANHOLES EACH 5.000 750.000 3750.00 725.000 3625.00 700.000 3500.00
61151 MANHOLE COVERS, TYPE J EACH 4.000 275.000 1100.00 275.000 1100.00 275.000 1100.00
61152 MANHOLE COVERS, TYPE K EACH 1.000 480.000 480.00 480.000 480.00 500.000 500.00
61153 MANHOLE COVERS, TYPE L EACH 1.000 735.000 735.00 205.000 205.00 150.000 150.00
61162 INLET COVERS, TYPE B EACH 2.000 342.000 684.00 340.000 680.00 350.000 700.00
61163 INLET COVERS, TYPE C EACH 1.000 280.000 280.00 275.000 275.00 300.000 300.00
61167 INLET COVERS, TYPE H EACH 30.000 350.000 10500.00 355.000 10650.00 350.000 10500.00
61182 ADJUSTING MANHOLE COVERS EACH 15.000 200.000 3000.00 150.000 2250.00 250.000 3750.00
61183 ADJUSTING INLET COVERS EACH 2.000 200.000 400.00 150.000 300.00 200.000 400.00
61201 PIPE UNDERDRAIN, 6-INCH L.F. 2706.000 6.000 16236.00 5.250 14206.50 4.500 12177.00
61212 PIPE UNDERDRAIN, UNPERFORATED, L.F. 364.000 7.000 2548.00 12.000 4368.00 10.000 3640.00
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61801 MAINTENANCE AND REPAIR OF HAUL LS 1.000 100.000 100.00 500.000 500.00 1000.000 1000.00
61910 MOBILIZATION LS 1.000 93500.000 93500.00 174420.000 174420.00 64220.000 64220.00
62001 CONCRETE CORRUGATED MEDIAN S.F. 1761.000 4.500 7924.50 4.500 7924.50 5.150 9069.15
62002 CONCRETE MEDIAN BLUNT NOSE S.F. 240.000 5.000 1200.00 5.000 1200.00 6.750 1620.00
62003 CONCRETE MEDIAN SLOPED NOSE S.F. 160.000 5.100 816.00 5.000 800.00 6.500 1040.00
62202 ASPHALTIC SHOULDER RUMBLE STRI L.F. 926.000 3.950 3657.70 3.920 3629.92 3.920 3629.92
62501 TOPSOIL S.Y. 22954.000 1.800 41317.20 2.800 64271.20 4.000 91816.00
62702 MULCHING S.Y. 12897.000 0.120 1547.64 0.100 1289.70 0.100 1289.70
62811 EROSION BALES, DELIVERED EACH 24.000 5.000 120.00 6.000 144.00 6.000 144.00
62812 EROSION BALES, INSTALLED EACH 24.000 5.000 120.00 6.000 144.00 6.000 144.00
62815 SILT FENCE, DELIVERED L.F. 1420.000 0.500 710.00 0.850 1207.00 0.850 1207.00
62816 SILT FENCE, INSTALLED L.F. 1420.000 1.200 1704.00 0.850 1207.00 0.850 1207.00
62817 SILT FENCE MAINTENANCE L.F. 1420.000 0.310 440.20 0.010 14.20 0.010 14.20
62819 MOBILIZATIONS, EROSION CONTROL EACH 3.000 200.000 600.00 350.000 1050.00 350.000 1050.00
62821 MOBILIZATIONS, EMERGENCY EROSI EACH 3.000 200.000 600.00 75.000 225.00 75.000 225.00
62905 FERTILIZER, TYPE B CWT. 12.400 24.250 300.70 25.000 310.00 25.000 310.00
63009 SEEDING, MIXTURE NO. 20 LB. 533.000 3.410 1817.53 4.250 2265.25 4.250 2265.25
63103 WATERING SODDED AREAS MGAL 108.000 19.200 2073.60 30.000 3240.00 30.000 3240.00
63110 LAWN SOD S.Y. 7724.000 2.400 18537.60 2.500 19310.00 2.500 19310.00
63404 WOOD POSTS, 4X4-INCH X 16-FT. EACH 92.000 43.250 3979.00 45.000 4140.00 45.000 4140.00
63702 SIGNS, TYPE II, REFLECTIVE S.F. 1364.000 17.050 23256.20 14.250 19437.00 14.250 19437.00
63822 MOVING SIGNS, TYPE II EACH 3.000 100.000 300.00 100.000 300.00 100.000 300.00
64202 FIELD OFFICE, TYPE B LS 1.000 6000.000 6000.00 2500.000 2500.00 5000.000 5000.00
64311 TRAFFIC CONTROL, SURVEILLANCE DAYS 60.000 45.000 2700.00 55.000 3300.00 55.000 3300.00
64313 TRAFFIC CONTROL, DRUMS DAYS 11005.000 0.300 3301.50 0.290 3191.45 0.290 3191.45
64316 TRAFFIC CONTROL, BARRICADES, T DAYS 1200.000 0.300 360.00 0.450 540.00 0.450 540.00
64318 TRAFFIC CONTROL, BARRICADES, T DAYS 10108.000 0.650 6570.20 0.850 8591.80 0.850 8591.80
64321 TRAFFIC CONTROL, WARNING LIGHT DAYS 17306.000 0.250 4326.50 0.230 3980.38 0.230 3980.38
64323 TRAFFIC CONTROL, WARNING LIGHT DAYS 4446.000 0.350 1556.10 0.300 1333.80 0.300 1333.80
64326 TRAFFIC CONTROL, SIGNS DAYS 24423.000 0.600 14653.80 0.600 14653.80 0.600 14653.80
64501 GEOTEXTILE FABRIC, TYPE SAS S.Y. 6942.000 1.900 13189.80 1.400 9718.80 2.250 15619.50
64503 GEOTEXTILE FABRIC, TYPE DF S.Y. 1789.000 2.500 4472.50 3.050 5456.45 2.000 3578.00
64602 PAVEMENT MARKING, 4-INCH, EPOX L.F. 17520.000 0.450 7884.00 0.650 11388.00 0.650 11388.00
64618 PVMT MRKNG, CHANNELIZING, 8-IN L.F. 1739.000 1.000 1739.00 1.200 2086.80 1.200 2086.80
64642 REMOVING PAVEMENT MARKINGS L.F. 1292.000 0.750 969.00 0.500 646.00 0.500 646.00
64710 PVMT MRKNG, STOP LINE, 18-INCH L.F. 667.000 5.000 3335.00 5.600 3735.20 5.600 3735.20
64718 PVMT MRKNG, CROSSWALK, 6-INCH, L.F. 1453.000 3.500 5085.50 2.800 4068.40 2.800 4068.40
64734 PAVEMENT MARKING, ARROWS, TYPE EACH 25.000 125.000 3125.00 90.000 2250.00 90.000 2250.00
64758 PAVEMENT MARKING, WORDS, EPOXY EACH 25.000 150.000 3750.00 90.000 2250.00 90.000 2250.00
64766 PVMT MRKNG, DIAGONAL, 8-INCH, L.F. 63.000 3.900 245.70 2.500 157.50 2.500 157.50
64770 PVMT MRKNG, DIAGONAL, 12-INCH, L.F. 134.000 5.700 763.80 3.500 469.00 3.500 469.00
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64782 PAVEMENT MARKING, CURB RAMP, E L.F. 656.000 3.500 2296.00 3.000 1968.00 3.000 1968.00
64790 PAVEMENT MARKING, ISLAND NOSE, EACH 10.000 125.000 1250.00 65.000 650.00 65.000 650.00
64901 TEMPORARY PAVEMENT MARKING, 4 L.F. 12241.000 0.650 7956.65 0.340 4161.94 0.340 4161.94
65045 CONSTRUCTION STAKING, SUBGRADE L.F. 9279.000 0.710 6588.09 0.850 7887.15 0.850 7887.15
65050 CONSTRUCTION STAKING, CABC L.F. 1698.000 0.760 1290.48 1.280 2173.44 1.280 2173.44
65055 CONSTRUCTION STAKING, CURB, GU L.F. 3801.000 1.010 3839.01 0.600 2280.60 0.600 2280.60
65070 CONSTRUCTION STAKING, CONCRETE L.F. 7581.000 1.510 11447.31 1.170 8869.77 1.170 8869.77
65216 NONMETALLIC CONDUIT, SCHEDULE L.F. 1255.000 2.200 2761.00 2.200 2761.00 2.200 2761.00
65219 NONMETALLIC CONDUIT, SCHEDULE L.F. 472.000 3.100 1463.20 3.100 1463.20 3.100 1463.20
65221 NONMETALLIC CONDUIT, SCHEDULE L.F. 1237.000 5.050 6246.85 5.050 6246.85 5.050 6246.85
65250 LOOP DETECTOR CONDUIT L.F. 2295.000 1.800 4131.00 1.800 4131.00 1.800 4131.00
65306 PULL BOXES, STEEL, 24X36-INCH EACH 6.000 362.000 2172.00 362.000 2172.00 362.000 2172.00
65401 CONCRETE BASES, TYPE 1 EACH 12.000 248.000 2976.00 248.000 2976.00 248.000 2976.00
65402 CONCRETE BASES, TYPE 2 EACH 14.000 475.000 6650.00 475.000 6650.00 475.000 6650.00
65418 CONCRETE CONTROL CABINET BASES EACH 3.000 572.000 1716.00 572.000 1716.00 572.000 1716.00
65425 PEDESTAL BASES EACH 4.000 145.000 580.00 145.000 580.00 145.000 580.00
65520 TRAFF SIGNAL CABLE, 3 CONDUCTO L.F. 734.000 0.610 447.74 0.610 447.74 0.610 447.74
65522 TRAFF SIGNAL CABLE, 4 CONDUCTO L.F. 81.000 0.660 53.46 0.660 53.46 0.660 53.46
65524 TRAFF SIGNAL CABLE, 5 CONDUCTO L.F. 520.000 0.720 374.40 0.720 374.40 0.720 374.40
65526 TRAFF SIGNAL CABLE, 7 CONDUCTO L.F. 924.000 0.750 693.00 0.750 693.00 0.750 693.00
65528 TRAFF SIGNAL CABLE, 9 CONDUCTO L.F. 214.000 1.000 214.00 1.000 214.00 1.000 214.00
65530 TRAFF SIGNAL CABLE, 12 CONDUCT L.F. 1356.000 1.200 1627.20 1.200 1627.20 1.200 1627.20
65532 TRAFF SIGNAL CABLE, 15 CONDUCT L.F. 864.000 1.600 1382.40 1.600 1382.40 1.600 1382.40
65536 TRAFF SIGNAL CABLE, 21 CONDUCT L.F. 219.000 2.000 438.00 2.000 438.00 2.000 438.00
65557 ELECTRICAL WIRE, TRAFFIC SIGNA L.F. 4281.000 0.470 2012.07 0.470 2012.07 0.470 2012.07
65566 ELECTRICAL WIRE, LIGHTING, NO. L.F. 1041.000 0.350 364.35 0.350 364.35 0.350 364.35
65580 LOOP DETECTOR LEAD IN CABLE L.F. 5724.000 0.910 5208.84 0.910 5208.84 0.910 5208.84
65585 LOOP DETECTOR WIRE L.F. 6870.000 0.350 2404.50 0.350 2404.50 0.350 2404.50
65723 TRAFFIC SIGNAL STANDARDS, STEE EACH 4.000 320.000 1280.00 320.000 1280.00 320.000 1280.00
65803 TROMBONE ARMS, 20-FOOT EACH 6.000 807.000 4842.00 807.000 4842.00 807.000 4842.00
65849 PEDESTRIAN PUSH BUTTONS EACH 24.000 107.000 2568.00 107.000 2568.00 107.000 2568.00
65850 TRAFFIC SIGNAL MOUNTING HARDWA LS 1.000 756.000 756.00 756.000 756.00 756.000 756.00

DAKOTA AVENUE
65851 TRAFFIC SIGNAL MOUNTING HARDWA LS 1.000 756.000 756.00 756.000 756.00 756.000 756.00

KANSAS AVENUE
65852 TRAFFIC SIGNAL MOUNTING HARDWA LS 1.000 756.000 756.00 756.000 756.00 756.000 756.00

USH 63, STH 27, STH 77 INTERSE
66501 SAWING EXISTING PAVEMENT L.F. 4170.000 1.500 6255.00 1.300 5421.00 1.000 4170.00
66502 SAWING CONCRETE PAVEMENT, FULL L.F. 457.000 3.000 1371.00 2.500 1142.50 2.250 1028.25
90004 MISC LS 1.000 10930.000 10930.00 10930.000 10930.00 10930.000 10930.00

90004A TEMPORARY TRAFFIC SIGNA
RAILROAD STREET AND STH 27 INT
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90004 MISC LS 1.000 10930.000 10930.00 10930.000 10930.00 10930.000 10930.00

90004B TEMPORARY TRAFFIC SIGNA
RAILROAD ST. AND KANSAS AVE. I

90004 MISC LS 1.000 10930.000 10930.00 10930.000 10930.00 10930.000 10930.00
90004C TEMPORARY TRAFFIC SIGNA
RAILROAD STREET AND STH 77 INT

90004 MISC LS 1.000 6036.000 6036.00 6036.000 6036.00 6036.000 6036.00
90004D TEMPORARY STREET LIGHTI
ROUNDABOUT

90005 MISC EACH 63.000 100.000 6300.00 110.000 6930.00 115.000 7245.00
90005A TUBULAR STEEL SIGN POST

90005 MISC EACH 14.000 246.000 3444.00 246.000 3444.00 246.000 3444.00
90005B RESET SIGNAL AND/OR LIG
UNITS

90005 MISC EACH 3.000 1180.000 3540.00 1180.000 3540.00 1180.000 3540.00
90005C SALVAGE AND RESET TRAFF
CONTROL CABINET UNIT

90005 MISC EACH 15.000 398.000 5970.00 398.000 5970.00 398.000 5970.00
90005D TRAFFIC SIGNAL FACES, 3
VERT., WITH STATE-FURNISHED LE

90005 MISC EACH 12.000 519.000 6228.00 519.000 6228.00 519.000 6228.00
90005E TRAFFIC SIGNAL FACES, 5
VERT., WITH STATE-FURNISHED LE

90005 MISC EACH 3.000 392.000 1176.00 392.000 1176.00 392.000 1176.00
90005F TRAFFIC SIGNAL FACES, 3
HORIZ., WITH STATE-FURNISHED L

90005 MISC EACH 8.000 513.000 4104.00 513.000 4104.00 513.000 4104.00
90005G TRAFFIC SIGNAL FACES, 5
HORIZ., WITH STATE-FURNISHED L

90005 MISC EACH 24.000 236.000 5664.00 236.000 5664.00 236.000 5664.00
90005H PEDESTRIAN SIGNAL FACES
WITH STATE FURNISHED LED MODUL

90005 MISC EACH 16.000 252.000 4032.00 252.000 4032.00 252.000 4032.00
90005I PULLBOXES, SPECIAL

90005 MISC EACH 28.000 148.000 4144.00 148.000 4144.00 148.000 4144.00
90005J SALVAGE SIGNAL AND/OR L
UNITS

90005 MISC EACH 25.000 25.000 625.00 25.000 625.00 25.000 625.00
90005K SALVAGE PULL BOX RIMS A

90005 MISC EACH 26.000 75.000 1950.00 75.000 1950.00 150.000 3900.00
90005L ADJUSTING WATER VALVES
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90030 MISC L.F. 1077.000 3.500 3769.50 10.000 10770.00 10.000 10770.00

90030A TEMPORARY CURB
90030 MISC L.F. 40.000 10.000 400.00 12.000 480.00 10.000 400.00

90030B REMOVING STORM SEWER 12
90030 MISC L.F. 436.000 10.000 4360.00 12.000 5232.00 11.000 4796.00

90030C REMOVING STORM SEWER 15
90030 MISC L.F. 235.000 11.000 2585.00 13.000 3055.00 12.000 2820.00

90030D REMOVING STORM SEWER 18
90030 MISC L.F. 125.000 11.000 1375.00 15.000 1875.00 13.000 1625.00

90030E REMOVING STORM SEWER, 2
90030 MISC L.F. 40.000 80.000 3200.00 66.000 2640.00 90.000 3600.00

90030F RCHEP, CLASS HE-IV, STO
24X38-INCH

90030 MISC L.F. 96.000 5.000 480.00 8.000 768.00 10.000 960.00
90030G PAVEMENT MARKING, TEMPO
LINE

90031 MISC S.F. 2690.000 4.000 10760.00 4.200 11298.00 4.200 11298.00
90031A PAVEMENT MARKING, CROSS
EPOXY, SPECIAL

90031 MISC S.F. 803.000 4.500 3613.50 3.600 2890.80 3.600 2890.80
90031B PAVEMENT MARKING, CONCR
CORRUGATED MEDIAN, EPOXY

90033 MISC S.Y. 6942.000 4.650 32280.30 2.200 15272.40 3.250 22561.50
90033A GEOGRID REINFORCEMENT

90035 MISC TON 1000.000 13.000 13000.00 31.500 31500.00 46.000 46000.00
90035A CONTAMINATED SOIL MANAG

90365 QMP, BASE COURSES TON 24525.000 0.250 6131.25 0.150 3678.75 0.350 8583.75
90421 QMP, AGGREGATE FOR CONCRETE PA S.Y. 31962.000 0.350 11186.70 0.300 9588.60 0.300 9588.60
90545 CONCRETE COLLAR EACH 27.000 50.000 1350.00 200.000 5400.00 300.000 8100.00
90616 MARKER POSTS, FLEXIBLE, FOR CU EACH 2.000 45.000 90.00 35.000 70.00 35.000 70.00
90999 ON-THE-JOB TRAINING, ASP-1 HRS. 1000.000 2.000 2000.00 2.000 2000.00 2.000 2000.00

PROPOSAL TOTAL....... 2468399.22 2676813.03 2743442.12
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BIDDER NO 1: S & N, INC. AND SUBSIDIARIES
BIDDER NO 2: A-1 EXCAVATING, INC.
BIDDER NO 3: JAMES CAPE & SONS CO.
BIDDER NO 4: MCCABE CONSTRUCTION, INC.
BIDDER NO 5: HOFFMAN CONSTRUCTION COMPANY
BIDDER NO 6: REUBEN JOHNSON & SON, INC.

BIDDER NO 4 BIDDER NO 5 BIDDER NO 6
ITEM ESTIMATED UNIT UNIT UNIT

NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
-----------------------------------------------------------------------------------------------------------------------------------
20102 CLEARING I.D. 60.000 9.000 540.00 20.000 1200.00 5.600 336.00
20105 GRUBBING I.D. 60.000 9.000 540.00 20.000 1200.00 8.900 534.00
20335 REMOVING SMALL PIPE CULVERTS EACH 3.000 185.000 555.00 200.000 600.00 115.000 345.00
20401 REMOVING PAVEMENT S.Y. 35779.000 2.920 104474.68 2.500 89447.50 2.500 89447.50
20402 REMOVING ASPHALTIC SURFACE S.Y. 733.000 2.000 1466.00 2.500 1832.50 1.000 733.00
20406 REMOVING CONCRETE SIDEWALK S.Y. 816.000 2.600 2121.60 2.500 2040.00 1.150 938.40
20414 REMOVING MANHOLES EACH 2.000 250.000 500.00 500.000 1000.00 140.000 280.00
20415 REMOVING CATCH BASINS EACH 15.000 250.000 3750.00 200.000 3000.00 60.000 900.00
20416 REMOVING INLETS EACH 15.000 165.000 2475.00 200.000 3000.00 60.000 900.00
20480 ABANDONING MANHOLES EACH 4.000 250.000 1000.00 400.000 1600.00 250.000 1000.00
20494 ABANDONING CULVERT PIPES EACH 7.000 250.000 1750.00 500.000 3500.00 200.000 1400.00
20501 COMMON EXCAVATION C.Y. 23805.000 7.630 181632.15 8.370 199247.85 5.000 119025.00
21301 FINISHING ROADWAY LS 1.000 1000.000 1000.00 2000.000 2000.00 3500.000 3500.00
30404 CRUSHED AGGREGATE BASE COURSE TON 24903.000 7.000 174321.00 6.750 168095.25 6.750 168095.25
30419 CABC, OPEN GRADED NUMBER 2 C.Y. 298.000 22.000 6556.00 20.000 5960.00 15.000 4470.00
40204 ASPHALTIC MATERIAL FOR TACK CO GAL. 904.000 3.850 3480.40 3.850 3480.40 3.850 3480.40
40301 QMP, ASPHALTIC MIXTURE TON 6153.000 1.100 6768.30 1.100 6768.30 1.100 6768.30
40501 ASPHALTIC MATERIAL FOR PLANT M TON 375.600 200.000 75120.00 200.000 75120.00 200.000 75120.00
40723 ASPHALTIC CONCRETE PAVEMENT, T TON 6260.000 43.060 269555.60 43.060 269555.60 43.060 269555.60
40728 DENSITY INCENTIVE, ASPHALTIC C DOL 3940.000 1.000 3940.00 1.000 3940.00 1.000 3940.00
41509 CONCRETE PAVEMENT, 9-INCH S.Y. 37970.000 18.000 683460.00 20.520 779144.40 21.950 833441.50
41519 H.E.S. CONCRETE PAVEMENT, 9-IN S.Y. 410.000 32.500 13325.00 22.000 9020.00 26.950 11049.50
41605 CONCRETE DRIVEWAY, 6-INCH S.Y. 975.000 26.000 25350.00 25.530 24891.75 26.000 25350.00
41653 PAVEMENT TIES EACH 8.000 5.000 40.00 10.000 80.00 10.000 80.00
41665 CONCRETE PAVEMENT GAPS EACH 4.000 250.000 1000.00 1000.000 4000.00 1000.000 4000.00
52001 CULVERT PIPE, CLASS III, 12-IN L.F. 57.000 12.000 684.00 25.000 1425.00 15.000 855.00
52003 CULVERT PIPE, CLASS III, 18-IN L.F. 76.000 13.000 988.00 33.000 2508.00 15.000 1140.00
52059 APRON ENDWALLS FOR CULVERT PIP EACH 2.000 95.000 190.00 90.000 180.00 80.000 160.00
52061 APRON ENDWALLS FOR CULVERT PIP EACH 2.000 120.000 240.00 120.000 240.00 100.000 200.00
52082 TEMPORARY CULVERT PIPE, 18-INC L.F. 42.000 11.000 462.00 30.000 1260.00 20.000 840.00
52262 RCCP, APRON ENDWALLS, 18-INCH EACH 1.000 510.000 510.00 360.000 360.00 400.000 400.00
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52336 RCCP HORZ ELLIP, CL HE-III, 19 L.F. 94.000 45.000 4230.00 57.000 5358.00 55.000 5170.00
52361 RCCP HORZ ELLIP, ENDWALLS, 19X EACH 2.000 620.000 1240.00 560.000 1120.00 660.000 1320.00
60101 CONCRETE CURB, TYPE A L.F. 1465.000 20.000 29300.00 7.180 10518.70 20.000 29300.00
60103 CONCRETE CURB, TYPE G L.F. 1907.000 9.500 18116.50 7.360 14035.52 9.500 18116.50
60104 CONCRETE CURB, TYPE J L.F. 1634.000 9.500 15523.00 7.360 12026.24 9.500 15523.00
60119 CONCRETE CURB AND GUTTER, 18-I L.F. 970.000 9.500 9215.00 7.560 7333.20 9.500 9215.00
60123 CONCRETE CURB AND GUTTER, 30-I L.F. 9313.000 9.000 83817.00 8.260 76925.38 9.000 83817.00
60133 CONCRETE CURB AND GUTTER, 30-I L.F. 338.000 8.000 2704.00 8.260 2791.88 8.000 2704.00
60204 CONCRETE SIDEWALK, 4-INCH S.F. 40864.000 2.350 96030.40 2.390 97664.96 2.350 96030.40
60206 CONCRETE SIDEWALK, 6-INCH S.F. 4268.000 2.890 12334.52 2.750 11737.00 2.890 12334.52
60305 TEMP PRECAST CONC BARR, CONTR L.F. 192.000 10.000 1920.00 15.000 2880.00 10.000 1920.00
60308 TEMP PRECAST CONC BARR, CONTR L.F. 192.000 1.000 192.00 5.000 960.00 6.000 1152.00
60601 RIPRAP C.Y. 2.000 100.000 200.00 220.000 440.00 60.000 120.00
60825 REINF CONC PIPE, CLASS III, SS L.F. 22.000 57.500 1265.00 48.000 1056.00 40.000 880.00
60826 REINF CONC PIPE, CLASS III, SS L.F. 16.000 76.500 1224.00 68.000 1088.00 55.000 880.00
60827 REINF CONC PIPE, CLASS III, SS L.F. 222.000 42.000 9324.00 37.000 8214.00 40.000 8880.00
60830 REINF CONC PIPE, CLASS III, SS L.F. 878.000 41.000 35998.00 50.000 43900.00 50.000 43900.00
60851 REINF CONC PIPE, CLASS IV, SS, L.F. 48.000 76.500 3672.00 74.000 3552.00 60.000 2880.00
60852 REINF CONC PIPE, CLASS IV, SS, L.F. 354.000 39.500 13983.00 38.000 13452.00 40.000 14160.00
60854 REINF CONC PIPE, CLASS IV, SS, L.F. 926.000 48.500 44911.00 50.000 46300.00 50.000 46300.00
61101 CATCH BASINS, TYPE 1 EACH 25.000 1530.000 38250.00 1300.000 32500.00 1500.000 37500.00
61102 CATCH BASINS, TYPE 2 EACH 1.000 880.000 880.00 1200.000 1200.00 675.000 675.00
61105 CATCH BASINS, TYPE 5 EACH 7.000 3830.000 26810.00 2700.000 18900.00 1700.000 11900.00
61110 MANHOLES, TYPE 1 EACH 1.000 1520.000 1520.00 2000.000 2000.00 1100.000 1100.00
61128 RECONSTRUCTING MANHOLES EACH 5.000 910.000 4550.00 800.000 4000.00 750.000 3750.00
61151 MANHOLE COVERS, TYPE J EACH 4.000 245.000 980.00 400.000 1600.00 325.000 1300.00
61152 MANHOLE COVERS, TYPE K EACH 1.000 446.000 446.00 400.000 400.00 560.000 560.00
61153 MANHOLE COVERS, TYPE L EACH 1.000 175.000 175.00 400.000 400.00 235.000 235.00
61162 INLET COVERS, TYPE B EACH 2.000 311.000 622.00 440.000 880.00 375.000 750.00
61163 INLET COVERS, TYPE C EACH 1.000 245.000 245.00 400.000 400.00 300.000 300.00
61167 INLET COVERS, TYPE H EACH 30.000 312.000 9360.00 325.000 9750.00 425.000 12750.00
61182 ADJUSTING MANHOLE COVERS EACH 15.000 185.000 2775.00 300.000 4500.00 300.000 4500.00
61183 ADJUSTING INLET COVERS EACH 2.000 110.000 220.00 200.000 400.00 250.000 500.00
61201 PIPE UNDERDRAIN, 6-INCH L.F. 2706.000 4.700 12718.20 6.000 16236.00 7.000 18942.00
61212 PIPE UNDERDRAIN, UNPERFORATED, L.F. 364.000 4.600 1674.40 6.000 2184.00 7.000 2548.00
61801 MAINTENANCE AND REPAIR OF HAUL LS 1.000 1.000 1.00 1.000 1.00 1.000 1.00
61910 MOBILIZATION LS 1.000 186000.000 186000.00 154000.000 154000.00 287318.070 287318.07
62001 CONCRETE CORRUGATED MEDIAN S.F. 1761.000 4.500 7924.50 4.200 7396.20 4.500 7924.50
62002 CONCRETE MEDIAN BLUNT NOSE S.F. 240.000 5.000 1200.00 5.180 1243.20 5.000 1200.00
62003 CONCRETE MEDIAN SLOPED NOSE S.F. 160.000 5.000 800.00 4.560 729.60 5.000 800.00
62202 ASPHALTIC SHOULDER RUMBLE STRI L.F. 926.000 3.920 3629.92 4.000 3704.00 3.920 3629.92
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62501 TOPSOIL S.Y. 22954.000 3.590 82404.86 1.320 30299.28 1.600 36726.40
62702 MULCHING S.Y. 12897.000 0.120 1547.64 0.100 1289.70 0.100 1289.70
62811 EROSION BALES, DELIVERED EACH 24.000 5.000 120.00 6.000 144.00 6.000 144.00
62812 EROSION BALES, INSTALLED EACH 24.000 5.000 120.00 6.000 144.00 6.000 144.00
62815 SILT FENCE, DELIVERED L.F. 1420.000 0.500 710.00 0.790 1121.80 0.850 1207.00
62816 SILT FENCE, INSTALLED L.F. 1420.000 1.200 1704.00 0.990 1405.80 0.850 1207.00
62817 SILT FENCE MAINTENANCE L.F. 1420.000 0.310 440.20 0.010 14.20 0.010 14.20
62819 MOBILIZATIONS, EROSION CONTROL EACH 3.000 200.000 600.00 300.000 900.00 350.000 1050.00
62821 MOBILIZATIONS, EMERGENCY EROSI EACH 3.000 200.000 600.00 100.000 300.00 75.000 225.00
62905 FERTILIZER, TYPE B CWT. 12.400 24.210 300.20 25.000 310.00 25.000 310.00
63009 SEEDING, MIXTURE NO. 20 LB. 533.000 3.410 1817.53 4.250 2265.25 4.250 2265.25
63103 WATERING SODDED AREAS MGAL 108.000 19.150 2068.20 30.000 3240.00 30.000 3240.00
63110 LAWN SOD S.Y. 7724.000 2.360 18228.64 2.500 19310.00 2.500 19310.00
63404 WOOD POSTS, 4X4-INCH X 16-FT. EACH 92.000 43.270 3980.84 45.000 4140.00 45.000 4140.00
63702 SIGNS, TYPE II, REFLECTIVE S.F. 1364.000 17.050 23256.20 14.250 19437.00 14.250 19437.00
63822 MOVING SIGNS, TYPE II EACH 3.000 75.000 225.00 100.000 300.00 100.000 300.00
64202 FIELD OFFICE, TYPE B LS 1.000 4225.000 4225.00 6000.000 6000.00 3500.000 3500.00
64311 TRAFFIC CONTROL, SURVEILLANCE DAYS 60.000 55.000 3300.00 55.000 3300.00 55.000 3300.00
64313 TRAFFIC CONTROL, DRUMS DAYS 11005.000 0.290 3191.45 0.290 3191.45 0.290 3191.45
64316 TRAFFIC CONTROL, BARRICADES, T DAYS 1200.000 0.450 540.00 0.450 540.00 0.450 540.00
64318 TRAFFIC CONTROL, BARRICADES, T DAYS 10108.000 0.850 8591.80 0.850 8591.80 0.850 8591.80
64321 TRAFFIC CONTROL, WARNING LIGHT DAYS 17306.000 0.230 3980.38 0.230 3980.38 0.230 3980.38
64323 TRAFFIC CONTROL, WARNING LIGHT DAYS 4446.000 0.300 1333.80 0.300 1333.80 0.300 1333.80
64326 TRAFFIC CONTROL, SIGNS DAYS 24423.000 0.600 14653.80 0.600 14653.80 0.600 14653.80
64501 GEOTEXTILE FABRIC, TYPE SAS S.Y. 6942.000 0.920 6386.64 1.580 10968.36 1.750 12148.50
64503 GEOTEXTILE FABRIC, TYPE DF S.Y. 1789.000 1.680 3005.52 2.060 3685.34 1.600 2862.40
64602 PAVEMENT MARKING, 4-INCH, EPOX L.F. 17520.000 0.650 11388.00 0.650 11388.00 0.650 11388.00
64618 PVMT MRKNG, CHANNELIZING, 8-IN L.F. 1739.000 1.200 2086.80 1.200 2086.80 1.200 2086.80
64642 REMOVING PAVEMENT MARKINGS L.F. 1292.000 0.500 646.00 0.500 646.00 0.500 646.00
64710 PVMT MRKNG, STOP LINE, 18-INCH L.F. 667.000 5.600 3735.20 5.600 3735.20 5.600 3735.20
64718 PVMT MRKNG, CROSSWALK, 6-INCH, L.F. 1453.000 2.800 4068.40 2.800 4068.40 2.800 4068.40
64734 PAVEMENT MARKING, ARROWS, TYPE EACH 25.000 90.000 2250.00 90.000 2250.00 90.000 2250.00
64758 PAVEMENT MARKING, WORDS, EPOXY EACH 25.000 90.000 2250.00 90.000 2250.00 90.000 2250.00
64766 PVMT MRKNG, DIAGONAL, 8-INCH, L.F. 63.000 2.500 157.50 2.500 157.50 2.500 157.50
64770 PVMT MRKNG, DIAGONAL, 12-INCH, L.F. 134.000 3.500 469.00 3.500 469.00 3.500 469.00
64782 PAVEMENT MARKING, CURB RAMP, E L.F. 656.000 3.000 1968.00 3.000 1968.00 3.000 1968.00
64790 PAVEMENT MARKING, ISLAND NOSE, EACH 10.000 65.000 650.00 65.000 650.00 65.000 650.00
64901 TEMPORARY PAVEMENT MARKING, 4 L.F. 12241.000 0.340 4161.94 0.340 4161.94 0.350 4284.35
65045 CONSTRUCTION STAKING, SUBGRADE L.F. 9279.000 0.700 6495.30 0.850 7887.15 0.750 6959.25
65050 CONSTRUCTION STAKING, CABC L.F. 1698.000 0.750 1273.50 1.280 2173.44 0.750 1273.50
65055 CONSTRUCTION STAKING, CURB, GU L.F. 3801.000 1.000 3801.00 0.600 2280.60 0.800 3040.80
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65070 CONSTRUCTION STAKING, CONCRETE L.F. 7581.000 1.500 11371.50 1.170 8869.77 1.400 10613.40
65216 NONMETALLIC CONDUIT, SCHEDULE L.F. 1255.000 2.200 2761.00 2.200 2761.00 2.200 2761.00
65219 NONMETALLIC CONDUIT, SCHEDULE L.F. 472.000 3.100 1463.20 3.100 1463.20 3.100 1463.20
65221 NONMETALLIC CONDUIT, SCHEDULE L.F. 1237.000 5.050 6246.85 5.050 6246.85 5.050 6246.85
65250 LOOP DETECTOR CONDUIT L.F. 2295.000 1.800 4131.00 1.800 4131.00 1.800 4131.00
65306 PULL BOXES, STEEL, 24X36-INCH EACH 6.000 362.000 2172.00 362.000 2172.00 362.000 2172.00
65401 CONCRETE BASES, TYPE 1 EACH 12.000 248.000 2976.00 248.000 2976.00 248.000 2976.00
65402 CONCRETE BASES, TYPE 2 EACH 14.000 475.000 6650.00 475.000 6650.00 475.000 6650.00
65418 CONCRETE CONTROL CABINET BASES EACH 3.000 572.000 1716.00 572.000 1716.00 572.000 1716.00
65425 PEDESTAL BASES EACH 4.000 145.000 580.00 145.000 580.00 145.000 580.00
65520 TRAFF SIGNAL CABLE, 3 CONDUCTO L.F. 734.000 0.610 447.74 0.610 447.74 0.610 447.74
65522 TRAFF SIGNAL CABLE, 4 CONDUCTO L.F. 81.000 0.660 53.46 0.660 53.46 0.660 53.46
65524 TRAFF SIGNAL CABLE, 5 CONDUCTO L.F. 520.000 0.720 374.40 0.720 374.40 0.720 374.40
65526 TRAFF SIGNAL CABLE, 7 CONDUCTO L.F. 924.000 0.750 693.00 0.750 693.00 0.750 693.00
65528 TRAFF SIGNAL CABLE, 9 CONDUCTO L.F. 214.000 1.000 214.00 1.000 214.00 1.000 214.00
65530 TRAFF SIGNAL CABLE, 12 CONDUCT L.F. 1356.000 1.200 1627.20 1.200 1627.20 1.200 1627.20
65532 TRAFF SIGNAL CABLE, 15 CONDUCT L.F. 864.000 1.600 1382.40 1.600 1382.40 1.600 1382.40
65536 TRAFF SIGNAL CABLE, 21 CONDUCT L.F. 219.000 2.000 438.00 2.000 438.00 2.000 438.00
65557 ELECTRICAL WIRE, TRAFFIC SIGNA L.F. 4281.000 0.470 2012.07 0.470 2012.07 0.470 2012.07
65566 ELECTRICAL WIRE, LIGHTING, NO. L.F. 1041.000 0.350 364.35 0.350 364.35 0.350 364.35
65580 LOOP DETECTOR LEAD IN CABLE L.F. 5724.000 0.910 5208.84 0.910 5208.84 0.910 5208.84
65585 LOOP DETECTOR WIRE L.F. 6870.000 0.350 2404.50 0.350 2404.50 0.350 2404.50
65723 TRAFFIC SIGNAL STANDARDS, STEE EACH 4.000 320.000 1280.00 320.000 1280.00 320.000 1280.00
65803 TROMBONE ARMS, 20-FOOT EACH 6.000 807.000 4842.00 807.000 4842.00 807.000 4842.00
65849 PEDESTRIAN PUSH BUTTONS EACH 24.000 107.000 2568.00 107.000 2568.00 107.000 2568.00
65850 TRAFFIC SIGNAL MOUNTING HARDWA LS 1.000 756.000 756.00 756.000 756.00 756.000 756.00

DAKOTA AVENUE
65851 TRAFFIC SIGNAL MOUNTING HARDWA LS 1.000 756.000 756.00 756.000 756.00 756.000 756.00

KANSAS AVENUE
65852 TRAFFIC SIGNAL MOUNTING HARDWA LS 1.000 756.000 756.00 756.000 756.00 756.000 756.00

USH 63, STH 27, STH 77 INTERSE
66501 SAWING EXISTING PAVEMENT L.F. 4170.000 1.000 4170.00 1.200 5004.00 1.000 4170.00
66502 SAWING CONCRETE PAVEMENT, FULL L.F. 457.000 2.250 1028.25 2.500 1142.50 2.250 1028.25
90004 MISC LS 1.000 10930.000 10930.00 10930.000 10930.00 10930.000 10930.00

90004A TEMPORARY TRAFFIC SIGNA
RAILROAD STREET AND STH 27 INT

90004 MISC LS 1.000 10930.000 10930.00 10930.000 10930.00 10930.000 10930.00
90004B TEMPORARY TRAFFIC SIGNA
RAILROAD ST. AND KANSAS AVE. I

90004 MISC LS 1.000 10930.000 10930.00 10930.000 10930.00 10930.000 10930.00
90004C TEMPORARY TRAFFIC SIGNA
RAILROAD STREET AND STH 77 INT



 

 

DATE 01/15/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 378
CERTIFIED BY DIVISION OF HIGHWAYS
TITLE CONTRACT AND ESTIMATE ENGINEER

REPORT OF ALL BIDS RECEIVED LETTING DATE: 01/14/03

PROPOSAL: 20030114047

BIDDER NO 4 BIDDER NO 5 BIDDER NO 6
90004 MISC LS 1.000 6036.000 6036.00 6036.000 6036.00 6036.000 6036.00

90004D TEMPORARY STREET LIGHTI
ROUNDABOUT

90005 MISC EACH 63.000 98.120 6181.56 100.000 6300.00 115.000 7245.00
90005A TUBULAR STEEL SIGN POST

90005 MISC EACH 14.000 246.000 3444.00 246.000 3444.00 246.000 3444.00
90005B RESET SIGNAL AND/OR LIG
UNITS

90005 MISC EACH 3.000 1180.000 3540.00 1180.000 3540.00 1180.000 3540.00
90005C SALVAGE AND RESET TRAFF
CONTROL CABINET UNIT

90005 MISC EACH 15.000 398.000 5970.00 398.000 5970.00 398.000 5970.00
90005D TRAFFIC SIGNAL FACES, 3
VERT., WITH STATE-FURNISHED LE

90005 MISC EACH 12.000 519.000 6228.00 519.000 6228.00 519.000 6228.00
90005E TRAFFIC SIGNAL FACES, 5
VERT., WITH STATE-FURNISHED LE

90005 MISC EACH 3.000 392.000 1176.00 392.000 1176.00 392.000 1176.00
90005F TRAFFIC SIGNAL FACES, 3
HORIZ., WITH STATE-FURNISHED L

90005 MISC EACH 8.000 513.000 4104.00 513.000 4104.00 513.000 4104.00
90005G TRAFFIC SIGNAL FACES, 5
HORIZ., WITH STATE-FURNISHED L

90005 MISC EACH 24.000 236.000 5664.00 236.000 5664.00 236.000 5664.00
90005H PEDESTRIAN SIGNAL FACES
WITH STATE FURNISHED LED MODUL

90005 MISC EACH 16.000 252.000 4032.00 252.000 4032.00 252.000 4032.00
90005I PULLBOXES, SPECIAL

90005 MISC EACH 28.000 148.000 4144.00 148.000 4144.00 148.000 4144.00
90005J SALVAGE SIGNAL AND/OR L
UNITS

90005 MISC EACH 25.000 25.000 625.00 25.000 625.00 25.000 625.00
90005K SALVAGE PULL BOX RIMS A

90005 MISC EACH 26.000 135.000 3510.00 120.000 3120.00 60.000 1560.00
90005L ADJUSTING WATER VALVES

90030 MISC L.F. 1077.000 4.750 5115.75 3.000 3231.00 6.750 7269.75
90030A TEMPORARY CURB

90030 MISC L.F. 40.000 10.000 400.00 30.000 1200.00 8.750 350.00
90030B REMOVING STORM SEWER 12

90030 MISC L.F. 436.000 10.000 4360.00 15.000 6540.00 7.500 3270.00
90030C REMOVING STORM SEWER 15



 

 

DATE 01/15/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 379
CERTIFIED BY DIVISION OF HIGHWAYS
TITLE CONTRACT AND ESTIMATE ENGINEER

REPORT OF ALL BIDS RECEIVED LETTING DATE: 01/14/03

PROPOSAL: 20030114047

BIDDER NO 4 BIDDER NO 5 BIDDER NO 6
90030 MISC L.F. 235.000 10.000 2350.00 20.000 4700.00 8.150 1915.25

90030D REMOVING STORM SEWER 18
90030 MISC L.F. 125.000 12.500 1562.50 24.000 3000.00 10.250 1281.25

90030E REMOVING STORM SEWER, 2
90030 MISC L.F. 40.000 122.000 4880.00 120.000 4800.00 105.000 4200.00

90030F RCHEP, CLASS HE-IV, STO
24X38-INCH

90030 MISC L.F. 96.000 3.000 288.00 6.000 576.00 2.150 206.40
90030G PAVEMENT MARKING, TEMPO
LINE

90031 MISC S.F. 2690.000 4.200 11298.00 4.200 11298.00 4.200 11298.00
90031A PAVEMENT MARKING, CROSS
EPOXY, SPECIAL

90031 MISC S.F. 803.000 3.600 2890.80 3.600 2890.80 3.600 2890.80
90031B PAVEMENT MARKING, CONCR
CORRUGATED MEDIAN, EPOXY

90033 MISC S.Y. 6942.000 1.770 12287.34 2.370 16452.54 4.000 27768.00
90033A GEOGRID REINFORCEMENT

90035 MISC TON 1000.000 24.110 24110.00 54.000 54000.00 36.000 36000.00
90035A CONTAMINATED SOIL MANAG

90365 QMP, BASE COURSES TON 24525.000 0.310 7602.75 0.300 7357.50 0.350 8583.75
90421 QMP, AGGREGATE FOR CONCRETE PA S.Y. 31962.000 0.300 9588.60 0.130 4155.06 0.150 4794.30
90545 CONCRETE COLLAR EACH 27.000 380.000 10260.00 800.000 21600.00 450.000 12150.00
90616 MARKER POSTS, FLEXIBLE, FOR CU EACH 2.000 45.000 90.00 50.000 100.00 35.000 70.00
90999 ON-THE-JOB TRAINING, ASP-1 HRS. 1000.000 2.000 2000.00 2.000 2000.00 2.000 2000.00

PROPOSAL TOTAL....... 2744479.57 2777475.60 2892700.00



 

 

DATE 01/15/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 380
CERTIFIED BY DIVISION OF HIGHWAYS
TITLE CONTRACT AND ESTIMATE ENGINEER

REPORT OF ALL BIDS RECEIVED LETTING DATE: 01/14/03

PROPOSAL: 20030114048

STATE PROJECT(S): 8745-02-71 LOCATION 16/DOUGLAS COUNTY
BLUFF CREEK BRIDGE, TOWN PARKLAND
CTH C
DOUGLAS COUNTY

TYPE OF WORK:

BIDDER NO 1: REUBEN JOHNSON & SON, INC.
BIDDER NO 2: LUNDA CONSTRUCTION COMPANY
BIDDER NO 3: PHEIFER BROTHERS CONSTRUCTION COMPANIES
BIDDER NO 4: EDWARD KRAEMER & SONS, INC.

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3
ITEM ESTIMATED UNIT UNIT UNIT

NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
-----------------------------------------------------------------------------------------------------------------------------------
20101 CLEARING STA. 13.000 100.000 1300.00 200.000 2600.00 150.000 1950.00
20104 GRUBBING STA. 13.000 200.000 2600.00 200.000 2600.00 150.000 1950.00
20335 REMOVING SMALL PIPE CULVERTS EACH 6.000 120.000 720.00 250.000 1500.00 75.000 450.00
20371 REMOVING OLD STRUCTURE, STATIO LS 1.000 5500.000 5500.00 4800.000 4800.00 9000.000 9000.00

10+00
20501 COMMON EXCAVATION C.Y. 12211.000 3.000 36633.00 4.910 59956.01 4.850 59223.35
20610 EXCAVATION FOR STRUCTURES, BRI LS 1.000 1500.000 1500.00 3500.000 3500.00 6000.000 6000.00

B-16-106
20811 SELECTED BORROW EXCAVATION C.Y. 7785.000 8.500 66172.50 6.900 53716.50 6.500 50602.50
21001 STRUCTURE BACKFILL C.Y. 772.000 12.250 9457.00 7.500 5790.00 9.000 6948.00
21301 FINISHING ROADWAY LS 1.000 2000.000 2000.00 500.000 500.00 550.000 550.00
30403 CRUSHED AGGREGATE BASE COURSE C.Y. 3203.000 12.750 40838.25 12.500 40037.50 12.600 40357.80
40301 QMP, ASPHALTIC MIXTURE TON 1080.000 0.450 486.00 3.150 3402.00 0.450 486.00
40501 ASPHALTIC MATERIAL FOR PLANT M TON 65.000 200.000 13000.00 215.000 13975.00 200.000 13000.00
40721 ASPHALTIC CONCRETE PAVEMENT, T TON 1080.000 28.060 30304.80 23.000 24840.00 28.060 30304.80
40728 DENSITY INCENTIVE, ASPHALTIC C DOL 690.000 1.000 690.00 1.000 690.00 1.000 690.00
50201 CONCRETE MASONRY, BRIDGES C.Y. 195.000 385.250 75123.75 370.000 72150.00 385.000 75075.00
50265 PROTECTIVE SURFACE TREATMENT S.Y. 295.000 3.000 885.00 1.200 354.00 3.000 885.00
50305 PRESTRESSED GIRDER, I TYPE, 45 L.F. 348.000 110.000 38280.00 102.500 35670.00 78.000 27144.00
50504 HIGH STRENGTH BAR STEEL REINF. LB. 13633.000 0.650 8861.45 0.510 6952.83 0.570 7770.81
50511 COATED HIGH STR BAR STL REINF, LB. 9289.000 0.750 6966.75 0.620 5759.18 0.690 6409.41
50626 NON-LAMINATED ELASTOMERIC BEAR EACH 8.000 75.000 600.00 65.000 520.00 33.000 264.00
50640 STEEL DIAPHRAGMS, STRUCTURE EACH 6.000 500.000 3000.00 310.000 1860.00 430.000 2580.00

B-16-106
51030 CIP CONC PILING, DELIV & DRIVE L.F. 768.000 25.000 19200.00 20.050 15398.40 33.000 25344.00
51340 TUBULAR RAILING, TYPE F, STRUC LS 1.000 11500.000 11500.00 8400.000 8400.00 12000.000 12000.00

B-16-106



 

 

DATE 01/15/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 381
CERTIFIED BY DIVISION OF HIGHWAYS
TITLE CONTRACT AND ESTIMATE ENGINEER

REPORT OF ALL BIDS RECEIVED LETTING DATE: 01/14/03

PROPOSAL: 20030114048

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3
51605 RUBBERIZED MEMBRANE WATERPROOF S.Y. 13.000 40.000 520.00 25.000 325.00 37.000 481.00
52005 CULVERT PIPE, CLASS III, 24-IN L.F. 208.000 25.000 5200.00 22.000 4576.00 23.000 4784.00
52063 APRON ENDWALLS FOR CULVERT PIP EACH 12.000 150.000 1800.00 150.000 1800.00 180.000 2160.00
60602 HEAVY RIPRAP C.Y. 733.000 30.000 21990.00 32.000 23456.00 30.000 21990.00
61407 STEEL THRIE BEAM STRUCTURE APP L.F. 132.000 30.000 3960.00 30.000 3960.00 30.000 3960.00
61408 STEEL PLATE BEAM GUARD, CLASS L.F. 198.000 9.900 1960.20 9.900 1960.20 9.900 1960.20
61435 STL PLT BM GRD, ENRGY ABSORB T EACH 4.000 1850.000 7400.00 1850.000 7400.00 1850.000 7400.00
61910 MOBILIZATION LS 1.000 5466.720 5466.72 34500.000 34500.00 31097.310 31097.31
62505 SALVAGED TOPSOIL S.Y. 10834.000 1.100 11917.40 1.000 10834.00 1.050 11375.70
62702 MULCHING S.Y. 9129.000 0.100 912.90 0.120 1095.48 0.100 912.90
62815 SILT FENCE, DELIVERED L.F. 493.000 1.000 493.00 1.000 493.00 1.000 493.00
62816 SILT FENCE, INSTALLED L.F. 493.000 1.000 493.00 1.000 493.00 1.000 493.00
62817 SILT FENCE MAINTENANCE L.F. 493.000 0.010 4.93 0.100 49.30 0.010 4.93
62819 MOBILIZATIONS, EROSION CONTROL EACH 1.000 500.000 500.00 50.000 50.00 375.000 375.00
62821 MOBILIZATIONS, EMERGENCY EROSI EACH 1.000 100.000 100.00 50.000 50.00 50.000 50.00
62832 EROSION MAT, DELIVERED, CLASS S.Y. 4466.000 1.000 4466.00 1.000 4466.00 0.700 3126.20
62833 EROSION MAT, INSTALLED, CLASS S.Y. 4466.000 1.000 4466.00 1.000 4466.00 0.700 3126.20
62875 TEMPORARY DITCH CHECKS, DELIVE L.F. 74.000 4.000 296.00 3.500 259.00 4.000 296.00
62876 TEMPORARY DITCH CHECKS, INSTAL L.F. 74.000 4.000 296.00 3.500 259.00 4.000 296.00
62905 FERTILIZER, TYPE B CWT. 10.600 26.000 275.60 50.000 530.00 26.000 275.60
63008 SEEDING, MIXTURE NO. 10 LB. 251.000 4.750 1192.25 4.000 1004.00 4.750 1192.25
63015 SEEDING, BORROW PIT MIXTURE LB. 33.000 6.500 214.50 4.000 132.00 6.500 214.50
63401 WOOD POSTS, 4X4-INCH X 10-FT. EACH 4.000 45.000 180.00 45.000 180.00 48.000 192.00
63702 SIGNS, TYPE II, REFLECTIVE S.F. 12.000 25.000 300.00 25.000 300.00 24.000 288.00
64202 FIELD OFFICE, TYPE B LS 1.000 2000.000 2000.00 500.000 500.00 4000.000 4000.00
64301 TRAFFIC CONTROL LS 1.000 3100.000 3100.00 3100.000 3100.00 3100.000 3100.00
64506 GEOTEXTILE FABRIC, TYPE HR S.Y. 1250.000 5.500 6875.00 2.450 3062.50 1.000 1250.00
64602 PAVEMENT MARKING, 4-INCH, EPOX L.F. 7600.000 0.330 2508.00 0.330 2508.00 0.330 2508.00
64901 TEMPORARY PAVEMENT MARKING, 4 L.F. 7600.000 0.190 1444.00 0.190 1444.00 0.190 1444.00
66501 SAWING EXISTING PAVEMENT L.F. 56.000 10.000 560.00 3.000 168.00 4.000 224.00
90033 MISC S.Y. 5853.000 5.000 29265.00 3.650 21363.45 3.850 22534.05

90033A STRUCTURAL GEOGRID

PROPOSAL TOTAL....... 495775.00 499755.35 510588.51



 

 

DATE 01/15/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 382
CERTIFIED BY DIVISION OF HIGHWAYS
TITLE CONTRACT AND ESTIMATE ENGINEER

REPORT OF ALL BIDS RECEIVED LETTING DATE: 01/14/03

PROPOSAL: 20030114048

BIDDER NO 1: REUBEN JOHNSON & SON, INC.
BIDDER NO 2: LUNDA CONSTRUCTION COMPANY
BIDDER NO 3: PHEIFER BROTHERS CONSTRUCTION COMPANIES
BIDDER NO 4: EDWARD KRAEMER & SONS, INC.

BIDDER NO 4 BIDDER NO 5 BIDDER NO 6
ITEM ESTIMATED UNIT UNIT UNIT

NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
-----------------------------------------------------------------------------------------------------------------------------------
20101 CLEARING STA. 13.000 150.000 1950.00 0.000 0.00 0.000 0.00
20104 GRUBBING STA. 13.000 150.000 1950.00 0.000 0.00 0.000 0.00
20335 REMOVING SMALL PIPE CULVERTS EACH 6.000 75.000 450.00 0.000 0.00 0.000 0.00
20371 REMOVING OLD STRUCTURE, STATIO LS 1.000 7600.000 7600.00 0.000 0.00 0.000 0.00

10+00
20501 COMMON EXCAVATION C.Y. 12211.000 4.850 59223.35 0.000 0.00 0.000 0.00
20610 EXCAVATION FOR STRUCTURES, BRI LS 1.000 7500.000 7500.00 0.000 0.00 0.000 0.00

B-16-106
20811 SELECTED BORROW EXCAVATION C.Y. 7785.000 5.750 44763.75 0.000 0.00 0.000 0.00
21001 STRUCTURE BACKFILL C.Y. 772.000 7.000 5404.00 0.000 0.00 0.000 0.00
21301 FINISHING ROADWAY LS 1.000 550.000 550.00 0.000 0.00 0.000 0.00
30403 CRUSHED AGGREGATE BASE COURSE C.Y. 3203.000 12.600 40357.80 0.000 0.00 0.000 0.00
40301 QMP, ASPHALTIC MIXTURE TON 1080.000 0.450 486.00 0.000 0.00 0.000 0.00
40501 ASPHALTIC MATERIAL FOR PLANT M TON 65.000 200.000 13000.00 0.000 0.00 0.000 0.00
40721 ASPHALTIC CONCRETE PAVEMENT, T TON 1080.000 28.060 30304.80 0.000 0.00 0.000 0.00
40728 DENSITY INCENTIVE, ASPHALTIC C DOL 690.000 1.000 690.00 0.000 0.00 0.000 0.00
50201 CONCRETE MASONRY, BRIDGES C.Y. 195.000 335.000 65325.00 0.000 0.00 0.000 0.00
50265 PROTECTIVE SURFACE TREATMENT S.Y. 295.000 2.300 678.50 0.000 0.00 0.000 0.00
50305 PRESTRESSED GIRDER, I TYPE, 45 L.F. 348.000 130.000 45240.00 0.000 0.00 0.000 0.00
50504 HIGH STRENGTH BAR STEEL REINF. LB. 13633.000 0.620 8452.46 0.000 0.00 0.000 0.00
50511 COATED HIGH STR BAR STL REINF, LB. 9289.000 0.760 7059.64 0.000 0.00 0.000 0.00
50626 NON-LAMINATED ELASTOMERIC BEAR EACH 8.000 95.000 760.00 0.000 0.00 0.000 0.00
50640 STEEL DIAPHRAGMS, STRUCTURE EACH 6.000 370.000 2220.00 0.000 0.00 0.000 0.00

B-16-106
51030 CIP CONC PILING, DELIV & DRIVE L.F. 768.000 22.000 16896.00 0.000 0.00 0.000 0.00
51340 TUBULAR RAILING, TYPE F, STRUC LS 1.000 9500.000 9500.00 0.000 0.00 0.000 0.00

B-16-106
51605 RUBBERIZED MEMBRANE WATERPROOF S.Y. 13.000 34.000 442.00 0.000 0.00 0.000 0.00
52005 CULVERT PIPE, CLASS III, 24-IN L.F. 208.000 23.000 4784.00 0.000 0.00 0.000 0.00
52063 APRON ENDWALLS FOR CULVERT PIP EACH 12.000 180.000 2160.00 0.000 0.00 0.000 0.00
60602 HEAVY RIPRAP C.Y. 733.000 50.000 36650.00 0.000 0.00 0.000 0.00
61407 STEEL THRIE BEAM STRUCTURE APP L.F. 132.000 30.000 3960.00 0.000 0.00 0.000 0.00
61408 STEEL PLATE BEAM GUARD, CLASS L.F. 198.000 9.900 1960.20 0.000 0.00 0.000 0.00



 

 

DATE 01/15/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 383
CERTIFIED BY DIVISION OF HIGHWAYS
TITLE CONTRACT AND ESTIMATE ENGINEER

REPORT OF ALL BIDS RECEIVED LETTING DATE: 01/14/03

PROPOSAL: 20030114048

BIDDER NO 4 BIDDER NO 5 BIDDER NO 6
61435 STL PLT BM GRD, ENRGY ABSORB T EACH 4.000 1850.000 7400.00 0.000 0.00 0.000 0.00
61910 MOBILIZATION LS 1.000 33700.000 33700.00 0.000 0.00 0.000 0.00
62505 SALVAGED TOPSOIL S.Y. 10834.000 1.050 11375.70 0.000 0.00 0.000 0.00
62702 MULCHING S.Y. 9129.000 0.010 91.29 0.000 0.00 0.000 0.00
62815 SILT FENCE, DELIVERED L.F. 493.000 1.000 493.00 0.000 0.00 0.000 0.00
62816 SILT FENCE, INSTALLED L.F. 493.000 1.000 493.00 0.000 0.00 0.000 0.00
62817 SILT FENCE MAINTENANCE L.F. 493.000 0.010 4.93 0.000 0.00 0.000 0.00
62819 MOBILIZATIONS, EROSION CONTROL EACH 1.000 375.000 375.00 0.000 0.00 0.000 0.00
62821 MOBILIZATIONS, EMERGENCY EROSI EACH 1.000 50.000 50.00 0.000 0.00 0.000 0.00
62832 EROSION MAT, DELIVERED, CLASS S.Y. 4466.000 0.700 3126.20 0.000 0.00 0.000 0.00
62833 EROSION MAT, INSTALLED, CLASS S.Y. 4466.000 0.700 3126.20 0.000 0.00 0.000 0.00
62875 TEMPORARY DITCH CHECKS, DELIVE L.F. 74.000 4.000 296.00 0.000 0.00 0.000 0.00
62876 TEMPORARY DITCH CHECKS, INSTAL L.F. 74.000 4.000 296.00 0.000 0.00 0.000 0.00
62905 FERTILIZER, TYPE B CWT. 10.600 26.000 275.60 0.000 0.00 0.000 0.00
63008 SEEDING, MIXTURE NO. 10 LB. 251.000 4.750 1192.25 0.000 0.00 0.000 0.00
63015 SEEDING, BORROW PIT MIXTURE LB. 33.000 6.500 214.50 0.000 0.00 0.000 0.00
63401 WOOD POSTS, 4X4-INCH X 10-FT. EACH 4.000 48.000 192.00 0.000 0.00 0.000 0.00
63702 SIGNS, TYPE II, REFLECTIVE S.F. 12.000 24.000 288.00 0.000 0.00 0.000 0.00
64202 FIELD OFFICE, TYPE B LS 1.000 250.000 250.00 0.000 0.00 0.000 0.00
64301 TRAFFIC CONTROL LS 1.000 3100.000 3100.00 0.000 0.00 0.000 0.00
64506 GEOTEXTILE FABRIC, TYPE HR S.Y. 1250.000 1.290 1612.50 0.000 0.00 0.000 0.00
64602 PAVEMENT MARKING, 4-INCH, EPOX L.F. 7600.000 0.330 2508.00 0.000 0.00 0.000 0.00
64901 TEMPORARY PAVEMENT MARKING, 4 L.F. 7600.000 0.190 1444.00 0.000 0.00 0.000 0.00
66501 SAWING EXISTING PAVEMENT L.F. 56.000 4.000 224.00 0.000 0.00 0.000 0.00
90033 MISC S.Y. 5853.000 3.850 22534.05 0.000 0.00 0.000 0.00

90033A STRUCTURAL GEOGRID

PROPOSAL TOTAL....... 514979.72 0.00 0.00



 

 

DATE 01/15/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 384
CERTIFIED BY DIVISION OF HIGHWAYS
TITLE CONTRACT AND ESTIMATE ENGINEER

REPORT OF ALL BIDS RECEIVED LETTING DATE: 01/14/03
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STATE PROJECT(S): 3020-00-71 LOCATION 14/DODGE COUNTY
3364-00-74 THERESA LOMIRA RD, THERESA E CNTY LINE RD
4060-00-71 STH 28, 67
4060-00-73 DODGE

TYPE OF WORK: GENERAL CONSTRUCTION AND GRADING

BIDDER NO 1: MANN BROS., INC.
BIDDER NO 2: MASHUDA CONTRACTORS,INC.
BIDDER NO 3: MICHELS CORPORATION
BIDDER NO 4: RELIANCE JOINT VENTURE
BIDDER NO 5: HOFFMAN CONSTRUCTION COMPANY
BIDDER NO 6: F. C. RAEMISCH & SON, INC.
BIDDER NO 7: JAMES PETERSON SONS, INC.
BIDDER NO 8: C.W. PURPERO, INC.

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3
ITEM ESTIMATED UNIT UNIT UNIT

NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
-----------------------------------------------------------------------------------------------------------------------------------
10843 RELATIONSHIP BAR CHART PROGRES LS 1.000 5000.000 5000.00 5000.000 5000.00 6000.000 6000.00
20101 CLEARING STA. 67.500 105.000 7087.50 100.000 6750.00 140.000 9450.00
20102 CLEARING I.D. 344.000 5.000 1720.00 5.000 1720.00 6.000 2064.00
20104 GRUBBING STA. 67.500 100.000 6750.00 100.000 6750.00 100.000 6750.00
20105 GRUBBING I.D. 377.000 5.000 1885.00 5.000 1885.00 6.000 2262.00
20335 REMOVING SMALL PIPE CULVERTS EACH 76.000 100.000 7600.00 200.000 15200.00 100.000 7600.00
20371 REMOVING OLD STRUCTURE, STATIO LS 1.000 6500.000 6500.00 6500.000 6500.00 6500.000 6500.00

583+57.50
20372 REMOVING OLD STRUCTURE, STATIO LS 1.000 600.000 600.00 500.000 500.00 600.000 600.00

166+32
20373 REMOVING OLD STRUCTURE, STATIO LS 1.000 3000.000 3000.00 3000.000 3000.00 3000.000 3000.00

188+50
20374 REMOVING OLD STRUCTURE, STATIO LS 1.000 6500.000 6500.00 6500.000 6500.00 6500.000 6500.00

537+22.50
20401 REMOVING PAVEMENT S.Y. 55340.000 1.650 91311.00 1.800 99612.00 1.650 91311.00
20405 REMOVING CURB AND GUTTER L.F. 715.000 2.500 1787.50 2.500 1787.50 2.500 1787.50
20406 REMOVING CONCRETE SIDEWALK S.Y. 552.000 3.000 1656.00 2.000 1104.00 3.000 1656.00
20411 REMOVING GUARDRAIL L.F. 871.000 1.000 871.00 0.950 827.45 1.000 871.00
20414 REMOVING MANHOLES EACH 7.000 500.000 3500.00 300.000 2100.00 500.000 3500.00
20416 REMOVING INLETS EACH 6.000 300.000 1800.00 300.000 1800.00 300.000 1800.00
20501 COMMON EXCAVATION C.Y. 416780.000 1.930 804385.40 2.300 958594.00 1.930 804385.40
20505 MARSH EXCAVATION C.Y. 13660.000 4.080 55732.80 3.000 40980.00 4.080 55732.80
20610 EXCAVATION FOR STRUCTURES, BRI LS 1.000 8000.000 8000.00 8000.000 8000.00 8000.000 8000.00

B-14-176
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BIDDER NO 1 BIDDER NO 2 BIDDER NO 3
20611 EXCAVATION FOR STRUCTURES, BRI LS 1.000 4000.000 4000.00 4000.000 4000.00 4000.000 4000.00

B-14-177
20620 EXCAVATION FOR STRUCTURES, CUL LS 1.000 2000.000 2000.00 2500.000 2500.00 2000.000 2000.00

B-14-100
20801 BORROW EXCAVATION C.Y. 15325.000 6.000 91950.00 2.800 42910.00 6.000 91950.00
20811 SELECTED BORROW EXCAVATION C.Y. 13660.000 11.600 158456.00 11.600 158456.00 11.600 158456.00
21001 STRUCTURE BACKFILL C.Y. 1500.000 11.709 17564.64 11.000 16500.00 12.000 18000.00
21302 FINISHING ROADWAY, PROJECT LS 1.000 100.000 100.00 1.000 1.00 500.000 500.00

3020-00-71
21303 FINISHING ROADWAY, PROJECT LS 1.000 100.000 100.00 1600.000 1600.00 18000.000 18000.00

3364-00-74
21304 FINISHING ROADWAY, PROJECT LS 1.000 100.000 100.00 440.000 440.00 7000.000 7000.00

4060-00-71
21305 FINISHING ROADWAY, PROJECT LS 1.000 100.000 100.00 1.000 1.00 500.000 500.00

4060-00-73
21401 OBLITERATING OLD ROAD STA. 16.200 300.000 4860.00 300.000 4860.00 300.000 4860.00
30404 CRUSHED AGGREGATE BASE COURSE TON 149605.000 5.750 860228.75 5.750 860228.75 5.750 860228.75
30406 CRUSHED AGGREGATE BASE COURSE, TON 100.000 20.000 2000.00 20.000 2000.00 20.000 2000.00
30424 SALVAGED ASPHALTIC PAVEMENT, B TON 40955.000 2.700 110578.50 2.700 110578.50 2.700 110578.50
30426 BREAKER RUN STONE TON 146080.000 5.200 759616.00 5.200 759616.00 5.200 759616.00
40729 PROFILE INDEX INCENTIVE, ASPH DOL 13050.000 1.000 13050.00 1.000 13050.00 1.000 13050.00
41010 SALVAGED ASPHALTIC PAVEMENT TON 43110.000 3.850 165973.50 3.850 165973.50 3.850 165973.50
41103 ASPHALTIC SURFACE, DETOURS TON 1000.000 35.200 35200.00 35.200 35200.00 35.200 35200.00
41605 CONCRETE DRIVEWAY, 6-INCH S.Y. 380.000 23.650 8987.00 23.650 8987.00 23.650 8987.00
41620 CONCRETE SURFACE DRAINS C.Y. 3.200 400.000 1280.00 300.000 960.00 500.000 1600.00
50201 CONCRETE MASONRY, BRIDGES C.Y. 1038.000 310.000 321780.00 310.000 321780.00 310.000 321780.00
50262 CONC MASONRY ANCHORS, TYPE S, EACH 78.000 6.000 468.00 6.000 468.00 6.000 468.00
50265 PROTECTIVE SURFACE TREATMENT S.Y. 1842.000 2.000 3684.00 2.000 3684.00 2.000 3684.00
50308 PRESTRESSED GIRDER, I TYPE, 54 L.F. 1500.000 105.000 157500.00 105.000 157500.00 105.000 157500.00
50401 CONCRETE MASONRY, CULVERTS C.Y. 103.000 200.000 20600.00 200.000 20600.00 200.000 20600.00
50409 CONCRETE MASONRY, ENDWALLS C.Y. 10.000 480.000 4800.00 550.000 5500.00 460.000 4600.00
50504 HIGH STRENGTH BAR STEEL REINF. LB. 43530.000 0.420 18282.60 0.420 18282.60 0.420 18282.60
50505 HIGH STRENGTH BAR STEEL REINF. LB. 11655.000 0.420 4895.10 0.420 4895.10 0.420 4895.10
50511 COATED HIGH STR BAR STL REINF, LB. 125490.000 0.500 62745.00 0.500 62745.00 0.500 62745.00
50626 NON-LAMINATED ELASTOMERIC BEAR EACH 20.000 70.000 1400.00 70.000 1400.00 70.000 1400.00
50640 STEEL DIAPHRAGMS, STRUCTURE EACH 24.000 325.000 7800.00 325.000 7800.00 325.000 7800.00

B-14-176
51031 CIP CONC PILING, DELIV & DRIVE L.F. 1620.000 16.000 25920.00 16.000 25920.00 16.000 25920.00
51121 STL PILING, DELIV & DRIVEN, HP L.F. 1260.000 14.000 17640.00 14.000 17640.00 14.000 17640.00
51210 TEMPORARY STEEL SHEET PILING S.F. 1260.000 18.000 22680.00 18.000 22680.00 18.000 22680.00
51370 STEEL RAILING, TYPE W, STRUCTU LS 1.000 5475.000 5475.00 7000.000 7000.00 7000.000 7000.00

B-14-177
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51605 RUBBERIZED MEMBRANE WATERPROOF S.Y. 72.000 35.000 2520.00 35.000 2520.00 35.000 2520.00
52001 CULVERT PIPE, CLASS III, 12-IN L.F. 44.000 17.500 770.00 17.500 770.00 17.500 770.00
52002 CULVERT PIPE, CLASS III, 15-IN L.F. 16.000 19.000 304.00 19.500 312.00 19.000 304.00
52003 CULVERT PIPE, CLASS III, 18-IN L.F. 2604.000 20.000 52080.00 21.000 54684.00 20.000 52080.00
52004 CULVERT PIPE, CLASS III, 21-IN L.F. 114.000 23.000 2622.00 22.500 2565.00 23.000 2622.00
52005 CULVERT PIPE, CLASS III, 24-IN L.F. 354.000 24.000 8496.00 24.000 8496.00 24.000 8496.00
52011 CULVERT PIPE, CLASS III, 48-IN L.F. 66.000 65.000 4290.00 48.750 3217.50 65.000 4290.00
52059 APRON ENDWALLS FOR CULVERT PIP EACH 2.000 65.000 130.00 80.000 160.00 65.000 130.00
52061 APRON ENDWALLS FOR CULVERT PIP EACH 16.000 85.000 1360.00 105.000 1680.00 85.000 1360.00
52063 APRON ENDWALLS FOR CULVERT PIP EACH 2.000 115.000 230.00 131.000 262.00 115.000 230.00
52069 APRON ENDWALLS FOR CULVERT PIP EACH 2.000 740.000 1480.00 578.000 1156.00 740.000 1480.00
52147 STL APRON ENDWL FOR CLVRT PIPE EACH 2.000 65.000 130.00 80.000 160.00 65.000 130.00
52178 STL APRN ENDWL FR CLVT PIPE, S EACH 78.000 275.000 21450.00 235.000 18330.00 275.000 21450.00
52179 STL APRN ENDWL FR CLVT PIPE, S EACH 2.000 305.000 610.00 350.000 700.00 305.000 610.00
52180 STL APRN ENDWL FR CLVT PIPE, S EACH 12.000 385.000 4620.00 361.000 4332.00 385.000 4620.00
52205 RCCP, CL III, 24-INCH L.F. 846.000 37.000 31302.00 35.000 29610.00 37.000 31302.00
52206 RCCP, CL III, 27-INCH L.F. 78.000 40.000 3120.00 39.500 3081.00 40.000 3120.00
52207 RCCP, CL III, 30-INCH L.F. 342.000 53.000 18126.00 42.000 14364.00 53.000 18126.00
52209 RCCP, CL III, 36-INCH L.F. 158.000 58.000 9164.00 54.250 8571.50 58.000 9164.00
52260 RCCP, APRON ENDWALLS, 12-INCH EACH 1.000 505.000 505.00 268.500 268.50 505.000 505.00
52262 RCCP, APRON ENDWALLS, 18-INCH EACH 1.000 550.000 550.00 320.750 320.75 550.000 550.00
52264 RCCP, APRON ENDWALLS, 24-INCH EACH 19.000 620.000 11780.00 412.250 7832.75 620.000 11780.00
52265 RCCP, APRON ENDWALLS, 27-INCH EACH 2.000 660.000 1320.00 448.500 897.00 660.000 1320.00
52266 RCCP, APRON ENDWALLS, 30-INCH EACH 4.000 670.000 2680.00 470.500 1882.00 670.000 2680.00
52267 RCCP, APRON ENDWALLS, 36-INCH EACH 2.000 950.000 1900.00 732.750 1465.50 950.000 1900.00
52367 RCCP HORZ ELLIP, ENDWALLS, 34X EACH 1.000 1005.000 1005.00 1185.000 1185.00 1005.000 1005.00
52508 CORRUGATED ALUMINUM CLVRT PIPE L.F. 34.000 54.000 1836.00 37.500 1275.00 54.000 1836.00
52509 CORRUGATED ALUMINUM CLVRT PIPE L.F. 26.000 61.000 1586.00 46.000 1196.00 61.000 1586.00
52555 METAL ENDWALLS, ALUM CLVT PIPE EACH 2.000 175.000 350.00 200.250 400.50 175.000 350.00
52556 METAL ENDWALLS, ALUM CLVT PIPE EACH 2.000 250.000 500.00 287.000 574.00 250.000 500.00
60104 CONCRETE CURB, TYPE J L.F. 225.000 14.500 3262.50 14.500 3262.50 14.500 3262.50
60133 CONCRETE CURB AND GUTTER, 30-I L.F. 2740.000 6.500 17810.00 6.500 17810.00 6.500 17810.00
60170 CONCRETE CURB AND GUTTER, 36-I L.F. 2865.000 8.400 24066.00 8.400 24066.00 8.400 24066.00
60204 CONCRETE SIDEWALK, 4-INCH S.F. 7090.000 2.100 14889.00 2.100 14889.00 2.100 14889.00
60405 SLOPE PAVING, CRUSHED AGGREGAT S.Y. 300.000 16.500 4950.00 20.000 6000.00 20.000 6000.00
60602 HEAVY RIPRAP C.Y. 855.000 29.000 24795.00 29.000 24795.00 40.000 34200.00
60604 MEDIUM RANDOM RIPRAP C.Y. 392.000 29.000 11368.00 32.000 12544.00 40.000 15680.00
60825 REINF CONC PIPE, CLASS III, SS L.F. 513.000 33.000 16929.00 23.000 11799.00 33.000 16929.00
60826 REINF CONC PIPE, CLASS III, SS L.F. 411.000 35.000 14385.00 26.000 10686.00 35.000 14385.00
60827 REINF CONC PIPE, CLASS III, SS L.F. 939.000 37.000 34743.00 30.250 28404.75 37.000 34743.00
60828 REINF CONC PIPE, CLASS III, SS L.F. 236.000 39.000 9204.00 34.500 8142.00 39.000 9204.00
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60829 REINF CONC PIPE, CLASS III, SS L.F. 104.000 42.000 4368.00 39.000 4056.00 42.000 4368.00
61002 REINF CONC HE, CL HE-III, SS, L.F. 18.000 67.000 1206.00 51.250 922.50 67.000 1206.00
61008 REINF CONC HE, CL HE-III, SS, L.F. 515.000 108.000 55620.00 93.500 48152.50 108.000 55620.00
61110 MANHOLES, TYPE 1 EACH 11.000 670.000 7370.00 980.000 10780.00 670.000 7370.00
61112 MANHOLES, TYPE 3 EACH 5.000 2730.000 13650.00 2350.000 11750.00 2730.000 13650.00
61121 INLETS, TYPE 1 EACH 2.000 580.000 1160.00 1850.000 3700.00 580.000 1160.00
61122 INLETS, TYPE 3 EACH 12.000 540.000 6480.00 625.000 7500.00 540.000 6480.00
61123 INLETS, TYPE 8 EACH 2.000 1080.000 2160.00 900.000 1800.00 1080.000 2160.00
61151 MANHOLE COVERS, TYPE J EACH 12.000 270.000 3240.00 285.000 3420.00 270.000 3240.00
61163 INLET COVERS, TYPE C EACH 1.000 270.000 270.00 300.000 300.00 270.000 270.00
61167 INLET COVERS, TYPE H EACH 13.000 345.000 4485.00 375.000 4875.00 345.000 4485.00
61170 INLET COVERS, TYPE MS EACH 2.000 275.000 550.00 230.000 460.00 275.000 550.00
61176 INLET COVERS, TYPE V EACH 2.000 360.000 720.00 390.000 780.00 360.000 720.00
61180 INLET COVERS, TYPE HM EACH 2.000 360.000 720.00 385.000 770.00 360.000 720.00
61182 ADJUSTING MANHOLE COVERS EACH 3.000 350.000 1050.00 300.000 900.00 350.000 1050.00
61183 ADJUSTING INLET COVERS EACH 1.000 350.000 350.00 300.000 300.00 350.000 350.00
61201 PIPE UNDERDRAIN, 6-INCH L.F. 3144.000 3.420 10752.48 3.500 11004.00 3.420 10752.48
61210 PIPE UNDERDRAIN, UNPERFORATED, L.F. 6.000 25.000 150.00 3.500 21.00 25.000 150.00
61211 PIPE UNDERDRAIN, UNPERFORATED, L.F. 134.000 12.000 1608.00 10.500 1407.00 12.000 1608.00
61214 PIPE UNDERDRAIN, UNPERFORATED, L.F. 170.000 20.000 3400.00 16.000 2720.00 20.000 3400.00
61251 DRAIN TILE EXPLORATION L.F. 180.000 7.000 1260.00 7.000 1260.00 7.000 1260.00
61254 REINF CONC ENDWALLS FOR UNDERD EACH 2.000 95.000 190.00 100.000 200.00 95.000 190.00
61407 STEEL THRIE BEAM STRUCTURE APP L.F. 251.560 31.000 7798.36 26.000 6540.56 29.750 7483.91
61408 STEEL PLATE BEAM GUARD, CLASS L.F. 2637.500 9.050 23869.38 9.100 24001.25 9.700 25583.75
61433 ANCHOR ASSEMB FOR STEEL PLATE EACH 4.000 75.000 300.00 75.000 300.00 75.000 300.00
61435 STL PLT BM GRD, ENRGY ABSORB T EACH 10.000 1650.000 16500.00 1650.000 16500.00 1850.000 18500.00
61802 MAINT AND REPAIR OF HAUL ROADS LS 1.000 1.000 1.00 1.000 1.00 1.000 1.00

3364-00-74
61803 MAINT AND REPAIR OF HAUL ROADS LS 1.000 1.000 1.00 1.000 1.00 1.000 1.00

4060-00-71
61910 MOBILIZATION LS 1.000 141800.000 141800.00 91850.000 91850.00 199800.000 199800.00
62101 LANDMARK REFERENCE MONUMENTS EACH 43.000 75.000 3225.00 75.000 3225.00 90.000 3870.00
62112 LANDMARK REF MONUMENTS & ALUMI EACH 1.000 325.000 325.00 325.000 325.00 350.000 350.00
62203 ASPHALTIC FLUMES S.Y. 248.000 23.000 5704.00 23.000 5704.00 23.000 5704.00
62302 DUST CONTROL SURFACE TREATMENT S.Y. 144500.000 0.050 7225.00 0.050 7225.00 0.050 7225.00
62401 WATER MGAL 550.000 10.000 5500.00 15.000 8250.00 12.000 6600.00
62505 SALVAGED TOPSOIL S.Y. 327000.000 0.400 130800.00 0.400 130800.00 0.400 130800.00
62702 MULCHING S.Y. 327000.000 0.080 26160.00 0.080 26160.00 0.090 29430.00
62815 SILT FENCE, DELIVERED L.F. 29596.000 0.800 23676.80 0.700 20717.20 0.550 16277.80
62816 SILT FENCE, INSTALLED L.F. 29596.000 0.700 20717.20 0.700 20717.20 0.900 26636.40
62817 SILT FENCE MAINTENANCE L.F. 29596.000 0.010 295.96 0.100 2959.60 0.100 2959.60
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62819 MOBILIZATIONS, EROSION CONTROL EACH 14.000 100.000 1400.00 150.000 2100.00 100.000 1400.00
62821 MOBILIZATIONS, EMERGENCY EROSI EACH 12.000 125.000 1500.00 100.000 1200.00 150.000 1800.00
62822 EROSION MAT, DELIVERED, CLASS S.Y. 14146.000 0.450 6365.70 0.480 6790.08 0.400 5658.40
62823 EROSION MAT, INSTALLED, CLASS S.Y. 14146.000 0.450 6365.70 0.480 6790.08 0.600 8487.60
62824 EROSION MAT, DELIVERED, CLASS S.Y. 6891.000 0.450 3100.95 0.480 3307.68 0.400 2756.40
62825 EROSION MAT, INSTALLED, CLASS S.Y. 6891.000 0.450 3100.95 0.480 3307.68 0.600 4134.60
62832 EROSION MAT, DELIVERED, CLASS S.Y. 40209.000 0.850 34177.65 0.800 32167.20 0.850 34177.65
62833 EROSION MAT, INSTALLED, CLASS S.Y. 40209.000 0.450 18094.05 0.450 18094.05 0.600 24125.40
62844 EROSION MAT, DELIV, CLASS III, S.Y. 370.000 6.000 2220.00 6.000 2220.00 4.250 1572.50
62845 EROSION MAT, INSTLD, CLASS III S.Y. 370.000 4.000 1480.00 4.000 1480.00 6.250 2312.50
62855 POLYETHYLENE SHEETING S.Y. 800.000 3.000 2400.00 2.000 1600.00 3.000 2400.00
62860 TURBIDITY BARRIERS S.Y. 470.000 16.500 7755.00 21.000 9870.00 19.700 9259.00
62870 INLET PROTECTION, TYPE A EACH 15.000 65.000 975.00 75.000 1125.00 60.000 900.00
62871 INLET PROTECTION, TYPE B EACH 2.000 35.000 70.00 35.000 70.00 40.000 80.00
62872 INLET PROTECTION, TYPE C EACH 17.000 32.000 544.00 45.000 765.00 40.000 680.00
62875 TEMPORARY DITCH CHECKS, DELIVE L.F. 3511.000 3.000 10533.00 2.000 7022.00 4.000 14044.00
62876 TEMPORARY DITCH CHECKS, INSTAL L.F. 3511.000 2.300 8075.30 2.000 7022.00 4.000 14044.00
62880 CULVERT PIPE DITCH CHECKS EACH 74.000 50.000 3700.00 75.000 5550.00 50.000 3700.00
62905 FERTILIZER, TYPE B CWT. 245.000 22.750 5573.75 24.000 5880.00 25.000 6125.00
63003 SEEDING, TEMPORARY LB. 3475.000 1.400 4865.00 1.500 5212.50 1.900 6602.50
63008 SEEDING, MIXTURE NO. 10 LB. 6950.000 3.350 23282.50 3.250 22587.50 3.450 23977.50
63011 SEEDING, MIXTURE NO. 40 LB. 200.000 4.100 820.00 8.000 1600.00 3.850 770.00
63015 SEEDING, BORROW PIT MIXTURE LB. 360.000 3.000 1080.00 8.000 2880.00 3.450 1242.00
63111 EROSION CONTROL SOD S.Y. 1447.000 2.500 3617.50 3.000 4341.00 3.000 4341.00
63411 WOOD POSTS, 4X6-INCH X 14-FT. EACH 62.000 47.600 2951.20 65.000 4030.00 50.000 3100.00
63412 WOOD POSTS, 4X6-INCH X 16-FT. EACH 48.000 48.250 2316.00 68.000 3264.00 54.000 2592.00
63413 WOOD POSTS, 4X6-INCH X 18-FT. EACH 10.000 52.000 520.00 70.000 700.00 60.000 600.00
63414 WOOD POSTS, 4X6-INCH X 20-FT. EACH 2.000 65.000 130.00 75.000 150.00 65.000 130.00
63702 SIGNS, TYPE II, REFLECTIVE S.F. 972.160 15.850 15408.74 15.000 14582.40 14.200 13804.67
63822 MOVING SIGNS, TYPE II EACH 3.000 75.000 225.00 100.000 300.00 50.000 150.00
63827 REMOVING SIGNS, TYPE II EACH 220.000 12.500 2750.00 15.000 3300.00 15.000 3300.00
63830 REMOVING SMALL SIGN SUPPORTS EACH 163.000 15.000 2445.00 15.000 2445.00 15.000 2445.00
64220 FIELD OFFICE, TYPE C LS 1.000 10000.000 10000.00 10000.000 10000.00 6500.000 6500.00
64302 TRAFFIC CONTROL, PROJECT LS 1.000 3500.000 3500.00 3500.000 3500.00 3500.000 3500.00

3364-00-74
64303 TRAFFIC CONTROL, PROJECT LS 1.000 3000.000 3000.00 3000.000 3000.00 3000.000 3000.00

4060-00-71
64313 TRAFFIC CONTROL, DRUMS DAYS 11000.000 0.300 3300.00 0.300 3300.00 0.300 3300.00
64318 TRAFFIC CONTROL, BARRICADES, T DAYS 21600.000 0.400 8640.00 0.400 8640.00 0.400 8640.00
64321 TRAFFIC CONTROL, WARNING LIGHT DAYS 43760.000 0.100 4376.00 0.100 4376.00 0.100 4376.00
64326 TRAFFIC CONTROL, SIGNS DAYS 15560.000 0.300 4668.00 0.300 4668.00 0.300 4668.00
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64335 TRAFFIC CONTROL, DETOUR, PROJE LS 1.000 2000.000 2000.00 2000.000 2000.00 2000.000 2000.00

3364-00-74
64343 TRAFFIC CONTROL, DETOUR, SIGNS DAYS 116600.000 0.100 11660.00 0.100 11660.00 0.100 11660.00
64503 GEOTEXTILE FABRIC, TYPE DF S.Y. 1486.000 1.850 2749.10 2.000 2972.00 1.880 2793.68
64505 GEOTEXTILE FABRIC, TYPE R S.Y. 1003.000 2.000 2006.00 2.100 2106.30 2.100 2106.30
64506 GEOTEXTILE FABRIC, TYPE HR S.Y. 1380.000 2.100 2898.00 2.100 2898.00 2.100 2898.00
64507 GEOTEXTILE FABRIC, TYPE C S.Y. 190.000 2.500 475.00 3.000 570.00 2.500 475.00
64601 PAVEMENT MARKING, 4-INCH, PAIN L.F. 144000.000 0.040 5760.00 0.040 5760.00 0.040 5760.00
64602 PAVEMENT MARKING, 4-INCH, EPOX L.F. 96013.000 0.140 13441.82 0.140 13441.82 0.140 13441.82
64618 PVMT MRKNG, CHANNELIZING, 8-IN L.F. 2838.000 0.600 1702.80 0.600 1702.80 0.600 1702.80
64636 LOCATING NO-PASSING ZONES MI. 6.518 75.000 488.85 75.000 488.85 75.000 488.85
64710 PVMT MRKNG, STOP LINE, 18-INCH L.F. 24.000 5.000 120.00 5.000 120.00 5.000 120.00
64714 PVMT MRKNG, STOP LINE, 24-INCH L.F. 133.000 6.000 798.00 6.000 798.00 6.000 798.00
64778 PAVEMENT MARKING, CURB, EPOXY L.F. 60.000 3.000 180.00 3.000 180.00 3.000 180.00
64782 PAVEMENT MARKING, CURB RAMP, E L.F. 24.000 3.000 72.00 3.000 72.00 3.000 72.00
64790 PAVEMENT MARKING, ISLAND NOSE, EACH 6.000 40.000 240.00 40.000 240.00 40.000 240.00
65040 CONSTRUCTION STAKING, STORM SE EACH 41.000 70.000 2870.00 70.000 2870.00 75.000 3075.00
65045 CONSTRUCTION STAKING, SUBGRADE L.F. 39281.000 0.400 15712.40 0.400 15712.40 0.440 17283.64
65050 CONSTRUCTION STAKING, CABC L.F. 39281.000 0.400 15712.40 0.400 15712.40 0.480 18854.88
65055 CONSTRUCTION STAKING, CURB, GU L.F. 5680.000 0.700 3976.00 0.700 3976.00 1.250 7100.00
65060 CONSTRUCTION STAKING, PIPE CUL EACH 71.000 90.000 6390.00 90.000 6390.00 130.000 9230.00
65065 CONSTRUCTION STAKING, STRUCT L LS 1.000 1800.000 1800.00 1800.000 1800.00 900.000 900.00

B-14-177
65066 CONSTRUCTION STAKING, STRUCT L LS 1.000 1200.000 1200.00 1200.000 1200.00 400.000 400.00

B-14-100
65067 CONSTRUCTION STAKING, STRUCT L LS 1.000 600.000 600.00 600.000 600.00 1200.000 1200.00

B-14-176
66501 SAWING EXISTING PAVEMENT L.F. 1015.000 0.650 659.75 0.650 659.75 0.650 659.75
66502 SAWING CONCRETE PAVEMENT, FULL L.F. 209.000 1.500 313.50 1.500 313.50 1.500 313.50
90005 MISC EACH 2.000 5000.000 10000.00 4850.000 9700.00 5000.000 10000.00

90005A HALF CIRCLE WATER CONTR
STRUCTURE

90005 MISC EACH 2.000 6200.000 12400.00 5650.000 11300.00 6200.000 12400.00
90005B FULL CIRCLE WATER CONTR
STRUCTURE

90005 MISC EACH 3.000 1500.000 4500.00 3000.000 9000.00 1500.000 4500.00
90005C REMOVING WATER CONTROL

90005 MISC EACH 6.000 200.000 1200.00 125.000 750.00 200.000 1200.00
90005D ADJUSTING VALVE BOXES

90030 MISC L.F. 515.000 5.000 2575.00 10.000 5150.00 5.000 2575.00
90030A REMOVING STORM SEWER, 4
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90030 MISC L.F. 196.000 155.000 30380.00 144.000 28224.00 155.000 30380.00

90030B REINFORCED CONCRETE PIP
CLASS A-III, 40X65-INCH

90031 MISC S.F. 324.000 18.000 5832.00 18.000 5832.00 18.000 5832.00
90031A TEMPORARY SHORING

90033 MISC S.Y. 9040.000 2.000 18080.00 2.200 19888.00 1.980 17899.20
90033A GEOGRID REINFORCEMENT

90066 MISC DOL 1200.000 1.000 1200.00 1.000 1200.00 1.000 1200.00
90066A MONTHLY MOBILE TELEPHON

90365 QMP, BASE COURSES TON 149605.000 0.160 23936.80 0.160 23936.80 0.160 23936.80
90370 WARRANTED MAINLINE ASPHALTIC P TON 43135.000 28.840 1244013.40 29.960 1292324.60 28.840 1244013.40
90371 WARRANTED ANCILLARY ASPHALTIC TON 7505.000 39.920 299599.60 41.040 308005.20 39.920 299599.60
90416 COARSE AGGREGATE, SIZE NO. C.Y. 74.000 8.850 654.90 20.000 1480.00 8.950 662.30

2
90474 PREBORING STEEL PILING L.F. 420.000 20.000 8400.00 20.000 8400.00 20.000 8400.00
90501 QMP READY MIXED CONC MASONRY F C.Y. 1038.000 20.000 20760.00 20.000 20760.00 20.000 20760.00
90502 QMP, BRDG STRGTH INCENTIVE CON DOL 10380.000 1.000 10380.00 1.000 10380.00 1.000 10380.00
90545 CONCRETE COLLAR EACH 3.000 750.000 2250.00 200.000 600.00 750.000 2250.00
90616 MARKER POSTS, FLEXIBLE, FOR CU EACH 30.000 37.500 1125.00 35.000 1050.00 36.000 1080.00
90637 SAFETY FENCE L.F. 620.000 2.000 1240.00 2.000 1240.00 2.000 1240.00
90712 TRAFFIC CONTROL, COVERING SIGN EACH 48.000 25.000 1200.00 25.000 1200.00 25.000 1200.00
90998 ON-THE-JOB TRAINING, ASP-1T AP HRS. 750.000 4.000 3000.00 4.000 3000.00 4.000 3000.00
90999 ON-THE-JOB TRAINING, ASP-1 HRS. 3000.000 2.000 6000.00 2.000 6000.00 2.000 6000.00

PROPOSAL TOTAL....... 6843254.28 6934289.05 6986487.83



 

 

DATE 01/15/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 391
CERTIFIED BY DIVISION OF HIGHWAYS
TITLE CONTRACT AND ESTIMATE ENGINEER

REPORT OF ALL BIDS RECEIVED LETTING DATE: 01/14/03

PROPOSAL: 20030114051

BIDDER NO 1: MANN BROS., INC.
BIDDER NO 2: MASHUDA CONTRACTORS,INC.
BIDDER NO 3: MICHELS CORPORATION
BIDDER NO 4: RELIANCE JOINT VENTURE
BIDDER NO 5: HOFFMAN CONSTRUCTION COMPANY
BIDDER NO 6: F. C. RAEMISCH & SON, INC.
BIDDER NO 7: JAMES PETERSON SONS, INC.
BIDDER NO 8: C.W. PURPERO, INC.

BIDDER NO 4 BIDDER NO 5 BIDDER NO 6
ITEM ESTIMATED UNIT UNIT UNIT

NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
-----------------------------------------------------------------------------------------------------------------------------------
10843 RELATIONSHIP BAR CHART PROGRES LS 1.000 3000.000 3000.00 2500.000 2500.00 5000.000 5000.00
20101 CLEARING STA. 67.500 140.000 9450.00 105.000 7087.50 180.000 12150.00
20102 CLEARING I.D. 344.000 6.000 2064.00 5.000 1720.00 7.000 2408.00
20104 GRUBBING STA. 67.500 140.000 9450.00 100.000 6750.00 180.000 12150.00
20105 GRUBBING I.D. 377.000 6.000 2262.00 5.000 1885.00 7.000 2639.00
20335 REMOVING SMALL PIPE CULVERTS EACH 76.000 150.000 11400.00 170.000 12920.00 200.000 15200.00
20371 REMOVING OLD STRUCTURE, STATIO LS 1.000 6500.000 6500.00 6500.000 6500.00 6500.000 6500.00

583+57.50
20372 REMOVING OLD STRUCTURE, STATIO LS 1.000 500.000 500.00 1000.000 1000.00 1000.000 1000.00

166+32
20373 REMOVING OLD STRUCTURE, STATIO LS 1.000 3000.000 3000.00 3000.000 3000.00 3000.000 3000.00

188+50
20374 REMOVING OLD STRUCTURE, STATIO LS 1.000 6500.000 6500.00 6500.000 6500.00 6500.000 6500.00

537+22.50
20401 REMOVING PAVEMENT S.Y. 55340.000 2.150 118981.00 2.080 115107.20 2.350 130049.00
20405 REMOVING CURB AND GUTTER L.F. 715.000 2.500 1787.50 3.000 2145.00 3.000 2145.00
20406 REMOVING CONCRETE SIDEWALK S.Y. 552.000 2.500 1380.00 2.080 1148.16 2.000 1104.00
20411 REMOVING GUARDRAIL L.F. 871.000 1.000 871.00 1.000 871.00 1.500 1306.50
20414 REMOVING MANHOLES EACH 7.000 225.000 1575.00 400.000 2800.00 500.000 3500.00
20416 REMOVING INLETS EACH 6.000 100.000 600.00 300.000 1800.00 400.000 2400.00
20501 COMMON EXCAVATION C.Y. 416780.000 2.270 946090.60 2.400 1000272.00 2.600 1083628.00
20505 MARSH EXCAVATION C.Y. 13660.000 2.730 37291.80 5.500 75130.00 2.600 35516.00
20610 EXCAVATION FOR STRUCTURES, BRI LS 1.000 8000.000 8000.00 8000.000 8000.00 8000.000 8000.00

B-14-176
20611 EXCAVATION FOR STRUCTURES, BRI LS 1.000 4000.000 4000.00 4000.000 4000.00 4000.000 4000.00

B-14-177
20620 EXCAVATION FOR STRUCTURES, CUL LS 1.000 8500.000 8500.00 8000.000 8000.00 5000.000 5000.00

B-14-100
20801 BORROW EXCAVATION C.Y. 15325.000 3.190 48886.75 5.500 84287.50 3.000 45975.00



 

 

DATE 01/15/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 392
CERTIFIED BY DIVISION OF HIGHWAYS
TITLE CONTRACT AND ESTIMATE ENGINEER

REPORT OF ALL BIDS RECEIVED LETTING DATE: 01/14/03

PROPOSAL: 20030114051

BIDDER NO 4 BIDDER NO 5 BIDDER NO 6
20811 SELECTED BORROW EXCAVATION C.Y. 13660.000 11.600 158456.00 9.000 122940.00 11.000 150260.00
21001 STRUCTURE BACKFILL C.Y. 1500.000 13.000 19500.00 12.000 18000.00 10.000 15000.00
21302 FINISHING ROADWAY, PROJECT LS 1.000 500.000 500.00 500.000 500.00 500.000 500.00

3020-00-71
21303 FINISHING ROADWAY, PROJECT LS 1.000 18000.000 18000.00 1000.000 1000.00 2500.000 2500.00

3364-00-74
21304 FINISHING ROADWAY, PROJECT LS 1.000 7000.000 7000.00 1000.000 1000.00 1500.000 1500.00

4060-00-71
21305 FINISHING ROADWAY, PROJECT LS 1.000 500.000 500.00 500.000 500.00 500.000 500.00

4060-00-73
21401 OBLITERATING OLD ROAD STA. 16.200 250.000 4050.00 200.000 3240.00 300.000 4860.00
30404 CRUSHED AGGREGATE BASE COURSE TON 149605.000 5.750 860228.75 5.750 860228.75 5.750 860228.75
30406 CRUSHED AGGREGATE BASE COURSE, TON 100.000 20.000 2000.00 20.000 2000.00 25.000 2500.00
30424 SALVAGED ASPHALTIC PAVEMENT, B TON 40955.000 2.700 110578.50 2.700 110578.50 2.700 110578.50
30426 BREAKER RUN STONE TON 146080.000 5.200 759616.00 5.200 759616.00 5.200 759616.00
40729 PROFILE INDEX INCENTIVE, ASPH DOL 13050.000 1.000 13050.00 1.000 13050.00 1.000 13050.00
41010 SALVAGED ASPHALTIC PAVEMENT TON 43110.000 3.850 165973.50 3.850 165973.50 3.850 165973.50
41103 ASPHALTIC SURFACE, DETOURS TON 1000.000 35.200 35200.00 35.200 35200.00 35.200 35200.00
41605 CONCRETE DRIVEWAY, 6-INCH S.Y. 380.000 23.650 8987.00 23.650 8987.00 30.000 11400.00
41620 CONCRETE SURFACE DRAINS C.Y. 3.200 350.000 1120.00 300.000 960.00 500.000 1600.00
50201 CONCRETE MASONRY, BRIDGES C.Y. 1038.000 310.000 321780.00 310.000 321780.00 310.000 321780.00
50262 CONC MASONRY ANCHORS, TYPE S, EACH 78.000 6.000 468.00 6.000 468.00 6.000 468.00
50265 PROTECTIVE SURFACE TREATMENT S.Y. 1842.000 2.000 3684.00 2.000 3684.00 2.000 3684.00
50308 PRESTRESSED GIRDER, I TYPE, 54 L.F. 1500.000 105.000 157500.00 105.000 157500.00 105.000 157500.00
50401 CONCRETE MASONRY, CULVERTS C.Y. 103.000 200.000 20600.00 200.000 20600.00 200.000 20600.00
50409 CONCRETE MASONRY, ENDWALLS C.Y. 10.000 480.000 4800.00 480.000 4800.00 500.000 5000.00
50504 HIGH STRENGTH BAR STEEL REINF. LB. 43530.000 0.420 18282.60 0.420 18282.60 0.420 18282.60
50505 HIGH STRENGTH BAR STEEL REINF. LB. 11655.000 0.420 4895.10 0.420 4895.10 0.420 4895.10
50511 COATED HIGH STR BAR STL REINF, LB. 125490.000 0.500 62745.00 0.500 62745.00 0.500 62745.00
50626 NON-LAMINATED ELASTOMERIC BEAR EACH 20.000 70.000 1400.00 70.000 1400.00 70.000 1400.00
50640 STEEL DIAPHRAGMS, STRUCTURE EACH 24.000 325.000 7800.00 325.000 7800.00 325.000 7800.00

B-14-176
51031 CIP CONC PILING, DELIV & DRIVE L.F. 1620.000 16.000 25920.00 16.000 25920.00 16.000 25920.00
51121 STL PILING, DELIV & DRIVEN, HP L.F. 1260.000 14.000 17640.00 14.000 17640.00 14.000 17640.00
51210 TEMPORARY STEEL SHEET PILING S.F. 1260.000 18.000 22680.00 18.000 22680.00 18.000 22680.00
51370 STEEL RAILING, TYPE W, STRUCTU LS 1.000 7000.000 7000.00 5475.000 5475.00 7000.000 7000.00

B-14-177
51605 RUBBERIZED MEMBRANE WATERPROOF S.Y. 72.000 35.000 2520.00 35.000 2520.00 35.000 2520.00
52001 CULVERT PIPE, CLASS III, 12-IN L.F. 44.000 16.500 726.00 17.000 748.00 14.000 616.00
52002 CULVERT PIPE, CLASS III, 15-IN L.F. 16.000 17.500 280.00 20.000 320.00 18.000 288.00
52003 CULVERT PIPE, CLASS III, 18-IN L.F. 2604.000 18.000 46872.00 18.000 46872.00 20.000 52080.00
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52004 CULVERT PIPE, CLASS III, 21-IN L.F. 114.000 21.000 2394.00 24.000 2736.00 22.000 2508.00
52005 CULVERT PIPE, CLASS III, 24-IN L.F. 354.000 23.000 8142.00 26.000 9204.00 26.000 9204.00
52011 CULVERT PIPE, CLASS III, 48-IN L.F. 66.000 50.000 3300.00 51.000 3366.00 60.000 3960.00
52059 APRON ENDWALLS FOR CULVERT PIP EACH 2.000 75.000 150.00 75.000 150.00 100.000 200.00
52061 APRON ENDWALLS FOR CULVERT PIP EACH 16.000 95.000 1520.00 90.000 1440.00 175.000 2800.00
52063 APRON ENDWALLS FOR CULVERT PIP EACH 2.000 125.000 250.00 135.000 270.00 220.000 440.00
52069 APRON ENDWALLS FOR CULVERT PIP EACH 2.000 540.000 1080.00 590.000 1180.00 550.000 1100.00
52147 STL APRON ENDWL FOR CLVRT PIPE EACH 2.000 75.000 150.00 75.000 150.00 100.000 200.00
52178 STL APRN ENDWL FR CLVT PIPE, S EACH 78.000 275.000 21450.00 270.000 21060.00 500.000 39000.00
52179 STL APRN ENDWL FR CLVT PIPE, S EACH 2.000 385.000 770.00 415.000 830.00 700.000 1400.00
52180 STL APRN ENDWL FR CLVT PIPE, S EACH 12.000 390.000 4680.00 425.000 5100.00 800.000 9600.00
52205 RCCP, CL III, 24-INCH L.F. 846.000 31.500 26649.00 34.000 28764.00 32.000 27072.00
52206 RCCP, CL III, 27-INCH L.F. 78.000 35.000 2730.00 39.000 3042.00 38.000 2964.00
52207 RCCP, CL III, 30-INCH L.F. 342.000 40.000 13680.00 45.000 15390.00 42.000 14364.00
52209 RCCP, CL III, 36-INCH L.F. 158.000 51.000 8058.00 57.000 9006.00 50.000 7900.00
52260 RCCP, APRON ENDWALLS, 12-INCH EACH 1.000 325.000 325.00 390.000 390.00 300.000 300.00
52262 RCCP, APRON ENDWALLS, 18-INCH EACH 1.000 405.000 405.00 500.000 500.00 350.000 350.00
52264 RCCP, APRON ENDWALLS, 24-INCH EACH 19.000 550.000 10450.00 525.000 9975.00 450.000 8550.00
52265 RCCP, APRON ENDWALLS, 27-INCH EACH 2.000 580.000 1160.00 615.000 1230.00 600.000 1200.00
52266 RCCP, APRON ENDWALLS, 30-INCH EACH 4.000 600.000 2400.00 640.000 2560.00 750.000 3000.00
52267 RCCP, APRON ENDWALLS, 36-INCH EACH 2.000 840.000 1680.00 900.000 1800.00 900.000 1800.00
52367 RCCP HORZ ELLIP, ENDWALLS, 34X EACH 1.000 1415.000 1415.00 1362.000 1362.00 1500.000 1500.00
52508 CORRUGATED ALUMINUM CLVRT PIPE L.F. 34.000 38.000 1292.00 45.000 1530.00 45.000 1530.00
52509 CORRUGATED ALUMINUM CLVRT PIPE L.F. 26.000 47.000 1222.00 58.000 1508.00 60.000 1560.00
52555 METAL ENDWALLS, ALUM CLVT PIPE EACH 2.000 200.000 400.00 260.000 520.00 400.000 800.00
52556 METAL ENDWALLS, ALUM CLVT PIPE EACH 2.000 275.000 550.00 350.000 700.00 500.000 1000.00
60104 CONCRETE CURB, TYPE J L.F. 225.000 14.500 3262.50 14.500 3262.50 20.000 4500.00
60133 CONCRETE CURB AND GUTTER, 30-I L.F. 2740.000 6.500 17810.00 6.500 17810.00 7.050 19317.00
60170 CONCRETE CURB AND GUTTER, 36-I L.F. 2865.000 8.400 24066.00 8.400 24066.00 10.050 28793.25
60204 CONCRETE SIDEWALK, 4-INCH S.F. 7090.000 2.100 14889.00 2.100 14889.00 2.500 17725.00
60405 SLOPE PAVING, CRUSHED AGGREGAT S.Y. 300.000 20.000 6000.00 16.500 4950.00 20.000 6000.00
60602 HEAVY RIPRAP C.Y. 855.000 30.000 25650.00 35.000 29925.00 35.000 29925.00
60604 MEDIUM RANDOM RIPRAP C.Y. 392.000 29.000 11368.00 29.000 11368.00 30.000 11760.00
60825 REINF CONC PIPE, CLASS III, SS L.F. 513.000 23.100 11850.30 27.000 13851.00 22.500 11542.50
60826 REINF CONC PIPE, CLASS III, SS L.F. 411.000 27.950 11487.45 30.000 12330.00 26.000 10686.00
60827 REINF CONC PIPE, CLASS III, SS L.F. 939.000 31.050 29155.95 34.000 31926.00 32.000 30048.00
60828 REINF CONC PIPE, CLASS III, SS L.F. 236.000 31.900 7528.40 38.000 8968.00 40.000 9440.00
60829 REINF CONC PIPE, CLASS III, SS L.F. 104.000 36.350 3780.40 39.000 4056.00 46.000 4784.00
61002 REINF CONC HE, CL HE-III, SS, L.F. 18.000 59.990 1079.82 65.000 1170.00 60.000 1080.00
61008 REINF CONC HE, CL HE-III, SS, L.F. 515.000 91.650 47199.75 92.000 47380.00 102.000 52530.00
61110 MANHOLES, TYPE 1 EACH 11.000 1010.000 11110.00 900.000 9900.00 1200.000 13200.00
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61112 MANHOLES, TYPE 3 EACH 5.000 2025.000 10125.00 2100.000 10500.00 2200.000 11000.00
61121 INLETS, TYPE 1 EACH 2.000 700.000 1400.00 650.000 1300.00 600.000 1200.00
61122 INLETS, TYPE 3 EACH 12.000 610.000 7320.00 680.000 8160.00 600.000 7200.00
61123 INLETS, TYPE 8 EACH 2.000 960.000 1920.00 900.000 1800.00 1200.000 2400.00
61151 MANHOLE COVERS, TYPE J EACH 12.000 220.000 2640.00 325.000 3900.00 325.000 3900.00
61163 INLET COVERS, TYPE C EACH 1.000 225.000 225.00 320.000 320.00 325.000 325.00
61167 INLET COVERS, TYPE H EACH 13.000 315.000 4095.00 410.000 5330.00 400.000 5200.00
61170 INLET COVERS, TYPE MS EACH 2.000 230.000 460.00 250.000 500.00 300.000 600.00
61176 INLET COVERS, TYPE V EACH 2.000 375.000 750.00 430.000 860.00 400.000 800.00
61180 INLET COVERS, TYPE HM EACH 2.000 330.000 660.00 410.000 820.00 400.000 800.00
61182 ADJUSTING MANHOLE COVERS EACH 3.000 300.000 900.00 250.000 750.00 300.000 900.00
61183 ADJUSTING INLET COVERS EACH 1.000 150.000 150.00 200.000 200.00 300.000 300.00
61201 PIPE UNDERDRAIN, 6-INCH L.F. 3144.000 2.300 7231.20 3.420 10752.48 2.500 7860.00
61210 PIPE UNDERDRAIN, UNPERFORATED, L.F. 6.000 12.000 72.00 25.000 150.00 25.000 150.00
61211 PIPE UNDERDRAIN, UNPERFORATED, L.F. 134.000 6.250 837.50 6.000 804.00 7.250 971.50
61214 PIPE UNDERDRAIN, UNPERFORATED, L.F. 170.000 17.500 2975.00 14.000 2380.00 15.000 2550.00
61251 DRAIN TILE EXPLORATION L.F. 180.000 5.000 900.00 1.000 180.00 4.000 720.00
61254 REINF CONC ENDWALLS FOR UNDERD EACH 2.000 125.000 250.00 95.000 190.00 125.000 250.00
61407 STEEL THRIE BEAM STRUCTURE APP L.F. 251.560 31.000 7798.36 31.000 7798.36 31.000 7798.36
61408 STEEL PLATE BEAM GUARD, CLASS L.F. 2637.500 9.050 23869.38 9.050 23869.38 10.000 26375.00
61433 ANCHOR ASSEMB FOR STEEL PLATE EACH 4.000 75.000 300.00 75.000 300.00 75.000 300.00
61435 STL PLT BM GRD, ENRGY ABSORB T EACH 10.000 1650.000 16500.00 1650.000 16500.00 1650.000 16500.00
61802 MAINT AND REPAIR OF HAUL ROADS LS 1.000 1.000 1.00 100.000 100.00 100.000 100.00

3364-00-74
61803 MAINT AND REPAIR OF HAUL ROADS LS 1.000 1.000 1.00 100.000 100.00 100.000 100.00

4060-00-71
61910 MOBILIZATION LS 1.000 97500.000 97500.00 118000.000 118000.00 160000.000 160000.00
62101 LANDMARK REFERENCE MONUMENTS EACH 43.000 75.000 3225.00 75.000 3225.00 100.000 4300.00
62112 LANDMARK REF MONUMENTS & ALUMI EACH 1.000 325.000 325.00 325.000 325.00 350.000 350.00
62203 ASPHALTIC FLUMES S.Y. 248.000 23.000 5704.00 23.000 5704.00 35.000 8680.00
62302 DUST CONTROL SURFACE TREATMENT S.Y. 144500.000 0.250 36125.00 0.050 7225.00 0.200 28900.00
62401 WATER MGAL 550.000 15.000 8250.00 12.000 6600.00 20.000 11000.00
62505 SALVAGED TOPSOIL S.Y. 327000.000 0.400 130800.00 0.550 179850.00 0.450 147150.00
62702 MULCHING S.Y. 327000.000 0.080 26160.00 0.080 26160.00 0.080 26160.00
62815 SILT FENCE, DELIVERED L.F. 29596.000 0.800 23676.80 0.700 20717.20 0.800 23676.80
62816 SILT FENCE, INSTALLED L.F. 29596.000 0.700 20717.20 0.700 20717.20 0.700 20717.20
62817 SILT FENCE MAINTENANCE L.F. 29596.000 0.010 295.96 0.010 295.96 0.010 295.96
62819 MOBILIZATIONS, EROSION CONTROL EACH 14.000 100.000 1400.00 100.000 1400.00 100.000 1400.00
62821 MOBILIZATIONS, EMERGENCY EROSI EACH 12.000 125.000 1500.00 125.000 1500.00 125.000 1500.00
62822 EROSION MAT, DELIVERED, CLASS S.Y. 14146.000 0.450 6365.70 0.450 6365.70 0.550 7780.30
62823 EROSION MAT, INSTALLED, CLASS S.Y. 14146.000 0.450 6365.70 0.450 6365.70 0.550 7780.30
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62824 EROSION MAT, DELIVERED, CLASS S.Y. 6891.000 0.450 3100.95 0.450 3100.95 0.550 3790.05
62825 EROSION MAT, INSTALLED, CLASS S.Y. 6891.000 0.450 3100.95 0.450 3100.95 0.550 3790.05
62832 EROSION MAT, DELIVERED, CLASS S.Y. 40209.000 0.850 34177.65 0.850 34177.65 0.850 34177.65
62833 EROSION MAT, INSTALLED, CLASS S.Y. 40209.000 0.450 18094.05 0.450 18094.05 0.500 20104.50
62844 EROSION MAT, DELIV, CLASS III, S.Y. 370.000 6.000 2220.00 6.000 2220.00 6.000 2220.00
62845 EROSION MAT, INSTLD, CLASS III S.Y. 370.000 4.000 1480.00 4.000 1480.00 4.000 1480.00
62855 POLYETHYLENE SHEETING S.Y. 800.000 2.000 1600.00 1.500 1200.00 3.000 2400.00
62860 TURBIDITY BARRIERS S.Y. 470.000 16.500 7755.00 16.500 7755.00 17.500 8225.00
62870 INLET PROTECTION, TYPE A EACH 15.000 65.000 975.00 65.000 975.00 65.000 975.00
62871 INLET PROTECTION, TYPE B EACH 2.000 35.000 70.00 35.000 70.00 50.000 100.00
62872 INLET PROTECTION, TYPE C EACH 17.000 32.000 544.00 32.000 544.00 50.000 850.00
62875 TEMPORARY DITCH CHECKS, DELIVE L.F. 3511.000 3.000 10533.00 3.000 10533.00 3.000 10533.00
62876 TEMPORARY DITCH CHECKS, INSTAL L.F. 3511.000 2.300 8075.30 2.300 8075.30 2.300 8075.30
62880 CULVERT PIPE DITCH CHECKS EACH 74.000 50.000 3700.00 50.000 3700.00 50.000 3700.00
62905 FERTILIZER, TYPE B CWT. 245.000 22.750 5573.75 22.750 5573.75 23.000 5635.00
63003 SEEDING, TEMPORARY LB. 3475.000 1.400 4865.00 1.400 4865.00 1.500 5212.50
63008 SEEDING, MIXTURE NO. 10 LB. 6950.000 3.350 23282.50 3.350 23282.50 3.400 23630.00
63011 SEEDING, MIXTURE NO. 40 LB. 200.000 4.100 820.00 4.100 820.00 4.500 900.00
63015 SEEDING, BORROW PIT MIXTURE LB. 360.000 3.000 1080.00 3.000 1080.00 4.000 1440.00
63111 EROSION CONTROL SOD S.Y. 1447.000 2.500 3617.50 2.500 3617.50 2.500 3617.50
63411 WOOD POSTS, 4X6-INCH X 14-FT. EACH 62.000 47.500 2945.00 47.500 2945.00 48.000 2976.00
63412 WOOD POSTS, 4X6-INCH X 16-FT. EACH 48.000 48.250 2316.00 48.250 2316.00 50.000 2400.00
63413 WOOD POSTS, 4X6-INCH X 18-FT. EACH 10.000 52.000 520.00 52.000 520.00 52.000 520.00
63414 WOOD POSTS, 4X6-INCH X 20-FT. EACH 2.000 65.000 130.00 65.000 130.00 65.000 130.00
63702 SIGNS, TYPE II, REFLECTIVE S.F. 972.160 15.850 15408.74 15.850 15408.74 16.000 15554.56
63822 MOVING SIGNS, TYPE II EACH 3.000 75.000 225.00 75.000 225.00 75.000 225.00
63827 REMOVING SIGNS, TYPE II EACH 220.000 12.500 2750.00 12.500 2750.00 15.000 3300.00
63830 REMOVING SMALL SIGN SUPPORTS EACH 163.000 15.000 2445.00 15.000 2445.00 15.000 2445.00
64220 FIELD OFFICE, TYPE C LS 1.000 10000.000 10000.00 9000.000 9000.00 6000.000 6000.00
64302 TRAFFIC CONTROL, PROJECT LS 1.000 2200.000 2200.00 3500.000 3500.00 3500.000 3500.00

3364-00-74
64303 TRAFFIC CONTROL, PROJECT LS 1.000 1120.000 1120.00 3000.000 3000.00 3000.000 3000.00

4060-00-71
64313 TRAFFIC CONTROL, DRUMS DAYS 11000.000 0.200 2200.00 0.300 3300.00 0.300 3300.00
64318 TRAFFIC CONTROL, BARRICADES, T DAYS 21600.000 0.300 6480.00 0.400 8640.00 0.400 8640.00
64321 TRAFFIC CONTROL, WARNING LIGHT DAYS 43760.000 0.100 4376.00 0.100 4376.00 0.100 4376.00
64326 TRAFFIC CONTROL, SIGNS DAYS 15560.000 0.400 6224.00 0.300 4668.00 0.300 4668.00
64335 TRAFFIC CONTROL, DETOUR, PROJE LS 1.000 4000.000 4000.00 2000.000 2000.00 2000.000 2000.00

3364-00-74
64343 TRAFFIC CONTROL, DETOUR, SIGNS DAYS 116600.000 0.200 23320.00 0.100 11660.00 0.100 11660.00
64503 GEOTEXTILE FABRIC, TYPE DF S.Y. 1486.000 1.850 2749.10 1.750 2600.50 2.000 2972.00
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64505 GEOTEXTILE FABRIC, TYPE R S.Y. 1003.000 2.000 2006.00 2.000 2006.00 2.000 2006.00
64506 GEOTEXTILE FABRIC, TYPE HR S.Y. 1380.000 2.250 3105.00 2.750 3795.00 2.250 3105.00
64507 GEOTEXTILE FABRIC, TYPE C S.Y. 190.000 2.500 475.00 2.500 475.00 3.500 665.00
64601 PAVEMENT MARKING, 4-INCH, PAIN L.F. 144000.000 0.040 5760.00 0.040 5760.00 0.040 5760.00
64602 PAVEMENT MARKING, 4-INCH, EPOX L.F. 96013.000 0.140 13441.82 0.140 13441.82 0.140 13441.82
64618 PVMT MRKNG, CHANNELIZING, 8-IN L.F. 2838.000 0.600 1702.80 0.600 1702.80 0.600 1702.80
64636 LOCATING NO-PASSING ZONES MI. 6.518 75.000 488.85 75.000 488.85 75.000 488.85
64710 PVMT MRKNG, STOP LINE, 18-INCH L.F. 24.000 5.000 120.00 5.000 120.00 5.000 120.00
64714 PVMT MRKNG, STOP LINE, 24-INCH L.F. 133.000 6.000 798.00 6.000 798.00 6.000 798.00
64778 PAVEMENT MARKING, CURB, EPOXY L.F. 60.000 3.000 180.00 3.000 180.00 3.000 180.00
64782 PAVEMENT MARKING, CURB RAMP, E L.F. 24.000 3.000 72.00 3.000 72.00 3.000 72.00
64790 PAVEMENT MARKING, ISLAND NOSE, EACH 6.000 40.000 240.00 40.000 240.00 40.000 240.00
65040 CONSTRUCTION STAKING, STORM SE EACH 41.000 70.000 2870.00 65.000 2665.00 65.000 2665.00
65045 CONSTRUCTION STAKING, SUBGRADE L.F. 39281.000 0.400 15712.40 0.440 17283.64 0.440 17283.64
65050 CONSTRUCTION STAKING, CABC L.F. 39281.000 0.400 15712.40 0.440 17283.64 0.440 17283.64
65055 CONSTRUCTION STAKING, CURB, GU L.F. 5680.000 0.700 3976.00 0.750 4260.00 0.750 4260.00
65060 CONSTRUCTION STAKING, PIPE CUL EACH 71.000 90.000 6390.00 73.100 5190.10 75.000 5325.00
65065 CONSTRUCTION STAKING, STRUCT L LS 1.000 1800.000 1800.00 1152.200 1152.20 1200.000 1200.00

B-14-177
65066 CONSTRUCTION STAKING, STRUCT L LS 1.000 1200.000 1200.00 764.200 764.20 800.000 800.00

B-14-100
65067 CONSTRUCTION STAKING, STRUCT L LS 1.000 600.000 600.00 764.200 764.20 800.000 800.00

B-14-176
66501 SAWING EXISTING PAVEMENT L.F. 1015.000 0.750 761.25 0.750 761.25 4.000 4060.00
66502 SAWING CONCRETE PAVEMENT, FULL L.F. 209.000 1.450 303.05 1.450 303.05 8.000 1672.00
90005 MISC EACH 2.000 3750.000 7500.00 3800.000 7600.00 4500.000 9000.00

90005A HALF CIRCLE WATER CONTR
STRUCTURE

90005 MISC EACH 2.000 5000.000 10000.00 5800.000 11600.00 6500.000 13000.00
90005B FULL CIRCLE WATER CONTR
STRUCTURE

90005 MISC EACH 3.000 1000.000 3000.00 800.000 2400.00 2000.000 6000.00
90005C REMOVING WATER CONTROL

90005 MISC EACH 6.000 150.000 900.00 100.000 600.00 100.000 600.00
90005D ADJUSTING VALVE BOXES

90030 MISC L.F. 515.000 18.000 9270.00 10.000 5150.00 10.000 5150.00
90030A REMOVING STORM SEWER, 4

90030 MISC L.F. 196.000 137.000 26852.00 165.000 32340.00 150.000 29400.00
90030B REINFORCED CONCRETE PIP
CLASS A-III, 40X65-INCH

90031 MISC S.F. 324.000 18.000 5832.00 18.000 5832.00 18.000 5832.00
90031A TEMPORARY SHORING
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90033 MISC S.Y. 9040.000 2.210 19978.40 1.520 13740.80 2.500 22600.00

90033A GEOGRID REINFORCEMENT
90066 MISC DOL 1200.000 1.000 1200.00 1.000 1200.00 1.000 1200.00

90066A MONTHLY MOBILE TELEPHON
90365 QMP, BASE COURSES TON 149605.000 0.160 23936.80 0.160 23936.80 0.160 23936.80
90370 WARRANTED MAINLINE ASPHALTIC P TON 43135.000 29.960 1292324.60 29.960 1292324.60 28.840 1244013.40
90371 WARRANTED ANCILLARY ASPHALTIC TON 7505.000 41.040 308005.20 41.040 308005.20 39.920 299599.60
90416 COARSE AGGREGATE, SIZE NO. C.Y. 74.000 12.000 888.00 18.000 1332.00 22.500 1665.00

2
90474 PREBORING STEEL PILING L.F. 420.000 20.000 8400.00 20.000 8400.00 20.000 8400.00
90501 QMP READY MIXED CONC MASONRY F C.Y. 1038.000 20.000 20760.00 12.000 12456.00 20.000 20760.00
90502 QMP, BRDG STRGTH INCENTIVE CON DOL 10380.000 1.000 10380.00 1.000 10380.00 1.000 10380.00
90545 CONCRETE COLLAR EACH 3.000 300.000 900.00 550.000 1650.00 500.000 1500.00
90616 MARKER POSTS, FLEXIBLE, FOR CU EACH 30.000 20.000 600.00 37.500 1125.00 40.000 1200.00
90637 SAFETY FENCE L.F. 620.000 2.000 1240.00 2.000 1240.00 2.000 1240.00
90712 TRAFFIC CONTROL, COVERING SIGN EACH 48.000 50.000 2400.00 25.000 1200.00 25.000 1200.00
90998 ON-THE-JOB TRAINING, ASP-1T AP HRS. 750.000 4.000 3000.00 4.000 3000.00 4.000 3000.00
90999 ON-THE-JOB TRAINING, ASP-1 HRS. 3000.000 2.000 6000.00 2.000 6000.00 2.000 6000.00

PROPOSAL TOTAL....... 6991927.53 7089724.33 7219086.78
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BIDDER NO 1: MANN BROS., INC.
BIDDER NO 2: MASHUDA CONTRACTORS,INC.
BIDDER NO 3: MICHELS CORPORATION
BIDDER NO 4: RELIANCE JOINT VENTURE
BIDDER NO 5: HOFFMAN CONSTRUCTION COMPANY
BIDDER NO 6: F. C. RAEMISCH & SON, INC.
BIDDER NO 7: JAMES PETERSON SONS, INC.
BIDDER NO 8: C.W. PURPERO, INC.

BIDDER NO 7 BIDDER NO 8 BIDDER NO 9
ITEM ESTIMATED UNIT UNIT UNIT

NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
-----------------------------------------------------------------------------------------------------------------------------------
10843 RELATIONSHIP BAR CHART PROGRES LS 1.000 2000.000 2000.00 2000.000 2000.00 0.000 0.00
20101 CLEARING STA. 67.500 140.000 9450.00 145.000 9787.50 0.000 0.00
20102 CLEARING I.D. 344.000 6.000 2064.00 7.000 2408.00 0.000 0.00
20104 GRUBBING STA. 67.500 100.000 6750.00 104.000 7020.00 0.000 0.00
20105 GRUBBING I.D. 377.000 6.000 2262.00 7.000 2639.00 0.000 0.00
20335 REMOVING SMALL PIPE CULVERTS EACH 76.000 225.000 17100.00 130.000 9880.00 0.000 0.00
20371 REMOVING OLD STRUCTURE, STATIO LS 1.000 6500.000 6500.00 6500.000 6500.00 0.000 0.00

583+57.50
20372 REMOVING OLD STRUCTURE, STATIO LS 1.000 375.000 375.00 500.000 500.00 0.000 0.00

166+32
20373 REMOVING OLD STRUCTURE, STATIO LS 1.000 3000.000 3000.00 6500.000 6500.00 0.000 0.00

188+50
20374 REMOVING OLD STRUCTURE, STATIO LS 1.000 6500.000 6500.00 6500.000 6500.00 0.000 0.00

537+22.50
20401 REMOVING PAVEMENT S.Y. 55340.000 1.580 87437.20 2.000 110680.00 0.000 0.00
20405 REMOVING CURB AND GUTTER L.F. 715.000 1.750 1251.25 3.000 2145.00 0.000 0.00
20406 REMOVING CONCRETE SIDEWALK S.Y. 552.000 3.500 1932.00 2.000 1104.00 0.000 0.00
20411 REMOVING GUARDRAIL L.F. 871.000 1.000 871.00 1.000 871.00 0.000 0.00
20414 REMOVING MANHOLES EACH 7.000 275.000 1925.00 200.000 1400.00 0.000 0.00
20416 REMOVING INLETS EACH 6.000 225.000 1350.00 143.000 858.00 0.000 0.00
20501 COMMON EXCAVATION C.Y. 416780.000 3.010 1254507.80 2.670 1112802.60 0.000 0.00
20505 MARSH EXCAVATION C.Y. 13660.000 3.790 51771.40 11.420 155997.20 0.000 0.00
20610 EXCAVATION FOR STRUCTURES, BRI LS 1.000 8000.000 8000.00 3800.000 3800.00 0.000 0.00

B-14-176
20611 EXCAVATION FOR STRUCTURES, BRI LS 1.000 4000.000 4000.00 3100.000 3100.00 0.000 0.00

B-14-177
20620 EXCAVATION FOR STRUCTURES, CUL LS 1.000 5000.000 5000.00 7100.000 7100.00 0.000 0.00

B-14-100
20801 BORROW EXCAVATION C.Y. 15325.000 3.950 60533.75 6.270 96087.75 0.000 0.00
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20811 SELECTED BORROW EXCAVATION C.Y. 13660.000 9.430 128813.80 9.660 131955.60 0.000 0.00
21001 STRUCTURE BACKFILL C.Y. 1500.000 15.000 22500.00 13.400 20100.00 0.000 0.00
21302 FINISHING ROADWAY, PROJECT LS 1.000 200.000 200.00 2100.000 2100.00 0.000 0.00

3020-00-71
21303 FINISHING ROADWAY, PROJECT LS 1.000 2000.000 2000.00 2100.000 2100.00 0.000 0.00

3364-00-74
21304 FINISHING ROADWAY, PROJECT LS 1.000 2000.000 2000.00 2100.000 2100.00 0.000 0.00

4060-00-71
21305 FINISHING ROADWAY, PROJECT LS 1.000 200.000 200.00 2100.000 2100.00 0.000 0.00

4060-00-73
21401 OBLITERATING OLD ROAD STA. 16.200 325.000 5265.00 362.000 5864.40 0.000 0.00
30404 CRUSHED AGGREGATE BASE COURSE TON 149605.000 5.700 852748.50 6.000 897630.00 0.000 0.00
30406 CRUSHED AGGREGATE BASE COURSE, TON 100.000 15.000 1500.00 20.000 2000.00 0.000 0.00
30424 SALVAGED ASPHALTIC PAVEMENT, B TON 40955.000 2.470 101158.85 2.800 114674.00 0.000 0.00
30426 BREAKER RUN STONE TON 146080.000 5.140 750851.20 5.380 785910.40 0.000 0.00
40729 PROFILE INDEX INCENTIVE, ASPH DOL 13050.000 1.000 13050.00 1.000 13050.00 0.000 0.00
41010 SALVAGED ASPHALTIC PAVEMENT TON 43110.000 4.710 203048.10 4.000 172440.00 0.000 0.00
41103 ASPHALTIC SURFACE, DETOURS TON 1000.000 35.200 35200.00 36.000 36000.00 0.000 0.00
41605 CONCRETE DRIVEWAY, 6-INCH S.Y. 380.000 25.400 9652.00 31.000 11780.00 0.000 0.00
41620 CONCRETE SURFACE DRAINS C.Y. 3.200 350.000 1120.00 414.000 1324.80 0.000 0.00
50201 CONCRETE MASONRY, BRIDGES C.Y. 1038.000 310.000 321780.00 320.000 332160.00 0.000 0.00
50262 CONC MASONRY ANCHORS, TYPE S, EACH 78.000 6.000 468.00 6.000 468.00 0.000 0.00
50265 PROTECTIVE SURFACE TREATMENT S.Y. 1842.000 2.000 3684.00 2.000 3684.00 0.000 0.00
50308 PRESTRESSED GIRDER, I TYPE, 54 L.F. 1500.000 105.000 157500.00 108.000 162000.00 0.000 0.00
50401 CONCRETE MASONRY, CULVERTS C.Y. 103.000 200.000 20600.00 207.000 21321.00 0.000 0.00
50409 CONCRETE MASONRY, ENDWALLS C.Y. 10.000 480.000 4800.00 621.000 6210.00 0.000 0.00
50504 HIGH STRENGTH BAR STEEL REINF. LB. 43530.000 0.420 18282.60 0.430 18717.90 0.000 0.00
50505 HIGH STRENGTH BAR STEEL REINF. LB. 11655.000 0.420 4895.10 0.430 5011.65 0.000 0.00
50511 COATED HIGH STR BAR STL REINF, LB. 125490.000 0.500 62745.00 0.520 65254.80 0.000 0.00
50626 NON-LAMINATED ELASTOMERIC BEAR EACH 20.000 70.000 1400.00 72.000 1440.00 0.000 0.00
50640 STEEL DIAPHRAGMS, STRUCTURE EACH 24.000 325.000 7800.00 336.000 8064.00 0.000 0.00

B-14-176
51031 CIP CONC PILING, DELIV & DRIVE L.F. 1620.000 16.000 25920.00 16.000 25920.00 0.000 0.00
51121 STL PILING, DELIV & DRIVEN, HP L.F. 1260.000 14.000 17640.00 14.000 17640.00 0.000 0.00
51210 TEMPORARY STEEL SHEET PILING S.F. 1260.000 18.000 22680.00 18.500 23310.00 0.000 0.00
51370 STEEL RAILING, TYPE W, STRUCTU LS 1.000 5475.000 5475.00 7200.000 7200.00 0.000 0.00

B-14-177
51605 RUBBERIZED MEMBRANE WATERPROOF S.Y. 72.000 35.000 2520.00 36.000 2592.00 0.000 0.00
52001 CULVERT PIPE, CLASS III, 12-IN L.F. 44.000 15.000 660.00 15.000 660.00 0.000 0.00
52002 CULVERT PIPE, CLASS III, 15-IN L.F. 16.000 16.500 264.00 16.000 256.00 0.000 0.00
52003 CULVERT PIPE, CLASS III, 18-IN L.F. 2604.000 18.000 46872.00 16.000 41664.00 0.000 0.00
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52004 CULVERT PIPE, CLASS III, 21-IN L.F. 114.000 19.500 2223.00 18.000 2052.00 0.000 0.00
52005 CULVERT PIPE, CLASS III, 24-IN L.F. 354.000 21.000 7434.00 20.000 7080.00 0.000 0.00
52011 CULVERT PIPE, CLASS III, 48-IN L.F. 66.000 45.000 2970.00 60.000 3960.00 0.000 0.00
52059 APRON ENDWALLS FOR CULVERT PIP EACH 2.000 55.000 110.00 100.000 200.00 0.000 0.00
52061 APRON ENDWALLS FOR CULVERT PIP EACH 16.000 80.000 1280.00 118.000 1888.00 0.000 0.00
52063 APRON ENDWALLS FOR CULVERT PIP EACH 2.000 120.000 240.00 170.000 340.00 0.000 0.00
52069 APRON ENDWALLS FOR CULVERT PIP EACH 2.000 525.000 1050.00 600.000 1200.00 0.000 0.00
52147 STL APRON ENDWL FOR CLVRT PIPE EACH 2.000 55.000 110.00 100.000 200.00 0.000 0.00
52178 STL APRN ENDWL FR CLVT PIPE, S EACH 78.000 225.000 17550.00 270.000 21060.00 0.000 0.00
52179 STL APRN ENDWL FR CLVT PIPE, S EACH 2.000 295.000 590.00 400.000 800.00 0.000 0.00
52180 STL APRN ENDWL FR CLVT PIPE, S EACH 12.000 350.000 4200.00 430.000 5160.00 0.000 0.00
52205 RCCP, CL III, 24-INCH L.F. 846.000 36.500 30879.00 37.000 31302.00 0.000 0.00
52206 RCCP, CL III, 27-INCH L.F. 78.000 39.000 3042.00 43.000 3354.00 0.000 0.00
52207 RCCP, CL III, 30-INCH L.F. 342.000 41.000 14022.00 53.000 18126.00 0.000 0.00
52209 RCCP, CL III, 36-INCH L.F. 158.000 63.000 9954.00 57.000 9006.00 0.000 0.00
52260 RCCP, APRON ENDWALLS, 12-INCH EACH 1.000 325.000 325.00 328.000 328.00 0.000 0.00
52262 RCCP, APRON ENDWALLS, 18-INCH EACH 1.000 390.000 390.00 377.000 377.00 0.000 0.00
52264 RCCP, APRON ENDWALLS, 24-INCH EACH 19.000 475.000 9025.00 486.000 9234.00 0.000 0.00
52265 RCCP, APRON ENDWALLS, 27-INCH EACH 2.000 500.000 1000.00 515.000 1030.00 0.000 0.00
52266 RCCP, APRON ENDWALLS, 30-INCH EACH 4.000 525.000 2100.00 618.000 2472.00 0.000 0.00
52267 RCCP, APRON ENDWALLS, 36-INCH EACH 2.000 820.000 1640.00 868.000 1736.00 0.000 0.00
52367 RCCP HORZ ELLIP, ENDWALLS, 34X EACH 1.000 1350.000 1350.00 1400.000 1400.00 0.000 0.00
52508 CORRUGATED ALUMINUM CLVRT PIPE L.F. 34.000 34.500 1173.00 37.000 1258.00 0.000 0.00
52509 CORRUGATED ALUMINUM CLVRT PIPE L.F. 26.000 43.000 1118.00 52.000 1352.00 0.000 0.00
52555 METAL ENDWALLS, ALUM CLVT PIPE EACH 2.000 185.000 370.00 300.000 600.00 0.000 0.00
52556 METAL ENDWALLS, ALUM CLVT PIPE EACH 2.000 275.000 550.00 365.000 730.00 0.000 0.00
60104 CONCRETE CURB, TYPE J L.F. 225.000 12.950 2913.75 20.000 4500.00 0.000 0.00
60133 CONCRETE CURB AND GUTTER, 30-I L.F. 2740.000 6.910 18933.40 7.300 20002.00 0.000 0.00
60170 CONCRETE CURB AND GUTTER, 36-I L.F. 2865.000 9.650 27647.25 10.400 29796.00 0.000 0.00
60204 CONCRETE SIDEWALK, 4-INCH S.F. 7090.000 2.490 17654.10 2.500 17725.00 0.000 0.00
60405 SLOPE PAVING, CRUSHED AGGREGAT S.Y. 300.000 16.500 4950.00 26.000 7800.00 0.000 0.00
60602 HEAVY RIPRAP C.Y. 855.000 25.260 21597.30 80.000 68400.00 0.000 0.00
60604 MEDIUM RANDOM RIPRAP C.Y. 392.000 29.000 11368.00 46.000 18032.00 0.000 0.00
60825 REINF CONC PIPE, CLASS III, SS L.F. 513.000 20.000 10260.00 21.000 10773.00 0.000 0.00
60826 REINF CONC PIPE, CLASS III, SS L.F. 411.000 23.000 9453.00 21.000 8631.00 0.000 0.00
60827 REINF CONC PIPE, CLASS III, SS L.F. 939.000 23.500 22066.50 24.000 22536.00 0.000 0.00
60828 REINF CONC PIPE, CLASS III, SS L.F. 236.000 23.750 5605.00 28.000 6608.00 0.000 0.00
60829 REINF CONC PIPE, CLASS III, SS L.F. 104.000 39.000 4056.00 32.000 3328.00 0.000 0.00
61002 REINF CONC HE, CL HE-III, SS, L.F. 18.000 48.000 864.00 75.000 1350.00 0.000 0.00
61008 REINF CONC HE, CL HE-III, SS, L.F. 515.000 83.750 43131.25 88.000 45320.00 0.000 0.00
61110 MANHOLES, TYPE 1 EACH 11.000 850.000 9350.00 852.000 9372.00 0.000 0.00
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61112 MANHOLES, TYPE 3 EACH 5.000 1750.000 8750.00 3500.000 17500.00 0.000 0.00
61121 INLETS, TYPE 1 EACH 2.000 480.000 960.00 695.000 1390.00 0.000 0.00
61122 INLETS, TYPE 3 EACH 12.000 490.000 5880.00 537.000 6444.00 0.000 0.00
61123 INLETS, TYPE 8 EACH 2.000 800.000 1600.00 1200.000 2400.00 0.000 0.00
61151 MANHOLE COVERS, TYPE J EACH 12.000 250.000 3000.00 180.000 2160.00 0.000 0.00
61163 INLET COVERS, TYPE C EACH 1.000 255.000 255.00 180.000 180.00 0.000 0.00
61167 INLET COVERS, TYPE H EACH 13.000 330.000 4290.00 260.000 3380.00 0.000 0.00
61170 INLET COVERS, TYPE MS EACH 2.000 250.000 500.00 185.000 370.00 0.000 0.00
61176 INLET COVERS, TYPE V EACH 2.000 345.000 690.00 276.000 552.00 0.000 0.00
61180 INLET COVERS, TYPE HM EACH 2.000 340.000 680.00 272.000 544.00 0.000 0.00
61182 ADJUSTING MANHOLE COVERS EACH 3.000 300.000 900.00 241.000 723.00 0.000 0.00
61183 ADJUSTING INLET COVERS EACH 1.000 300.000 300.00 326.000 326.00 0.000 0.00
61201 PIPE UNDERDRAIN, 6-INCH L.F. 3144.000 2.300 7231.20 3.500 11004.00 0.000 0.00
61210 PIPE UNDERDRAIN, UNPERFORATED, L.F. 6.000 8.250 49.50 15.000 90.00 0.000 0.00
61211 PIPE UNDERDRAIN, UNPERFORATED, L.F. 134.000 8.250 1105.50 12.500 1675.00 0.000 0.00
61214 PIPE UNDERDRAIN, UNPERFORATED, L.F. 170.000 14.500 2465.00 17.000 2890.00 0.000 0.00
61251 DRAIN TILE EXPLORATION L.F. 180.000 10.000 1800.00 10.000 1800.00 0.000 0.00
61254 REINF CONC ENDWALLS FOR UNDERD EACH 2.000 125.000 250.00 100.000 200.00 0.000 0.00
61407 STEEL THRIE BEAM STRUCTURE APP L.F. 251.560 31.000 7798.36 30.000 7546.80 0.000 0.00
61408 STEEL PLATE BEAM GUARD, CLASS L.F. 2637.500 9.050 23869.38 10.000 26375.00 0.000 0.00
61433 ANCHOR ASSEMB FOR STEEL PLATE EACH 4.000 75.000 300.00 100.000 400.00 0.000 0.00
61435 STL PLT BM GRD, ENRGY ABSORB T EACH 10.000 1650.000 16500.00 2000.000 20000.00 0.000 0.00
61802 MAINT AND REPAIR OF HAUL ROADS LS 1.000 500.000 500.00 23000.000 23000.00 0.000 0.00

3364-00-74
61803 MAINT AND REPAIR OF HAUL ROADS LS 1.000 500.000 500.00 23000.000 23000.00 0.000 0.00

4060-00-71
61910 MOBILIZATION LS 1.000 93500.000 93500.00 297000.000 297000.00 0.000 0.00
62101 LANDMARK REFERENCE MONUMENTS EACH 43.000 75.000 3225.00 93.000 3999.00 0.000 0.00
62112 LANDMARK REF MONUMENTS & ALUMI EACH 1.000 325.000 325.00 362.000 362.00 0.000 0.00
62203 ASPHALTIC FLUMES S.Y. 248.000 23.000 5704.00 23.000 5704.00 0.000 0.00
62302 DUST CONTROL SURFACE TREATMENT S.Y. 144500.000 0.340 49130.00 0.160 23120.00 0.000 0.00
62401 WATER MGAL 550.000 14.000 7700.00 18.000 9900.00 0.000 0.00
62505 SALVAGED TOPSOIL S.Y. 327000.000 0.580 189660.00 0.730 238710.00 0.000 0.00
62702 MULCHING S.Y. 327000.000 0.080 26160.00 0.090 29430.00 0.000 0.00
62815 SILT FENCE, DELIVERED L.F. 29596.000 0.800 23676.80 0.570 16869.72 0.000 0.00
62816 SILT FENCE, INSTALLED L.F. 29596.000 0.700 20717.20 0.930 27524.28 0.000 0.00
62817 SILT FENCE MAINTENANCE L.F. 29596.000 0.010 295.96 0.100 2959.60 0.000 0.00
62819 MOBILIZATIONS, EROSION CONTROL EACH 14.000 100.000 1400.00 105.000 1470.00 0.000 0.00
62821 MOBILIZATIONS, EMERGENCY EROSI EACH 12.000 125.000 1500.00 150.000 1800.00 0.000 0.00
62822 EROSION MAT, DELIVERED, CLASS S.Y. 14146.000 0.450 6365.70 0.410 5799.86 0.000 0.00
62823 EROSION MAT, INSTALLED, CLASS S.Y. 14146.000 0.450 6365.70 0.620 8770.52 0.000 0.00
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62824 EROSION MAT, DELIVERED, CLASS S.Y. 6891.000 0.460 3169.86 0.410 2825.31 0.000 0.00
62825 EROSION MAT, INSTALLED, CLASS S.Y. 6891.000 0.450 3100.95 0.620 4272.42 0.000 0.00
62832 EROSION MAT, DELIVERED, CLASS S.Y. 40209.000 0.850 34177.65 0.880 35383.92 0.000 0.00
62833 EROSION MAT, INSTALLED, CLASS S.Y. 40209.000 0.450 18094.05 0.620 24929.58 0.000 0.00
62844 EROSION MAT, DELIV, CLASS III, S.Y. 370.000 6.000 2220.00 4.400 1628.00 0.000 0.00
62845 EROSION MAT, INSTLD, CLASS III S.Y. 370.000 4.000 1480.00 6.470 2393.90 0.000 0.00
62855 POLYETHYLENE SHEETING S.Y. 800.000 4.330 3464.00 2.600 2080.00 0.000 0.00
62860 TURBIDITY BARRIERS S.Y. 470.000 16.500 7755.00 20.000 9400.00 0.000 0.00
62870 INLET PROTECTION, TYPE A EACH 15.000 65.000 975.00 62.000 930.00 0.000 0.00
62871 INLET PROTECTION, TYPE B EACH 2.000 35.000 70.00 41.000 82.00 0.000 0.00
62872 INLET PROTECTION, TYPE C EACH 17.000 32.000 544.00 41.000 697.00 0.000 0.00
62875 TEMPORARY DITCH CHECKS, DELIVE L.F. 3511.000 3.000 10533.00 4.100 14395.10 0.000 0.00
62876 TEMPORARY DITCH CHECKS, INSTAL L.F. 3511.000 2.300 8075.30 4.100 14395.10 0.000 0.00
62880 CULVERT PIPE DITCH CHECKS EACH 74.000 50.000 3700.00 52.000 3848.00 0.000 0.00
62905 FERTILIZER, TYPE B CWT. 245.000 22.750 5573.75 26.000 6370.00 0.000 0.00
63003 SEEDING, TEMPORARY LB. 3475.000 1.400 4865.00 2.000 6950.00 0.000 0.00
63008 SEEDING, MIXTURE NO. 10 LB. 6950.000 3.350 23282.50 3.500 24325.00 0.000 0.00
63011 SEEDING, MIXTURE NO. 40 LB. 200.000 4.100 820.00 4.000 800.00 0.000 0.00
63015 SEEDING, BORROW PIT MIXTURE LB. 360.000 3.000 1080.00 4.000 1440.00 0.000 0.00
63111 EROSION CONTROL SOD S.Y. 1447.000 2.500 3617.50 3.110 4500.17 0.000 0.00
63411 WOOD POSTS, 4X6-INCH X 14-FT. EACH 62.000 47.500 2945.00 51.750 3208.50 0.000 0.00
63412 WOOD POSTS, 4X6-INCH X 16-FT. EACH 48.000 48.250 2316.00 56.000 2688.00 0.000 0.00
63413 WOOD POSTS, 4X6-INCH X 18-FT. EACH 10.000 52.000 520.00 62.000 620.00 0.000 0.00
63414 WOOD POSTS, 4X6-INCH X 20-FT. EACH 2.000 65.000 130.00 67.000 134.00 0.000 0.00
63702 SIGNS, TYPE II, REFLECTIVE S.F. 972.160 15.850 15408.74 15.000 14582.40 0.000 0.00
63822 MOVING SIGNS, TYPE II EACH 3.000 75.000 225.00 52.000 156.00 0.000 0.00
63827 REMOVING SIGNS, TYPE II EACH 220.000 12.500 2750.00 15.000 3300.00 0.000 0.00
63830 REMOVING SMALL SIGN SUPPORTS EACH 163.000 15.000 2445.00 15.000 2445.00 0.000 0.00
64220 FIELD OFFICE, TYPE C LS 1.000 10500.000 10500.00 3000.000 3000.00 0.000 0.00
64302 TRAFFIC CONTROL, PROJECT LS 1.000 3500.000 3500.00 3600.000 3600.00 0.000 0.00

3364-00-74
64303 TRAFFIC CONTROL, PROJECT LS 1.000 3000.000 3000.00 3100.000 3100.00 0.000 0.00

4060-00-71
64313 TRAFFIC CONTROL, DRUMS DAYS 11000.000 0.300 3300.00 0.310 3410.00 0.000 0.00
64318 TRAFFIC CONTROL, BARRICADES, T DAYS 21600.000 0.400 8640.00 0.410 8856.00 0.000 0.00
64321 TRAFFIC CONTROL, WARNING LIGHT DAYS 43760.000 0.100 4376.00 0.100 4376.00 0.000 0.00
64326 TRAFFIC CONTROL, SIGNS DAYS 15560.000 0.300 4668.00 0.310 4823.60 0.000 0.00
64335 TRAFFIC CONTROL, DETOUR, PROJE LS 1.000 2000.000 2000.00 2000.000 2000.00 0.000 0.00

3364-00-74
64343 TRAFFIC CONTROL, DETOUR, SIGNS DAYS 116600.000 0.100 11660.00 0.100 11660.00 0.000 0.00
64503 GEOTEXTILE FABRIC, TYPE DF S.Y. 1486.000 1.850 2749.10 1.750 2600.50 0.000 0.00
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64505 GEOTEXTILE FABRIC, TYPE R S.Y. 1003.000 2.000 2006.00 1.000 1003.00 0.000 0.00
64506 GEOTEXTILE FABRIC, TYPE HR S.Y. 1380.000 1.800 2484.00 2.250 3105.00 0.000 0.00
64507 GEOTEXTILE FABRIC, TYPE C S.Y. 190.000 2.500 475.00 2.500 475.00 0.000 0.00
64601 PAVEMENT MARKING, 4-INCH, PAIN L.F. 144000.000 0.040 5760.00 0.040 5760.00 0.000 0.00
64602 PAVEMENT MARKING, 4-INCH, EPOX L.F. 96013.000 0.140 13441.82 0.140 13441.82 0.000 0.00
64618 PVMT MRKNG, CHANNELIZING, 8-IN L.F. 2838.000 0.600 1702.80 0.620 1759.56 0.000 0.00
64636 LOCATING NO-PASSING ZONES MI. 6.518 75.000 488.85 77.000 501.89 0.000 0.00
64710 PVMT MRKNG, STOP LINE, 18-INCH L.F. 24.000 5.000 120.00 5.000 120.00 0.000 0.00
64714 PVMT MRKNG, STOP LINE, 24-INCH L.F. 133.000 6.000 798.00 6.000 798.00 0.000 0.00
64778 PAVEMENT MARKING, CURB, EPOXY L.F. 60.000 3.000 180.00 3.000 180.00 0.000 0.00
64782 PAVEMENT MARKING, CURB RAMP, E L.F. 24.000 3.000 72.00 3.000 72.00 0.000 0.00
64790 PAVEMENT MARKING, ISLAND NOSE, EACH 6.000 40.000 240.00 41.000 246.00 0.000 0.00
65040 CONSTRUCTION STAKING, STORM SE EACH 41.000 70.000 2870.00 72.000 2952.00 0.000 0.00
65045 CONSTRUCTION STAKING, SUBGRADE L.F. 39281.000 0.400 15712.40 0.410 16105.21 0.000 0.00
65050 CONSTRUCTION STAKING, CABC L.F. 39281.000 0.400 15712.40 0.410 16105.21 0.000 0.00
65055 CONSTRUCTION STAKING, CURB, GU L.F. 5680.000 70.000 397600.00 0.720 4089.60 0.000 0.00
65060 CONSTRUCTION STAKING, PIPE CUL EACH 71.000 90.000 6390.00 93.000 6603.00 0.000 0.00
65065 CONSTRUCTION STAKING, STRUCT L LS 1.000 1800.000 1800.00 1800.000 1800.00 0.000 0.00

B-14-177
65066 CONSTRUCTION STAKING, STRUCT L LS 1.000 1200.000 1200.00 1200.000 1200.00 0.000 0.00

B-14-100
65067 CONSTRUCTION STAKING, STRUCT L LS 1.000 600.000 600.00 620.000 620.00 0.000 0.00

B-14-176
66501 SAWING EXISTING PAVEMENT L.F. 1015.000 0.650 659.75 1.000 1015.00 0.000 0.00
66502 SAWING CONCRETE PAVEMENT, FULL L.F. 209.000 1.500 313.50 1.500 313.50 0.000 0.00
90005 MISC EACH 2.000 3500.000 7000.00 3500.000 7000.00 0.000 0.00

90005A HALF CIRCLE WATER CONTR
STRUCTURE

90005 MISC EACH 2.000 4000.000 8000.00 4600.000 9200.00 0.000 0.00
90005B FULL CIRCLE WATER CONTR
STRUCTURE

90005 MISC EACH 3.000 500.000 1500.00 600.000 1800.00 0.000 0.00
90005C REMOVING WATER CONTROL

90005 MISC EACH 6.000 300.000 1800.00 144.000 864.00 0.000 0.00
90005D ADJUSTING VALVE BOXES

90030 MISC L.F. 515.000 21.500 11072.50 11.000 5665.00 0.000 0.00
90030A REMOVING STORM SEWER, 4

90030 MISC L.F. 196.000 148.500 29106.00 162.000 31752.00 0.000 0.00
90030B REINFORCED CONCRETE PIP
CLASS A-III, 40X65-INCH

90031 MISC S.F. 324.000 18.000 5832.00 18.000 5832.00 0.000 0.00
90031A TEMPORARY SHORING
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90033 MISC S.Y. 9040.000 2.110 19074.40 2.400 21696.00 0.000 0.00

90033A GEOGRID REINFORCEMENT
90066 MISC DOL 1200.000 1.000 1200.00 1.000 1200.00 0.000 0.00

90066A MONTHLY MOBILE TELEPHON
90365 QMP, BASE COURSES TON 149605.000 0.250 37401.25 0.170 25432.85 0.000 0.00
90370 WARRANTED MAINLINE ASPHALTIC P TON 43135.000 29.960 1292324.60 31.000 1337185.00 0.000 0.00
90371 WARRANTED ANCILLARY ASPHALTIC TON 7505.000 41.040 308005.20 42.500 318962.50 0.000 0.00
90416 COARSE AGGREGATE, SIZE NO. C.Y. 74.000 8.000 592.00 10.000 740.00 0.000 0.00

2
90474 PREBORING STEEL PILING L.F. 420.000 20.000 8400.00 20.700 8694.00 0.000 0.00
90501 QMP READY MIXED CONC MASONRY F C.Y. 1038.000 20.000 20760.00 20.700 21486.60 0.000 0.00
90502 QMP, BRDG STRGTH INCENTIVE CON DOL 10380.000 1.000 10380.00 1.000 10380.00 0.000 0.00
90545 CONCRETE COLLAR EACH 3.000 200.000 600.00 800.000 2400.00 0.000 0.00
90616 MARKER POSTS, FLEXIBLE, FOR CU EACH 30.000 37.500 1125.00 37.500 1125.00 0.000 0.00
90637 SAFETY FENCE L.F. 620.000 2.000 1240.00 2.000 1240.00 0.000 0.00
90712 TRAFFIC CONTROL, COVERING SIGN EACH 48.000 25.000 1200.00 26.000 1248.00 0.000 0.00
90998 ON-THE-JOB TRAINING, ASP-1T AP HRS. 750.000 4.000 3000.00 4.000 3000.00 0.000 0.00
90999 ON-THE-JOB TRAINING, ASP-1 HRS. 3000.000 2.000 6000.00 2.000 6000.00 0.000 0.00

PROPOSAL TOTAL....... 7704287.27 7859543.62 0.000000

�


